
1  of  41                              .

Made by: GJZ Date: 8/27/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

202 Ext.: 11203 Unit: LS

Item Description: PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN

Member Location :

LUMP

PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT 
SPAN, AS PER PLAN  =

LUMP

Printed: 8/31/2023 at 11:54 AM c:\transystems\pw_local\transyscorp-pw1\ztwaite\d1006207\HAM-050-29100 Quantity Calculations.xlsm
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Made by: GJZ Date: 8/27/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

202 Ext.: 22900 Unit: SY

Item Description: APPROACH SLAB REMOVED

Member Location :

Length (FT) Width (FT) Area (SY)

25.00 24.00 66.67

25.00 24.00 66.67

25.00 24.00 66.67

25.00 24.00 66.67

Total: 266.67 266.67 SY

TOTAL 267 SY

Rear Approach Slab Removed

Forward Approach Slab Removed

Right Bridge

Left Bridge
Rear Approach Slab Removed

Forward Approach Slab Removed
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3  of  41                              .

Made by: GJZ Date: 8/27/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

202 Ext.: 23500 Unit: SY

Item Description: WEARING COURSE REMOVED

Member Location :

Length (FT) Width (FT) Area (SY)

25.00 24.00 66.67

25.00 24.00 66.67

25.00 24.00 66.67

25.00 24.00 66.67

Total: 266.67 266.67 SY

TOTAL 267 SY

Left Bridge
Wearing Course Removed - Rear Approach Slab

Wearing Course Removed - Forward Approach Slab

Wearing Course Removed - Rear Approach Slab

Wearing Course Removed - Forward Approach Slab

Right Bridge
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Made by: GJZ Date: 8/27/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

202 Ext.: 98200 Unit: FT

Item Description: REMOVAL MISC.: PORTION OF STRUCTURE REMOVED, BULB ANGLE, AS PER PLAN

Member Location :

Length (FT) Length (FT)

Right Bridge 424.00 424.00

Left Bridge 430.00 430.00

Total: 854.00 854.00 FT

TOTAL 854 FT

BULB ANGLE LENGTH
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Made by: GJZ Date: 8/27/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

503 Ext.: 11101 Unit: LS

Item Description: COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (TEMPORARY WALL 1)

Member Location :

LUMP

COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN 
(TEMPORARY WALL 1)

LUMP
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6  of  41                              .

Made by: GJZ Date: 8/27/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

503 Ext.: 11101 Unit: LS

Item Description: COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (TEMPORARY WALL 2)

Member Location :

LUMP

COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN 
(TEMPORARY WALL 2)

LUMP
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Made by: GJZ Date: 8/27/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

503 Ext.: 21301 Unit: LS

Item Description: UNCLASSIFIED EXCAVATION, AS PER PLAN

Member Location :

LUMP

UNCLASSIFIED EXCAVATION, AS PER PLAN LUMP
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Made by: GJZ Date: 8/27/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

509 Ext.: 20001 Unit: LB

Item Description: CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CONCRETE REINFORCEMENT, AS PER PLAN

Member Location :

Weight (LB)

100.00

Total 100 100 LB

TOTAL 100 LB

CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CONCRETE 
REINFORCEMENT, AS PER PLAN
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Made by: GJZ Date: 8/27/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

509 Ext.: 26001 Unit: LB

Item Description: GALVANIZED STEEL REINFORCEMENT, AS PER PLAN

Member Location :

Weight (LB)

5591
5584

144394
24830

4079
5428

142875
24505

Total 357286 357286 LB

TOTAL 357286 LB

RIGHT BRIDGE - RAILING

Location

LEFT BRIDGE - REAR ABUTMENT
LEFT BRIDGE - FORWARD ABUTMENT

LEFT BRIDGE - SUPERSTRUCTURE
LEFT BRIDGE - RAILING

RIGHT BRIDGE - REAR ABUTMENT
RIGHT BRIDGE - FORWARD ABUTMENT

RIGHT BRIDGE - SUPERSTRUCTURE
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Made by: GJZ Date: 8/27/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

509 Ext.: 30020 Unit: FT

Item Description: NO. 4 DEFORMED GFRP REINFORCEMENT

Member Location :

Length (FT)

14883

14718

Total 29601 29601 FT

TOTAL 29601 FT

RIGHT BRIDGE - RAILING

Location

LEFT BRIDGE - RAILING
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Made by: GJZ Date: 8/28/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

510 Ext.: 10001 Unit: EACH

Item Description: DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS PER PLAN

Member Location :

EACH

86
57
82
71

82
3

82
71

Total 534 534 EACH

TOTAL 534 EACH

RIGHT BRIDGE - REAR ABUTMENT WINGWALL
RIGHT BRIDGE - FORWARD ABUTMENT

RIGHT BRIDGE - FORWARD ABUTMENT WINGWALL

Location

LEFT BRIDGE - REAR ABUTMENT
LEFT BRIDGE - REAR ABUTMENT WINGWALL

LEFT BRIDGE - FORWARD ABUTMENT
LEFT BRIDGE - FORWARD ABUTMENT WINGWALL

RIGHT BRIDGE - REAR ABUTMENT
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Made by: GJZ Date: 8/28/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

511 Ext.: 43512 Unit: CY

Item Description: CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING FOOTING

Member Location :

37.90 9.60 1.75 23.58
1.58 9.70 2.25 1.28

10.08 5.10 2.00 3.81
10.08 9.71 1.50 5.44
13.94 6.37 1.50 4.93
2.73 3.00 1.50 0.46

36.65 9.80 1.75 23.28
1.58 9.80 2.25 1.29
8.87 7.22 1.67 3.96
8.87 9.62 1.67 5.28

15.13 6.28 1.67 5.88
10.88 1.45 3.25 1.90

35.70 9.40 1.75 21.75
1.58 9.10 2.25 1.20

16.64 6.44 1.50 5.95
2.45 9.11 1.50 1.24
1.00 6.73 0.75 0.19

36.93 9.50 1.75 22.74
1.58 9.10 2.25 1.20
8.88 4.82 1.92 3.04
8.88 9.00 1.92 5.68

15.13 6.00 1.92 6.46
10.88 2.00 3.25 2.62

Total 153.15 153.15 CY

TOTAL 154 CY

Rear Abutment - Right Wingwall
Forward Abutment

Right Bridge

Rear Abutment
Rear Abutment

Rear Abutment - Right Wingwall
Rear Abutment - Right Wingwall

Forward Abutment
Forward Abutment

Forward Abutment - Left Wingwall
Forward Abutment - Left Wingwall
Forward Abutment - Left Wingwall

FA - Left Wingwall Footing

Rear Abutment
Rear Abutment - Left Wingwall
Rear Abutment - Left Wingwall
Rear Abutment - Left Wingwall
Rear Abutment - Left Wingwall

Thickness (ft) Area (CY)Location

 Left Bridge

Rear Abutment

Length (ft) Width (ft)

Forward Abutment
Forward Abutment - Right Wingwall
Forward Abutment - Right Wingwall
Forward Abutment - Right Wingwall

FA - Right Wingwall Footing
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Made by: GJZ Date: 8/28/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

511 Ext.: 53014 Unit: CY

Item Description: CLASS QC3 CONCRETE, MISC.: CLASS QC3 CONCRETE WITH QC/QA, SUPERSTRUCTURE

Member Location :

38.42 431.89 0.71 435.32
3.88 434.76 0.19 11.87
3.21 429.02 0.41 20.91

2 1.50 431.89 0.26 12.48
2 0.75 431.89 0.26 6.24

17 0.87 16.25 0.26 2.31

38.42 426.12 0.71 429.50
3.21 429.00 0.21 10.71
3.88 423.25 0.24 14.60

2 1.50 426.12 0.17 8.05
2 0.75 426.12 0.17 4.02

17 0.87 16.25 0.17 1.51

2 12.75 4.08 3.85
2 14.00 3.64
2 26.75 6.16 12.21

2 26.75 6.16 12.21
2 12.75 4.08 3.85
2 14.00 3.64

Total 996.92 996.92 CY

TOTAL 997 CY

Right Approach Slab Railing Transition

Right Bridge

No. LENGTH (Ft)
Railing Area 

(SF)

Left Approach Slab Railing
Left Approach Slab Railing Transition

Right Approach Slab Railing

Left Approach Slab Railing
Right Approach Slab Railing

Volume (Cy)

Right Deck Overhang
Girder Beam Haunch

Stringer Beam Haunch
Floorbeam Haunch

Left Bridge

Girder Beam Haunch
Stringer Beam Haunch

Floorbeam Haunch

Right Bridge
Deck 

Left Deck Overhang
Right Deck Overhang

Volume (Cy)

Left Deck Overhang

No. Width (FT) LENGTH (Ft) Thickness (Ft)

Deck 
Left Bridge
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Made by: GJZ Date: 8/28/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

511 Ext.: 53014 Unit: CY

Item Description: CLASS QC3 CONCRETE, MISC.: CLASS QC3 CONCRETE WITH QC/QA, SUPERSTRUCTURE BRIDGE RAILING

Member Location :

434.76 4.08 65.70
429.02 6.16 97.88

429.00 6.16 97.88
423.25 4.08 63.96

Total 325.41 325.41 CY

TOTAL 326 CY

Volume (Cy)No. LENGTH (Ft)
Railing Area 

(SF)
Left Bridge
Left Railing

Right Railing

Right Bridge
Left Railing

Right Railing
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

512 Ext.: 10100 Unit: SY
Item Description: SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

Member Location :

Length (FT) Width (FT) Area (SY)

41.00 9.70 44.19
39.90 9.80 43.45
23.20 7.20 18.56
22.20 7.40 18.25

488.80 9.30 505.09
483.40 5.70 306.15

3.70 3.70 1.52
20.19 20.30 45.54
7.00 18.33 14.26

19.50 20.24 43.85
7.00 18.33 14.26

14.75 16.00 26.22

40.00 9.40 41.78
40.40 9.50 42.64
19.10 3.20 6.79
21.10 7.40 17.35

482.80 5.70 305.77
477.60 9.30 493.52

3.70 3.70 1.52
18.46 20.20 41.43
7.00 18.33 14.26

17.77 20.12 39.73
7.00 18.33 14.26

14.75 16.00 26.22

Total: 2126.62 2126.62 SY

TOTAL 2127 SY

Pier 2 - Cap

Left Bridge
Rear Abutment

Pier 1

Pier 1

Pier 2 - Cap G4

Pier 2 - Cap G3

Pier 2 - Cap G1

Pier 2 - Cap G2
Pier 2 - Cap

Pier 2 - Column G2

Forward Abutment
Rear Abutment Left Wingwall

Forward Abutment Left Wingwall

Right Bridge

Left Deck And Approach Slab Railing
Right Deck And Approach Slab Railing

Pier 2 - Column G1

Right Deck And Approach Slab Railing

Pier 2 - Column G3

Pier 2 - Column G4

Rear Abutment
Forward Abutment

Rear Abutment Right Wingwall
Forward Abutment Right Wingwall

Left Deck And Approach Slab Railing
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

512 Ext.: 10600 Unit: FT
Item Description: CONCRETE REPAIR BY EPOXY INJECTION

Member Location :

Length (FT)

Rear Abutment 2.00

Forward Abutment 2.00

Rear Abutment - Right Retaining Wall 100.00

Total: 104.00 104.00

TOTAL 104 FT
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

512 Ext.: 33000 Unit: SY

Item Description: TYPE 2 WATERPROOFING

Member Location :

Length (FT) Width (FT) Area (SY)

9.67 3.00 3.22
9.63 3.00 3.21

40.70 3.00 13.57
40.63 3.00 13.54
7.83 3.00 2.61
6.63 3.00 2.21

39.80 3.00 13.27
40.28 3.00 13.43
6.63 3.00 2.21

Total: 67.27 67.27 SY

TOTAL 68 SY

Right Bridge
Rear Abutment

Forward Abutment Right Wingwall
Forward Abutment

Rear Abutment
Forward Abutment

Left Bridge

Rear Abutment Left Wingwall
Forward Abutment Left Wingwall

Rear Abutment
Forward Abutment
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Made by: GJZ Date: 8/28/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

512 Ext.: 74000 Unit: SY

Item Description: REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACES

Member Location :

Height (Ft) Width (Ft) Area (SY)

20.19 20.30 45.54

19.50 20.24 43.85

18.46 20.20 41.43

17.77 20.12 39.73

Total: 170.55 170.55

TOTAL 171 SY

Right Bridge Pier 2 - Column G3

Right Bridge Pier 2 - Column G4

Left Bridge Pier 2 - Column G2

Left Bridge Pier 2 - Column G1
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Made by: GJZ Date: 8/28/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

513 Ext.: 20000 Unit: EACH

Item Description: WELDED STUD SHEAR CONNECTORS

Member Location :

No. No. In Row No. In Line Quantity

2 892 1784
3 432 1296
2 892 1784
2 892 1784
3 427 1281
2 892 1784

15 2 37 1110

2 876 1752
3 424 1272
2 876 1752
2 876 1752
3 421 1263
2 876 1752

15 2 37 1110

Total 21476 21476 EACH

TOTAL 21476 EACH

FloorBeam

Left Bridge

FloorBeam

Right Bridge
Stringer 5

Girder 4
Stringer 8

Girder 3
Stringer 6
Stringer 7

Stringer 1

Stringer 4

Girder 1
Stringer 2
Stringer 3
Girder 2
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Made by: GJZ Date: 8/28/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

514 Ext.: 00050 Unit: SF

Item Description: SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL

Member Location :

Area (SF)

100.00

Total 100 100 SF

TOTAL 100 SF

SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL
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Made by: GJZ Date: 8/28/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

514 Ext.: 00057 Unit: SF

Item Description: FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME COAT, AS PER PLAN

Member Location :

Area (SF)

Total 100 100 SF

TOTAL 100 SF

FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME 
COAT, AS PER PLAN

100.00

Printed: 8/31/2023 at 11:54 AM c:\transystems\pw_local\transyscorp-pw1\ztwaite\d1006207\HAM-050-29100 Quantity Calculations.xlsm



22  of  41                              .

Made by: GJZ Date: 8/28/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

514 Ext.: 00061 Unit: SF

Item Description: FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, AS PER PLAN

Member Location :

Area (SF)

100.00

Total 100 100 SF

TOTAL 100 SF

FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, AS PER PLAN
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Made by: GJZ Date: 8/28/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

514 Ext.: 00067 Unit: SF

Item Description: FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS PER PLAN

Member Location :

Area (SF)

100.00

Total 100 100 SF

TOTAL 100 SF

FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS PER PLAN
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Made by: GJZ Date: 8/28/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

514 Ext.: 00504 Unit: MNHR

Item Description: GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTURAL STEEL

Member Location :

MNHR

5

Total 5 5

TOTAL 5 MNHR

GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTURAL STEEL
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Made by: GJZ Date: 8/28/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

514 Ext.: 10000 Unit: EACH

Item Description: FINAL INSPECTION REPAIR

Member Location :

EACH

2

Total 2 2

TOTAL 2 EACH

FINAL INSPECTION REPAIR
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

516 Ext.: 11211 Unit: FT

Item Description: STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC STRIP SEAL, AS PER PLAN

Member Location :

Length (FT)

37.50

37.50

37.50

37.50

Total 150.00 150.00 FT

TOTAL 150 FT

Left Bridge - Rear Expansion Joint

Left Bridge - Forward Expansion Joint

Right Bridge - Rear Expansion Joint

Right Bridge  Forward Expansion Joint
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

516 Ext.: 13600 Unit: SF

Item Description: 1" PREFORMED EXPANSION JOINT FILLER

Member Location :

Length (FT) Width (FT) Area (SF)

9.67 1.75 16.92
10.00 1.75 17.50

25.00 1.25 31.25
22.25 1.25 27.81
4.75 1.30 6.18
4.75 1.30 6.18

17.33 1.25 21.66
6.73 1.50 10.10

22.25 1.25 27.81
4.75 1.30 6.18

Total: 171.58 171.58 SF

TOTAL 172 SF

Rear Abutment
Forward Abutment

Left Bridge
Rear Abutment Left Wingwall

Forward Approach Slab Left Railing

Forward Abutment Left Wingwall

Right Bridge
Rear Abutment Right Wingwall
Rear Abutment Retaining Wall

Forward Abutment Right Wingwall

Rear Approach Slab Right Railing
Forward Approach Slab Right Railing
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

518 Ext.: 12301 Unit: EACH

Item Description: SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN (TYPE A)

Member Location :

EACH
12

12

Total: 24 24

TOTAL 24 EACH

Left Bridge

Right Bridge
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

518 Ext.: 12301 Unit: EACH

Item Description: SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN (TYPE B)

Member Location :

EACH
1

7.00

Total: 8 8

TOTAL 8 EACH

Left Bridge

Right Bridge
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

518 Ext.: 20000 Unit: SY

Item Description: PREFABRICATED GEOCOMPOSITE DRAIN

Member Location :

Length (FT) Width (FT) Area (SY)

39.50 8.25 36.21
38.30 8.25 35.11
7.83 9.20 8.00
6.62 9.10 6.69

37.30 8.00 33.16
38.50 8.30 35.51
6.62 8.50 6.25

Total: 160.93 160.93 SY

TOTAL 161 SY

Left Bridge
Rear Abutment

Forward Abutment
Rear Abutment Left Wingwall

Forward Abutment Left Wingwall

Right Bridge
Rear Abutment

Forward Abutment
Forward Abutment Right Wingwall
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

518 Ext.: 21200 Unit: CY

Item Description: POROUS BACKFILL WITH GEOTEXTILE FABRIC

Member Location :

Length (FT) Width (FT) Depth (FT) Area (CY)

39.50 1.00 1.00 1.46
38.30 1.00 1.00 1.42
7.83 2.50 0.75 0.54
7.83 1.00 1.00 0.29
6.63 2.50 0.75 0.46
6.63 1.00 1.00 0.25

37.30 1.00 1.00 1.38
38.50 1.00 1.00 1.43
6.63 2.50 0.75 0.46
6.63 1.00 1.00 0.25

Total: 7.93 7.93 CY

TOTAL 8 CY

Forward Abutment Right Wingwall

Forward Abutment
Forward Abutment Right Wingwall

Left Bridge
Rear Abutment

Forward Abutment
Rear Abutment Left Wingwall

Forward Abutment Left Wingwall

Right Bridge
Rear Abutment

Rear Abutment Left Wingwall

Forward Abutment Left Wingwall
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

518 Ext.: 40000 Unit: FT

Item Description: 6" PERFORATED CORRUGATED PLASTIC PIPE

Member Location :

Length (FT)

43.50
41.30

41.30
41.30

Total 167.40 167.40 FT

TOTAL 168 FT

Right Bridge - Rear Abutment
Right Bridge  Forward Abutment 

Left Bridge - Rear Abutment 
Left Bridge - Forward Abutment 
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

518 Ext.: 40011 Unit: FT

Item Description: 6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDING SPECIALS, AS PER PLAN

Member Location :

Length (FT)

22.60
20.70

50.60
16.70

Total: 110.60 110.60 FT

TOTAL 111 FT

Right Bridge  Forward Abutment 

Left Bridge - Rear Abutment 

Right Bridge - Rear Abutment

Left Bridge - Forward Abutment 
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

SPECIAL Ext.: 51900100 Unit: SF

Item Description: COMPOSITE FIBER WRAP SYSTEM

Member Location :

Height (Ft) Width (Ft) Area (SF)

20.19 20.30 409.86

19.50 20.24 394.68

18.46 20.20 372.89

17.77 20.12 357.53

Total: 1534.96 1534.96

TOTAL 1535 SF

Left Bridge Pier 2 - Column G1

Left Bridge Pier 2 - Column G2

Right Bridge Pier 2 - Column G3

Right Bridge Pier 2 - Column G4
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

519 Ext.: 11101 Unit: SF

Item Description: PATCHING CONCRETE STRUCTURE, AS PER PLAN

Member Location :

Area (SF)

Rear Abutment 74.00

Forward Abutment 3.00

Pier 1 27.00

Pier 2 28.00

Rear Abutment - Right Retaining Wall 132.00

Total: 264.00 264.00

TOTAL 264 SF
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

526 Ext.: 25011 Unit: SY

Item Description: REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=15"), AS PER PLAN

Member Location :

Width (FT) Length (FT) Area (Sy)

38.25 25.00 106.25
38.25 25.00 106.25

38.25 25.00 106.25
38.25 25.00 106.25

Total: 425.00 425.00 SY

TOTAL 425 SY

Right Bridge - Forward Approach Slab

Left Bridge - Rear Approach Slab
Left Bridge - Forward Approach Slab

Right Bridge - Rear Approach Slab
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

526 Ext.: 90010 Unit: FT

Item Description: TYPE A INSTALLATION

Member Location :

Length (FT)

38.25
38.25

38.25
38.25

Total: 153.00 153.00

TOTAL 153 FT

Left Bridge - Rear Approach Slab
Left Bridge - Forward Approach Slab

Right Bridge - Forward Approach Slab
Right Bridge - Rear Approach Slab
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

SPECIAL Ext.: 53000200 Unit: LS

Item Description: STRUCTURES: SITE ACCESS

Member Location :

LUMP

STRUCTURES: SITE ACCESS LUMP
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

601 Ext.: 20001 Unit: SY

Item Description: CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN

Member Location :

Area (SY)

100

Total: 100.00 100.00

TOTAL 100 SY

CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

607 Ext.: 39901 Unit: FT

Item Description: VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRIC, AS PER PLAN

Member Location :

Length (FT)

431.50

420.50

Total: 852.00 852.00

TOTAL 852 FT

Left Bridge - Left Fence

Right Bridge - Right Fence
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Made by: GJZ Date: 8/29/23 Project No: P402200084

Checked by: ZTW Date: 8/30/23 Sheet No:

Back Ck by: Date:

Project: HAM-50-29.00

Subject: Bridge No. HAM-50-29.100 Quantities

Bridge No. HAM-50-29.100 Quantities

SPECIAL Ext.: 69091000 Unit: LS

Item Description: AS-BUILT CONSTRUCTION PLANS

Member Location :

LUMP

AS-BUILT CONSTRUCTION PLANS LUMP
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