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ITEM 621 2000 EACH RPM
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FLOODLIGHTING OF THE WORK SITE FOR ANY OPERATIONS CONDUCTED DURING NIGHTIME PERIODS SHALL BE 
ACCOMPLISHED SO THAT THE LIGHTS DO NOT CAUSE GLARE TO THE DRIVERS ON THE HIGHWAY. TO INSURE THE 
ADEQUACY OF THE FLOODLIGHT PLACEMENT, THE CONTRACTOR AND THE ENGINEER SHALL DRIVE THROUGH 
THE WORK ZONE EACH NIGHT WHEN LIGHTING IS IN PLACE AND OPERATIVE PRIOR TO COMMENCING ANY 
WORK. IF GLARE IS DETECTED, THE LIGHT PLACEMENT AND SHIELDING SHALL BE ADJUSTED TO THE 
SATISFACTION OF THE ENGINEER BEFORE WORK PROCEEDS.

PAYMENT FOR ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM CONTRACT 
PRICE FOR ITEM 614, MAINTAINING TRAFFIC.

FINAL ACCEPTANCE

FINAL ACCEPTANCE OF THE APPROVED COMPLETED R.P.M.'S SHALL BE MAY 1, 2019. 

ITEM 621 RPM - SPOT REPLACEMENT

EXISTING RPM SPACING

FLOODLIGHTING

RAISED PAVEMENT MARKER MATERIALS WHICH ARE UNACCEPTABLE, OR BECOME UNACCEPTABLE PRIOR TO 
FINAL ACCEPTANCE AS DETERMINED BY THE ENGINEER, FOR CAUSES SUCH AS, BUT NOT LIMITED TO, IMPROPER 
INSTALLATION, EPOXY NOT HARDENING OR LOSS OF ADHESION TO PAVEMENT OR BETWEEN THE CASTING AND 
THE PRISMATIC REFLECTOR, LOSS OR IMPROPER REFLECTING PRISMATIC REFLECTOR SHALL BE REPLACED BY THE 
CONTRACTOR WITH R.P.M. MATERIALS CONFORMING TO THESE SPECIFICATIONS AND REQUIREMENTS AT HIS 
EXPENSE WITHOUT DELAY.  THE CONTRACTOR WILL RECEIVE NO PAYMENT FOR UNACCEPTABLE WORK OR WORK 
WHICH IS NONPERFORMED.

THIS ITEM IS FOR USE IN SPOT REPLACEMENT OF MISSING RPM’S THROUGHOUT THE DISTRICT. THE 
CONTRACTOR SHALL NOT ORDER MATERIALS OR PERFORM WORK FOR THIS ITEM UNLESS DESIGNATED BY THE 
ENGINEER.  THE ACTUAL WORK LOCATIONS AND QUANTITIES USED FOR SUCH ITEMS SHALL BE INCOPORATED 
INTO THE FINAL CHANGE ORDER GOVERNING COMPLETION OF THIS PROJECT.  THE FOLLOWING ESTIMATED 
QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY.

NOTE THAT THE QUANTITIES IN THESE PLANS ARE BASED ON 80 FOOT OR 100 FOOT RPM SPACING. THERE MAY 
BE LOCATIONS WHERE EXISTING SPACING OF RPM'S IS 120 FEET. ALL REPLACEMENT OF RPM'S SHALL MEET THE 
REQUIREMENTS OF THE CURRENT STANDARDS



ENVIRONMENTAL COMMITMENTS
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THE QUANTITY BELOW HAS BEEN CARRIED TO THE GENERAL SUMMARY FOR
EROSION CONTROL.

        ITEM 832 - EROSION CONTROL                          - 1000  EACH

CHIP SEAL LOCATIONS

THE ENVIRONMENTAL DOCUMENT WAS APPROVED 01-30-2018 AND CONTAINED THE FOLLOWING 
CONSTRUCTION RELATED ITEMS THAT THE CONTRACTOR AND PROJECT ENGINEER ARE TO 
ENSURE ARE CARRIED OUT.  IF THEY CANNOT BE FOLLOWED, THE DISTRICT CAPITAL PROGRAMS 
ADMINISTRATOR AND DISTRICT ENVIRONMENTAL COORDINATOR SHOULD BE NOTIFIED 
IMMEDIATELY.    

THE CONTRACTOR SHALL NOT PLACE ANY RPM'S AT LOCATIONS DESIGNATED AS "CHIP SEAL 
LOCATIONS" ON SHEETS 11-14 UNTIL AFTER THE CHIP SEAL OPERATION ON THE ROUTE IS 
COMPLETED. THE CONTRACTOR SHALL NOT ORDER MATERIALS OR PERFORM WORK ON THESE 
FOR THIS ITEM UNTIL DIRECTED BY THE ENGINEER.  

1. NO TOXIC OR HAZARDOUS MATERIALS SUCH AS SEALANTS, PAINT, SOLVENTS, CLEANING 
AGENTS, EARTHEN MATERIALS, WASTE-WATER, FUELS, OR DEBRIS OF ANY KIND SHALL BE 
DISCHARGED TO THE SANDUSKY AND MAUMEE RIVERS OR ANY TRIBUTARY WATER COURSES. 
ALL ASPHALT OR CONCRETE GRINDINGS, EXCESS ASPHALTIC OR CONCRETE MATERIALS OR ANY 
OTHER DEBRIS GENERATED DURING RESURFACING OR OTHER SIMILAR ACTIVITIES SHALL BE 
REMOVED IMMEDIATELY FROM WITHIN 1,000 FEET OF THE SANDUSKY AND MAUMEE RIVERS AND 
DISPOSED OF AT AN APPROPRIATE FACILITY ABOVE THE FEMA 100 YEAR FLOOD ELEVATION AND 
NOT WITHIN 1,000 FEET OF THE SANDUSKY AND MAUMEE RIVERS.

EROSION CONTROL



COORDINATION OF CONTRACTORS

COUNTY      PHONE No.

Allen Co.     Jason Hoshak   419-228-6385

Defiance Co. Patrick Dille   419-782-2826

Hancock Co.  Deidra Noel 419-422-2451

Hardin Co.    Ryan Bair 419-294-8788

Paulding Co.  Ross Laukhuf  419-399-2746

Putnam Co.   Paul Lehman 419-523-3750

Van Wert Co. Ron Leffel 419-238-5424

Wyandot Co.  Kevin Kliesch 419-294-2383

LANE VALUE CONTRACT TABLE
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DESCRIPTION OF RESTRICTED TIME DISINCENTIVE

SINCE THE MAINTENANCE OF TRAFFIC AND WORK OF THIS PROJECT MAY OVERLAP OTHER PROJECTS, 

IT IS ESSENTIAL THAT EACH CONTRACTOR CONDUCT THEIR WORK AND COOPERATE WITH EACH 

OTHER IN SUCH A MANNER AS NOT TO HINDER THE PROGRESS OR COMPLETION OF THE WORK BEING 

PERFORMED BY THE OTHER CONTRACTOR.

COUNTY MANAGER  

CONTACT INFORMATION

THE CONTRACTOR SHALL NOT PLACE ANY RPM'S IN A COUNTY UNTIL AFTER CONTACTING 

THE COUNTY MANAGER AND PROJECT ENGINEER. BELOW IS A CONTACT LIST OF ALL 

COUNTY MANAGERS:

CRITICAL LANE TIME PERIOD UNIT $ PER

TO BE MAINTAINED TIME UNIT

INTERIM COMPLETION DATE

PLACEMENT OF ALL  NOTED ON PAGE  SHALL BE

COMPLETED BY , 2018.  THIS DATE SHALL BE CONSIDERED AN INTERIM COMPLETION

DATE.  IF TH  ITEM OF WORK NOTED ON PAGE  NOT COMPLETED BY THIS INTERIM 

COMPLETION DATE, LIQUIDATED DAMAGES SHALL BE ASSESSED AS PER SECTION 108.07 OF THE

CONSTRUCTION AND MATERIAL SPECTIFICATIONS.

15 Min. $1,500 

TIMES DESIGNATED 

AS "LANES OPEN 

DURING 

HOLIDAYS"AS 

STATED ON THE 

GENERAL NOTE ON 

SHEET 9

Interstate Route 75 

ALL-75



PAGE 8 0F 15

A MINIMUM OF 0NE LANE OF TRAFFIC IN EACH DIRECTION SHALL BE MAINTAINED AT ALL TIMES BY 
USE OF THE EXISTING PAVEMENT. LENGTH AND DURATION OF LANE CLOSURES AND RESTRICTIONS 
SHALL BE AT THE APPROVAL OF THE ENGINEER.  IT IS THE INTENT TO MINIMIZE THE IMPACT TO THE 
TRAVELING PUBLIC. LANE CLOSURES OR RESTRICTIONS OVER SEGMENTS OF THE PROJECT IN WHICH 
NO WORK IS ANTICIPATED WITHIN A REASON ABLE TIME FRAME, AS DETERMINED BY THE ENGINEER, 
SHALL NOT BE PERMITTED.  THE LEVEL OF UTILIZATION OF MAINTENANCE OF TRAFFIC DEVICES SHALL 
BE COMMENSURATE WITH THE WORK IN PROGRESS.

IF THE CONTRACTOR SO ELECTS, HE MAY SUBMIT DETAILED TRAFFIC CONTROL PLANS INCLUDING 
WRITTEN DESCRIPTIONS OF THE ALTERNATE METHODS FOR THE MAINTENANCE OF TRAFFIC, 
PROVIDED THE INTENT OF THE ABOVE PROVISIONS IS FOLLOWED AND NO ADDITIONAL 
INCONVENIENCE TO THE TRAVELING PUBLIC RESULTS THEREFROM.  NO ALTERNATE PLAN SHALL BE 
PLACED INTO EFFECT UNTIL PRIOR APPROVAL HAS BEEN GRANTED IN WRITING, BY THE DIRECTOR.

614 MAINTAINING TRAFFIC, ALTERNATE METHODS

ITEM 614, MAINTAINING TRAFFIC

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH CMS 614 AND OTHER 
APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS THE OHIO MANUAL OF UNIFORM 
TRAFFIC CONTROL DEVICES.  PAYMENT FOR ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE 
INCLUDED IN THE LUMP SUM CONTRACT PRICE FOR ITEM 614, MAINTAINING TRAFFIC, UNLESS 
SEPARATELY ITEMIZED IN THE PLAN.

IN ADDITION TO THE REQUIREMENTS FOR TRAFFIC CONTROL AS SHOWN IN THE PLANS, THE 
CONTRACTOR SHALL PROVIDE FLAGGERS AT ALL PUBLIC STREET AND HIGHWAY INTERSECTIONS 
WITHIN THE LIMITS OF THE WORK AREA.  THE CONTRACTOR SHALL ALSO BE REQUIRED TO PROVIDE 
FLAGGERS AT OTHER POINTS OF ACCESS SUCH AS SHOPPING CENTERS OR PLANT DRIVEWAYS. THESE 
FLAGGERS SHALL BE PROVIDED AS DETERMINED BY THE ENGINEER.

THE REQUIRED LANE CLOSURE SHALL REMAIN IN EFFECT UNTIL THE EPOXY IS DRY AND ALL FOREIGN 
MATTER OR DEBRIS CREATED BY THE INSTALLATION OF THE R.P.M. CASTINGS AND/OR PRISMATIC 
RETRO-REFLECTORS IS REMOVED FROM THE ROADWAY.

AT THE COMPLETION OF EACH WORKING DAY, ALL SIGNS AND CHANNELIZING DEVICES SHALL BE 
REMOVED FROM THE ROADWAY AND THE ROADWAY OPENED TO THE NORMAL FLOW OF TRAFFIC.



ITEM 614, MAINTAINING TRAFFIC -LANES OPEN DURING HOLIDAYS

CHRISTMAS          NEW YEARS     MEMORIAL DAY
FOURTH OF JULY    LABOR DAY     THANKSGIVING

DAY OF THE           TIME ALL LANES MUST
WEEK                BE OPEN TO TRAFFIC
SUNDAY       12:00N FRIDAY THROUGH   6:00 AM MONDAY
MONDAY       12:00N FRIDAY THROUGH   6:00 AM TUESDAY
TUESDAY      12:00N MONDAY THROUGH   6:00 AM WEDNESDAY
WEDNESDAY    12:00N TUESDAY THROUGH   6:00 AM THURSDAY
THURSDAY     12:00N WEDNESDAY THROUGH   6:00 AM MONDAY
FRIDAY        12:00N THURSDAY THROUGH   6:00 AM MONDAY
SATURDAY     12:00N FRIDAY THROUGH   6:00 AM MONDAY
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NO WORK SHALL BE PERFORMED AND ALL EXISTING LANES SHALL BE OPEN TO TRAFFIC 
DURING THE FOLLOWING DESIGNATED HOLIDAYS:

THE PERIOD OF TIME THAT THE LANES ARE TO BE OPEN DEPENDS ON THE DAY OF THE 
WEEK ON WHICH THE HOLIDAY OR EVENT FALLS. THE FOLLOWING SCHEDULE SHALL BE 
USED TO DETERMINE THIS PERIOD:

FOR LANE CLOSURES:  DURING INITIAL SET-UP PERIODS,   TEAR DOWN PERIODS, 
SUBSTANTIAL SHIFTS OF A CLOSURE POINT OR WHEN NEW LANE CLOSURE 
ARRANGEMENTS ARE INITIATED.  (CONT'D)

NO EXTENSIONS OF TIME SHALL BE GRANTED FOR DELAYS IN MATERIAL DELIVERIES, 
UNLESS SUCH DELAYS ARE INDUSTRY WIDE, OR FOR LABOR STRIKES, UNLESS SUCH 
STRIKES ARE AREA-WIDE. SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THESE 
REQUIREMENTS, THE CONTRACTOR SHALL BE ASSESSED A DISINCENTIVE IN THE AMOUNT  
INDICATED IN THE TABLE ON SHEET 7 FOR EACH 15 MINUTES THE ABOVE DESCRIBED LANE 
CLOSURE RESTRICTIONS ARE VIOLATED.

ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR

FOR ASSISTANCE DURING CONSTRUCTION OPERATIONS USE OF LAW ENFORCEMENT 
OFFICERS (LEOS) BY CONTRACTORS OTHER THAN THE USES SPECIFIED IN THIS NOTE WILL 
NOT GENERALLY BE PERMITTED AT PROJECT COST UNLESS PRIOR APPROVAL HAS BEEN 
OBTAINED FROM THE ENGINEER.  LEOS SHOULD NOT BE USED WHERE THE OHIO MANUAL 
OF UNIFORM TRAFFIC CONTROL DEVICES (OMUTCD) INTENDS THAT FLAGGERS BE USED.

IN ADDITION TO THE REQUIREMENTS OF CMS 614 AND THE OMUTCD, A UNIFORMED LEO 
WITH AN OFFICIAL PATROL CAR (CAR WITH TOP-MOUNTED EMERGENCY FLASHING LIGHTS 
AND COMPLETE MARKINGS OF THE APPROPRIATE LAW ENFORCEMENT AGENCY) SHOULD 
BE PROVIDED FOR CONTROLLING TRAFFIC FOR THE FOLLOWING TASKS:



ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR (CONT.)

ITEM 614, LAW ENFORCEMENT OFFICER WITH PATROL CAR      50 HRS
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IN GENERAL, LEOS SHOULD BE POSITIONED AT THE POINT OF LANE RESTRICTION OR ROAD 
CLOSURE AND TO MANUALLY CONTROL TRAFFIC MOVEMENTS THROUGH INTERSECTIONS IN 
WORK ZONES.     

THE LEO SHOULD REPORT IN TO THE CONTRACTOR PRIOR TO THE START OF THE SHIFT TO 
RECEIVE INSTRUCTIONS REGARDING SPECIFIC WORK ASSIGNMENTS DURING THE SHIFT.  
THE LEO IS EXPECTED TO STAY AT THE PROJECT SITE FOR THE ENTIRE DURATION OF THE 
SHIFT.  SHOULD IT BE NECESSARY TO LEAVE THE PROJECT SITE, THE LEO SHOULD NOTIFY 
THE ENGINEER. THE CONTRACTOR SHALL PROVIDE THE LEO WITH A TWO-WAY 
COMMUNICATION DEVICE WHICH SHALL BE RETURNED TO THE CONTRACTOR AT THE END 
OF THE SHIFT.

THE LEOS WORK AT THE DIRECTION OF THE CONTRACTOR.  THE CONTRACTOR IS 
RESPONSIBLE FOR SECURING THE SERVICES OF THE LEOS AND COMMUNICATING THE 
INTENTIONS OF THE PLANS WITH RESPECT TO DUTIES OF THE LEOS.  THE ENGINEER SHALL 
HAVE FINAL CONTROL OVER THE LEOS' DUTIES AND PLACEMENT, AND WILL RESOLVE ANY 
ISSUES THAT MAY ARISE BETWEEN THE TWO PARTIES.  THE CONTRACTOR SHALL PROVIDE 
THE ENGINEER WITH A LIST OF THE APPROPRIATE LAW ENFORCEMENTAGENCY(S), 
INCLUDING ADDRESS AND TELEPHONE NUMBER.

LAW ENFORCEMENT OFFICERS (WITH PATROL CAR) REQUIRED BY THE TRAFFIC 
MAINTENANCE TASKS ABOVE SHALL BE PAID FOR ON A UNIT PRICE (HOURLY) BASIS UNDER 
ITEM 614, LAW ENFORCEMENT OFFICER (WITH PATROL CAR).  THE FOLLOWING ESTIMATED 
QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY.

THE HOURS PAID SHALL INCLUDE MINIMUM SHOW-UP TIME REQUIRED BY THE LAW 
ENFORCEMENT AGENCY INVOLVED. ANY ADDITIONAL COSTS (ADMINISTRATIVE OR 
OTHERWISE) INCURRED BY THE CONTRACTOR TO OBTAIN THE SERVICES OF AN LEO ARE 
INCLUDED WITH THE BID UNIT PRICE FOR ITEM 614, LAW ENFORCEMENT OFFICER WITH 
PATROL CAR.

LEOS SHOULD NOT FORGO THEIR TRAFFIC CONTROL RESPONSIBILITIES TO APPREHEND 
MOTORISTS FOR ROUTINE TRAFFIC VIOLATIONS.  HOWEVER, IF A MOTORIST'S ACTIONS ARE 
CONSIDERED TO BE RECKLESS, THEN PURSUIT OF THE MOTORIST IS APPROPRIATE.





ACTION

2 WAY 1 WAY 1 WAY 2 WAY 2 WAY 2 WAY 2 WAY X = RPM Project

Y/Y W W Y/Y W/R Y/R W/R CS = CHIP SEAL

1 30 13.27 24.05 10.78 475 X 2 Railroad Overhead to Hancock County Line
2 65 0.00 5.08 5.08 336 X 4 Auglaize County Line to Lima Corp.
3 65 11.08 13.71 2.63 175 X 4 Lima Corp. to Cairo Corp.
4 65 13.88 19.05 5.17 342 X 4 Cairo Corp. to Putnam County Line
5 75 0.00 6.10 6.10 538 132 209 X 1 Auglaize County Line to Fourth St
6 75 6.10 8.74 2.64 233 92 122 X 1 Fourth St to SR81
7 75 8.74 9.89 1.15 102 54 X 1 SR81 to Stewart Rd. Overpass
8 75 9.89 17.28 7.39 26 651 77 140 X 1 Stewart Rd. Overpass to SR696
9 75 17.28 23.18 5.90 520 57 102 X 1 SR696 to Hancock County Line

10 81 0.00 3.05 3.05 202 CS 4 Van Wert County Line to SR66
11 81 18.18 18.87 0.69 47 142 X 4 Lima Corp. to IR 75
12 117 12.73 14.04 1.31 87 X 4 Seriff Rd. to Lima Corp.
13 117 18.75 19.00 0.25 18 32 X 4 SR309 to Greeley Chapel Rd.
14 196 0.00 3.05 3.05 198 CS 4 Auglaize County Line to SR117
15 309 10.22 11.16 0.94 29 55 X 4 Robb Ave. to Lima Corp.
16 309 15.16 15.99 0.83 70 133 X 4 SR117 to Devonshire Dr.

17 2 11.22 13.22 2.00 132 X 4 SR249 to SR249
18 15 0.00 3.20 3.20 101 X 4 Williams County Line to Ney Corp.
19 15 4.01 13.49 9.48 380 X 4 Ney Corp. to Defiance Corp.
20 18 4.18 13.62 9.44 609 X 3 Hicksville Corp. to Sherwood Corp.
21 24 0.00 1.67 1.67 220 143 90 X 2 Paulding County Line to Defiance Corp.
22 24 1.67 8.90 7.23 954 81 105 X 2 Defiance Corp. to Defiance Corp.
23 24 8.90 14.79 5.89 777 55 64 X 2 Defiance Corp. to Henry County Line
24 49 0.00 2.04 2.04 127 CS 3 Paulding County Line to Hicksville Corp.
25 49 4.00 12.54 8.54 565 X 3 SR2 to Williams County Line
26 66 0.00 2.21 2.21 159 CS 4 Paulding County Line to Defiance Corp.
27 111 0.00 4.04 4.04 280 CS 4 Paulding County Line to Defiance Corp.
28 127 0.00 1.82 1.82 119 X 3 Paulding County Line to Sherwood Corp.
29 127 3.51 12.34 8.83 583 X 3 Sherwood Corp. to Williams County Line
30 249 0.00 2.96 2.96 193 X 3 Indiana State Line to SR49
31 249 2.96 7.06 4.10 268 X 3 SR49 to SR2
32 249 9.07 14.48 5.41 352 X 3 SR2 to Ney Corp.

26 2045 412 573
2426 279 259

127 2689
839 1717 362
426 0 0 1104 2882 412 573
566 0 0 3302 1951 279 259
992 0 0 4405 4833 691 832
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ROADWAY RAMP 
FROM TO

Funding Split 1 - 01/IMS/OT
Funding Split 2 - 02/NHS/OT
Funding Split 3 - 03/STR/OT

MILES

RPM's
LOCATION DESCRIPTION

PLAN 
SPLIT

TOTALS = 10761

TOTAL DEFIANCE CO. =
SUBTOTALS =

992

Funding Split 4 - 04/NFP/OT

ALLEN COUNTY

DEFIANCE COUNTY

SUBTOTAL ALLEN CO. =

REF. NO

LOCATION ROADWAY  REFLECTORS

ROUTE



ACTION

2 WAY 2 WAY 2 WAY 1 WAY 2 WAY 2 WAY 2 WAY 2 WAY X = RPM Project

Y/Y W/R Y/R W Y/Y W/R Y/R W/R CS = CHIP SEAL

33 12 22.74 26.89 4.15 265 X 2 Arcadia Corp. to Seneca County Line
34 15 17.38 21.53 4.15 392 129 47 X 2 US 68 to SR 37
35 37 6.47 12.12 5.65 400 X 3 CR172 to Mt. Blanchard Corp.
36 37 13.46 19.99 6.53 531 X 3 Mt. Blanchard Corp to Hardin County Line
37 68 12.73 15.71 2.98 680 52 90 X 2 SR 15 to IR 75 
38 103 0.00 0.91 0.91 60 X 3 Allen County Line to Pocono Dr.
39 103 0.91 8.04 7.13 473 CS 3 Pocono Dr. to SR 698
40 103 19.03 23.11 4.08 263 X 3 SR 37 to Wyandot County Line
41 186 0.00 3.23 3.23 210 X 3 US 224 to McComb Corp.
42 224 17.15 26.08 8.93 597 31 X 4 Findlay Corp. to Seneca County Line
43 613 0.00 4.09 4.09 266 X 3 Putnam County Corp. to McComb Corp.
44 613 5.50 13.11 7.61 487 10 X 3 McComb Corp. to Van Buren Corp.

45 53 1.92 10.78 8.86 623 X 4 Kenton Corp. to SR81
46 81 0.00 2.26 2.26 147 X 4 Allen County Line to Ada Corp.
47 81 3.98 12.54 8.56 675 X 4 Ada Corp. to Dunkirk Corp.
48 195 1.52 3.59 2.07 135 CS 4 McGuffey Corp. to SR 309
49 235 2.36 12.80 10.44 772 X 3 SR 117 to Alger Corp.
50 292 0.23 8.22 7.99 520 CS 4 Ridgeway Corp. to SR 31

265 1072 181 137
473 2990 10
655 2042 31
473 0 0 0 3080 1113 181 137
655 0 0 0 2217 0 0 0

1128 0 0 0 5297 1113 181 137 PAGE 12 0F 15
TOTALS = 6727

SUBTOTALS =
1128

HANCOCK COUNTY

HARDIN COUNTY

Funding Split 1 - 01/IMS/OT
Funding Split 2 - 02/NHS/OT
Funding Split 3 - 03/STR/OT
Funding Split 4 - 04/NFP/OT

UBTOTAL HARDIN CO. =

RPM's
LOCATION DESCRIPTION

TOTAL HANCOCK CO. =

REF. NO

LOCATION ROADWAY  REFLECTORS

ROUTE FROM TO MILES
ROADWAY RAMP 

PLAN 
SPLIT



ACTION

2 WAY 2 WAY 1 WAY 2 WAY 2 WAY 2 WAY 2 WAY X = RPM Project

Y/Y W/R W Y/Y W/R Y/R W/R CS = CHIP SEAL

51 24 0.00 3.74 3.74 585 61 56 X 2 Indiana State Line to SR 49
52 24 3.74 11.02 7.28 1070 X 2 SR 49 to Cecil Corp.
53 24 11.02 12.11 1.09 182 X 2 Cecil Corp. to Cecil Corp.
54 24 12.11 19.24 7.13 1244 115 94 X 2 Cecil Corp. to Defiance County Line
55 49 6.94 12.53 5.59 359 CS 3 Payne Corp. to Antwerp Corp.
56 49 14.07 18.45 4.38 295 CS 3 Antwerp Corp. to Defiance County Line
57 111 0.00 4.67 4.67 305 CS 3 Indiana State Line to SR 49
58 111 21.96 24.47 2.51 161 X 3 SR 637 to Defiance County Line
59 114 0.00 11.04 11.04 725 X 3 Indiana State Line to Haviland Corp.
60 613 0.00 3.25 3.25 212 X 3 Indiana State Line to Payne Corp.
61 613 6.07 12.54 6.47 430 X 3 SR 500 to US 127
62 613 23.32 24.84 1.52 165 X 3 Oakwood Corp. to Putnam County Line
63 637 0.00 1.70 1.70 114 X 3 Van Wert County Line to Grover Hill Corp.
64 637 2.26 7.04 4.78 316 X 3 Grover Hill Corp. to SR 613
65 637 7.04 14.19 7.15 465 X 3 SR 613 to SR 111

66 65 0.00 0.28 0.28 18 X 3 Allen County Line to Columbus Grove Corp.
67 65 0.28 1.45 1.17 72 X 3 Columbus Grove Corp. to Columbus Grove Corp.
68 114 0.00 1.63 1.63 105 X 3 Paulding County Line to Cloverdale Corp.
69 114 2.69 7.65 4.96 322 X 3 Cloverdale Corp. to Kalida Corp.
70 115 10.42 16.84 6.42 445 X 3 Kalida Corp. to SR 15
71 189 0.65 2.44 1.79 113 CS 3 Ottoville Corp. to Fort Jennings Corp.
72 189 3.75 11.58 7.83 496 CS 3 Fort Jennings Corp. to SR115
73 190 0.00 3.43 3.43 249 CS 3 Allen County Line to Fort Jennings Corp.
74 190 4.28 7.52 3.24 215 X 3 Ft. Jennings Corp. to US 224
75 224 12.75 19.34 6.59 435 X 4 Kalida Corp. to Glandorf Corp.
76 224 22.96 29.57 6.61 436 X 4 Ottawa Corp. to Hancock County Line
77 613 20.91 25.20 4.29 281 X 3 Leipsic Corp. to Hancock County Line

3081 176 150
1817 4047

871
959 0 0 2588 3081 176 150
858 0 0 2331 0 0 0
1817 0 0 4918 3081 176 150
1817 0 PAGE 13 0F 15

TO MILES
REF. NO

LOCATION

ROUTE FROM
ROADWAY RAMP 

LOCATION DESCRIPTION
RPM's PLAN 

SPLITRPM's
ROADWAY  REFLECTORS

TOTALS = 8325

BTOTAL PUTNAM CO. =
SUBTOTALS =

PAULDING COUNTY

PUTNAM COUNTY

TOTAL PAULDING CO. =

Funding Split 1 - 01/IMS/OT
Funding Split 2 - 02/NHS/OT
Funding Split 3 - 03/STR/OT
Funding Split 4 - 04/NFP/OT



ACTION

2 WAY 2 WAY 1 WAY 2 WAY 2 WAY 2 WAY 2 WAY X = RPM Project

Y/Y W/R W Y/Y W/R Y/R W/R CS = CHIP SEAL

78 49 1.50 5.45 3.95 248 X 3 Willshire Corp. to Wren Corp.
79 49 5.99 8.73 2.74 184 X 3 Wren Corp. to US 224
80 81 0.74 21.87 21.13 1375 CS 3 SR49 to Allen County Line

81 23 6.91 10.34 3.43 67 44 X 2 SR 199 to CR 182
82 23 10.34 15.60 5.26 82 227 X 2 CR 182 to US 30 
83 23 15.60 23.15 7.55 46 45 X 2 US 30 to SR 103
84 30 9.67 11.69 2.02 221 32 104 X 2 CR 330 to US 23
85 30 17.65 24.58 6.93 937 146 109 X 2 US 23 to Crawford County Line
86 67 0.00 3.69 3.69 306 X 4 Hardin County Line to SR 37
87 67 4.16 13.67 9.51 747 X 4 Marseilles Corp. to Upper Sandusky Corp.
88 103 0.00 5.25 5.25 346 CS 4 Hancock County Line to US 23 
89 199 0.00 3.20 3.20 199 CS 4 US 23 to Upper Sandusky Corp.
90 294 0.00 3.21 3.21 212 X 3 SR 37 to SR 67
91 294 3.21 8.93 5.72 394 X 3 SR 67 to Harpster Corp.

4370 373 529
1375 1038
545 1053

1375 0 0 432 0 0 0
545 0 0 1659 4370 373 529

1920 0 0 2091 4370 373 529
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OTAL VAN WERT CO. =
TOTAL WYANDOT CO. =

REF. NO

LOCATION ROADWAY  REFLECTORS

ROUTE FROM TO MILES
ROADWAY 

LOCATION DESCRIPTION
PLAN SPLIT

TOTALS = 7363

RAMP 

VAN WERT COUNTY

WYANDOT COUNTY

RPM's

SUBTOTALS =
1920

3212

Funding Split 1 - 01/IMS/OT
Funding Split 2 - 02/NHS/OT
Funding Split 3 - 03/STR/OT
Funding Split 4 - 04/NFP/OT



1 2 3 4

IMS NHS STR NFP

OT OT OT OT

TRAFFIC CONTROL

2000 992 1128 1817 1920 526 500 4292 2539 7857 621 00100 7857 EACH RPM

10761 6727 8325 7363 3030 13298 10773 6076 33177 621 00300 33176 EACH RPM REFLECTOR

PAVEMENT

590 590 590 SPECIAL 69013000 590 FEET RUMBLE STRIP 10A

EROSION CONTROL

1000 250 250 250 250 832 30000 1000 EACH EROSION CONTROL

MAINTENANCE OF TRAFFIC

50 50 614 11110 50 HOUR LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE

INCIDENTALS

614 11000 LS MAINTAINING TRAFFIC

624 10000 LS MOBILIZATION
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UNIT DESCRIPTION

SEE 

SHEET 

NO.
EXT. TOTAL

SHEET

ITEM
ITEM GRAND

5 10 12 13 1514

FUNDING

TOTALS
6 10A
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