STATE OF OHIO,

DO1-RPMFY19
180414  PID - 96631
Dist1  7/12/2018

LOCATION MAP |

Conformed Set

i

{SEE SHEETS 2,3 & 4 FOR LOGATION MAPS}
LATITUDE 40°46' 18" LONGITUDE 84° 056" 34"

@ ajgelieny [esodold 10enuc)

EARTH DISTURBED AREA: NIA
PROJECT EARTH DISTURBED AREA! N/A

EST. CONTRACTOR EARTH DISTURBED AREA: NA

SLIOY/SN YO S1.1S 10D SIDEIIUOD MMM

NOTICE OF INTENT EARTH DISTURBED AREA: NIA
RAILROAD INVOLVEMENT; NONE
TYPE OF PROJECT: RPM
DESIGN DESIGHATION: N/A
DESIGN EXCEPTION: NONE

Revised January 2014
DEPARTMENT OF TRANSPORTATION
D01-RPM-FY19
CONSTRUCTION PROJECT NO.: -
PID NO.: 96631

FEDERAL PROJECT NUMBER: E180 (374)__

PROJECT DESCRIPTION: THIS PROJEGT INGLUDES
‘ RPM AND RPM REFLECTOR REPLACEMENT IN ALLEN,

DEFIANCE, HANCOCK, HARDIN, PAULDING, PUTNAM,
VAN WERT AND WYANDOT COUNTIES.

2016 SPECIFICATIONS

THE STANDARD SPECIFIGATIONS OF THE STATE OF
OHIO, DEPARTMENT OF TRANSPORTATION,
INGLUDING CHANGES AND SUPPLEMENTAL
SPECIFICATIONS LISTED IN THE PROPOSAL SHALL
GOVERN THIS IMPROVEMENT,

LIVITED ACCESS
THIS IMPROVEMENT IS ESPECIALLY DESIGNED FOR

THROUGH TRAFFIC AND HAS BEEN DECLARED A
LIMITED ACCESS HIGHWAY OR FREEWAY BY ACTION
OF THE DIRECTOR IN ACCORDANGE WITH THE
PROVISIONS OF SECTION 561102 OF THE OHIO
REVISED CODE.

| HEREBY APPROVE THESE PLANS AND DECLARE
THAT THE MAKING OF THIS IMPROVEMENT WILL NOT

UNDERGROUND_UTILITIES |
CONTACT BOTH $ERV!CES TWO WORK!NG DAYS

REQUIRE THE GLOSING TO TRAFFIC OF THE
HIGHWAY AND THAT PROVISIONS FOR THE
MAINTENANCE AND SAFETY OF TRAFFIC WILL BE AS

BEFOQRE YOU
ORHIO —— Call Before You Dig
U’ullt;es Protection 1-800~362-2764
SERVICE

{Non-members must be called directly)

SET FORTH ON THE PLANS AND ESTIMATES.

AFPROVED: A _
DISTRICT DEPUTY DIRECTOR

OIL & OAS PRODUCERS
UNDERGROUND PROTECTION SERVICE
$-$00-825-0988

DATE: ___ 8/@{//‘{?

PLANS PREPARED BY:

OHIO DEPARTMENT OF TRANSPORTATION
DISTRICT 1 PLANNING & ENGINEERING

DIR OR, DEPARTME

bATE: S -2/=28

(ToF TRANSPORTATION

LIMA, QHIQ
. ; . ‘ ' SUPFLEMENTAL |
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FINAL ACCEPTANCE

FINAL ACCEPTANCE OF THE APPROVED COMPLETED R.P.M.'S SHALL BE MAY 1, 2019.

RAISED PAVEMENT MARKER MATERIALS WHICH ARE UNACCEPTABLE, OR BECOME UNACCEPTABLE PRIORTO
FINAL ACCEPTANCE AS DETERMINED BY THE ENGINEER, FOR CAUSES SUCH AS, BUT NOT LIMITED TO, IMPROPER
INSTALLATION, EPOXY NOT HARDENING OR LOSS OF ADHESION TO PAVEMENT OR BETWEEN THE CASTING AND
THE PRISMATIC REFLECTOR, LOSS OR IMPROPER REFLECTING PRISMATIC REFLECTOR SHALL BE REPLACED BY THE
CONTRACTOR WITH R.P.M. MATERIALS CONFORMING TO THESE SPECIFICATIONS AND REQUIREMENTS AT HIS
EXPENSE WITHOUT DELAY. THE CONTRACTOR WILL RECEIVE NO PAYMENT FOR UNACCEPTABLE WORK OR WORK
WHICH IS NONPERFORMED.

ITEM 621 RPM - SPOT REPLACEMENT

THIS ITEM IS FOR USE IN SPOT REPLACEMENT OF MISSING RPM’S THROUGHOUT THE DISTRICT. THE
CONTRACTOR SHALL NOT ORDER MATERIALS OR PERFORM WORK FOR THIS ITEM UNLESS DESIGNATED BY THE
ENGINEER. THE ACTUAL WORK LOCATIONS AND QUANTITIES USED FOR SUCH ITEMS SHALL BE INCOPORATED
INTO THE FINAL CHANGE ORDER GOVERNING COMPLETION OF THIS PROJECT. THE FOLLOWING ESTIMATED
QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY.

ITEM 621 2000 EACH RPM

EXISTING RPM SPACING

NOTE THAT THE QUANTITIES IN THESE PLANS ARE BASED ON 80 FOOT OR 100 FOOT RPM SPACING. THERE MAY
BE LOCATIONS WHERE EXISTING SPACING OF RPM'S IS 120 FEET. ALL REPLACEMENT OF RPM'S SHALL MEET THE
REQUIREMENTS OF THE CURRENT STANDARDS

FLOODLIGHTING

FLOODLIGHTING OF THE WORK SITE FOR ANY OPERATIONS CONDUCTED DURING NIGHTIME PERIODS SHALL BE
ACCOMPLISHED SO THAT THE LIGHTS DO NOT CAUSE GLARE TO THE DRIVERS ON THE HIGHWAY. TO INSURE THE
ADEQUACY OF THE FLOODLIGHT PLACEMENT, THE CONTRACTOR AND THE ENGINEER SHALL DRIVE THROUGH
THE WORK ZONE EACH NIGHT WHEN LIGHTING IS IN PLACE AND OPERATIVE PRIOR TO COMMENCING ANY
WORK. IF GLARE IS DETECTED, THE LIGHT PLACEMENT AND SHIELDING SHALL BE ADJUSTED TO THE
SATISFACTION OF THE ENGINEER BEFORE WORK PROCEEDS.

PAYMENT FOR ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM CONTRACT
PRICE FOR ITEM 614, MAINTAINING TRAFFIC.
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CHIP SEAL LOCATIONS

THE CONTRACTOR SHALL NOT PLACE ANY RPM'S AT LOCATIONS DESIGNATED AS "CHIP SEAL
LOCATIONS" ON SHEETS 11-14 UNTIL AFTER THE CHIP SEAL OPERATION ON THE ROUTE IS
COMPLETED. THE CONTRACTOR SHALL NOT ORDER MATERIALS OR PERFORM WORK ON THESE
FOR THIS ITEM UNTIL DIRECTED BY THE ENGINEER.

ENVIRONMENTAL COMMITMENTS

THE ENVIRONMENTAL DOCUMENT WAS APPROVED 01-30-2018 AND CONTAINED THE FOLLOWING
CONSTRUCTION RELATED ITEMS THAT THE CONTRACTOR AND PROJECT ENGINEER ARE TO
ENSURE ARE CARRIED OUT. IF THEY CANNOT BE FOLLOWED, THE DISTRICT CAPITAL PROGRAMS
ADMINISTRATOR AND DISTRICT ENVIRONMENTAL COORDINATOR SHOULD BE NOTIFIED
IMMEDIATELY.

1. NO TOXIC OR HAZARDOUS MATERIALS SUCH AS SEALANTS, PAINT, SOLVENTS, CLEANING
AGENTS, EARTHEN MATERIALS, WASTE-WATER, FUELS, OR DEBRIS OF ANY KIND SHALL BE
DISCHARGED TO THE SANDUSKY AND MAUMEE RIVERS OR ANY TRIBUTARY WATER COURSES.
ALL ASPHALT OR CONCRETE GRINDINGS, EXCESS ASPHALTIC OR CONCRETE MATERIALS OR ANY
OTHER DEBRIS GENERATED DURING RESURFACING OR OTHER SIMILAR ACTIVITIES SHALL BE
REMOVED IMMEDIATELY FROM WITHIN 1,000 FEET OF THE SANDUSKY AND MAUMEE RIVERS AND
DISPOSED OF AT AN APPROPRIATE FACILITY ABOVE THE FEMA 100 YEAR FLOOD ELEVATION AND
NOT WITHIN 1,000 FEET OF THE SANDUSKY AND MAUMEE RIVERS.

EROSION CONTROL

THE QUANTITY BELOW HAS BEEN CARRIED TO THE GENERAL SUMMARY FOR
EROSION CONTROL.

ITEM 832 - EROSION CONTROL - 1000 EACH
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COORDINATION OF CONTRACTORS

SINCE THE MAINTENANCE OF TRAFFIC AND WORK OF THIS PROJECT MAY OVERLAP OTHER PROJECTS,
IT IS ESSENTIAL THAT EACH CONTRACTOR CONDUCT THEIR WORK AND COOPERATE WITH EACH
OTHER IN SUCH A MANNER AS NOT TO HINDER THE PROGRESS OR COMPLETION OF THE WORK BEING
PERFORMED BY THE OTHER CONTRACTOR.

CONTACT INFORMATION

THE CONTRACTOR SHALL NOT PLACE ANY RPM'S IN A COUNTY UNTIL AFTER CONTACTING
THE COUNTY MANAGER AND PROJECT ENGINEER. BELOW IS A CONTACT LIST OF ALL
COUNTY MANAGERS:

COUNTY COUNTY MANAGER PHONE No.

Allen Co. Jason Hoshak 419-228-6385
Defiance Co. Patrick Dille 419-782-2826
Hancock Co. Deidra Noel 419-422-2451
Hardin Co. Ryan Bair 419-294-8788
Paulding Co. Ross Laukhuf 419-399-2746
Putnam Co. Paul Lehman 419-523-3750
Van Wert Co. Ron Leffel 419-238-5424
Wyandot Co. Kevin Kliesch 419-294-2383

LANE VALUE CONTRACT TABLE

DESCRIPTION OF RESTRICTED TIME DISINCENTIVE
CRITICAL LANE TIME PERIOD UNIT $ PER
TO BE MAINTAINED TIME UNIT

TIMES DESIGNATED
AS "LANES OPEN
DURING

HOLIDAYS"AS 15 Min. $1,500
STATED ON THE
GENERAL NOTE ON
SHEET 9

Interstate Route 75
ALL-75

INTERIM COMPLETION DATE

PLACEMENT OF ALL ITEM SPECIAL - RUMBLE STRIPS ON S.R. 273 AS NOTED ON PAGE 10A SHALL BE
COMPLETED BY SEPTEMBER 15, 2018. THIS DATE SHALL BE CONSIDERED AN INTERIM COMPLETION
DATE. IF THIS ITEM OF WORK AS NOTED ON PAGE 10A IS NOT COMPLETED BY THIS INTERIM
COMPLETION DATE, LIQUIDATED DAMAGES SHALL BE ASSESSED AS PER SECTION 108.07 OF THE
CONSTRUCTION AND MATERIAL SPECTIFICATIONS.
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ITEM 614, MAINTAINING TRAFFIC

A MINIMUM OF ONE LANE OF TRAFFIC IN EACH DIRECTION SHALL BE MAINTAINED AT ALL TIMES BY
USE OF THE EXISTING PAVEMENT. LENGTH AND DURATION OF LANE CLOSURES AND RESTRICTIONS
SHALL BE AT THE APPROVAL OF THE ENGINEER. IT IS THE INTENT TO MINIMIZE THE IMPACT TO THE
TRAVELING PUBLIC. LANE CLOSURES OR RESTRICTIONS OVER SEGMENTS OF THE PROJECT IN WHICH
NO WORK IS ANTICIPATED WITHIN A REASON ABLE TIME FRAME, AS DETERMINED BY THE ENGINEER,
SHALL NOT BE PERMITTED. THE LEVEL OF UTILIZATION OF MAINTENANCE OF TRAFFIC DEVICES SHALL
BE COMMENSURATE WITH THE WORK IN PROGRESS.

AT THE COMPLETION OF EACH WORKING DAY, ALL SIGNS AND CHANNELIZING DEVICES SHALL BE
REMOVED FROM THE ROADWAY AND THE ROADWAY OPENED TO THE NORMAL FLOW OF TRAFFIC.

THE REQUIRED LANE CLOSURE SHALL REMAIN IN EFFECT UNTIL THE EPOXY IS DRY AND ALL FOREIGN
MATTER OR DEBRIS CREATED BY THE INSTALLATION OF THE R.P.M. CASTINGS AND/OR PRISMATIC
RETRO-REFLECTORS IS REMOVED FROM THE ROADWAY.

IN ADDITION TO THE REQUIREMENTS FOR TRAFFIC CONTROL AS SHOWN IN THE PLANS, THE
CONTRACTOR SHALL PROVIDE FLAGGERS AT ALL PUBLIC STREET AND HIGHWAY INTERSECTIONS
WITHIN THE LIMITS OF THE WORK AREA. THE CONTRACTOR SHALL ALSO BE REQUIRED TO PROVIDE
FLAGGERS AT OTHER POINTS OF ACCESS SUCH AS SHOPPING CENTERS OR PLANT DRIVEWAYS. THESE
FLAGGERS SHALL BE PROVIDED AS DETERMINED BY THE ENGINEER.

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH CMS 614 AND OTHER
APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS THE OHIO MANUAL OF UNIFORM
TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE
INCLUDED IN THE LUMP SUM CONTRACT PRICE FOR ITEM 614, MAINTAINING TRAFFIC, UNLESS
SEPARATELY ITEMIZED IN THE PLAN.

614 MAINTAINING TRAFFIC, ALTERNATE METHODS

IF THE CONTRACTOR SO ELECTS, HE MAY SUBMIT DETAILED TRAFFIC CONTROL PLANS INCLUDING
WRITTEN DESCRIPTIONS OF THE ALTERNATE METHODS FOR THE MAINTENANCE OF TRAFFIC,
PROVIDED THE INTENT OF THE ABOVE PROVISIONS IS FOLLOWED AND NO ADDITIONAL
INCONVENIENCE TO THE TRAVELING PUBLIC RESULTS THEREFROM. NO ALTERNATE PLAN SHALL BE
PLACED INTO EFFECT UNTIL PRIOR APPROVAL HAS BEEN GRANTED IN WRITING, BY THE DIRECTOR.
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ITEM 614, MAINTAINING TRAFFIC -LANES OPEN DURING HOLIDAYS

NO WORK SHALL BE PERFORMED AND ALL EXISTING LANES SHALL BE OPEN TO TRAFFIC
DURING THE FOLLOWING DESIGNATED HOLIDAYS:

CHRISTMAS NEW YEARS MEMORIAL DAY
FOURTH OF JULY LABOR DAY THANKSGIVING

THE PERIOD OF TIME THAT THE LANES ARE TO BE OPEN DEPENDS ON THE DAY OF THE
WEEK ON WHICH THE HOLIDAY OR EVENT FALLS. THE FOLLOWING SCHEDULE SHALL BE
USED TO DETERMINE THIS PERIOD:

DAY OF THE TIME ALL LANES MUST

WEEK BE OPEN TO TRAFFIC

SUNDAY 12:00N FRIDAY THROUGH 6:00 AM MONDAY
MONDAY 12:00N FRIDAY THROUGH 6:00 AM TUESDAY
TUESDAY 12:00N MONDAY THROUGH 6:00 AM WEDNESDAY
WEDNESDAY 12:00N TUESDAY THROUGH 6:00 AM THURSDAY
THURSDAY 12:00N WEDNESDAY THROUGH 6:00 AM MONDAY
FRIDAY 12:00N THURSDAY THROUGH 6:00 AM MONDAY
SATURDAY 12:00N FRIDAY THROUGH 6:00 AM MONDAY

NO EXTENSIONS OF TIME SHALL BE GRANTED FOR DELAYS IN MATERIAL DELIVERIES,
UNLESS SUCH DELAYS ARE INDUSTRY WIDE, OR FOR LABOR STRIKES, UNLESS SUCH
STRIKES ARE AREA-WIDE. SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THESE
REQUIREMENTS, THE CONTRACTOR SHALL BE ASSESSED A DISINCENTIVE IN THE AMOUNT
INDICATED IN THE TABLE ON SHEET 7 FOR EACH 15 MINUTES THE ABOVE DESCRIBED LANE
CLOSURE RESTRICTIONS ARE VIOLATED.

ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR

FOR ASSISTANCE DURING CONSTRUCTION OPERATIONS USE OF LAW ENFORCEMENT
OFFICERS (LEOS) BY CONTRACTORS OTHER THAN THE USES SPECIFIED IN THIS NOTE WILL
NOT GENERALLY BE PERMITTED AT PROJECT COST UNLESS PRIOR APPROVAL HAS BEEN
OBTAINED FROM THE ENGINEER. LEOS SHOULD NOT BE USED WHERE THE OHIO MANUAL
OF UNIFORM TRAFFIC CONTROL DEVICES (OMUTCD) INTENDS THAT FLAGGERS BE USED.

IN ADDITION TO THE REQUIREMENTS OF CMS 614 AND THE OMUTCD, A UNIFORMED LEO
WITH AN OFFICIAL PATROL CAR (CAR WITH TOP-MOUNTED EMERGENCY FLASHING LIGHTS
AND COMPLETE MARKINGS OF THE APPROPRIATE LAW ENFORCEMENT AGENCY) SHOULD
BE PROVIDED FOR CONTROLLING TRAFFIC FOR THE FOLLOWING TASKS:

FOR LANE CLOSURES: DURING INITIAL SET-UP PERIODS, TEAR DOWN PERIODS,
SUBSTANTIAL SHIFTS OF A CLOSURE POINT OR WHEN NEW LANE CLOSURE
ARRANGEMENTS ARE INITIATED. (CONT'D)
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ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR (CONT.)

IN GENERAL, LEOS SHOULD BE POSITIONED AT THE POINT OF LANE RESTRICTION OR ROAD
CLOSURE AND TO MANUALLY CONTROL TRAFFIC MOVEMENTS THROUGH INTERSECTIONS IN
WORK ZONES.

LEOS SHOULD NOT FORGO THEIR TRAFFIC CONTROL RESPONSIBILITIES TO APPREHEND
MOTORISTS FOR ROUTINE TRAFFIC VIOLATIONS. HOWEVER, IF A MOTORIST'S ACTIONS ARE
CONSIDERED TO BE RECKLESS, THEN PURSUIT OF THE MOTORIST IS APPROPRIATE.

THE LEOS WORK AT THE DIRECTION OF THE CONTRACTOR. THE CONTRACTOR IS
RESPONSIBLE FOR SECURING THE SERVICES OF THE LEOS AND COMMUNICATING THE
INTENTIONS OF THE PLANS WITH RESPECT TO DUTIES OF THE LEOS. THE ENGINEER SHALL
HAVE FINAL CONTROL OVER THE LEOS' DUTIES AND PLACEMENT, AND WILL RESOLVE ANY
ISSUES THAT MAY ARISE BETWEEN THE TWO PARTIES. THE CONTRACTOR SHALL PROVIDE
THE ENGINEER WITH A LIST OF THE APPROPRIATE LAW ENFORCEMENTAGENCY(S),
INCLUDING ADDRESS AND TELEPHONE NUMBER.

THE LEO SHOULD REPORT IN TO THE CONTRACTOR PRIOR TO THE START OF THE SHIFT TO
RECEIVE INSTRUCTIONS REGARDING SPECIFIC WORK ASSIGNMENTS DURING THE SHIFT.
THE LEO IS EXPECTED TO STAY AT THE PROJECT SITE FOR THE ENTIRE DURATION OF THE
SHIFT. SHOULD IT BE NECESSARY TO LEAVE THE PROJECT SITE, THE LEO SHOULD NOTIFY
THE ENGINEER. THE CONTRACTOR SHALL PROVIDE THE LEO WITH A TWO-WAY
COMMUNICATION DEVICE WHICH SHALL BE RETURNED TO THE CONTRACTOR AT THE END
OF THE SHIFT.

LAW ENFORCEMENT OFFICERS (WITH PATROL CAR) REQUIRED BY THE TRAFFIC
MAINTENANCE TASKS ABOVE SHALL BE PAID FOR ON A UNIT PRICE (HOURLY) BASIS UNDER
ITEM 614, LAW ENFORCEMENT OFFICER (WITH PATROL CAR). THE FOLLOWING ESTIMATED
QUANTITY HAS BEEN CARRIED TO THE GENERAL SUMMARY.

ITEM 614, LAW ENFORCEMENT OFFICER WITH PATROL CAR 50 HRS

THE HOURS PAID SHALL INCLUDE MINIMUM SHOW-UP TIME REQUIRED BY THE LAW
ENFORCEMENT AGENCY INVOLVED. ANY ADDITIONAL COSTS (ADMINISTRATIVE OR
OTHERWISE) INCURRED BY THE CONTRACTOR TO OBTAIN THE SERVICES OF AN LEO ARE
INCLUDED WITH THE BID UNIT PRICE FOR ITEM 614, LAW ENFORCEMENT OFFICER WITH
PATROL CAR.
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ITEM SPECIAL - RUMBLE STRIP:

RUMBLE STRIPS WILL BE INSTALLED AT THE INTER- THE DEPARTMENT WILL MEASURE RUMBLE STRIPS BY
SECTION OF S.R. 273 AND S.R. 292 IN HARDIN CO. THE NUMBER OF FEET AS THE SUM OF THE LENGTHS

CONSTRUCTION OF THE RUMBLE STRIPS SHALL BE OF EACH GROOVE IN THE 14'-4°, 15-GROOVE SETS.
AS DESCRIBED ON THIS SHEET. RUMBLE STRIPS

SHALL BE PLACED ON S.R. 273 ALONG BOTH PAYMENT SHALL BE ITEM SPECIAL, RUMBLE STRIPS,
APPROACHES TO S.R. 292. FEET. PRICE BID SHALL INCLUDE ALL MATERIAL,

LABOR, EQUIPMENT AND INCIDENTALS NECESSARY
THE CONTRACTOR SHALL COORDINATE RUMBLE STRIP  TO COORDINATE, LOCATE AND INSTALL THE RUMBLE

INSTALLATION WITH DISTRICT ONE TRANSPORTATION  STRIPS AS SHOWN
MANAGER - CURT SYBERT @ 419 959-6926 FOR SIGN

ON THIS SHEET.

CALCULATED
B
CHECKED
EJS

TRANSVERSE RUMBLE STRIPS

INSTALLATION OF W8~HI5a (RUMBLE STRIP SIGNS) ITEM SPECIAL RUMBLE STRIP - 590 FEET
(QUANTITIES CARRIED TO THE GENERAL SUMMARY.)
Rumble Strips € S.R. 292
(See Detail \
€ S.R. 273 |
[E— /[ Stop Line |
|
Direction l
of Travel !
+ '
!
|
«\\\\\\ |
I
[
170’ 475° 3467 |
!
< 5
Ny ﬂg NOTE: THIS DRAWING DETAIL APPLIES TO BOTH THE EAST AND WEST BOUND '
é _:ECZU APPROACHES ON S5.R. 273 PRIOR TO THEIR INTERSECTION WITH S.R. 292. !
n O~ j
1
s XU |
g
S
%
R
N e
| | jx — Centerline or P.C. %
\ /— Concrete Joint Line l
Existing Pavement
Surfacé nnnaonnnonnononnnn 1
SECTION A-A
TYPICAL GROOVE DETAIL . I
The proposed rumble strips shall consist of paralle/ & of Travel
grooves (depressions) cut at one foot intervals. o2
o
All dimensions shown are nominal and should be 3 .
considered to be + Y3*. N )
x5 UL LA UUuUoboutduu =
Each groove shall be cut fo a depth of gpproximately 3 A A
Yo* with allowance for pavement surface 5
irreqularities and variations. Width of the groove is 4°. AN Il:;dge Off'
Paved Shouldsr avemen
14’-4* with 15 Grooves

TYPICAL TRANSVERSE RUMBLE STRIP

FOR PAVED SHOULDERS < 2°-6”
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LOCATION ROADWAY REFLECTORS ACTION PLAN
RPM's
ROADWAY RAMP SPLIT
REF. NO| . LOCATION DESCRIPTION
ROUTE| FROM TO MILES| 2 WAY | 1 WAY| 1 WAY |2 WAY [ 2 WAY | 2 WAY | 2 WAY |X = RPM Project
YIY wW wW YIY W/R Y/R W/R |CS = CHIP SEAL
ALLEN COUNTY
1 30 13.27 | 24.05 | 10.78 475 X Railroad Overhead to Hancock County Line
2 65 0.00 5.08 5.08 336 X 4 Auglaize County Line to Lima Corp.
3 65 11.08 | 13.71 | 2.63 175 X 4 Lima Corp. to Cairo Corp.
4 65 13.88 | 19.05 | 5.17 342 X 4 Cairo Corp. to Putnam County Line
5 75 0.00 6.10 6.10 538 132 209 X 1 Auglaize County Line to Fourth St
6 75 6.10 8.74 2.64 233 92 122 X 1 Fourth St to SR81
7 75 8.74 9.89 1.15 102 54 X 1 SR81 to Stewart Rd. Overpass
8 75 9.89 17.28 | 7.39 26 651 77 140 X 1 Stewart Rd. Overpass to SR696
9 75 17.28 | 23.18 | 5.90 520 57 102 X 1 SR696 to Hancock County Line
10 81 0.00 3.05 3.05 202 CS 4 Van Wert County Line to SR66
11 81 18.18 | 18.87 0.69 47 142 X 4 Lima Corp.to IR 75
12 117 12.73 | 14.04 1.31 87 X 4 Seriff Rd. to Lima Corp.
13 117 18.75 | 19.00 | 0.25 18 32 X 4 SR309 to Greeley Chapel Rd.
14 196 0.00 3.05 3.05 198 CS 4 Auglaize County Line to SR117
15 309 [ 1022 11.16 [ 0.94 29 55 X 4 |IRobb Ave. to Lima Corp.
16 309 | 15.16 | 15.99 | 0.83 70 133 X 4 SR117 to Devonshire Dr.
DEFIANCE COUNTY
17 2 11.22 | 13.22 2.00 132 X 4 SR249 to SR249
18 15 0.00 3.20 3.20 101 X 4 Williams County Line to Ney Corp.
19 15 401 | 13.49 | 9.48 380 X 4 Ney Corp. to Defiance Corp.
20 18 418 | 13.62 | 9.44 609 X 3 Hicksville Corp. to Sherwood Corp.
21 24 0.00 1.67 1.67 220 143 90 X Paulding County Line to Defiance Corp.
22 24 1.67 8.90 7.23 954 81 105 X Defiance Corp. to Defiance Corp.
23 24 8.90 | 14.79 | 5.89 77 55 64 X Defiance Corp. to Henry County Line
24 49 0.00 2.04 2.04 127 CS 3 Paulding County Line to Hicksville Corp.
25 49 4.00 | 1254 | 8.54 565 X 3 SR2 to Williams County Line
26 66 0.00 2.21 2.21 159 CS 4 Paulding County Line to Defiance Corp.
27 111 0.00 4.04 4.04 280 CS 4 Paulding County Line to Defiance Corp.
28 127 0.00 1.82 1.82 119 X 3 Paulding County Line to Sherwood Corp.
29 127 3.51 | 12.34 | 8.83 583 X 3 Sherwood Corp. to Williams County Line
30 249 0.00 2.96 2.96 193 X 3 Indiana State Line to SR49
31 249 2.96 7.06 4.10 268 X 3 SR49 to SR2
32 249 9.07 14.48 541 352 X 3 SR2 to Ney Corp.
Funding Split 1 - 01/IMS/OT 26 2045 412 573
Funding Split 2 - 02/NHS/OT
Funding Split 3 - 03/STR/OT 127 2689
Funding Split 4 - 04/NFP/OT 839 1717 362
UBTOTAL ALLEN CO. =| 426 0 0 1104 2882 412 573
TOTAL DEFIANCE CO. =] 566 0 0 3302 1951 279 259
SUBTOTALS =] 992 0 0 4405 | 4833 691 832
TOTALS = 992 10761 PAGE 11 OF 15




LOCATION RPM's ROADWAY REFLECTORS ACTION PLAN
ROADWAY RAMP SPLIT
REF. N( . LOCATION DESCRIPTION
ROUTE| FROM| TO |MILES|2 WAY |2 WAY |2 WAY|1 WAY |2 WAY |2 WAY|2 WAY |2 WAY |X = RPM Project
YIY W/R Y/R W YIY W/R Y/R W/R |CS = CHIP SEAL
HANCOCK COUNTY
33 12 22.74 | 26.89 | 4.15 265 X Arcadia Corp. to Seneca County Line
34 15 17.38 | 21.53 | 4.15 392 129 47 X US 68 to SR 37
35 37 6.47 | 12.12 | 5.65 400 X 3 CR172 to Mt. Blanchard Corp.
36 37 13.46 | 19.99 | 6.53 531 X 3 Mt. Blanchard Corp to Hardin County Line
37 68 12.73 | 15.71 | 2.98 680 52 90 X SR 15to IR 75
38 103 0.00 | 091 | 091 60 X 3 Allen County Line to Pocono Dr.
39 103 091 | 8.04 | 7.13 473 CS 3 Pocono Dr. to SR 698
40 103 | 19.03 | 23.11 | 4.08 263 X 3 SR 37 to Wyandot County Line
41 186 0.00 | 3.23 | 3.23 210 X 3 US 224 to McComb Corp.
42 224 | 17.15| 26.08 | 8.93 597 31 X 4 Findlay Corp. to Seneca County Line
43 613 0.00 | 4.09 | 4.09 266 X 3 Putnam County Corp. to McComb Corp.
44 613 550 | 1311 | 7.61 487 10 X 3 McComb Corp. to Van Buren Corp.
HARDIN COUNTY
45 53 192 | 10.78 | 8.86 623 X 4 Kenton Corp. to SR81
46 81 0.00 | 2.26 | 2.26 147 X 4 Allen County Line to Ada Corp.
47 81 3.98 | 1254 | 8.56 675 X 4 Ada Corp. to Dunkirk Corp.
48 195 1.52 3.59 2.07 135 CSs 4 McGuffey Corp. to SR 309
49 235 2.36 | 12.80 | 10.44 772 X 3 SR 117 to Alger Corp.
50 292 0.23 | 822 | 7.99 520 CS 4 Ridgeway Corp. to SR 31
Funding Split 1 - 01/IMS/OT
Funding Split 2 - 02/NHS/OT
Funding Split 3 - 03/STR/OT 473 2990 10
Funding Split 4 - 04/NFP/OT 655 2042 31
OTAL HANCOCK CO. =] 473 0 0 0 3080 | 1113 181 137
BTOTAL HARDIN CO. =} 655 0 0 0 2217 0 0 0
SUBTOTALS =| 1128 0 0 0 5297 | 1113 181 137 PAGE 12 OF 15
TOTALS = 1128 6727




LOCATION ROADWAY REFLECTORS ACTION PLAN
RPM's | RPM's
ROADWAY RAMP SPLIT
REF. NQ . LOCATION DESCRIPTION
ROUTE| FROM| TO ([MILES|2WAY|2WAY|1WAY |2 WAY |2 WAY]|2 WAY |2 WAY |X=RPM Project
YIY W/R W YIY W/R Y/R W/R |CS = CHIP SEAL
PAULDING COUNTY
51 24 0.00 3.74 3.74 585 61 56 X Indiana State Line to SR 49
52 24 3.74 | 11.02 | 7.28 1070 X SR 49 to Cecil Corp.
53 24 11.02 | 12.11 | 1.09 182 X Cecil Corp. to Cecil Corp.
54 24 12.11 | 19.24 | 7.13 1244 115 94 X Cecil Corp. to Defiance County Line
55 49 6.94 | 1253 | 5.59 359 CS 3 Payne Corp. to Antwerp Corp.
56 49 14.07 | 18.45 | 4.38 295 CS 3 Antwerp Corp. to Defiance County Line
57 111 0.00 4.67 4.67 305 CS 3 Indiana State Line to SR 49
58 111 | 21.96 | 24.47 | 251 161 X 3 SR 637 to Defiance County Line
59 114 0.00 | 11.04 | 11.04 725 X 3 Indiana State Line to Haviland Corp.
60 613 0.00 | 3.25 | 3.25 212 X 3 Indiana State Line to Payne Corp.
61 613 6.07 | 1254 | 6.47 430 X 3 SR 500 to US 127
62 613 | 23.32 | 24.84 | 152 165 X 3 Oakwood Corp. to Putnam County Line
63 637 0.00 1.70 1.70 114 X 3 Van Wert County Line to Grover Hill Corp.
64 637 2.26 7.04 | 4.78 316 X 3 Grover Hill Corp. to SR 613
65 637 704 14191 7.15 465 X 3 SR 613to SR 111
UTNAM COUN

66 65 0.00 | 0.28 | 0.28 18 X 3 Allen County Line to Columbus Grove Corp.
67 65 0.28 1.45 1.17 72 X 3 Columbus Grove Corp. to Columbus Grove Corp.
68 114 0.00 1.63 1.63 105 X 3 Paulding County Line to Cloverdale Corp.
69 114 269 | 7.65 | 4.96 322 X 3 Cloverdale Corp. to Kalida Corp.
70 115 | 1042 | 16.84 | 6.42 445 X 3 Kalida Corp. to SR 15
71 189 [ 065 | 2.44 | 1.79 113 CS 3 Ottoville Corp. to Fort Jennings Corp.
72 189 | 3.75 | 1158 | 7.83 | 496 CS 3 Fort Jennings Corp. to SR115
73 190 [ 0.00 | 3.43 | 3.43 249 CS 3 Allen County Line to Fort Jennings Corp.
74 190 [ 428 [ 752 [ 3.24 215 X 3 Ft. Jennings Corp. to US 224
75 224 11275 [ 19.34 | 6.59 435 X 4 Kalida Corp. to Glandorf Corp.
76 224 | 22.96 [ 2957 | 6.61 436 X 4 Ottawa Corp. to Hancock County Line
77 613 | 2091 ] 25.20 | 4.29 281 X 3 Leipsic Corp. to Hancock County Line

Funding Split 1 - 01/IMS/OT

Funding Split 2 - 02/NHS/OT

Funding Split 3 - 03/STR/OT 1817 4047

Funding Split 4 - 04/NFP/OT 871

OTAL PAULDING CO. =] 959 0 0 2588 | 3081 176 150
TOTAL PUTNAM CO. =| 858 0 0 2331 0 0 0
SUBTOTALS =| 1817 0 0 4918 | 3081 176 150
TOTALS =] 1817 0 8325 PAGE 13 OF 15




LOCATION ROADWAY REFLECTORS ACTION
RPM's PLAN SPLIT
REF. NG ROADWAY RAMP , LOCATION DESCRIPTION
ROUTE| FROM| TO |MILES|2WAY|2WAY]1WAY |2 WAY|2WAY|2WAY |2 WAY |X=RPM Project
YIY W/R W YIY W/R Y/R W/R |CS = CHIP SEAL
VAN WERT COUNTY
78 49 1.50 5.45 3.95 248 X 3 Willshire Corp. to Wren Corp.
79 49 599 | 873 | 2.74 184 X 3 Wren Corp. to US 224
80 81 0.74 | 21.87 | 21.13 || 1375 CS 3 SR49 to Allen County Line
WYANDOT COUNTY

81 23 6.91 | 10.34 | 3.43 67 44 X SR 199 to CR 182
82 23 10.34 | 15.60 | 5.26 3212 82 227 X CR 182 to US 30
83 23 15.60 | 23.15 | 7.55 46 45 X US 30 to SR 103
84 30 9.67 | 11.69 | 2.02 221 32 104 X CR 330to US 23
85 30 17.65 | 2458 | 6.93 937 146 109 X US 23 to Crawford County Line
86 67 0.00 3.69 3.69 306 X 4 Hardin County Line to SR 37
87 67 4.16 | 13.67 | 9.51 747 X 4 Marseilles Corp. to Upper Sandusky Corp.
88 103 0.00 5.25 5.25 346 CS 4 Hancock County Line to US 23
89 199 0.00 | 3.20 | 3.20 199 CS 4 US 23 to Upper Sandusky Corp.
90 294 0.00 | 3.21 | 3.21 212 X 3 SR 37 to SR 67
91 294 3.21 8.93 5.72 394 X 3 SR 67 to Harpster Corp.

Funding Split 1 - 01/IMS/OT

Funding Split 2 - 02/NHS/OT

Funding Split 3 - 03/STR/OT 1375 1038

Funding Split 4 - 04/NFP/OT 545 1053

DTAL VAN WERT CO. =| 1375 0 0 432 0 0 0
OTAL WYANDOT CO. =] 545 0 0 1659 | 4370 | 373 529
SUBTOTALS =] 1920 0 0 2091 | 4370 | 373 529
TOTALS = 1920 7363
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SHEET

FUNDING

1 2 3 4 ITEM |GRAND SEE
5 6 | 10 |10A] 12 13 | 14 | 15 NS NHS STR NFP | ToTALS ITEM EXT. | ToTaL| UNIT DESCRIPTION S:ICE)ET
oT oT oT oT :
TRAFFIC CONTROL
2000 992 | 1128 [1817] 1920 526 500 4292 | 2539 | 7857 621 00100 | 7857 | EACH |RPM
10761] 6727 | 8325 7363 3030 | 13298 | 10773 | 6076 | 33177 [ 621 00300 | 33176 | EACH |RPM REFLECTOR
PAVEMENT
590 590 590 |SPECIAL|69013000] 590 FEET |RUMBLE STRIP 10A
EROSION CONTROL
1000 250 250 250 250 832 | 30000 [ 1000 | EACH |EROSION CONTROL
MAINTENANCE OF TRAFFIC
50 50 614 11110 50 HOUR [LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE
INCIDENTALS
614 11000 LS MAINTAINING TRAFFIC
624 10000 LS MOBILIZATION
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