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WORKSTATION: STERMINALS

DESIGN FILE:

DATE: $8888DATES8888

EXISTING STRUCTURE VERIFICATION:

DETAILS AND DIMENSIONS SHOWN ON THESE PLANS PERTAINING TO THE
EXISTING STRUCTURES HAVE BEEN OBTAINED FROM PLANS OF THE EXISTING
STRUCTURES AND FROM FIELD OBSERVATION AND MEASUREMENTS.
CONSEQUENTLY, THEY ARE INDICATIVE OF THE EXISTING STRUCTURES AND
THE PROPOSED WORK BUT THEY SHALL BE CONSIDERED TENTATIVE AND
APPROXIMATE., THE CONTRACTOR IS REFERRED TO CMS SECTIONS 102.05,
105.02 & 513.02

BASE CONTRACT BID PRICES UPON A RECOGNITION OF THE UNCERTAINTIES
DESCRIBED ABOVE AND UPON A PREBID EXAMINATION OF THE EXISTING
STRUCTURES. HOWEVER, THE DEPARTMENT WILL PAY FOR ALL PROJECT
WORK BASED UPON ACTUAL DETAILS AND DIMENSIONS THAT HAVE BEEN
VERIFIED IN THE FIELD.

DESIGN SPECIFICATIONS:

THIS STRUCTURE CONFORMS TO “STANDARD SPECIFICATIONS FOR HIGHWAY
BRIDGES” ADOPTED BY THE AMERICAN ASSOCIATION OF STATE HIGHWAY
AND TRANSPORTATION OFFICALS, 2002, INCLUDING THE 2003, 2004, 2005
AND 2006 SPECIFICATIONS AND THE ODOT BRIDGE DESIGN MANUAL.

DESIGN DATA:

CONCRETE CLASS C - COMPRESSIVE STRENGTH 4,000 PSI

EXISTING PLANS:

THE ORIGINAL CONSTRUCTION PLANS OF THE EXISTING BRIDGES ARE
AVAILABLE UPON REQUEST AT THE DISTRICT 3 OFFICE OF THE OHIO
DEPARTMENT OF TRANSPORTATION, ASHLAND, OH.

STRUCTURE # PLAN NAME DATE
HUR-303-0187 HUR-162/303/61-VARIOUS 18982

HUR-303-1.72 1853
ERI-2-0934 ERI-6-T7.31 1960
ERI-2-1096L ERI-2-12.558 1999
ERI-2-1251 ERI-6-11.30 1860
RIC-30-0550 RIC-30-3.74 1976
RIC-30-0620 RIC-30-3.74 1976
RIC-30-1750R RIC-30-12.37 1985

RIC-30-9.28 1964
RIC-430-1010 RIC-71-13.66 2000

UTILITY LINES:

THERE ARE NO UNDERGROUND UTILITIES SHOWN ON THIS PLAN. THE NATURE
OF THE WORK REQUIRED BY THIS PROJECT WILL NOT AFFECT ANY KNOWN

UNDERGROUND UTILITIES THAT EXIST UNDER OR ADJACENT TO THE WORK AREA.

PLACING ASPHALT CONCRETE FEATHERING ON
APPROACHES TO BRIDGES:

SPECIAL CARE SHALL BE TAKEN, WHEN PLACING THE ASPHALT CONCRETE
FEATHERING TO CREATE A SMOOTH TRANSITION FROM THE EXISTING APPROACH
PAVEMENT TO THE BRIDGE DECK. THE CONTRACTOR’S ATTENTION IS CALLED TO
STANDARD DRAWING BP-3.1 FOR REQUIRED TOLERANCES.

CUT LINE CONSTRUCTION JOINT PREPARATION:

SAW CUT BOUNDARIES OF PROPOSED CONCRETE REMOVALS 1 INCH DEEP.
REMOVE CONCRETE TO A ROUGH SURFACE. LEAVE THE EXISTING REINFORCING
STEEL IN PLACE. PRIOR TO CONCRETE PLACEMENT ABRASIVELY CLEAN JOINT
SURFACES AND EXISTING EXPOSED REINFORCEMENT TO REMOVE LOOSE AND
DISINTEGRATED CONCRETE AND LOOSE RUST. THOROUGHLY CLEAN THE JOINT
SURFACE AND EXPOSED REINFORCEMENT OF ALL DIRT, DUST, RUST OR OTHER
FOREIGN MATERIAL BY THE USE OF WATER, AIR UNDER PRESSURE, OR OTHER
METHODS THAT PRODUCE SATISFACTORY RESULTS. EXISTING REINFORCING

STEEL DOES NOT HAVE TO HAVE A BRIGHT STEEL FINISH, BUT REMOVE ALL PACK
AND LOOSE RUST. THOROUGHLY DRENCH EXISTING CONCRETE SURFACES WITH
CLEAN WATER AND ALLOW TO DRY TO A DAMP CONDITION BEFORE PLACING CONCRETE.

ITEM 202 - PORTIONS OF STRUCTURE REMOVED, AS PER PLAN:

THESE ITEMS SHALL BE USED AT LOCATIONS IN THE PLAN.

THE USE OF EXPLOSIVES, HEADACHE BALLS AND/OR HOE-RAMS WILL NOT BE PERMITTED.

THE METHOD OF REMOVAL SHALL BE APPROVED BY THE ENGINEER.

THE EXISTING REINFORCING STEEL SHALL BE PRESERVED AS INDICATED IN THE PLANS.
EXISTING CONCRETE SHALL BE REMOVED IN A MANNER THAT WILL NOT CUT,
ELONGATE, OR DAMAGE THE EXISTING REINFORCING STEEL TO BE PRESERVED.
CHIPPING HAMMERS SHALL BE NO HEAVIER THAN 90 POUND CLASS.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER
CUBIC YARD FOR THE ABOVE ITEM, WHICH WILL INCLUDE ALL LABOR,
EQUIPMENT, MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE
THE ABOVE WORK.

ITEM 202 - REMOVAL MISC.: EXPANSION JOINT EXTENSION

THIS ITEM SHALL BE USED TO REMOVE THE EXISTING WELDED STEEL VERTICAL
EXTENSIONS AND THE EXISTING ASPHALT & BITUMINOUS ON THE EXPANSION
JOINTS. THE EXISTING WELDS SHALL BE REMOVED AND GROUND SMOOTH WITH

THE EXPANSION JOINT. CARE SHALL BE TAKEN TO AVOID DAMAGE TO THE EXISTING
EXPANSION JOINT. IN CASE OF DAMAGE TO EXISTING EXPANSION JOINT, REPAIR
OR REPLACE THE EXPANSION JOINT AT NO EXPENSE TO THE DEPARTMENT.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER
FOOT FOR THE ABOVE ITEM, WHICH WILL INCLUDE ALL LABOR, EQUIPMENT,
MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE WORK.
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WORKSTATION: STERMINALS

DESIGN FILE:

DATE: 8888SDATES8888

ITEM 407 - TACK COAT:

AS PER 407.06 THE APPLICATION RATE SHALL BE 0.08 GAL. PER SQ. YD.
FOR ESTIMATING PURPOSES ONLY. THE RATE OF APPLICATION SHALL BE
SUBJECT TO ADJUSTMENT AS DIRECTED BY THE ENGINEER. A COMPLETE
PAVEMENT  SURFACE COVERAGE SHALL BE REQUIRED. AREAS OF TACK
STRIPPED BY CONSTRUCTION EQUIPMENT OR TRAFFIC SHALL BE RE-COATED
PRIOR TO PLACING ASPHALT CONCRETE. ALL COSTS AS DESCRIBED ABOVE
SHALL BE INCLUDED IN THE UNIT PRICE BID PER GALLON FOR ITEM 407,
TACK COAT.

ITEM 511 - CONCRETE MISC.: APPROACH SLAB REPAIR:

THE CONCRETE SHALL BE CLASS C AND MEET CMS 511 EXCEPT THAT THE
THE COARSE AGGREGATE SHALL BE LIMESTONE.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER
CUBIC YARD FOR THE ABOVE ITEM WHICH SHALL INCLUDE ALL LABOR,
EQUIPMENT, MATERIALS, AND INCIDENTALS NECESSARY TO COMPLETE THE
ABOVE WORK.

ITEM 511 - CLASS C CONCRETE, ABUTMENT, AS PER PLAN: (REPAIR)

THE COARSE AGGREGATE SHALL BE LIMESTONE.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER
CUBIC YARD FOR THE ABOVE ITEM WHICH SHALL INCLUDE ALL LABOR,
EQUIPMENT, MATERIALS, AND INCIDENTALS NECESSARY TO COMPLETE THE
ABOVE WORK.

ITEM 516 - JOINT SEALER, AS PER PLAN

THE JOINT SHALL BE CLEANED, ALL DEBRIS REMOVED AND MUST BE FREE OF OILS,
GREASE, CURING COMPOUND RESIDUES AND ANY OTHER FOREIGN MATTER THAT MIGHT
PREVENT BONDING. THE JOINT ‘SHALL BE SANDBLASTED TO REMOVE ALL PACK RUST
AND DEBRIS. AFTER CLEANED, THE JOINT SHALL BE FILLED WITH “SIKAFLEX-2C NS/NL”
POLYURETHANE ELASTOMERIC SEALANT OR AN APPROVED EQUAL. THE CONTRACTOR
SHALL ADHERE TO THE MANUFACTURES INSTRUCTIONS FOR THE COVERAGE, SURFACE
PREPARATION, MIXING, APPLICATION & LIMITATIONS.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER
FOOT FOR THE ABOVE ITEM WHICH SHALL INCLUDE ALL LABOR,
EQUIPMENT, MATERIALS, AND INCIDENTALS NECESSARY TO COMPLETE THE
ABOVE WORK.

ITEM 646 - EDGE LINE, AS PER PLAN:
ITEM 646 - LANE LINE, AS PER PLAN:
ITEM 646 - CENTER LINE, AS PER PLAN:

THE EPOXY PAVEMENT MARKING MATERIAL FURNISHED UNDER THESE ITEMS SHALL BE
EPOPLEX LS-60 AS FURNISHED BY EPOPLEX, MAPLE SHADE, NEW JERSEY.

ITEM 646 - EDGE LINE: (ALTERNATE BID)

ITEM 646 - LANE LINE: (ALTERNATE BID)
ITEM 646 - CENTER LINE: (ALTERNATE BID)

THE EPOXY PAVEMENT MARKING MATERIAL SHALL BE MARK 55.4 AS FURNISHED BY
POLYCARB, CLEVELAND, OHIO.

ITEM 848 - MICRO SILICA MODIFIED CONCRETE OVERLAY
(VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN:

THE COARSE AGGREGATE SHALL BE LIMESTONE.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER
CUBIC YARD FOR THE ABOVE ITEM WHICH SHALL INCLUDE ALL LABOR,
EQUIPMENT, MATERIALS, AND INCIDENTALS NECESSARY TO COMPLETE THE
ABOVE WORK.

ITEM 848 - EXISTING CONCRETE OVERLAY REMOVED,
AS PER PLAN (1%/2” NOMINAL THICKNESS):

THIS ITEM SHALL BE USED TO REMOVE THE EXISTING OVERLAY AS PER
DETAILS IN THE PLAN.

THE EXISTING OVERLAY SHALL BE SAW CUT 1/2” DEEP AT THE LOCATIONS
SHOWN IN THE PLAN.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER
SQUARE YARD FOR THE ABOVE ITEM WHICH SHALL INCLUDE ALL LABOR,

" EQUIPMENT, MATERIALS, AND INCIDENTALS NECESSARY TO COMPLETE THE

ABOVE WORK.

ITEM 848 - EXISTING CONCRETE OVERLAY REMOVED,
AS PER PLAN (2 “ NOMINAL THICKNESS):

THIS ITEM SHALL BE USED TO REMOVE THE EXISTING OVERLAY AS PER
DETAILS IN THE PLAN.

THE EXISTING OVERLAY SHALL BE SAW CUT 2” DEEP AT THE LOCATIONS
SHOWN IN THE PLAN.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER
SQUARE YARD FOR THE ABOVE ITEM WHICH SHALL INCLUDE ALL LABOR,
EQUIPMENT, MATERIALS, AND INCIDENTALS NECESSARY TO COMPLETE THE
ABOVE WORK.

ITEM 848 - MICRO SILICA MODIFIED CONCRETE
OVERLAY USING HYDRODEMOLITION, AS PER PLAN
(1Y/4” THICK):

ITEM 848 - MICRO SILICA MODIFIED CONCRETE
OVERLAY USING HYDRODEMOLITION, AS PER PLAN
(2Y2"” THICK):

ITEM 848 - MICRO SILICA MODIFIED CONCRETE
OVERLAY USING HYDRODEMOLITION, AS PER PLAN
(37 THICK):

ITEM 848 - MICRO SILICA MODIFIED CONCRETE
OVERLAY USING HYDRODEMOLITION, AS PER PLAN
(32" THICK):

THE COARSE AGGREGATE SHALL BE LIMESTONE.

THE SURFACE FINISH REQUIREMENTS SHALL BE AS PER CMS 511.19 AND
511.20 IN LIEU OF THAT WHICH IS SPECIFIED IN SUPPLEMENTAL
SPECIFICATION 848.

SEE THE SUPPLEMENTAL SPECIFICATION FOR DETAILS.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER
SQUARE YARD FOR THE ABOVE ITEMS WHICH SHALL INCLUDE ALL LABOR,

EQUIPMENT, MATERIALS, AND INCIDENTALS NECESSARY TO COMPLETE THE
ABOVE WORK.
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DESIGN FILE:

DATE: 88883DATESSSSS

WORKSTATION: STERMINALS

ITEM 614, MAINTENANCE OF TRAFFIC
LANE CLOSURE/REDUCTION REQUIRED:

LENGTH AND DURATION OF LANE CLOSURES AND RESTRICTIONS SHALL BE AT THE
APPROVAL OF THE ENGINEER. IT IS THE INTENT TO MINIMIZE THE IMPACT TO
THE TRAVELING PUBLIC. LANE CLOSURES OR RESTRICTIONS OVER SEGMENTS OF
THE PROJECT IN WHICH NO WORK IS ANTICIPATED WITHIN A REASONABLE TIME
FRAME, AS DETERMINED BY THE ENGINEER, SHALL NOT BE PERMITTED. THE
LEVEL OF UTILIZATION OF MAINTENANCE OF TRAFFIC DEVICES SHALL BE
COMMENSURATE WITH THE WORK IN PROGRESS.

TWO LANES OF TRAFFIC SHALL BE MAINTAINED AT ALL TIMES EXCEPT THAT
THROUGH TRAFFIC AT STRUCTURE ERI-2-1096L SHALL HAVE A LANE CLOSURE
AS PER STANDARD CONSTRUCTION DRAWING MT-95.30. NO WORK SHALL BE
PERFORMED AND ALL EXISTING LANES SHALL BE OPEN TO TRAFFIC DURING
THE FOLLOWING DESIGNATED HOLIDAYS OR EVENTS:

CHRISTMAS FOURTH OF JULY
NEW YEARS LABOR DAY
MEMORIAL DAY THANKSGIVING

THE PERIOD OF TIME THAT THE LANES ARE TO BE OPEN DEPENDS ON THE DAY
OF THE WEEK ON WHICH THE HOLIDAY OR EVENT FALLS. THE FOLLOWING
SCHEDULE SHALL BE USED TO DETERMINE THIS PERIOD:
DAY OF THE TIME ALL LANES MUST
WEEK BE OPEN TO TRAFFIC

SUNDAY 12:00N FRIDAY THROUGH 6:00 AM MONDAY
MONDAY 12:00N FRIDAY THROUGH 6:00 AM TUESDAY
TUESDAY 12:00N MONDAY THROUGH 6:00 AM WEDNESDAY

WEDNESDAY  12:00N TUESDAY THROUGH 6:00 AM THURSDAY

THURSDAY  12:00N WEDNESDAY THROUGH 6:00 AM MONDAY
FRIDAY 12:00N THURSDAY THROUGH 6:00 AM MONDAY
SATURDAY  12:00N FRIDAY THROUGH 6:00 AM MONDAY

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THESE REQUIREMENTS, THE
CONTRACTOR SHALL BE ASSESSED LIQUIDATED DAMAGES IN ACCORDANCE WITH
CMS 108.07.

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH CMS
614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS
THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL
LABOR, EQUIPMENT, AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM
CONTRACT PRICE FOR ITEM 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY
ITEMIZED IN THE PLAN.

MAINTAINING TRAFFIC FOR STRUCTURE RIC-30-1750R:

TWO LANES OF TRAFFIC SHALL BE MAINTAINED AT ALL TIMES EXCEPT
THAT THROUGH TRAFFIC ON THIS STRUCTURE SHALL HAVE A LANE
CLOSURE AS PER STANDARD CONSTRUCTION DRAWING MT-95.30, FOR A
MAXIMUM OF 10 CONSECUTIVE CALENDAR DAYS. THE 10 CONSECUTIVE
DAYS SHALL BE CONSIDERED AS AN INTERIM COMPLETION DATE
SECTION 108) AND FOR EACH CALENDAR DAY BEYOND THE 10 CALENDAR
DAYS THAT THE HIGHWAY REMAINS IN A SINGLE LANE, THE CONTRACTOR
WILL BE ASSESSED LIQUIDATED DAMAGES AS PER 108.07.

NO LANE CLOSURES SHALL OCCUR FROM AUGUST 6, 2008 THRU SEPTEMBER 2, 2008
& FROM MAY 22, 2009 THRU SEPTEMBER 8, 2008.

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH

614 AND OTHER APPLICABLE PORTIONS OF THE CONSTRUCTION AND MATERIAL
SPECIFICATIONS AS WELL AS IN ACCORDANCE WITH PART 7 OF THE OMUTCD.
PAYMENT FOR ALL LABOR, EQUIPMENT, MATERIALS, AND INCIDENTALS
(INCLUDING WORK ZONE PAVEMENT MARKINGS AND REMOVING & RESTORING
CONFLICTING RAISED PAVEMENT MARKER REFLECTORS) NECESSARY TO PROVIDE
THIS METHOD OF TRAFFIC CONTROL SHALL BE INCLUDED IN THE LUMP SUM

BID FOR ITEM 614 MAINTAINING TRAFFIC, UNLESS SEPARATELY ITEMIZED IN
THE PLAN.

MAINTAINING TRAFFIC FOR STRUCTURE RIC-430-1010:
DETOUR LIMITATION AND INTERIM COMPLETION DATE:

TWO WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES, EXCEPT FOR A
PERIOD NOT TO EXCEED SEVEN ( 7 ) CONSECUTIVE CALENDAR DAYS, WHEN
THROUGH TRAFFIC WILL BE DETOURED AS SHOWN THIS SHEET.

THE CONTRACTOR SHALL NOTIFY THE 0.D.0.T. DISTRICT THREE ROADWAY
SERVICES MANAGER, IN WRITING, A MINUMUM OF FOURTEEN (14) DAYS IN
ADVANCE OF THE DATE THE DETOUR IS NEEDED. THE STATE OF OHIO

WILL INSTALL, MAINTAIN AND SUBSEQUENTLY REMOVE THE DETOUR SIGNING.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING, INSTALLING,
MAINTAINING AND REMOVING THE GATES AND BARRICADES AT THE
APPROXIMATE WORK LIMITS OF THE PROJECT, AND THE ADVANCE WARNING
SIGNS AS SHOWN ON STANDARD CONSTRUCTION DRAWING MT-101.60.

THE SEVEN ( 7 ) CONSECUTIVE CALENDAR DAYS SHALL BE CONSIDERED AS AN
INTERIM COMPLETION DATE (SECTION 108) AND FOR EACH CALENDAR DAY
BEYOND THE SEVEN ( 7 ) DAYS THAT THE ROADWAY REMAINS CLOSED TO
TRAFFIC, THE CONTRACTOR WILL BE ASSESSED LIQUIDATED DAMAGES, AS

PER SECTION 108.07 OF THE CONSTRUCTION AND MATERIALS SPECIFICATIONS.

ACCESS TO ADJACENT PROPERTIES SHALL BE MAINTAINED AT ALL TIMES
AS PER 614.02 (a).

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH CMS
614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS
THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL
LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM
CONTRACT PRICE FOR 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY ITEMIZED
IN THE PLAN.

NOTICE OF CLOSURE SIGNS:

THESE SIGNS SHALL BE ERECTED BY THE CONTRACTOR AT LEAST ONE
WEEK IN ADVANCE OF THE SCHEDULED ROAD CLOSURE FOR S.R. 430.
THE SIGNS SHALL BE ERECTED ON THE RIGHT HAND SIDE OF THE
ROAD FACING TRAFFIC. THEY SHALL BE LOCATED IN THE FIELD SO
AS NOT TO INTERFERE WITH ANY PERMANENT SIGNS. ON THIS
PROJECT THEY SHOULD BE ERECTED AT THE POINT OF CLOSURE.

MAINTAINING OF [ OCAL DETOUR ROUTE

A LOCAL DETOUR ROUTE, OTHER THAN THE OFFICIAL SIGNED ODOT
DETOUR ROUTE, AS NOTED ON THIS SHEET, WILL BE SELECTED BY
AGREEMENT BETWEEN ODOT AND LOCAL GOVERNMENTAL AGENCIES
PRIOR TO THE HIGHWAY CLOSURE. DURING THE TIME THAT

TRAFFIC IS DETOURED, THE CONTRACTOR SHALL MAINTAIN THIS
ROUTE IN A CONDITION WHICH IS REASONABLY SMOOTH AND FREE
FROM HOLES, RUTS, RIDGES, BUMPS, DUST, AND STANDING WATER.
ONCE THE DETOUR IS REMOVED AND TRAFFIC RETURNED TO ITS
NORMAL PATTERN, THE DESIGNATED LOCAL DETOUR ROUTE SHALL

BE RESTORED TO A CONDITION THAT IS EQUIVALENT TO THAT WHICH
EXISTED PRIOR TO ITS USE FOR THIS PURPOSE. ALL SUCH WORK
SHALL BE PERFORMED WHEN AND AS DIRECTED BY THE ENGINEER.
THE DESIGNATED LOCALDETOUR ROUTE IS TO BE REVIEWED AND
REPAIRED PRIOR TO THE ASPHALT CONTRACTOR OR SUBCONTRACTOR
LEAVING THE PROJECT. PAYMENT FOR THE WORK NECESSARY TO
REPAIR THESE LOCAL ROADS WILL BE PERFORMED BY EITHER

CHANGE ORDER OR FORCE ACCOUNT.

STRUCTURE RIC-430-1010
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WORKSTATION: STERMINALS

DESIGN FILE:

DETOUR LIMITATION AND INTERIM COMPLETION DATE:
TWO WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES, EXCEPT FOR A

PERIOD NOT TO EXCEED FOURTEEN ( 14 ) CONSECUTIVE CALENDAR DAYS, WHEN

THROUGH TRAFFIC WILL BE DETOURED AS SHOWN THIS SHEET.

THE CONTRACTOR SHALL NOTIFY THE 0.D.0.T. DISTRICT THREE ROADWAY

SERVICES MANAGER, IN WRITING, A MINUMUM OF FOURTEEN (14) DAYS IN
ADVANCE OF THE DATE THE DETOUR IS NEEDED. THE STATE OF OHIO

WILL INSTALL, MAINTAIN AND SUBSEQUENTLY REMOVE THE DETOUR SIGNING.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING, INSTALLING,
MAINTAINING AND REMOVING THE GATES AND BARRICADES AT THE

APPROXIMATE WORK LIMITS OF THE PROJECT, AND THE ADVANCE WARNING

SIGNS AS SHOWN ON STANDARD CONSTRUCTION DRAWING MT-101.60.

THE FOURTEEN ( 14 ) CONSECUTIVE CALENDAR DAYS SHALL BE CONSIDERED AS AN

INTERIM COMPLETION DATE (SECTION 108) AND FOR EACH CALENDAR DAY

BEYOND THE FOURTEEN ( 14 ) DAYS THAT THE ROADWAY REMAINS CLOSED TO
TRAFFIC, THE CONTRACTOR WILL BE ASSESSED LIQUIDATED DAMAGES, AS
PER SECTION 108.07 OF THE CONSTRUCTION AND MATERIALS SPECIFICATIONS.

ACCESS TO ADJACENT PROPERTIES SHALL BE MAINTAINED AT ALL TIMES
AS PER 614.02 (a).

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH CMS
614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS
THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL
LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM
CONTRACT PRICE FOR 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY ITEMIZED

IN THE PLAN.

NOTICE OF CLOSURE SIGNS

THESE SIGNS SHALL BE ERECTED BY THE CONTRACTOR AT

LEAST ONE WEEK IN ADVANCE OF THE SCHEDULED ROAD CLOSURE.
THE SIGNS SHALL BE ERECTED ON THE RIGHT HAND SIDE OF THE
ROAD FACING TRAFFIC. THEY SHALL BE LOCATED IN THE FIELD
SO AS NOT TO INTERFERE WITH ANY PERMANENT SIGNS. ON THIS
PROJECT THEY SHOULD BE ERECTED AT THE POINT OF CLOSURE.
PAYMENT FOR THIS WORK SHALL BE INCLUDED IN THE LUMP SUM
BID FOR ITEM 614 MAINTAINING TRAFFIC AND SHALL INCLUDE
FURNISHING, ERECTING, MAINTAINING AND REMOVING THE SIGNS
INCLUDING SUPPORTS.

5/-0”

SR 303] WILL BE
CLOSED CONTRAGTOR
FOR| 14 |DAYS

OHIO DEPT OF TRANSPORTATION
W20-H14

=

3'-0

.

MAINTENANCE OF LOCAL DETOUR ROUTE

A LOCAL MAINTENANCE ROUTE, OTHER THAN THE OFFICIAL SIGNED ODOT
DETOUR ROUTE, WILL BE DESIGNATED BY AGREEMENT BETWEEN ODOT
AND LOCAL GOVERNMENTAL AGENCIES PRIOR TO THE HIGHWAY CLOSURE.

DURING THE TIME THAT TRAFFIC IS DETOURED, THE CONTRACTOR SHALL
MAINTAIN THIS ROUTE IN A CONDITION WHICH IS REASONABLY SMOOTH
AND FREE FROM HOLES, RUTS, RIDGES, BUMPS, DUST AND STANDING
WATER. ONCE THE DETOUR IS REMOVED AND TRAFFIC RETURNED TO ITS
NORMAL PATTERN, THE DESIGNATED LOCAL MAINTENANCE ROUTE SHALL
BE RESTORED TO A CONDITION THAT IS EQUIVALENT TO THAT WHICH
EXISTED PRIOR TO ITS USE FOR THIS PURPOSE. ALL SUCH WORK SHALL
BE PERFORMED WHEN AND AS DIRECTED BY THE ENGINEER. THE
DESIGNATED LOCAL DETOUR ROUTE IS TO BE REVIEWED AND REPAIRED
PRIOR TO THE ASPHALT CONTRACTOR OR SUBCONTRACTOR LEAVING THE
PROJECT.

PAYMENT FOR THE WORK NECESSARY TO REPAIR THESE LOCAL ROADS
WILL BE PERFORMED BY EITHER CHANGE ORDER OR FORCE ACCOUNT.
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38888 .DGNFILESPECIFICATIONSS8888

DESIGN FILE:

DATE: $8888DATES8888

WORKSTATION: $TERMINALS

ITEM 614 - MAINTAINING TRAFFIC
SF;ITEE CAMPBELL STREET (COUNTY ROAD 110) DETOUR LIMITATION AND INTERIM COMPLETION

ROAD CLOSURES SHALL ONLY OCCUR FROM JUNE 15, 2008 THRU AUGUST 15, 2008 & FROM
JUNE 15, 2009 THRU AUGUST 15, 2009.

TWO WAY TRAFFIC ALONG CAMPBELL STREET (COUNTY ROAD 110) SHALL BE MAINTAINED AT
ALL TIMES, EXCEPT FOR A PERIOD NOT TO EXCEED FOURTEEN (14) CALENDAR DAYS, WHEN
THROUGH TRAFFIC WILL BE DETOURED AS SHOWN ON THIS SHEET.

THE CONTRACTOR SHALL NOTIFY THE ERIE COUNTY ENGINEER IN WRITING, A MINIMUM OF

FOURTEEN (14) DAYS IN ADVANCE OF THE DATE THE COUNTY ROAD 110 DETOUR WILL BE
IMPLEMENTED.

THE CONTRACTOR SHALL ALSO NOTIFY, IN WRITING, THE FOLLOWING AGENCIES
?JPI&EGE&TE%N (10) DAYS PRIOR TO THE TIME THE COUNTY ROAD 110 DETOUR WILL BE

TOWNSHIP(S)

LOCAL FIRE DEPARTMENT(S)
LOCAL SCHOOL DISTRICT(S)
COUNTY SHERIFF(S)

THE CONTRACTOR SHALL PROVIDE, ERECT, MAINTAIN AND SUBSEQUENTLY

REMOVE THE COUNTY ROAD 110 DETOUR SIGNING AS DETAILED ON THIS SHEET. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING, INSTALLING, MAINTAINING
AND REMOVING THE GATES AND BARRICADES AT THE APPROXIMATE WORK LIMITS

OF THE PROJECT AND THE ADVANCE WARNING SIGNS AS SHOWN ON STANDARD
CONSTRUCTION DRAWING MT-101.60.

THE FOURTEEN (14) CONSECUTIVE CALENDAR DAYS SHALL BE CONSIDERED

AS AN INTERIM COMPLETION DATE (SECTION 108), AND FOR EACH CALENDAR DAY
BEYOND THE FOURTEEN (14) CONSECUTIVE CALENDAR DAYS THAT THE ROADWAY
REMAINS CLOSED TO TRAFFIC, THE CONTRACTOR WILL BE ASSESSED
LIQUIDATED DAMAGES, AS PER SECTION 108.07 OF THE CONSTRUCTION AND
MATERIALS SPECIFICATIONS.

ACCESS TO ADJACENT PROPERTIES SHALL BE MAINTAINED AT ALL TIMES, AS
PER SECTION 614.02 (A).

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH
614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATION, AS WELL AS
THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR
ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP
SUM CONTRACT PRICE FOR 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY
ITEMIZED IN THE PLAN.

NOTICE OF CLOSURE SIGNS

THESE SIGNS SHALL BE ERECTED BY THE CONTRACTOR AT LEAST ONE WEEK
IN ADVANCE OF THE SCHEDULED ROAD CLOSURE. THE SIGNS SHALL BE
ERECTED ON THE RIGHT HAND SIDE OF THE ROAD FACING TRAFFIC. THEY
SHALL BE LOCATED IN THE FIELD SO AS NOT TO INTERFERE WITH ANY
PERMANENT SIGNS., ON THIS PROJECT, THEY SHOULD BE ERECTED AT

THE POINT OF CLOSURE. PAYMENT FOR THIS WORK SHALL BE INCLUDED
IN THE LUMP SUM BID FOR ITEM 614, MAINTAINING TRAFFIC AND SHALL
INCLUDE FURNISHING, ERECTING, MAINTAINING, AND REMOVING THE SIGNS
INCLUDING SUPPORTS.

5/-0"

s 2
campBeLL sT WILL BE

. cLosep  [ERgET o
FOR[ 14

® w2 > @
OHIO DEPT OF TRANSPORTATION

DAYS e

w20-3-36

A\

DETOUR SIGNING

THE FOLLOWING QUANTITY IS INCLUDED FOR THE CONTRACTOR
TO PROVIDE THE DETOUR SIGNING AS SHOWN AS PER 614.06 (B):

ITEM 614, DETOUR SIGNING LUMP
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MAINTENANCE OF DETOUR ROUTE

DURING THE TIME THAT TRAFFIC IS DETOURED, THE CONTRACTOR SHALL MAINTAIN THE ROUTE IN A CONDITION WHICH

IS REASONABLY SMOOTH AND FREE FROM HOLES, RUTS, RIDGES, BUMPS, DUST AND STANDING WATER. ONCE THE DETOUR

IS REMOVED AND TRAFFIC RETURNED TO ITS NORMAL PATTERN, THE DETOUR ROUTE SHALL BE RESTORED TO A CONDITION THAT
IS EQUIVALENT TO THAT WHICH EXISTED PRIOR TO ITS USE FOR THIS PURPOSE. ALL SUCH WORK SHALL BE PERFORMED WHEN
AND AS DIRECTED BY THE ENGINEER. THE DETOUR ROUTE IS TO BE REVIEWED AND REPAIRED PRIOR TO THE ASPHALT
CONTRACTOR OR SUBCONTRACTOR LEAVING THE PROJECT.

PAYMENT FOR THE WORK NECESSARY TO REPAIR THE DETOUR ROUTE WILL BE PERFORMED BY EITHER CHANGE ORDER OR
FORCE ACCOUNT.
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8888 .DONFILESPECIFICATIONS88488
DATE:

WORKSTATION: STERMINALS

DESIGN FILE:

MAINTENANCE OF DETOUR ROUTE
DURING THE TIME THAT TRAFFIC IS DETOURED, THE CONTRACTOR SHALL MAINTAIN THE ROUTE IN A CONDITION WHICH

ITEM 614 - MAINTAINING TRAFFIC

ERIE COUNTY’S GALLOWAY RD. (TOWNSHIP ROAD 118) DETOUR LIMITATION AND INTERIM IS REASONABLY SMOOTH AND FREE FROM HOLES, RUTS, RIDGES, BUMPS, DUST AND STANDING WATER. ONCE THE DETOUR

€ SRR SIS H ot DALERS, T OSLAR JOUTE DU Lo D (0 CORTIS) T
ROAD CLOSURES SHALL ONLY OCCUR FROM JUNE 15, 2008 THRU AUGUST 15, 2008 & FROM AND AS DIRECTED BY THE ENGINEER. THE DETOUR ROUTE IS TO BE REVIEWED AND REPAIRED PRIOR TO THE ASPHALT

JUNE 15, 2009 THRU AUGUST 15, 2009. CONTRACTOR OR SUBCONTRACTOR LEAVING THE PROJECT.

TWO WAY TRAFFIC ALONG TOWNSHIP ROAD 118 SHALL BE MAINTAINED AT ALL * PAYMENT FOR THE WORK NECESSARY TO REPAIR THE DETOUR ROUTE WILL BE PERFORMED BY EITHER CHANGE ORDER OR

TIMES, EXCEPT FOR A PERIOD NOT TO EXCEED FOURTEEN (14) CALENDAR FORCE ACCOUNT.
DAYS, WHEN THROUGH TRAFFIC WILL BE DETOURED AS SHOWN ON THIS SHEET. !

3

®
THE CONTRACTOR SHALL NOTIFY THE ERIE COUNTY ENGINEER IN WRITING, A MINIMUM OF \?\Q (;/\
IFb?gLRETh}IZEEYIJ\ITI(Qg) DAYS IN ADVANCE OF THE DATE THE TOWNSHIP ROAD 118 DETOUR WILL BE QQQ-

THE CONTRACTOR SHALL ALSO NOTIFY, IN WRITING, THE FOLLOWING AGENCIES
?JP!%EQE&TEEN (10) DAYS PRIOR TO THE TIME THE TOWNSHIP ROAD 118 DETOUR WILL BE

TOWNSHIP(S)

LOCAL FIRE DEPARTMENT(S)
LOCAL SCHOOL DISTRICT(S)
COUNTY SHERIFF(S)

THE CONTRACTOR SHALL PROVIDE, ERECT, MAINTAIN AND SUBSEQUENTLY

REMOVE THE TOWNSHIP ROAD 118 DETOUR SIGNING AS DETAILED ON THIS SHEET. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING, INSTALLING, MAINTAINING
AND REMOVING THE GATES AND BARRICADES AT THE APPROXIMATE WORK LIMITS

OF THE PROJECT AND THE ADVANCE WARNING SIGNS AS SHOWN ON STANDARD
CONSTRUCTION DRAWING MT-101.60.

THE FOURTEEN (14) CONSECUTIVE CALENDAR DAYS SHALL BE CONSIDERED

AS AN INTERIM COMPLETION DATE (SECTION 108), AND FOR EACH CALENDAR DAY
BEYOND THE FOURTEEN (14) CONSECUTIVE CALENDAR DAYS THAT THE ROADWAY
REMAINS CLOSED TO TRAFFIC, THE CONTRACTOR WILL BE ASSESSED
LIQUIDATED DAMAGES, AS PER SECTION 108.07 OF THE CONSTRUCTION AND
MATERIALS SPECIFICATIONS.

ACCESS TO ADJACENT PROPERTIES SHALL BE MAINTAINED AT ALL TIMES, AS
PER SECTION 614.02 (

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH
614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATION, AS WELL AS
THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR
ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP
SUM CONTRACT PRICE FOR 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY
ITEMIZED IN THE PLAN.

ERI-2-1251

NOTICE OF CLOSURE SIGNS
ERIE COUNTY TOWNSHIP ROAD 118 DETOUR MAP

THESE SIGNS SHALL BE ERECTED BY THE CONTRACTOR AT LEAST ONE WEEK
IN ADVANCE OF THE SCHEDULED ROAD CLOSURE. THE SIGNS SHALL BE
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- ERI-2-1251 (GALLOWAY RD.)
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ERECTED ON THE RIGHT HAND SIDE OF THE ROAD FACING TRAFFIC. THEY MAP LEGEND SCALE IN MILES
SHALL BE LOCATED IN THE FIELD SO AS NOT TO INTERFERE WITH ANY
PERMANENT SIGNS. ON THIS PROJECT, THEY SHOULD BE ERECTED AT X - PROJECT LOCATION ‘ |
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DESIGN FILE:

$S48BDATESSSSS

DATE:

WORKSTATION: $TERMINALS$

ITEM 614 - MAINTAINING TRAFFIC
g}ﬁ%AND ROCK RD. (COUNTY ROAD 150) DETOUR LIMITATION AND INTERIM COMPLETION

ROCK RD. (COUNTY ROAD 150) SHALL NOT BE CLOSED AT THE SAME TIME AS TOWNSHIP
ROAD 181 (LEWIS ROAD).

TWO WAY TRAFFIC ALONG COUNTY ROAD 150 SHALL BE MAINTAINED AT ALL
TIMES, EXCEPT FOR A PERIOD NOT TO EXCEED FOURTEEN (14) CALENDAR
DAYS, WHEN THROUGH TRAFFIC WILL BE DETOURED AS SHOWN ON THIS SHEET.

THE CONTRACTOR SHALL NOTIFY THE RICHLAND COUNTY ENGINEER IN WRITING, A MINIMUM
?JPES#?J‘FEE[I)\} (14) DAYS IN ADVANCE OF THE DATE THE COUNTY ROAD 150 DETOUR WILL BE

THE CONTRACTOR SHALL ALSO NOTIFY, IN WRITING, THE FOLLOWING AGENCIES
?JPI%EGE&TEEN (10) DAYS PRIOR TO THE TIME THE COUNTY ROAD 150 DETOUR WILL BE

CITY OF ONTARIO
TOWNSHIP(S)

LOCAL FIRE DEPARTMENT(S)
LOCAL SCHOOL DISTRICT(S)
COUNTY SHERIFF(S)

THE CONTRACTOR SHALL PROVIDE, ERECT, MAINTAIN AND SUBSEQUENTLY

REMOVE THE COUNTY ROAD 150 DETOUR SIGNING AS DETAILED ON THIS SHEET. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING, INSTALLING, MAINTAINING
AND REMOVING THE GATES AND BARRICADES AT THE APPROXIMATE WORK LIMITS

OF THE PROJECT AND THE ADVANCE WARNING SIGNS AS SHOWN ON STANDARD
CONSTRUCTION DRAWING MT-101.60.

THE FOURTEEN (14) CONSECUTIVE CALENDAR DAYS SHALL BE CONSIDERED

AS AN INTERIM COMPLETION DATE (SECTION 108), AND FOR EACH CALENDAR DAY
BEYOND THE FOURTEEN (14) CONSECUTIVE CALENDAR DAYS THAT THE ROADWAY
REMAINS CLOSED TO TRAFFIC, THE CONTRACTOR WILL BE ASSESSED
LIQUIDATED DAMAGES, AS PER SECTION 108.07 OF THE CONSTRUCTION AND
MATERIALS SPECIFICATIONS.

ACCESS TO ADJACENT PROPERTIES SHALL BE MAINTAINED AT ALL TIMES, AS
PER SECTION 614.02 (A).

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH
614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATION, AS WELL AS
THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR
ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP
SUM CONTRACT PRICE FOR 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY
ITEMIZED IN THE PLAN.

NOTICE OF CLOSURE SIGNS

THESE SIGNS SHALL BE ERECTED BY THE CONTRACTOR AT LEAST ONE WEEK
IN ADVANCE OF THE SCHEDULED ROAD CLOSURE. THE SIGNS SHALL BE
ERECTED ON THE RIGHT HAND SIDE OF THE ROAD FACING TRAFFIC. THEY
SHALL BE LOCATED IN THE FIELD SO AS NOT TO INTERFERE WITH ANY
PERMANENT SIGNS. ON THIS PROJECT, THEY SHOULD BE ERECTED AT

THE POINT OF CLOSURE. PAYMENT FOR THIS WORK SHALL BE INCLUDED
IN THE LUMP SUM BID FOR ITEM 614, MAINTAINING TRAFFIC AND SHALL
INCLUDE FURNISHING, ERECTING, MAINTAINING, AND REMOVING THE SIGNS
INCLUDING SUPPORTS.
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THE FOLLOWING QUANTITY IS INCLUDED FOR THE CONTRACTOR ROCK RD | D3-H3-36
TO PROVIDE THE DETOUR SIGNING AS SHOWN AS PER 614.06 (B):
ITEM 614, DETOUR SIGNING LUMP wm) | M5-IR-24

MAINTENANCE OF DETOUR ROUTE

DURING THE TIME THAT TRAFFIC IS DETOURED, THE CONTRACTOR SHALL MAINTAIN THE ROUTE IN A CONDITION WHICH

IS REASONABLY SMOOTH AND FREE FROM HOLES, RUTS, RIDGES, BUMPS, DUST AND STANDING WATER. ONCE THE DETOUR

IS REMOVED AND TRAFFIC RETURNED TO ITS NORMAL PATTERN, THE DETOUR ROUTE SHALL BE RESTORED TO A CONDITION THAT
IS EQUIVALENT TO THAT WHICH EXISTED PRIOR TO ITS USE FOR THIS PURPOSE. ALL SUCH WORK SHALL BE PERFORMED WHEN
AND AS DIRECTED BY THE ENGINEER. THE DETOUR ROUTE IS TO BE REVIEWED AND REPAIRED PRIOR TO THE ASPHALT

CONTRACTOR OR SUBCONTRACTOR LEAVING THE PROJECT.

PAYMENT FOR THE WORK NECESSARY TO REPAIR THE DETOUR ROUTE WILL BE PERFORMED BY EITHER CHANGE ORDER OR

FORCE ACCOUNT.
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RICHLAND COUNTY ROAD 150 (ROCK ROAD) DETOUR MAP
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DESIGN FILE:

$888SDATESS8SS

DATE:

WORKSTATION: $TERMINALS

ITEM 614 - MAINTAINING TRAFFIC

RICHLAND COUNTY LEWIS RD. (TOWNSHIP ROAD 161) DETOUR LIMITATION AND INTERIM
COMPLETION DATE:

LEWIS RD. (TOWNSHIP ROAD 161) SHALL NOT BE CLOSED AT THE SAME TIME AS COUNTY
ROAD 150 (ROCK ROAD).

TWO WAY TRAFFIC ALONG TOWNSHIP ROAD 161 SHALL BE MAINTAINED AT ALL
TIMES, EXCEPT FOR A PERIOD NOT TO EXCEED FOURTEEN (14) CALENDAR
DAYS, WHEN THROUGH TRAFFIC WILL BE DETOURED AS SHOWN ON THIS SHEET.

THE CONTRACTOR SHALL NOTIFY THE RICHLAND COUNTY ENGINEER IN WRITING, A MINIMUM
SE IFlvgl)’Lf_%LEEENNTég“ DAYS IN ADVANCE OF THE DATE THE TOWNSHIP ROAD 1861 DETOUR WILL

THE CONTRACTOR SHALL ALSO NOTIFY, IN WRITING, THE FOLLOWING AGENCIES
?JPI!:EGEITITE%N (10) DAYS PRIOR TO THE TIME THE TOWNSHIP ROAD 161 DETOUR WILL BE

CITY OF ONTARIO
TOWNSHIP(S)

LOCAL FIRE DEPARTMENT(S)
LOCAL SCHOOL DISTRICT(S)
COUNTY SHERIFF(S)

THE CONTRACTOR SHALL PROVIDE, ERECT, MAINTAIN AND SUBSEQUENTLY

REMOVE THE TOWNSHIP ROAD 161 DETOUR SIGNING AS DETAILED ON THIS SHEET. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING, INSTALLING, MAINTAINING
AND REMOVING THE GATES AND BARRICADES AT THE APPROXIMATE WORK LIMITS

OF THE PROJECT AND THE ADVANCE WARNING SIGNS AS SHOWN ON STANDARD
CONSTRUCTION DRAWING MT-101.60.

THE FOURTEEN (14) CONSECUTIVE CALENDAR DAYS SHALL BE CONSIDERED

AS AN INTERIM COMPLETION DATE (SECTION 108), AND FOR EACH CALENDAR DAY
BEYOND THE FOURTEEN (14) CONSECUTIVE CALENDAR DAYS THAT THE ROADWAY
REMAINS CLOSED TO TRAFFIC, THE CONTRACTOR WILL BE ASSESSED
LIQUIDATED DAMAGES, AS PER SECTION 108.07 OF THE CONSTRUCTION AND
MATERIALS SPECIFICATIONS.

ACCESS TO ADJACENT PROPERTIES SHALL BE MAINTAINED AT ALL TIMES, AS
PER SECTION 614.02 (A).

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH
614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATION, AS WELL AS
THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR
ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP
SUM CONTRACT PRICE FOR 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY
ITEMIZED IN THE PLAN.

NOTICE OF CLOSURE SIGNS

THESE SIGNS SHALL BE ERECTED BY THE CONTRACTOR AT LEAST ONE WEEK
IN ADVANCE OF THE SCHEDULED ROAD CLOSURE. THE SIGNS SHALL BE
ERECTED ON THE RIGHT HAND: SIDE OF THE ROAD FACING TRAFFIC. THEY

SHALL BE LOCATED IN THE FIELD SO AS NOT TO INTERFERE WITH ANY MAP LEGEND
T POINT OF LLGSURE B AYNENE FOR TN WOME hrLt Gt T2 UbED
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LEWIS RD| WILL BE SIGN LEGEND
CLOSED  |srivoae ™
3-01 DETOUR| M4-8-24
ROAD DETOUR | m4-8-24 L ] L | L |
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THE FOLLOWING QUANTITY IS INCLUDED FOR THE CONTRACTOR LEWIS D3-H3-36 LEWIS RD | D3-H3-36 [ LEWIS RD |03-43-36 | LEWIS RD |D3-H3-36
TO PROVIDE THE DETOUR SIGNING AS SHOWN AS PER 614.06 (B): TYPE III BARRICADES TYPE III BARRICADES TYPE III BARRICADES
3 M5-IL-24 1R
ITEM 614, DETOUR SIGNING LUMP ) | ME-IR-24 4 |Me3 « > |2

MAINTENANCE OF DETOUR ROUTE

DURING THE TIME THAT TRAFFIC IS DETOURED, THE CONTRACTOR SHALL MAINTAIN THE ROUTE IN A CONDITION WHICH

IS REASONABLY SMOOTH AND FREE FROM HOLES, RUTS, RIDGES, BUMPS, DUST AND STANDING WATER. ONCE THE DETOUR

IS REMOVED AND TRAFFIC RETURNED TO ITS NORMAL PATTERN, THE DETOUR ROUTE SHALL BE RESTORED TO A CONDITION THAT
IS EQUIVALENT TO THAT WHICH EXISTED PRIOR TO ITS USE FOR THIS PURPOSE. ALL SUCH WORK SHALL BE PERFORMED WHEN
AND AS DIRECTED BY THE ENGINEER. THE DETOUR ROUTE IS TO BE REVIEWED AND REPAIRED PRIOR TO THE ASPHALT
CONTRACTOR OR SUBCONTRACTOR LEAVING THE PROJECT.

PAYMENT FOR THE WORK NECESSARY TO REPAIR THE DETOUR ROUTE WILL BE PERFORMED BY EITHER CHANGE ORDER OR
FORCE ACCOUNT.

C-133

LEXINGTON-
SPRING MILL RD.

L4

4\

T

RIC-30-0620

C-501

OnTario

m
5T Fou TH ST

09

OCK RD.
EWIS RD.

p]

RICHLAND COUNTY TOWNSHIP ROAD 161 (LEWIS ROAD) DETOUR MAP

CALCULATED
CAL
CHECKED

HYH

MAINTENANCE OF TRAFFIC NOTES - RIC-30-0620 (LEWIS RD.)

i@ DO3-BH-FY2009(A)




DESICN F HBws$.DONFILESPECIFICATIONSSS$$$$

WORKSTATSOERM INGIOTERSSSSDATES SS9 $

SHEET NUMBER see |2 |
iTem | M| SRAND | it DESCRIPTION sneetls 2[E E
12 3 M 15 6 7 18 19 20 21 . TAL No. |z ©F
PAVEMENT
2 2 209 60200 4 STA LINEAR GRADING
378 | 356 480 254 01000 1214 SQ YD | PAVEMENT PLANING, ASPHALT CONCRETE
30 28 38 407 10000 96 GALLON | TACK COAT 3
6 15 25 448 47020 56 CU YD | ASPHALT CONCRETE SURFACE COURSE, TYPE 1, PG64-22
TRAFFIC CONTROL
/ 621 00100 1 EACH RPM
1 621 54000 ] EACH RAISED PAVEMENT MARKER REMOVED
0.08| o0.13 0.13 0.3 | 0.5 | 0.03 0.05 646 10001 0.7 MILE EDGE LINE, AS PER PLAN 3
0.30 646 10101 0.30 MILE LANE LINE, AS PER PLAN 3
0.04 | 0.06 0.06 0.06 | 0.07 0.02 646 10201 0.31 MILE CENTER LINE, AS PER PLAN 3
ALTERNATE BID
0.08| 0.3 0.3 0.3 | o5 | 0.03 0.05 646 10000 0.7 MILE EDGE LINE 3 D=
0.30 646 10100 0.30 MILE LANE LINE 3 o
0.04 | 0.06 0.06 0.06 | 0.07 0.02 646 10200 0.31 MILE CENTER LINE 3 <
=
STRUCTURES (OVER 207) =
s |
STRUCTURE HUR-303-0187 (SFN 3904083) (75
550 848 10001 550 SQ YD | MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRODEMOLITION, AS PER PLAN (2V5” THICK) 3
550 848 20000 550 SQ YD | SURFACE PREPARATION USING HYDRODEMOLITION :t‘
/5 848 30001 15 CU YD | MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN 3 T
17 848 50000 17 SQ YD | HAND CHIPPING w
LUMP 848 50100 LUMP TEST SLAB =
L
; 848 50200 I CU YD | FULL DEPTH REPAIR ~ T}
550 848 50321 550 SQ YD | EXISTING CONCRETE OVERLAY REMOVED, AS PER PLAN (IVs* NOMINAL THICKNESS) 3
28 848 50340 28 SQ YD | REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIABLE THICKNESS CONCRETE OVERLAY
STRUCTURE ERI-2-0934 (SFN 2200724)
2 202 11301 2 CUYD | PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 2
] 511 45701 7 CUYD | CLASS C CONCRETE, ABUTMENT, AS PER PLAN (REPAIR) 3
] 511 71100 7 CU YD | CONCRETE, MISC: APPROACH SLAB REPAIR 3
300 512 10050 300 SQ YD | SEALING OF CONCRETE SURFACES (NON-EPOXY)
60 516 31000 60 FT JOINT SEALER
60 516 31001 60 FT JOINT SEALER, AS PER PLAN 3
927 848 10001 927 SQ YD | MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRODEMOLTION, AS PER PLAN (% THICK) 3
927 848 20000 927 SQ YD | SURFACE PREPARATION USING HYDRODEMOLITION
i3 848 30001 3 CU YD | MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN 3
28 848 50000 28 SQ YD | HAND CHIPPING
LUMP 848 50100 LUMP TEST SLAB
7 848 50200 ] CUYD | FULL DEPTH REPAIR
STRUCTURE ERI-2-1251 (SFN 2200996) -~
2 202 11301 2 CUYD | PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 2 §
] 511 45701 7 CU YD | CLASS C CONCRETE, ABUTMENT, AS PER PLAN (REPAIR) 3 S
1 51 71100 7 CUYD | CONCRETE, MISC: APPROACH SLAB REPAIR 3 S
297 512 10050 297 SQ YD | SEALING OF CONCRETE SURFACES (NON-EPOXY) &
48 516 31000 48 FT JOINT SEALER ]
B3
48 516 31007 48 FT JOINT SEALER, AS PER PLAN 3 M
729 848 10007 729 SQ YD | MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRODEMOLTION, AS PER PLAN (1% THICK] 3 N
729 848 20000 729 SQ YD | SURFACE PREPARATION USING HYDRODEMOLITION
10 848 30001 10 CU YD | MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN 3
22 848 50000 22 SQ YD | HAND CHIPPING
LUMP 848 50100 LUMP TEST SLAB
7 848 50200 7 CUYD | FULL DEPTH REPAIR




DESICN F HSBws$.DONF ILESPECIFICATIONSS$$$$

WORKSTATSTERMINGIAT ER$$SSDATESS S

SHEET NUMBER see [2_L
iTem | M GRAND |y DESCRIPTION sneetls 2[F E
6 7 8 9 2 3 M 5 6 7 8 9 20 21 XT. TOTAL No. |£ T J°
STRUCTURE RIC-30-0550 (SFN 7001010)
85 202 98200 85 FT REMOVAL MISC.: EXPANSION JOINT EXTENSION 2
201 512 10050 201 NeR ] SEALING OF CONCRETE SURFACES (NON-EPOXY)
85 516 31001 85 FT JOINT SEALER, AS PER PLAN 3
1098 848 10001 1098 SQ YD MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRODEMOLTION, AS PER PLAN (3Y5” THICK) 3
1098 848 20000 1098 NeR(] SURFACE PREPARATION USING HYDRODEMOLITION
43 848 30001 43 cu Yo MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN 3
40 848 50000 40 SQ YD HAND CHIPPING
LUMP 848 50100 LUMP TEST SLAB
2 848 50200 2 cuYp FULL DEPTH REPAIR
1098 848 50300 1098 SQ YD WEARING COURSE REMOVED, ASPHALT
STRUCTURE RIC-30-0620 (SFN 7001025)
85 202 898200 85 FT REMOVAL MISC.: EXPANSION JOINT EXTENSION 2
245 512 10050 245 SQ YD SEALING OF CONCRETE SURFACES (NON-EPOXY) D
85 516 31001 85 FT JOINT SEALER, AS PER PLAN 3 o
1351 848 10001 1351 SQ YD MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRODEMOLTION, AS PER PLAN (3Y5* THICK) 3 <
1351 848 20000 1351 SQ YD SURFACE PREPARATION USING HYDRODEMOLITION =
=
53 848 30001 53 cu YD MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN 3 -
45 848 50000 45 SQ YD HAND CHIPPING N
LUMP 848 50100 LUMP TEST SLAB
1 848 50200 / cu Yo FULL DEPTH REPAIR 2'
1351 848 50300 1351 NeR( WEARING COURSE REMOVED, ASPHALT o
STRUCTURE RIC-30-1750R (SFN 7001592) ~
202 ) 848 10001 202 SQ YD MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRODEMOLTION, AS PER PLAN (3" THICK) 3 w
202 848 20000 202 SQ YD SURFACE PREPARATION USING HYDRODEMOLITION (O]
7 848 30001 7 cu Yp MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN 3
6 848 50000 [ NeR?] HAND CHIPPING
LUMP 848 50100 LUMP TEST SLAB
1 848 50200 ! cU YD FULL DEPTH REPAIR
202 848 50321 202 SQ YD EXISTING CONCRETE OVERLAY REMOVED, AS PER PLAN 3
10 848 50340 10 SQ YD REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIABLE THICKNESS CONCRETE OVERLAY
STRUCTURE ERI-2-1096L (SFN 2200848)
1 202 11301 ] cu Yo PORTIONS OF STRUCTURE REMOVED, AS PER PLAN 2
1 14 10100 / SQ YD SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)
395 842 10000 395 POUND CORRECTING ELEVATION OF CONCRETE APPROACH SLABS WITH HIGH DENSITY POL YURETHANE
STRUCTURE RIC-430-1010 (SFN 7006284)
1729 842 10000 1728 POUND CORRECTING ELEVATION OF CONCRETE APPROACH SLABS WITH HIGH DENSITY POL YURETHANE
MAINTENANCE OF TRAFFIC
LUMP | LUMP | LUMP | LUMP 614 12420 LUMP DETOUR SIGNING
-~
614 11000 LUMP MAINTAINING TRAFFIC g
624 10000 LUMP MOBILIZATION S
N
0y
T
N
™
o
Q




DESIGCN F HéE$$. DONFILESPECIFICATIONSS$$$s$

WORKSTATSIENRMINMBIAT E2S$$SDATESS$$$

BRIDGE LIMITS= 213/10Y,%

BRIDGE DECK LENGTH= 211'-4"+

DESIGN AGENCY

DISTRICT THREE
OFFICE OF PRODUCTION

DATE
3/08

STRUCTURE FILE NUMBER
3904083

REVIEWED
RDN

DRAWN
CAL
REVISED

DESIGNED
CAL
CHECKED
HYH

T T T T T T T T T T — /A
/ 4 A
705/ //
vy >
y 3
o
74 J2 8
7 AR
Vi 5|5 g
74 2 g
A 7 = &
4 ® *
Z
. Y
L A [
SEAL JOINT AS PER 848
=+
= |
PROPOSED 2//," OVERLAY LT
\[ PROPOSED OVERLAY | / -0 _, | |
235" I/ awe 1
EXISTING 1%,” OVERLAY (TO BE REMOVED) == | |
USING ITEM 848-EXISITNG CONCRETE OVERLAY (|
(1, NOMINAL THICKNESS) bb |
ADDITIONAL 1" OF CONCRETE TOBE — ~ "
REMOVED BY HYDRODEMOLITION SECTION A-A SAW CUT 1/," DEEP
ITEM | QUANTITY UNIT DESCRIPTION
646 0.08 MILE | EDGE LINE, AS PER PLAN
646 0.04 MILE | CENTER LINE, AS PER PLAN
848 550 SQ YD | MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRODEMOLITION, AS PER PLAN (2/5" THICK) NOTES:
848 550 SQ YD | SURFACE PREPARATION USING HYDRODEMOLITION
848 15 CU YD [ MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN N THE EXISTING GUARDRAIL IS NOT SHOWN.
4
al T SQYD | HAND CHIPPING 2) THE PROPOSED OVERLAY ELEVATION SHALL MATCH THE EXISTING BRIDGE
DECK ELEVATION.
848 LUMP TEST SLAB
848 1 CUYD | FULL-DEPTH REPAIR 3) SAW CUT EXISTING DECK 1/,” DEEP, 2/~0” FROM DECK EDGES, COST SHALL BE
848 550 SQ YD [ EXISTING CONCRETE OVERLAY REMOVED, AS PER PLAN (/5" NOMINAL THICKNESS) (},}'C,,LﬁgEAEI’N;NL L e EXL%W“&EQEE?ESLEAS_VE‘ELQEA%E“SOgggwEg R Zk@NCUTS
848 28 SQ YD | REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIABLE THICKNESS CONCRETE OVERLAY z ' ‘
4) SEAL NEW OVERLAY AT CONSTRUCTION JOINTS, EDGES & STEEL END DAMS AS PER 848.

QUANTITIES CARRIED TO GENERAL SUMMARY

PLAN VIEW
HUR-303-0187 OVER VERMILION RIVER

DO3-BH-FY20089 (A)




DATE: $8888DATESSS3%

88888 .DOGNFILESPECIFICATIONSS8888

WORKSTATION: STERMINALS

DESIGN FILE:

25'¢ BRIDGE LIMITS = 288'-7"x 25'¢
APPROACH BRIDGE DECK LENGTH = 286/~1"+ APPROACH
SLAB SLAB
GUTTER BULB L5x3 1/2x13.0% SCUPPER }_
‘h—___:_—ﬂ_:_:qj:_:__“::::::_—““:Z—;A_:“Z——_—::_:“&;&__:_ :_——:IE:)———\
|0 0 y Y W W 1o W U ) L 3y y
| | =3 |\ 23" SAFETY |\ \
< CURB (TYP.)
_ \ \ € C.R. CAMPBELL ROAD \ G321 S \\ W \
N \ HE N i :
W\ A \\ \ 597 \ A\ \
AWa_ g 0o n _\; _ _ “___\\_ 5@‘%_ _ _\_E .0 [ g\ \
-\ L W\ Ty
/ % - 003 %
SEAL EXISTING SAFETY CURB & PARAPET FACE WITH > 2 2
ITEM 512, SEALING OF CONCRETE SURFACES 2 =
(NON-EPOXY) (TYP.). o} 4
Q [e]
c c
REPAIR TOP 6” OF BACKWALL & APPROACH SLABS (TYP) Z Z
SEE SHEET 2/2 FOR DETAILS. 2 -
% 2 2-3
m m
(721 wn
PLAN VIEW ALUMINUM RAILING ﬁ
PROPOSED 1/4” OVERLAY 4 HH
R 3,1 SEAL SAFETY CURB AND
T PARAPET FACE (4'-47%)
PS5l
Py { TOE OF CURB
'J L
b ISAFETY
= ﬁll\ | EXISTING 'L?_URB S S —
DECK RB  ——— ¥
l 14" OF EXISTING CONCRETE TO BE i & o~ \jj ____________________________
REMOVED BY HYDRODEMOLITION Lt S—— —E 1
. 1
—
ELEVATION VIEW AT SCUPPER [ + 5\\\\\\\ ===
— ;;.g/
|| — 2 S~
= [[-_— "
ITEM QuANTITY UNIT DESCRIPTION SEALING OF CONCRETE SURFACES
512 300 SQ YD | SEALING CONCRETE SURFACES (NON-EPOXY)
SEALING SAFETY CURB AND PARAPET FACE ON
646 0.13 MILE EDGE LINE, AS PER PLAN BRIDGE DECK & WINGWALLS (AVG. LENGTH= 31t'-67).
646 0.06 MILE CENTER LINE, AS PER PLAN
848 927 SQ YD | MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRODEMOLITION, AS PER PLAN (V4" THICK)
848 927 SQ YD | SURFACE PREPARATION USING HYDRODEMOLITION NOTES:
1) THE EXISTING APPROACH GUARDRAIL AND BRIDGE RAIL IS NOT SHOWN.
848 13 cu YD MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY, AS PER FLAN 2) THE PROPOSED OVERLAY PROFILE ELEVATIONS SHALL MATCH THE EXISTING
o ” PPV B ——. BRIDGE DECK PROFILE ELEVATIONS.
016 s F—— 3) THE PROPOSED OVERLAY SHALL BE SLOPED TO DRAIN TO THE EXISTING
SCUPPERS; HOWEVER, THE EXISTING SCUPPERS SHALL NOT BE DISTURBED.
848 ! U YD FULL-DEPTH REPAIR 4) FOR BACKWALL & APPROACH SLAB REPAIR DETAILS, SEE SHEET 2/2.

QUANTITIES CARRIED TO GENERAL SUMMARY

DESIGN AGENCY
DISTRICT THREE
OFFICE OF PRODUCTION

DATE

RDN 3708
2200724

CHECKED REVISED STRUCTURE FILE NUMBER

HYH

REVIEWED

CAL

DRAWN

CAL

VIEW
ERI-2-0934

UNDER CAMPBELL STREET (C.R. 110)

PLAN

DO3-BH-FY2008(A)

[~

N




#8988 .DGNFILESPECIFICATIONS$588%

DESIGN FILE:

DATE: $8888DATESSS88

WORKSTATION: S$TERMINALS

ITEM 516 - JOINT SEALER, AS PER PLAN ——

SEE DETAIL A

FOR GROOVE
ITEM 202 AND ITEM 511~ CONCRETE,

MISC.: APPROACH SLAB REPAIR

12

TOP OF EXISTING APPROACH SLAB \

EXISTING REINFORCING STEEL
( TO BE PRESERVED)

EXISTING REINFORCING STEEL
( TO BE PRESERVED)

REPLACE ALL EXISTING
REINFORCING STEEL

BARS WHICH ARE TQ BE
INCORPORATED INTO

THE NEW WORK AND ARE —
DEEMED BY THE
ENGINEER TO BE MADE
UNUSABLE BY CONCRETE
REMOVAL OPERATI ONS
WITH NEW EPOXY
COATED REINFORCING
STEEL OF THE SAME
SIZE AT NO COST TO
THE DEPARTMENT.

ITEM 202 AND ITEM 511~
CLASS C CONCRETE, ABUTMENT,
AS PER PLAN

EXISTING EXPANSION JOINT
(TO BE PRESERVED)

PROPOSED 14
CONCRETE OVERLAY

] DECK
P/ I
]
l I i
| L STEEL
I | BEAM
| ABUTMENT | |
l |
1 [ |
SECTION A-A

(BACKWALL & APPROACH SLAB REPAIR LENGTH = 307-07%)

ITEM QUANTITY UNIT DESCRIPTION
202 2 cu vD PORTIONS OF STRUCTURE REMOVED, AS PER PLAN
511 1 cu Yo CLASS C CONCRETE, ABUTMENT, AS PER PLAN (REPAIR)
511 1 cy yo CONCRETE, MISC: APPROACH SLAB REPAIR
516 60 FT JOINT SEALER
516 60 FT JOINT SEALER, AS PER PLAN

QUANTITIES CARRIED TO GENERAL SUMMARY

ITEM 516 - JOINT SEALER

N 7777
2 1/47 g —
— — ) N
I N N IR
» oo~ A
— ' o)
APPROACH SLAB / 1 ~ Y
— N\ e S / l ( N /,\/’I
_________ — | aBUTMENT L |
| /:_/l ! > I
DEATAIL A

APPROACH SLAB GROOVE LENGTH = 30'-0"#

DESIGN AGENCY

DISTRICT THREE
OFFICE OF PRODUCTION

DATE

STRUCTURE FILE NUMBER
2200724

RDN 3/08

REVIEWED

DRAWN
CAL
REVISED

DESIGNED
CAL

CHECKED
HYH

VIEW
ERI-2-0934

UNDER CAMPBELL STREET (C.R. 110)

PLAN

DO3-BH-FY2009(A)

I~
~N

S5




DESIGN FILE:

88598 .DONFILESPECIFICATIONS$888$

STERMINALS

DATE: 8888SDATESS88S

WORKSTATION:

25% BRIDGE LIMITS = 285"-61/4% 25%
APPROACH BRIDGE DECK LENGTH = 283"-l/;" APPROACH
SLAB SLAB
GUTTER BULB L5x3 1/2x13.0% —\ SCUPPER L
_______________________________________________ -
Y e uﬁ" — “’”\Q\ = "§’”§n — _"‘ﬁJ U UL y y -
| W\ 353 \ 2-3% SAFETY \
\ , \ Ax |2 \ curs (e \\\ \
_ \ € C.R. GALLOWAY ROAD \ uR |k \ \
T \ Sl e U W ‘
S \
\\§ \ |\ A \\ I\
\ \ \ \ Ml S \ \ \
\n a0 0 ot L _ _ _ any S _ Y 0 n n g\\\ \
- Y L T YW =
w = vy
: / 2 6° 28130 <
SEAL EXISTING SAFETY CURB & PARAPET FACE WITH . ‘\;
ITEM 512, SEALING OF CONCRETE SURFACES ul =
(NON-EPOXY) (TYP.). @ @
fur] fux]
] 2
REPAIR TOP 6” OF BACKWALL & APPROACH SLABS (TYP) F Z
SEE SHEET 2/2 FOR DETAILS. > >
> >
‘-z\-‘ TZ"\ 2/__ 3//
wn wn
PLAN VIEW ALUMINUM RAILING ﬂ
PROPOSED 1V;* OVERLAY M
/3 SEAL SAFETY CURB AND
FARY
T PARAPET FACE (4"-4%)
ot
Py { TOE OF CURB
rI L
D> I EXISTING :gﬁ%rr
- | DECK e N
L I 14 OF EXISTING CONCRETE TO BE I Y S ]
REMOVED BY HYDRODEMOLITION N i D —T |
]
-~ —
ELEVATION VIEW AT SCUPPER I + |~ ===
| ! S
|| e
” — - ~——
|1 == ~]
I =" e ==
_Eerr=——-=
TTEM QUANTITY DESCRIPTION
A uNIT SEALING OF CONCRETE SURFACES
512 297 SQ YD | SEALING CONCRETE SURFACES (NON-EPOXY)
SEALING SAFETY CURB AND PARAPET FACE ON
646 0.13 MILE EDGE LINE, AS PER PLAN BRIDGE DECK & WINGWALLS (AVG. LENGTH= 3097¢).
646 0.06 MILE CENTER LINE, AS PER PLAN
848 729 SQ YD | MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRODEMOLITION, AS PER PLAN (14 THICK)
848 729 SQ YD | SURFACE PREPARATION USING HYDRODEMOLITION NOTES:
1) THE EXISTING APPROACH GUARDRAIL AND BRIDGE RAIL IS NOT SHOWN.
848 10 cu YD MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN 2) THE PROPOSED OVERLAY PROFILE ELEVATIONS SHALL MATCH THE EXISTING
BRIDGE DECK PROFILE ELEVATIONS.
848 22 so o HAND CHIPPING
Py e TEST SLAB 3) THE PROPOSED OVERLAY SHALL BE SLOPED TO DRAIN TO THE EXISTING
SCUPPERS; HOWEVER, THE EXISTING SCUPPERS SHALL NOT BE DISTURBED.
648 ! CUYD | FULL-DEPTH REPAIR 4) FOR BACKWALL & APPROACH SLAB REPAIR DETAILS, SEE SHEET 2/2.
QUANTITIES CARRIED TO GENERAL SUMMARY

DESIGN AGENCY

DISTRICT THREE
OFFICE OF PRODUCTION

DATE

RDN 3/08

2200996

DRAWN
CAL

REVISED STRUCTURE FILE NUMBER

DESIGNED
CAL

CHECKED
HYH

VIEW

PLAN

ERI-2-1251

UNDER GALLOWAY ROAD (T.R. 118)

DO3-BH-FY2009(A)

_—
~N

.




88888 .DGNFILESPECIFICATIONS$8%88

WORKSTATION: STERMINALS

DESIGN FILE:

DATE: $8888DATESSS8S

ITEM 516 - JOINT SEALER, AS PER PLAN —

SEE DETAIL A

FOR GROOVE

ITEM 202 AND ITEM 511- CONCRETE
MISC.: APPROACH SLAB REPAIR

TOP OF EXISTING APPROACH SLAB ]

Ly

ITEM 202 AND ITEM 511-
CLASS C CONCRETE, ABUTMENT,
AS PER PLAN

EXISTING EXPANSION JOINT
(TO BE PRESERVED)

72—”\‘

PROPOSED 114"
CONCRETE OVERLAY

APPROACH SLAB

EXISTING REINFORCING STEE,
(TO BE PRESERVED)

EXISTING REINFORCING STEEL
(TO BE PRESERVED)

REPLACE ALL EXISTING
REINFORCING STEEL

BARS WHICH ARE TO BE
INCORPORATED INTO

THE NEW WORK AND ARE
DEEMED BY THE

ENGINEER TO BE MADE

t
6| CEZTIN l
W\ | DECK
| |
] ;
L l STEEL
asuThent |1 | BEAM
v
| |
|1 |
SECTION A-A

UNUSABLE BY CONCRETE

REMOVAL OPERATIONS
WITH NEW EPOXY
COATED REINFORCING
STEEL OF THE SAME
SIZE AT NO COST TO
THE DEPARTMENT.

(BACKWALL & APPROACH SLAB REPAIR LENGTH = 24’-0“}

ITEM | QUANTITY UNIT DESCRIPTION
202 2 cu YD PORTIONS OF STRUCTURE REMOVED, AS PER PLAN
511 1 cu Yo CLASS C CONCRETE, ABUTMENT, AS PER PLAN (REPAIR)
51 1 cu Yo CONCRETE, MISC: APPROACH SLAB REPAIR
516 48 FT JOINT SEALER
516 48 FT JOINT SEALER, AS PER PLAN

QUANTITIES CARRIED TO GENERAL SUMMARY

ITEM 516 - JOINT SEALER

.
2 1/4” - }_ K __A_;:_—_—
- ST S— ST =
PRI e
\ \ |\./ ,/\.-/ N~

\ \ | (\ P A
- o)
APPROACH SLAB s | PN
——_ o) o (- A
__________ o I | ABUTMENT; \) (/ !
’ [ /\_/’ ’ 'y ‘

DEATAIL A

APPROACH SLAB GROOVE LENGTH = 24’-0

DESIGN AGENCY

DISTRICT THREE
OFFICE OF PRODUCTION

DATE

RDN 3/08
2200996

REVIEWED

REVISED STRUCTURE FILE NUMBER

DRAWN
CAL

DESIGNED
CAL

CHECKED
HYH

VIEW
ERI-2-1251
118)

UNDER GALLOWAY ROAD (T.R.

PLAN

DO3-BH-FY2009(A)

~N
S~~~
N

&P




#8888 .DGNFILESPECIFICATIONS$888%

DESIGN FILE:

DATE: $8888DATESS8SS

WORKSTATION: $TERMINALS

50'-0” 50/-0"
ITEM 254-PAVEMENT PLANING, . ITEM 209- LINEAR GRADING
ASPHALT CONCRETE (VARIES) AND BRIDGE LIMITS = 235'-0"+ (JYPICAL)
TTEM 448~ ASPHALT CONCRETE BRIDGE DECK LENGTH = 232672
SURFACE COURSE (1.5 7@17—
(TYPICAL) - SEAL EXISTING PARAPET FACE WITH ’5is
ITEM 512, SEALING OF CONCRETE SURFACES -
TAPER PAVEMENT PLANING 1.5” APPROACH (NON-EPOXY) (TYP.). Apzﬁ%‘c“
FROM THE BUTT JOINT TO SLAB
275" TO THEBRIDGE DECK  ~ \ | = @ ——mp_—— o e e e s e e e e
(TYPICAL)
©
- < 2
/8 ° _ i € C.R. ROCK ROAD _ o -
- —E v = —h
s Y L 6.5% oAb <
TAPER PAVEMENT PLANING 2.125” > o= 29's 1ol © / 7
FROM PAVED SHOULDER EDGE > L Sl
" I .
ZTOY le.gfL)To THE BRIDGE DECK N 6'x6's ?: S
0 0 0 _‘@1 n
T [ e fo o 7*16'—0”1 avG._}
(TYPICAL) |% \035' lZ ITEM 202 - REMOVAL MISC.= (TYPICAL) .
= < EXPANSION JOINT EXTENSION
o o (TYPICAL PAVEMENT PLANING AND RESURFACING
2% PLAN VIEW z
SEAL FACE AND TOP Glo [} R FULL DEPTH REPAIR
OF PARAPET (3/-6") Si@ =
v 9
‘L‘<—' 1=
______________________________ - ITEM 516 - JOINT SEALER, ITEM 202 - REMOVAL MISC.:
] [TEM 254-PAVEMENT PLANING, | AS PER PLAN \ EXPANSION JOINT EXTENSION
— ASPHALT CONCRETE (VARIES 1.5 (SEE DETAIL BELOW)
- AT BUTT JOINT TO 2.75 AT BRIDGE)
N = ~— 500" TOP OF EXISTING CONCRETE DECK
I \\\\\:\ == ITEM 448~ ASPHALT CONCRETE PROPOSED 3V,” CONCRETE OVERLAY
e n
| _oEEET rop oF PRZ‘;’Z‘;’;%E Siﬁg':ié 1.59 /— TOP OF PROPOSED DECK
-
- e e
= L L e —— — ngRgf;C%XISSL?gG CONCRETE T T ——— _|[ - i —_—
bl 5
C | EXISTING 3V»” ASPHALT CONCRETE
EXISTING ASPHALT CONCRETE, 3.75” DEPTH o | bEck gg ng Egmgvcﬁggj ggéugaljoe\ym
SEALING OF CONCRETE SURFACES CONCRETE APPROACH SLAB I l L N\ dan ’
SEALING THE FACE AND TOP OF THE PARAPET EXISTING EXPANSION JOINT | : 1 ADDITIONAL 1” OF CONCRETE TO BE
(LENGTH= 231 11"+ BRIDGE DECK & 27’+ ROADWAY). _______(TO BE PRESERVED) | | | REMOVED BY HYDRODEMOLITION
~ |
AN _JI | | l STEEL
1TEM QUANTITY UNIT DESCRIPTION \ ——— | asumment B I BEAM
202 85 FT REMOVAL MISC.: EXPANSION JOINT EXTENSION \\__.4 P ! 9 { ]
209 2 STA LINEAR GRADING
SECTION THROUGH ABUTMENT
254 378 sQ YD PAVEMENT PLANING, ASPHALT CONCRETE (1.5%)
407 30 GALLON | TACK COAT 1"x1* BARS
448 18 CuU YD ASPHALT CONCRETE SURFACE COURSE, TYPE 1, PGB4-22 (TO BE REMOVED) 1" EXISTING ASPHALT CONCRETE
4 4 11/4” EXISTING ASPHALT CONCRETE: (TO BE REMOVED)
512 201 sQ YD SEALING CONCRETE SURFACES (NON-EPOXY) (TO BE REMOVED)
516 85 FT JOINT SEALER, AS PER PLAN |~ T
o N
646 0.13 MILE EDGE LINE, AS PER PLAN | | 9
646 1 0.08 MILE CENTER LINE, AS PER PLAN —_—— | U
848 1098 sQ YD MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRODEMOLITION, AS PER PLAN (3, THICK) /\ _ /4 weLps 1 |
848 1098 SQ YD | SURFACE PREPARATION USING HYDRODEMOLITION N8N AN (10 BE REMONVED)
, , R
848 43 CU YD MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN DETAIL FOR ITEM 202 - REMOVAL MISC.:
EXPANSION JOINT EXTENSION
848 40 SQ YD | HAND CHIPPING
848 LUMP TEST SLAB NOTES:
848 2 cu YD FULL-DEPTH REPAIR 1) THE EXISTING APPROACH GUARDRAIL AND BRIDGE PARAPETS ARE NOT SHOWN.
848 1098 SQ YD WEARING COURSE REMOVED, ASPHALT 2) THE PROPOSED OVERLAY SHALL BE SLOPED TO DRAIN TO THE EXISTING

QUANTITIES CARRIED TO GENERAL SUMMARY
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$88988 .DGNFILESPECIFICATIONS$8388

DESIGN FILE:

DATE: $888SDATESS88S

WORKSTATION: STERMINALS

50'-0" 50'-0”
ITEM 254-PAVEMENT PLANING, o LINEAR GRADING
ASPHALT CONCRETE (VARIES) AND BRIDGE LIMITS = 288/-6"+ (TYPICAL)

ITEM 448-

(TYPICAL)

TAPER PAVEMENT PLANING 1.5”
FROM THE BUTT JOINT TO
2.75" TO THE BRIDGE DECK

SURFACE COURSE (1.5

ASPHALT CONCRETE

25
APPROACH
SLAB

BRIDGE DECK LENGTH = 286'-0"+

SEAL EXISTING PARAPET FACE WITH
ITEM 512, SEALING OF CONCRETE SURFACES

(NON-EPOXY) (TYP.).

25'¢

APPROACH
SLAB

(TYPICAL)

SCUPPER—\

\</ <
©
: > S %8
\ 5&/ S % )
o $ N
/ w - (o) N
) A _ - _ g a _
TAPER PAVEMENT PLANING 2.125” © 8 > $
FROM PAVED SHOULDER EDGE 5 iy
TO 2.75% TO THE BRIDGE DECK o &
(TYPICAL)
0 0
0-0% avG. 4 00 T ————x o — — — . T T S
(TYPICAL) 107707« AVE.
(TYPICAL
ENT PLANING AND RESURFACING
' SEAL FACE AND TOP ITEM 202 - REMOVAL MISC.: ,IIA PAVEM
! OF PARAPET (3'-6%) PLAN VIEW EXPANSION JOINT EXTENSION
o (TYPICAL)
R
] N .
! \ ITEM 254-PAVEMENT PLANING, ITEM 516 - JOINT SEALER, ITEM 202 - REMOVAL MISC.:
T S & Tttt ASPHALT CONCRETE (VARIES 157 — > PER PLAN ) EXTANSION JOINT EXTENSION
7 e S5 A —— AT BUTT JOINT TO 2.75” AT BRIDGE)
—-—T B - 50°-0" TOP OF EXISTING CONCRETE DECK
¥ l\\\\ _ === ITEM 448- ASPHALT CONCRETE PROPOSED 3V,” CONCRETE OVERLAY
—_ == SURFACE COURSE (1.5%
H I <= s~ TP OF PROPOS TOP OF PROPOSED DECK
- ED SURFACE— . N\ _ __ _ _ __ —— _ :
| =P e = = £
| - = TOP OF EXISTING CONCRETE —— e —— i —_—
= e APPROACH SLAB ] P L o
= | | EXISTING 3Y,” ASPHALT CONCRETE
EXISTING ASPHALT CONCRETE, 3.75" DEPTH | DECK (10 BE RENOVED) USING ITEM
-WEARING COU M
CONCRETE APPROACH SLAB I L N ’
SEALING OF CONCRETE SURFACES | | il

EXISTING EXPANSION JOINT

ADDITIONAL 1” OF CONCRETE TO BE

|
' |
SEALING THE FACE AND TOP OF THE PARAPET _______(TO BE PRESERVED) Sq | ! REMOVED BY HYDRODEMOLITION
(LENGTH= 284/~1t+ BRIDGE DECK & 30’-3" ROADWAY). N | v | ereeL
AN |
N |—— T ssumvent } ! | BEAM
ITEM QUANTITY UNIT DESCRIPTION S { P | 9 |
— |
202 85 FT REMOVAL MISC.: EXPANSION JOINT EXTENSION '
208 2 STA LINEAR GRADING SECTION THROUGH ABUTMENT
254 356 SQ YD PAVEMENT PLANING, ASPHALT CONCRETE (1.5 15® BARS
(TO BE REMOVED)
2or 2 CALLON | TACK COAT 1.1/4” EXISTING ASPHALT CONCRETE: 1L EXISTING ASTHALT CONCRETE
448 % cu YD ASPHALT CONCRETE SURFACE COURSE, TYPE 1, PG64-22 (TO BE REMOVED) (TO BE REMOVED)
512 245 sQ YD SEALING CONCRETE SURFACES (NON-EPOXY) r‘ - %
516 85 FT JOINT SEALER, AS PER PLAN ———— Z
— L]
646 0.15 MILE EDGE LINE, AS PER PLAN i o
646 0.07 MILE CENTER LINE, AS PER PLAN Vo vva weLosT |
848 1351 $Q YD MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRODEMOLITION, AS PER PLAN (3¥,* THICK) /\ A 1\' (TO BE REMOVED)
848 1351 SQ YD SURFACE PREPARATION USING HYDRODEMOLITION DETALL FOR ITEM 202 - REMOVAL MISC
848 53 cu YD MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN EXPANSION JOINT EXTENSION -
848 45 sQ YD HAND CHIPPING NOTES
848 LUMP TEST SLAB 1) THE EXISTING APPROACH GUARDRAIL AND BRIDGE PARAPETS ARE NOT SHOWN.
848 ! Cu ¥D FULL-DEPTH REPAIR 2) THE PROPOSED OVERLAY SHALL BE SLOPED TO DRAIN TO THE EXISTING
848 1351 sQ YD WEARING COURSE REMOVED, ASPHALT SCUPPERS; HOWEVER, THE EXISTING SCUPPERS SHALL NOT BE DISTURBED.
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#8888 .DGNFILESPECIFICATIONS$8838

DESIGN FILE:

DATE: $8888DATESS888

WORKSTATION: STERMINALS

<< PROPOSED OVERLAY WIDTH = 13’ 358

SAW CUT 2” DEEP
PROPOSED 3” OVERLAY

EXISTING 2” CONCRETE OVERLAY

(TO BE REMOVED) USING ITEM 848~
EXISTING CONCRETE OVERLAY REMOVED
(2” NOMINAL THICKNESS)

FACE OF PARAPET

ADDITIONAL 17 OF CONCRETE
TO BE REMOVED BY

€ SURVEY USR 30 HYDRODEMOLITION TN -
EXISTING DECK
________________________________ N /A\.._...__._
\/
SAWCUT 2"/'DEEP
/ OVERLAY DETAIL B-B
II
!
/
!
L]
€ PAVEMENT EASTBOUND LANE —— EXISTING OVERLAY
CONSTRUCTION JOINT
A 137-0" — VARIES |
| PROPOSED OVERLAY — -
25/ 139.9’+ DECK LENGTH 25/ I “\\ | SAW CUT 2 DEEP )’ i
ﬂ \_____/— o~y _f F
PLAN VIEW SECTION A-A
(RIGHT STRUCTURE ONLY)
ITEM  |QUANTITY UNIT DESCRIPTION
621 1 EACH RAISED PAVEMENT MARKER REMOVED NOTES:
821 1 EACH RPM
1) THE EXISTING APPROACH GUARDRAIL IS NOT SHOWN.
646 0.03 MILE EDGE LINE, AS PER PLAN 2) THE PROPOSED OVERLAY ELEVATION SHALL MATCH THE EXISTING
646 0.30 MILE LANE LINE, AS PER PLAN OVERLAY ELEVATION.
848 202 SQ YD MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRODEMOLITION, AS PER PLAN (3 THICK) 3) SAW CUT EXISTING DECK 2” DEEP AS SHOWN IN SECTION A-A. COST
848 202 sQ YD SURFACE 'PREPARATION USING HYDRODEMOLITION INCLUDED IN ITEM 848- EXISTING CONCRETE OVERLAY REMOVED, AS
PER PLAN (2 NOMINAL THICKNESS). NEW OVERLAY SHALL BE PLACED
848 7 CU YD MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY, AS PER PLAN BETWEEN THE SAW CUTS.
v S P LAND CHIPPING 4) OVERLAY LENGTH SHALL BE THE LENGTH OF THE DECK.
848 lump TEST SLAB 5) THE PROPOSED RPM SHALL BE PLACED AT THE EXISTING RAISED
998 " K7 FULL-DEPTH REPAIR PAVEMENT MARKER REMOVED LOCATION.
848 202 sQ YD EXISTING CONCRETE OVERLAY REMOVED, AS PER PLAN (2” NOMINAL THICKNESS)
848 10 sQ YD REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIABLE THICKNESS CONCRETE OVERLAY

QUANTITIES CARRIED TO GENERAL SUMMARY
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DESIGN FILE: $$$$%.DGNFILESPECIFICATIONS$$$5%

DATE: $$$$$DATESSS S

PORTION OF STRUCTURE REMOVED
AND CONCRETE SURFACE SEALED, 10t

WORKSTATION: $TERMINAL$

+0.5"% +1,0%
e R Py
\\ \\ ‘\
~~~~~~~~~~~~ \\ \\ \\
— "—\‘ \\ \\
€ WESTBOUND LANES N N
\\ \\ ‘\\
\ vy
\ [
_______________ — AN
\ AN
\ \
s nadund E E E 2’.’;.5'.'._.__7._..__1"_';'_'.'_-_:'.'.—..:’.:'.'.:'_:___.___._...'.'_:.—."_-_"_"___._-_ QA ipdppdpdoude-dediodydeds
— £ US.R. 2 —
v-r-n-rcg:-:?:_:_i::\:\::::::::::::::::::::::::::::::::::::: Z=zszszzszzsssozsozooosoozzzooszzzzoSogosois
______________________ N \ ‘\\\\ \ e —— e — e e e e
\ L
. £ EASTBOUND LANES N RN —
\\\ \\ Y
\ LY
\ v\ -
~~~~~~~~~~~~~~~~~~~~~~~ - ‘\\\ e T e e e e
Y N\
\ N
SO oEIIZITYTIIIIIITIZIIIIIISEITSIISISIZISIZIIIZINIIIIIZIIIzzzzzzzzzzzzzzzzzzoosszzzzozRTooiiz
LEGEND
ITEM SPECIAL, CORRECTING ELEVATION OF CONCRETE APPROACH SLABS
WITH HIGH DENSITY POLYURETHANE
ITEM QUANTITY UNIT DESCRIPTION N
P
] ]
| !
202 1 cu Yo PORTIONS OF STRUCTURE REMOVED, AS PER PLAN l: 1
1
14 ! sQ YD SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) i g
842 395 LB CORRECTING ELEVATION OF CONCRETE APPROACH SLABS :' H 24
i ]
WITH HIGH DENSITY POLYURETHANE PARAPET J—— ‘3 — SEAL EXPOSED CONCRETE SURFACES
\\/,’ . WITH ITEM 512 (EPOXY URETHANE)
X

QUANTITIES CARRIED TO GENERAL SUMMARY SHEET

NOTES

1. CORRECT ELEVATION OF THE APPROACH SLAB AT THE LOCATION SHOWN ON THIS
SHEET. THE APPROACH SLAB IS TO BE EVEN WITH THE APPROACH PAVEMENT.THE
i’gg%dxflﬁ TOEUANTITY OF ITEM 842 AND THE ELEVATION CORRECTIONS SHOWN ARE

2. REMOVE PORTION OF PARAPET AT THE LOCATION AND PER THE DETAILS SHOWN ON
THIS SHEET. SEAL THE EXPOSED CONCRETE SURFACE.

3. APPROACH RAIL NOT SHOWN.

ITEM 202, PORTION OF STRUCTURE REMOVED,
AS PER PLAN

WINGWALL

1
i
1
1
1
i
]
1
t
1
1
1
1
1
]
t
'
i
I

I
1
1
1
1
1
1
1
i

<o
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DESIGN FILE: $3$$$.DGNFILESPECIFICATIONS$$$5$

WORKSTATION: $TERMINALS

DATE: $$$S$DATESEBSS

35°50°

25-0” 60°-0"

L.0” . 1.12” 2.25

___________________________________________ e, 5 .

60"-0 25707
2.0 107 22
// __________ '-{ ------------------------------------------------------
2,257 / s
S
/) 0.07 S
2.57 1.257 0.07
ITEM QUANTITY UNIT DESCRIPTION
254 480 SQ YD | PAVEMENT PLANING, ASPHALT CONCRETE (1.5” MAX.)
407 38 GALLON | TACK COAT
448 25 CUYD | ASPHALT CONCRETE SURFACE COURSE, TYPE 1, PG 64-22
646 0.05 MILE EDGE LINE, AS PER PLAN
646 0.02 MILE CENTER LINE, AS PER PLAN
842 1729 LB CORRECTING ELEVATION OF CONCRETE APFROACH SLABS
WITH HIGH DENSITY POL YURETHANE

QUANTITIES CARRIED TO GENERAL SUMMARY SHEET

0.0” LI2” 2.25"

LEGEND

ITEM SPECIAL, CORRECTING ELEVATION OF CONCRETE APPROACH SLABS
WITH HIGH DENSITY POL YURE THANE

%@ RESURFACING

NOTES

1. CORRECT ELEVATION OF BOTH APPROACH SLABS. THE TOP OF CURB IS TO BE FLUSH
AT THE APPROACH PAVEMENT JOINT.THE ESTIMATED QUANTITY OF ITEM 842 AND THE
ELEVATION CORRECTIONS SHOWN ARE APPROXIMATE.

2. CREATE BUTT JOINT IN APPROACH PAVEMENT PER BP-3.1. FPAVEMENT PLANING
VARIES FROM 1.5 AT BUTT JOINT TO 0” AT THE APPROACH SLAB JOINT. ASPHALT
CONCRETE SURFACE COURSE DEPTH VARIES FROM 1.5 AT THE BUTT JOINT TO
APPROXIMATELY 2.25” (AVG.) AT THE APPROACH SLAB JOINT. THE APPROACH
PAVEMENT IS TO BE EVEN WITH THE APPROACH SLAB AT THE JOINT.

3. APPROACH RAIL NOT SHOWN.
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