T Made by GJZ Date 10/12/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Item: 202 Ext.: 11203 Unit: LUMP
Item Description: PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN

Member Location :

PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT LUMP
SPAN, AS PER PLAN = -

LUMP
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T Made by GJZ Date 11/12/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Item: 202 Ext.: 22900 Unit: SY
Item Description: APPROACH SLAB REMOVED

Member Location :

Length (FT) Width (FT)  Area (SY)
Rear Approach Slab Removed 25.00 24.00 66.67
Forward Approach Slab Removed 25.00 24.00 66.67
Total:  133.33 133.33  SY
TOTAL 134 SY
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T Made by GJZ Date 11/12/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

202 Ext.. 23500 Unit: SY
Iltem Description: WEARING COURSE REMOVED

Member Location :

Length (FT) Width (FT)  Area (SY)
Wearing Course Removed 151.30 38.00 638.82
Total: 638.82 638.82  SY
TOTAL 639 SY
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T Made by GJZ Date 11/12/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Item: 503 Ext.. 11100 Unit:  LUMP
Item Description: COFFERDAMS AND EXCAVATION BRACING (TEMPORARY SHORING)

Member Location :

COFFERDAMS AND EXCAVATION BRACING
(TEMPORARY SHORING) = -

LUMP
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T Made by GJZ Date 11/12/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Item: 503 Ext.: 21300 Unit: LUMP
Item Description: UNCLASSIFIED EXCAVATION

Member Location :

UNCLASSIFIED EXCAVATION = LUMP

LUMP
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T Made by GJZ Date 11/12/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Item: 504 Ext.: 11101 Unit: SF
Iltem Description: STEEL SHEET PILING LEFT IN PLACE, AS PER PLAN (TEMPORARY WALL 1)

Member Location :

Height (FT) Width (FT)  Area (SF)
Size 1 35.00 14.00 490.00
Size 2 23.00 14.00 322.00
Total:  812.00 812.00 SF
TOTAL 812 SF
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T Made by GJZ Date 11/12/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Item: 504 Ext.: 11101 Unit: SF
Iltem Description: STEEL SHEET PILING LEFT IN PLACE, AS PER PLAN (TEMPORARY WALL 2)

Member Location :

Height (FT) Width (FT)  Area (SF)
Size 1 39.60 14.00 554.40
Size 2 23.00 14.00 322.00
Total:  876.40 876.40 SF
TOTAL 877 SF
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T Made by GJZ Date 11/12/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Item: 505 Ext.. 11100 Unit:  LUMP
Iltem Description: PILE DRIVING EQUIPMENT MOBILIZATION

Member Location :

PILE DRIVING EQUIPMENT MOBILIZATION = LUMP

LUMP
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T Made by GJZ Date 11/12/2019
. ra'M Checked By RSB Date 12/9/2019

Job: P402170057

LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L
Iltem: 507 Ext.. 00200 Unit: FT
Item Description: STEEL PILES HP12x53, FURNISHED
Member Location :
Pile No. Quantity Length per Total Length
Pile* (FT) (FT)
REAR ABUTMENT 1to 15 15 45.00 675
FORWARD ABUTMENT 16 to 30 15 55.00 825
Total 1500.00 1500 FT
* Length of piles in accordance with definition of Estimated Length rounded
up to the nearest 5 feet per BDM 303.4.2.1
TOTAL 1500 FT

c:\transystems\pw_local\transyscorp-pw1\rsbloch\d0595869\LOR-90-1785 Left Bridge Quantities




T Made by GJZ Date 11/12/2019
. ra'M Checked By RSB Date 12/9/2019

Job: P402170057

LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L
Iltem: 507 Ext.: 00250 Unit: FT
Item Description: STEEL PILES HP12x53, DRIVEN
Member Location :
Pile No. Quantity Length per Total Length
Pile* (FT) (FT)
REAR ABUTMENT 1to 15 15 40.00 600
FORWARD ABUTMENT 16 to 30 15 50.00 750
Total 1350.00 1350 FT
* Length of piles in accordance with definition of Estimated Length rounded
up to the nearest 5 feet per BDM 303.4.2.1
TOTAL 1350 FT
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T Made by GJz Date 11/12/2019 Job: P402170057
. ra'M Checked By RSB Date 12/9/2019 LOR-90-1785

Revised By Date Sheet 1/1

LEFT BRIDGE NO. LOR-90-1785L
Iltem: 509 Ext.. 10000 Unit: LB
Item Description: EPOXY COATED REINFORCING STEEL
Member Location :

Location Weight (LB)

REAR ABUTMENT 7295
FORWARD ABUTMENT 7266

PIER 1 12770

PIER 2 12773
SUPERSTRUCTURE 79072
RAILING 8296

REAR ABUTMENT DIAPHRAGM 4632
FORWARD ABUTMENT DIAPHRAGM 4619
APPROACH SLABS 1384

Total 138107 138107 LB

TOTAL 138107 LB
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T Made by GJz Date 11/13/2019 Job: P402170057
‘ ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Item: 511 Ext.: 34447 Unit: Ccy

Item Description: CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER PLAN
Member Location :

. Thickness
Width (FT) LENGTH (Ft) —@ Volume (Cy)

DECK SLAB 63.33 160.91 0.71 267.97
Girder 1 Haunch 3.00 160.75 0.21 3.75
Girder 2 Haunch 1.00 160.75 0.17 1.01
Girder 3 Haunch 1.00 160.75 0.17 1.01
Girder 4 Haunch 1.00 160.75 0.17 1.01
Girder 5 Haunch 1.00 160.75 0.17 1.01
Girder 6 Haunch 1.00 160.75 0.17 1.01
Girder 7 Haunch 1.00 160.75 0.17 1.01
Girder 8 Haunch 3.00 160.75 0.21 3.75
Rear Diaphragm 0.50 68.70 4.15 5.28
Rear Diaphragm 2.00 68.70 5.67 28.85

Forward Diaphragm 0.50 67.92 411 5.17
Forward Diaphragm 2.00 67.92 5.63 28.33
Total 349.17 349.17 CY
TOTAL 349 CcYy

c:\transystems\pw_local\transyscorp-pw1\rsbloch\d0595869\LOR-90-1785 Left Bridge Quantities




L Tran ST

Made by GJZ

Date 11/13/2019

Job: P402170057

Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L
Iltem: 511 Ext.: 34450 Unit: cYy
Item Description: CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPET)
Member Location :
LENGTH (Ft) %ﬂ Volume (Cy)
Left Parapet 166.47 4.08 25.16
Right Parapet 166.81 4.08 25.21
Approach Slab 4 Transitions @ 1.82 CY 7.28
Total 57.64 57.64 cYy
TOTAL 58 CcYy
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T Made by GJz Date 11/13/2019 Job: P402170057
‘ ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L
Item: 511 Ext.. 41012 Unit: cY
Item Description: CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS
Member Location :
Area (Sf) Height (Ft) Volume (Cy)
Pier 1 - Column 1 7.07 20.34 5.33
Pier 1 - Column 2 7.07 19.87 5.20
Pier 1 - Column 3 7.07 19.40 5.08
Pier 1 - Column 4 7.07 18.93 4,96
Pier 2 - Column 5 7.07 20.34 5.33
Pier 2 - Column 6 7.07 19.87 5.20
Pier 2 - Column 7 7.07 19.40 5.08
Pier 2 - Column 8 7.07 18.93 4,96
Vol C
length (Ft) Width (Ft) Height ()  2lume(Cv)
Pier 1 Cap - Lt End 4.00 3.00 2.50 1.11
Pier 1 Cap - Col 1 to Col 2 20.00 3.00 3.42 7.60
Pier 1 Cap - Col 2 to Col 3 18.50 3.00 3.41 7.01
Pier 1 Cap-Col3to Col 4 20.00 3.00 3.24 7.20
Pier 1 Cap - Rt End 4.00 3.00 2.50 1.11
Pier 2 Cap - Lt End 4.00 3.00 2.50 1.11
Pier 2 Cap - Col 1 to Col 2 20.00 3.00 3.42 7.60
Pier 2 Cap - Col 2 to Col 3 18.50 3.00 3.41 7.01
Pier 2 Cap - Col 3to Col 4 20.00 3.00 3.24 7.20
Pier 2 Cap - Rt End 4.00 3.00 2.50 1.11
Total 89.20 89.20 CcYy
TOTAL 90 cYy
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T Made by GJZ Date 11/13/2019
. ra'M Checked By RSB Date 12/9/2019

Job: P402170057

LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L
Iltem: 511 Ext.: 43512 Unit: cYy
Item Description: CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING FOOTING
Member Location :
Length (FT) Width (Ft) Heights (Ft) Volume (Cy)
Rear Abutment - Footing 89.00 3.00 3.00 29.67
Rear Abutment - Stem 89.00 2.50 2.49 20.52
Wingwall - Phase 2 6.00 2.50 2.97 1.65
Wingwall -Phase 2 2.53 2.50 4.62 1.08
Wingwall - Phase 3 2.42 2.50 6.10 1.37
Wingwall - Phase 3 9.00 2.50 3.46 2.88
Forward Abutment - Footing 87.75 3.00 3.00 29.25
Forward Abutment - Stem 87.75 2.50 2.50 20.31
Wingwall - Phase 2 4.50 2.50 3.09 1.29
Wingwall -Phase 2 2.51 2.50 4.63 1.08
Wingwall - Phase 3 2.46 2.50 6.02 1.37
Wingwall - Phase 3 10.00 2.50 3.41 3.16
Total 113.62 113.62 CY
TOTAL 114 cYy
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Madeby  GJZ Date 11/13/2019 Job: P402170057
. ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L
Item: 512 Ext.: 10100 Unit: SY
Item Description: SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)
Member Location :
Top Elev Btm Elev  Height (FT) Length (FT) Area (SY)
Rear Abutment 660.15 654.70 5.45 68.70 41.60
Wingwall - Phase 2 658.16 654.70 3.46 6.00 2.31
Wingwall - Phase 2 659.81 654.70 5.11 3.06 1.74
Wingwall - Phase 3 661.29 654.70 6.59 1.89 1.38
Wingwall - Phase 3 658.65 654.70 3.95 9.00 3.95
Forward Abutment 660.12 654.70 5.42 67.92 40.90
Wingwall - Phase 2 658.29 654.70 3.59 4.50 1.79
Wingwall - Phase 2 659.83 654.70 5.13 2.03 1.16
Wingwall - Phase 3 661.22 654.70 6.52 2.95 2.14
Wingwall - Phase 3 658.61 654.70 3.91 10.00 4.34
Length (FT) Width (FT) Area (SY)
RA Wingwall Phase 2 - Top & Back 11.18 3 3.73
RA Wingwall Phase 3 - Top & Back 14.16 3 4.72
FA Wingwall Phase 2 - Top & Back 10.01 3 3.34
FA Wingwall Phase 3 - Top & Back 15.04 3 5.01
Quantity Top Elev Btm Elev  Height (FT) Length (FT) Area (SY)
Col1&5 2 654.37 635.00 19.37 9.42 40.55
Col2&6 2 653.90 635.00 18.90 9.42 39.56
Col3 &7 2 653.43 635.00 18.43 9.42 38.58
Col4 &8 2 652.96 635.00 17.96 9.42 37.60
Length (FT) Width (FT) Area (SY)
P1 - Pier Cap 66.50 10.00 73.89
P1 - Pier Cap 66.50 10.00 73.89
Left Railing 166.47 9.47 175.16
Right Railing 166.81 9.47 175.52
Total 772.86 772.86  SY
TOTAL 773 SY
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T Made by GJz Date 11/13/2019 Job: P402170057
. ra'M Checked By RSB Date 12/9/2019 LOR-90-1785

Revised By Date Sheet 1/1

LEFT BRIDGE NO. LOR-90-1785L
ltem: 512 Ext.. 33000 Unit: SY
Item Description: TYPE 2 WATERPROOFING

Member Location :

Top Elev Btm Elev  Height (FT) Width (FT) Area (SY)
Rear Abutment 655.19 649.70 5.49 3.00 1.83
Forward Abutment 655.20 649.70 5.50 3.00 1.83
Total 3.66 3.66 Sy
TOTAL 4 SY
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T Made by
. ra'M Checked By
Revised By

LEFT BRIDGE NO. LOR-90-1785L

Item: 513 Ext.: 10281

GJz Date
RSB Date
Date

Unit: LB

12/4/2019
12/9/2019

Item Description: STRUCTURAL STEEL MEMBERS, LEVEL 4, AS PER PLAN

Job: P402170057

Sheet

LOR-90-1785
1/2

Member Location :

Girders Quantity  Length (Ft)  Area (Sf)
RA to FP-1 (G1) 1 56.53 0.3090
RA to FP-1 (G2 - G7) 6 56.53 0.3021
RA to FP-1 (G8) 1 56.53 0.3438
FP-1to FP-2 (G1 & G8) 2 50.75 0.4653
FP-1to FP-2 (G2 - G7) 6 50.75 0.2882
FP-2 to FA (G1) 1 56.53 0.3438
FP-2 to FA (G2 - G7) 6 56.53 0.3021
FP-2 to FA (G8) 1 56.53 0.3090
Type A Intermediate Crossframes Quantity = 60
Quantity  Length (FT) LB/FT
Bottom Chord 1 7.13 15.7
Diagonals 2 2.76 9.8
Quantity Thick (IN) Height (IN)  Width (IN)
Top Plate 2 0.5 10.25 13
Bottom Side Plate 2 0.5 13.625 19
Bottom Middle Plate 1 0.5 11.25 35.875
Type A Intermediate Crossframes Quantity = 14
At Piers Quantity  Length (FT) LB/FT
Bottom Chord 1 7.78 15.7
Diagonals 2 3.01 9.8
Quantity Thick (IN) Height (IN)  Width (IN)
Top Plate 2 0.5 10.25 13
Bottom Side Plate 2 0.5 13.625 19
Bottom Middle Plate 1 0.5 11.375 375
Web Splice Plates Quantity Thick (FT) Area (SF)
7/16 x 13.25 x 2'-1.25" 32 0.0365 2.323

(Lb)
8560.17
50206.82
9521.98
23140.59
43000.05
9521.98
50206.82
8560.17

(LB)
6711.75
3245.76

(LB)
2267.10
4404.47
3433.35

(LB)
1710.04
825.94

(LB)
528.99
1027.71
846.71

(LB)
1328.18
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Made by GJZ Date 12/4/2019
_ Tralm Checked By RSB Date  12/9/2019

Job: P402170057

LOR-90-1785
Revised By Date Sheet 2/2
LEFT BRIDGE NO. LOR-90-1785L
Iltem: 513 Ext.: 10281 Unit: LB
Item Description: STRUCTURAL STEEL MEMBERS, LEVEL 4, AS PER PLAN
Member Location :
Flange Splice Plates - Top Flange Quantity  Thick (FT)  Area (SF) (LB)
3/4x12x3'-93/4" 2 0.0625 3.813 233.52
3/4x12x4'-4 1/4" 2 0.0625 4.354 266.69
3/4x12x2'-21/4" 12 0.0625 2.188 803.91
3/4x5x3'-93/4" 4 0.0625 1.589 194.60
1x5x4'-41/4" 4 0.0833 1.814 296.33
3/4x5x2'-21/4" 24 0.0625 0.911 669.92
7/8x12x1'-10 3/4" 2 0.0729 1.896 135.47
5/8x12x2'-2" 2 0.0521 2.167 110.59
Flange Splice Plates - Btm Flange
5/8x16x2'-21/4" 4 0.0521 2.917 297.74
5/8x16x1'-7 3/4" 12 0.0521 2.194 672.05
5/8x7x2'-21/4" 4 0.0521 1.276 130.26
3/4x7x2'-21/4" 4 0.0625 1.276 156.32
5/8x7x1'-73/4" 24 0.0521 0.960 588.04
3/4x16x1'-1" 2 0.0625 1.444 88.47
5/8x16x1'-1" 2 0.0521 1.444 73.73
Bearing Stiffeners Quantity Thick (FT) Area (SF) (LB)
5/8x6x2'-6" 32 0.0521 1.250 1020.83
Intermediate Stiffeners Quantity  Thick (FT) Area (Sf) (LB)
3/8x6x2'-6" 120 0.0313 1.250 2296.88
Quantity (LB)
1" Bolts (Diaphragm Connection & Bearing Stiffeners) 2220 2530.8
1" Bolts (Splice 1 & 2 Top Flange) 312 355.68
1" Bolts (Splice 1 & 2 Bottom Flange) 416 474.24
1" Bolts (Splice 1 & 2 Web) 320 364.8
Total 240809.44 240809 LB
TOTAL 240810 LB
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T Made by GJz Date 11/13/2019 Job: P402170057
. ra'M Checked By RSB Date 12/9/2019 LOR-90-1785

Revised By Date Sheet 1/1

LEFT BRIDGE NO. LOR-90-1785L
ltem: 513 Ext.. 20000 Unit: EACH
Item Description: WELDED STUD SHEAR CONNECTORS

Member Location :

GIRDER 1 747 EACH
GIRDER 2 1140 EACH
GIRDER 3 1140 EACH
GIRDER 4 1140 EACH
GIRDER 5 1140 EACH
GIRDER 6 1140 EACH
GIRDER 7 1140 EACH
GIRDER 8 747 EACH
Total 8334 8334 EACH

TOTAL 8334 EACH

c:\transystems\pw_local\transyscorp-pw1\rsbloch\d0595869\LOR-90-1785 Left Bridge Quantities



T Made by GJz Date 11/13/2019 Job: P402170057
. ra'M Checked By RSB Date 12/9/2019 LOR-90-1785

Revised By Date Sheet 1/1

LEFT BRIDGE NO. LOR-90-1785L
Item: 513 Ext.: 95030 Unit: EACH
Item Description: STRUCTURAL STEEL, MISC.: TEMPORARY BEAM END RETROFIT

Member Location :

Between Girder 1 & Girder 2 1 EACH
Between Girder 7 & Girder 8 1 EACH
Total 2 2 EACH

TOTAL 2 EACH
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T Made by GJZ Date 11/14/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Item: 516 Ext.: 13200 Unit: SF
Item Description: 1/2" PREFORMED EXPANSION JOINT FILLER

Member Location :

Length (FT) Width (FT) Area (SF)
Rear Abutment 68.70 1.00 68.70
Forward Abutment 67.92 1.00 67.92
Total: 136.62 136.62 SF
TOTAL 137 SF
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T Made by GJZ Date 11/14/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Item: 516 Ext.: 13600 Unit: SF
Item Description: 1" PREFORMED EXPANSION JOINT FILLER

Member Location :

Length (FT) Width (FT) Area (SF)
Rear Abutment 68.70 0.67 46.03
Forward Abutment 67.92 0.67 45.51
Left Railing - Rear 3.50 1.18 413
Left Railing - Forward 3.50 1.18 4.13
Right Railing - Rear 3.50 1.18 4.13
Right Railing - Forward 3.50 1.18 4.13
Rear Approach Slab - Left 2.10 1.52 3.19
Rear Approach Slab - Right 3.00 1.52 4.56
Forward Approach Slab - Left 2.90 1.52 4.41
Forward Approach Slab - Right 2.10 1.52 3.19
Total: 123.41 123.41 SF
TOTAL 124 SF
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T Made by GJZ Date 11/14/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Item: 516 Ext.: 13900 Unit: SF
Item Description: 2" PREFORMED EXPANSION JOINT FILLER

Member Location :

Length (FT) Width (FT)  Area (SF)
Rear Abutment - Phase 2 4.62 2.71 12.52
Rear Abutment - Phase 3 6.10 2.71 16.53
Forward Abutment - Phase 2 4.63 2.68 12.41
Forward Abutment - Phase 3 6.02 2.68 16.13
Total: 57.59 57.59 SF
TOTAL 58 SF
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T Made by GJZ Date 11/14/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Item: 516 Ext.. 14014 Unit: FT
Item Description: INTEGRAL ABUTMENT EXPANSION JOINT SEAL

Member Location :

Length (FT)
Rear Abutment 71.86
Rear Abutment 5.09
Rear Abutment 6.05
Forward Abutment 71.08
Forward Abutment 5.95
Forward Abutment 4,57
Total: 164.60 164.60 FT
TOTAL 165 FT
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T Made by GJz Date 11/13/2019 Job: P402170057
. ra'M Checked By RSB Date 12/9/2019 LOR-90-1785

Revised By Date Sheet 1/1

LEFT BRIDGE NO. LOR-90-1785L
Item: 516 Ext.: 44100 Unit: EACH
Item Description: ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LOAD PLATE

(NEOPRENE) (15"x14"x2.499" PAD WITH 17"x15"x2.000" LOAD PLATE)

Member Location :

Pier 1 8 EACH
Pier 2 8 EACH
Total: 16 16 EACH

TOTAL 16 EACH
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T Made by GJz Date 11/13/2019 Job: P402170057
. ra'M Checked By RSB Date 12/9/2019 LOR-90-1785

Revised By Date Sheet 1/1

LEFT BRIDGE NO. LOR-90-1785L
Item: 516 Ext.: 44201 Unit: EACH
Item Description: ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LOAD PLATE (NEOPRENE),

AS PER PLAN (13"x12"x3.398" PAD WITH 17"x13"x1.500" TOP LOAD PLATE)

(14"x13"x1.500" BOTTOM LOAD PLATE AND HP SECTION)

Member Location :

Rear Abutment 8 EACH
Forward Abutment 8 EACH
Total: 16 16 EACH

TOTAL 16 EACH
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T Made by GJZ Date 11/27/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L
Item: 518 Ext.: 21200 Unit: cYy
Item Description: POROUS BACKFILL WITH GEOTEXTILE FABRIC
Member Location :
Rear Abutment
Top Bottom
Elevation Elevation Height (FT) Length (FT) Width (FT) Volume (CY)
659.33 649.70 9.63 74.00 2.00 52.79
Forward Abutment
Top Bottom
Elevation Elevation Height (FT) Length (FT) Width (FT) Volume (CY)
659.31 649.70 9.61 73.25 2.00 52.14
Rear Abutment Phase 2 Wingwall
Top Bottom
Elevation Elevation Height (FT) Length (FT) Width (FT) Volume (CY)
656.66 649.70 6.96 6.00 2.00 3.09
Rear Abutment Phase 3 Wingwall
Top Bottom
Elevation Elevation Height (FT) Length (FT) Width (FT) Volume (CY)
657.15 649.70 7.45 9.00 2.00 4,97
Forward Abutment Phase 2 Wingwall
Top Bottom
Elevation Elevation Height (FT) Length (FT) Width (FT) Volume (CY)
656.79 649.70 7.09 4.50 2.00 2.36
Forward Abutment Phase 3 Wingwall
Top Bottom
Elevation Elevation Height (FT) Length (FT) Width (FT) Volume (CY)
657.11 649.70 7.41 10.00 2.00 5.49
Total 120.84 120.84 CY
TOTAL 121 CcYy
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T Made by GJZ Date 11/13/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Item: 518 Ext.: 40000 Unit: FT
Item Description: 6" PERFORATED CORRUGATED PLASTIC PIPE

Member Location :

Length (FT)
Rear Abutment - Phase 2 38.40
Rear Abutment - Phase 3 45.40
Forward Abutment - Phase 2 38.60
Forward Abutment - Phase 3 44.10
Total 166.50 166.50 FT
TOTAL 167 FT
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T Made by GJZ Date 11/13/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Item: 518 Ext.: 40011 Unit: FT
Item Description: 6" NON-PERFORATED CORRUGATED PLASTIC PIPE,

INCLUDUNG SPECIALS, AS PER PLAN

Member Location :

Length (FT)
Rear Abutment - Phase 2 16.90
Rear Abutment - Phase 3 11.50
Forward Abutment - Phase 2 20.90
Forward Abutment - Phase 3 13.30
Total: 62.60 62.60 FT
TOTAL 63 FT
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T Made by GJZ Date 11/12/2019
. ra'M Checked By RSB Date 12/9/2019

Job: P402170057

LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L
Item: 524 Ext.. 94704 Unit: FT
Item Description: DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK
Member Location :
Drilled Shaft  Lengthper
No. Quantity  Drilled Shaft Total Length
(FT) (FT)
PIER 1 1to4d 4 5.00 20
PIER 2 5to8 4 5.00 20
Total 40.00 40 FT
TOTAL 40 FT
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T Made by GJZ Date 11/12/2019
. ra'M Checked By RSB Date 12/9/2019

Job: P402170057

LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L
Item: 524 Ext.. 94802 Unit: FT
Item Description: DRILLED SHAFTS, 42" DIAMETER, ABOVE BEDROCK
Member Location :
Drilled Shaft  Lengthper
No. Quantity  Drilled Shaft Total Length
(FT) (FT)
PIER 1 1,3&4 3 29.20 87.60
PIER 2 57&8 3 29.20 87.60
Total 175.20 175 FT
TOTAL 176 FT
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T Made by GJZ Date 11/12/2019
. ra'M Checked By RSB Date 12/9/2019
Revised By Date

Item:

524

Ext.:

LEFT BRIDGE NO. LOR-90-1785L

94803

Unit:

FT

Job: P402170057

Sheet

LOR-90-1785
1/1

Item Description: DRILLED SHAFTS, 42" DIAMETER, ABOVE BEDROCK, AS PER PLAN

Member Location :

Drilled Shaft _ Lensthper
No Quantity  Drilled Shaft Total Length
- o
PIER 1 2 1 29.20 29.20
PIER 2 6 1 29.20 29.20
Total 58.40 58 FT
TOTAL 59 FT
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T Made by GJZ Date 11/13/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Item: 526 Ext.: 25010 Unit: SY
Item Description: REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=15")

Member Location :

Width (FT) Length (FT) Area (Sy)
Rear Approach Slab 60.00 25.00 166.67
Rear Approach Slab - Under Railing 1.50 14.00 2.33
Rear Approach Slab - Under Railing 1.50 14.00 2.33
Forward Approach Slab 60.00 25.00 166.67
Forward Approach Slab - Under Railing 1.50 14.00 2.33
Forward Approach Slab - Under Railing 1.50 14.00 2.33
Total: 342.67 342.67 SY
TOTAL 343 SY
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T Made by GJZ Date 11/13/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Iltem: 526 Ext.: 90010 Unit: FT
Item Description: TYPE A INSTALLATION

Member Location :

Length (FT)
Rear Approach Sleeper Slab 65.20
Forward Approach Sleeper Slab 64.23
Total: 129.43 129.43 FT
TOTAL 130 FT
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T Made by GJZ Date 12/4/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Item: 601 Ext.: 12001 Unit: SY
Item Description: RIPRAP, WITH GROUT, AS PER PLAN

Member Location :

Measured
Plan Area  Adjustment Area (SY)
(SF) for Slope
Rear Abutment 4580.24 1.09 554.94
Forward Abutment  4569.46 1.08 550.03
Total: 1104.96 110496 SY
TOTAL 1105 SY
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T Made by GJZ Date 10/12/2019 Job: P402170057
: ra'M Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L

Iltem: SPECIAL Ext.: 69091000 Unit:  LUMP
Item Description: AS-BUILT CONSTRUCTION PLANS

Member Location :

AS-BUILT CONSTRUCTION PLANS = LUMP

LUMP
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T Made by GJZ Date 12/4/2019
: ra'M Checked By RSB Date 12/9/2019

Job: P402170057

LOR-90-1785
Revised By Date Sheet 1/1
LEFT BRIDGE NO. LOR-90-1785L
Item: 846 Ext.: 00110 Unit: CF
Item Description: POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM
Member Location :
Width (IN) Length (FT) Height (IN) Volume (CF)
Rear Approach Slab 20 65.20 3 27.17
Forward Approach Slab 20 64.23 3 26.76
Total 53.93 53.93 CF
TOTAL 54 CF
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