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Made by GJZ Date 10/12/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 202 Ext.: 11203 Unit: LUMP
Item Description: PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN

Member Location :

LUMP

LEFT BRIDGE NO. LOR-90-1785L

PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT 
SPAN, AS PER PLAN  =

LUMP
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Made by GJZ Date 11/12/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 202 Ext.: 22900 Unit: SY
Item Description: APPROACH SLAB REMOVED

Member Location :

Length (FT) Width (FT) Area (SY)

25.00 24.00 66.67

25.00 24.00 66.67

Total: 133.33 133.33 SY

TOTAL 134 SY

LEFT BRIDGE NO. LOR-90-1785L

Rear Approach Slab Removed

Forward Approach Slab Removed
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Made by GJZ Date 11/12/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

202 Ext.: 23500 Unit: SY
Item Description: WEARING COURSE REMOVED

Member Location :

Length (FT) Width (FT) Area (SY)

151.30 38.00 638.82

Total: 638.82 638.82 SY

TOTAL 639 SY

LEFT BRIDGE NO. LOR-90-1785L

Wearing Course Removed
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Made by GJZ Date 11/12/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 503 Ext.: 11100 Unit: LUMP
Item Description: COFFERDAMS AND EXCAVATION BRACING (TEMPORARY SHORING)

Member Location :

LUMP

LEFT BRIDGE NO. LOR-90-1785L

COFFERDAMS AND EXCAVATION BRACING 
(TEMPORARY SHORING) =

LUMP
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Made by GJZ Date 11/12/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 503 Ext.: 21300 Unit: LUMP
Item Description: UNCLASSIFIED EXCAVATION

Member Location :

UNCLASSIFIED EXCAVATION  = LUMP

LUMP

LEFT BRIDGE NO. LOR-90-1785L
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Made by GJZ Date 11/12/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 504 Ext.: 11101 Unit: SF
Item Description: STEEL SHEET PILING LEFT IN PLACE, AS PER PLAN (TEMPORARY WALL 1)

Member Location :

Height (FT) Width (FT) Area (SF)

35.00 14.00 490.00

23.00 14.00 322.00

Total: 812.00 812.00 SF

TOTAL 812 SF

LEFT BRIDGE NO. LOR-90-1785L

Size 1

Size 2
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Made by GJZ Date 11/12/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 504 Ext.: 11101 Unit: SF
Item Description: STEEL SHEET PILING LEFT IN PLACE, AS PER PLAN (TEMPORARY WALL 2)

Member Location :

Height (FT) Width (FT) Area (SF)

39.60 14.00 554.40

23.00 14.00 322.00

Total: 876.40 876.40 SF

TOTAL 877 SF

LEFT BRIDGE NO. LOR-90-1785L

Size 1

Size 2
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Made by GJZ Date 11/12/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 505 Ext.: 11100 Unit: LUMP
Item Description: PILE DRIVING EQUIPMENT MOBILIZATION

Member Location :

PILE DRIVING EQUIPMENT MOBILIZATION  = LUMP

LUMP

LEFT BRIDGE NO. LOR-90-1785L
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Made by GJZ Date 11/12/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 507 Ext.: 00200 Unit: FT
Item Description: STEEL PILES HP12x53, FURNISHED

Member Location :

1 to 15 15 45.00 675

16 to 30 15 55.00 825

Total 1500.00 1500 FT

*

TOTAL 1500 FT

FORWARD ABUTMENT

Length of piles in accordance with definition of Estimated Length rounded 
up to the nearest 5 feet per BDM 303.4.2.1

LEFT BRIDGE NO. LOR-90-1785L

Total Length 
(FT)

Pile No. Quantity Length per 
Pile* (FT)

REAR ABUTMENT
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Made by GJZ Date 11/12/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
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Item: 507 Ext.: 00250 Unit: FT
Item Description: STEEL PILES HP12x53, DRIVEN

Member Location :

1 to 15 15 40.00 600

16 to 30 15 50.00 750

Total 1350.00 1350 FT

*

TOTAL 1350 FT

FORWARD ABUTMENT

Length of piles in accordance with definition of Estimated Length rounded 
up to the nearest 5 feet per BDM 303.4.2.1

LEFT BRIDGE NO. LOR-90-1785L

Total Length 
(FT)

Pile No. Quantity Length per 
Pile* (FT)

REAR ABUTMENT
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Made by GJZ Date 11/12/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 509 Ext.: 10000 Unit: LB
Item Description: EPOXY COATED REINFORCING STEEL

Member Location :

Weight (LB)

7295
7266

12770
12773
79072
8296
4632
4619
1384

Total 138107 138107 LB

TOTAL 138107 LB

PIER 1

LEFT BRIDGE NO. LOR-90-1785L

REAR ABUTMENT
FORWARD ABUTMENT

Location

APPROACH SLABS

PIER 2
SUPERSTRUCTURE

RAILING
REAR ABUTMENT DIAPHRAGM

FORWARD ABUTMENT DIAPHRAGM
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Made by GJZ Date 11/13/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 511 Ext.: 34447 Unit: CY
Item Description: CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER PLAN

Member Location :

63.33 160.91 0.71 267.97

3.00 160.75 0.21 3.75
1.00 160.75 0.17 1.01
1.00 160.75 0.17 1.01
1.00 160.75 0.17 1.01
1.00 160.75 0.17 1.01
1.00 160.75 0.17 1.01
1.00 160.75 0.17 1.01
3.00 160.75 0.21 3.75

0.50 68.70 4.15 5.28
2.00 68.70 5.67 28.85

0.50 67.92 4.11 5.17
2.00 67.92 5.63 28.33

Total 349.17 349.17 CY

TOTAL 349 CY

Rear Diaphragm

Girder 6 Haunch
Girder 7 Haunch
Girder 8 Haunch

Forward Diaphragm

Rear Diaphragm

Forward Diaphragm

LEFT BRIDGE NO. LOR-90-1785L

DECK SLAB

Thickness 
(Ft)

LENGTH (Ft)Width (FT) Volume (Cy)

Girder 4 Haunch
Girder 5 Haunch

Girder 1 Haunch
Girder 2 Haunch
Girder 3 Haunch
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Made by GJZ Date 11/13/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 511 Ext.: 34450 Unit: CY
Item Description: CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPET)

Member Location :

166.47 4.08 25.16

166.81 4.08 25.21

7.28

Total 57.64 57.64 CY

TOTAL 58 CY

Approach Slab 4 Transitions @ 1.82 CY

Right Parapet

LEFT BRIDGE NO. LOR-90-1785L

LENGTH (Ft)
Railing Area 

(SF)
Volume (Cy)

Left Parapet
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Made by GJZ Date 11/13/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
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Item: 511 Ext.: 41012 Unit: CY
Item Description: CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS

Member Location :

7.07 20.34 5.33
7.07 19.87 5.20
7.07 19.40 5.08
7.07 18.93 4.96

7.07 20.34 5.33
7.07 19.87 5.20
7.07 19.40 5.08
7.07 18.93 4.96

Volume (Cy)

4.00 3.00 2.50 1.11
20.00 3.00 3.42 7.60
18.50 3.00 3.41 7.01
20.00 3.00 3.24 7.20
4.00 3.00 2.50 1.11

4.00 3.00 2.50 1.11
20.00 3.00 3.42 7.60
18.50 3.00 3.41 7.01
20.00 3.00 3.24 7.20
4.00 3.00 2.50 1.11

Total 89.20 89.20 CY

TOTAL 90 CY

Pier 2 Cap - Col 2 to Col 3
Pier 2 Cap - Col 3 to Col 4

Pier 2 Cap - Rt End

Length (Ft) Width (Ft)

Pier 1 Cap - Lt End
Pier 1 Cap - Col 1 to Col 2
Pier 1 Cap - Col 2 to Col 3
Pier 1 Cap - Col 3 to Col 4

Height (Ft)

Pier 1 Cap - Rt End

Pier 2 Cap - Lt End
Pier 2 Cap - Col 1 to Col 2

Pier 1 - Column 1
Pier 1 - Column 2
Pier 1 - Column 3
Pier 1 - Column 4

Pier 2 - Column 5
Pier 2 - Column 6
Pier 2 - Column 7
Pier 2 - Column 8

LEFT BRIDGE NO. LOR-90-1785L

Area (Sf) Height (Ft) Volume (Cy)
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Made by GJZ Date 11/13/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 511 Ext.: 43512 Unit: CY
Item Description: CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING FOOTING

Member Location :

89.00 3.00 3.00 29.67
89.00 2.50 2.49 20.52
6.00 2.50 2.97 1.65
2.53 2.50 4.62 1.08
2.42 2.50 6.10 1.37
9.00 2.50 3.46 2.88

87.75 3.00 3.00 29.25
87.75 2.50 2.50 20.31
4.50 2.50 3.09 1.29
2.51 2.50 4.63 1.08
2.46 2.50 6.02 1.37

10.00 2.50 3.41 3.16

Total 113.62 113.62 CY

TOTAL 114 CY

Wingwall -Phase 2
Wingwall - Phase 3
Wingwall - Phase 3

Forward Abutment - Stem
Wingwall - Phase 2

Forward Abutment - Footing

Wingwall -Phase 2
Wingwall - Phase 3
Wingwall - Phase 3

LEFT BRIDGE NO. LOR-90-1785L

Length (FT) Width (Ft) Heights (Ft) Volume (Cy)

Rear Abutment - Footing
Rear Abutment - Stem

Wingwall - Phase 2
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Made by GJZ Date 11/13/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 512 Ext.: 10100 Unit: SY
Item Description: SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

Member Location :

Top Elev Btm Elev Height (FT) Length (FT) Area (SY)
660.15 654.70 5.45 68.70 41.60
658.16 654.70 3.46 6.00 2.31
659.81 654.70 5.11 3.06 1.74
661.29 654.70 6.59 1.89 1.38
658.65 654.70 3.95 9.00 3.95

660.12 654.70 5.42 67.92 40.90
658.29 654.70 3.59 4.50 1.79
659.83 654.70 5.13 2.03 1.16
661.22 654.70 6.52 2.95 2.14
658.61 654.70 3.91 10.00 4.34

Length (FT) Width (FT) Area (SY)
11.18 3 3.73
14.16 3 4.72
10.01 3 3.34
15.04 3 5.01

Quantity Top Elev Btm Elev Height (FT) Length (FT) Area (SY)
Col 1 & 5 2 654.37 635.00 19.37 9.42 40.55
Col 2 & 6 2 653.90 635.00 18.90 9.42 39.56
Col 3 & 7 2 653.43 635.00 18.43 9.42 38.58
Col 4 & 8 2 652.96 635.00 17.96 9.42 37.60

Length (FT) Width (FT) Area (SY)
66.50 10.00 73.89
66.50 10.00 73.89

166.47 9.47 175.16
166.81 9.47 175.52

Total 772.86 772.86 SY

TOTAL 773 SY

Wingwall - Phase 3

P1 - Pier Cap
P1 - Pier Cap

Wingwall - Phase 3

Rear Abutment

LEFT BRIDGE NO. LOR-90-1785L

Forward Abutment
Wingwall - Phase 2
Wingwall - Phase 2

Wingwall - Phase 2
Wingwall - Phase 2
Wingwall - Phase 3
Wingwall - Phase 3

Left Railing
Right Railing

RA Wingwall Phase 2 - Top & Back
RA Wingwall Phase 3 - Top & Back
FA Wingwall Phase 2 - Top & Back
FA Wingwall Phase 3 - Top & Back
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Checked By RSB Date 12/9/2019 LOR-90-1785
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Item: 512 Ext.: 33000 Unit: SY
Item Description: TYPE 2 WATERPROOFING

Member Location :

Top Elev Btm Elev Height (FT) Width (FT) Area (SY)

655.19 649.70 5.49 3.00 1.83

655.20 649.70 5.50 3.00 1.83

Total 3.66 3.66 SY

TOTAL 4 SY

Forward Abutment

LEFT BRIDGE NO. LOR-90-1785L

Rear Abutment
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Made by GJZ Date 12/4/2019 Job: P402170057
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Item: 513 Ext.: 10281 Unit: LB
Item Description: STRUCTURAL STEEL MEMBERS, LEVEL 4, AS PER PLAN

Member Location :

Quantity Length (Ft) Area (Sf) (Lb)
1 56.53 0.3090 8560.17
6 56.53 0.3021 50206.82
1 56.53 0.3438 9521.98
2 50.75 0.4653 23140.59
6 50.75 0.2882 43000.05
1 56.53 0.3438 9521.98
6 56.53 0.3021 50206.82
1 56.53 0.3090 8560.17

Type A Intermediate Crossframes Quantity = 60
Quantity Length (FT) LB/FT (LB)

Bottom Chord 1 7.13 15.7 6711.75
Diagonals 2 2.76 9.8 3245.76

Quantity Thick (IN) Height (IN) Width (IN) (LB)
Top Plate 2 0.5 10.25 13 2267.10

Bottom Side Plate 2 0.5 13.625 19 4404.47
Bottom Middle Plate 1 0.5 11.25 35.875 3433.35

Type A Intermediate Crossframes Quantity = 14
Quantity Length (FT) LB/FT (LB)

Bottom Chord 1 7.78 15.7 1710.04
Diagonals 2 3.01 9.8 825.94

Quantity Thick (IN) Height (IN) Width (IN) (LB)
Top Plate 2 0.5 10.25 13 528.99

Bottom Side Plate 2 0.5 13.625 19 1027.71
Bottom Middle Plate 1 0.5 11.375 37.5 846.71

Quantity Thick (FT) Area (SF) (LB)
32 0.0365 2.323 1328.18

LEFT BRIDGE NO. LOR-90-1785L

RA to FP-1 (G2 - G7)

FP-1 to FP-2 (G1 & G8)
RA to FP-1 (G8)

Web Splice Plates

FP-1 to FP-2 (G2 - G7)
FP-2 to FA (G1)

FP-2 to FA (G2 - G7)
FP-2 to FA (G8)

Girders
RA to FP-1 (G1)

7/16 x 13.25 x 2'-1.25"

At Piers
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Item: 513 Ext.: 10281 Unit: LB
Item Description: STRUCTURAL STEEL MEMBERS, LEVEL 4, AS PER PLAN

Member Location :

Quantity Thick (FT) Area (SF) (LB)
2 0.0625 3.813 233.52
2 0.0625 4.354 266.69

12 0.0625 2.188 803.91
4 0.0625 1.589 194.60
4 0.0833 1.814 296.33

24 0.0625 0.911 669.92
2 0.0729 1.896 135.47
2 0.0521 2.167 110.59

4 0.0521 2.917 297.74
12 0.0521 2.194 672.05
4 0.0521 1.276 130.26
4 0.0625 1.276 156.32

24 0.0521 0.960 588.04
2 0.0625 1.444 88.47
2 0.0521 1.444 73.73

Quantity Thick (FT) Area (SF) (LB)
32 0.0521 1.250 1020.83

Quantity Thick (FT) Area (Sf) (LB)
120 0.0313 1.250 2296.88

Quantity (LB)
2220 2530.8
312 355.68
416 474.24
320 364.8

Total 240809.44 240809 LB

TOTAL 240810 LB

Flange Splice Plates - Top Flange
3/4 x 12 x 3'-9 3/4"
3/4 x 12 x 4'-4 1/4"

LEFT BRIDGE NO. LOR-90-1785L

Flange Splice Plates - Btm Flange

1" Bolts (Diaphragm Connection & Bearing Stiffeners)

3/4 x 16 x 1'-1"
5/8 x 16 x 1'-1"

Bearing Stiffeners
5/8 x 6 x 2'-6"

3/4 x 12 x 2'-2 1/4"
3/4 x 5 x 3'-9 3/4"

1" Bolts (Splice 1 & 2 Top Flange)
1" Bolts (Splice 1 & 2 Bottom Flange)

1" Bolts (Splice 1 & 2 Web)

Intermediate Stiffeners
3/8 x 6 x 2'-6"

1 x 5 x 4'-4 1/4"
3/4 x 5 x 2'-2 1/4"

5/8 x 16 x 2'-2 1/4"
5/8 x 16 x 1'-7 3/4"
5/8 x 7 x 2'-2 1/4"
3/4 x 7 x 2'-2 1/4"
5/8 x 7 x 1'-7 3/4"

7/8 x 12 x 1'-10 3/4"
5/8 x 12 x 2'-2"
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Made by GJZ Date 11/13/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 513 Ext.: 20000 Unit: EACH
Item Description: WELDED STUD SHEAR CONNECTORS

Member Location :

747 EACH

1140 EACH

 1140 EACH

1140 EACH

1140 EACH

1140 EACH

1140 EACH

747 EACH

Total 8334 8334 EACH

TOTAL 8334 EACH

GIRDER 7

GIRDER 8

GIRDER 4

GIRDER 5

LEFT BRIDGE NO. LOR-90-1785L

GIRDER 2

GIRDER 3

GIRDER 1

GIRDER 6
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Item: 513 Ext.: 95030 Unit: EACH
Item Description: STRUCTURAL STEEL, MISC.: TEMPORARY BEAM END RETROFIT

Member Location :

1 EACH

1 EACH

Total 2 2 EACH

TOTAL 2 EACH

Between Girder 1 & Girder 2

Between Girder 7 & Girder 8

LEFT BRIDGE NO. LOR-90-1785L
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Item: 516 Ext.: 13200 Unit: SF
Item Description: 1/2" PREFORMED EXPANSION JOINT FILLER

Member Location :

Length (FT) Width (FT) Area (SF)

68.70 1.00 68.70

67.92 1.00 67.92

Total: 136.62 136.62 SF

TOTAL 137 SF

LEFT BRIDGE NO. LOR-90-1785L

Rear Abutment

Forward Abutment
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Made by GJZ Date 11/14/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 516 Ext.: 13600 Unit: SF
Item Description: 1" PREFORMED EXPANSION JOINT FILLER

Member Location :

Length (FT) Width (FT) Area (SF)

68.70 0.67 46.03

67.92 0.67 45.51

3.50 1.18 4.13
3.50 1.18 4.13
3.50 1.18 4.13
3.50 1.18 4.13

2.10 1.52 3.19
3.00 1.52 4.56
2.90 1.52 4.41
2.10 1.52 3.19

Total: 123.41 123.41 SF

TOTAL 124 SF

Rear Approach Slab - Right
 Forward Approach Slab - Left

 Forward Approach Slab - Right

LEFT BRIDGE NO. LOR-90-1785L

Rear Abutment

Left Railing - Rear
Left Railing - Forward

Forward Abutment

Right Railing - Rear
Right Railing - Forward

Rear Approach Slab - Left
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Made by GJZ Date 11/14/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
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Item: 516 Ext.: 13900 Unit: SF
Item Description: 2" PREFORMED EXPANSION JOINT FILLER

Member Location :

Length (FT) Width (FT) Area (SF)

4.62 2.71 12.52
6.10 2.71 16.53

4.63 2.68 12.41
6.02 2.68 16.13

Total: 57.59 57.59 SF

TOTAL 58 SF

Forward Abutment - Phase 3

LEFT BRIDGE NO. LOR-90-1785L

Rear Abutment - Phase 2
Rear Abutment - Phase 3

Forward Abutment - Phase 2
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Made by GJZ Date 11/14/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 516 Ext.: 14014 Unit: FT
Item Description: INTEGRAL ABUTMENT EXPANSION JOINT SEAL

Member Location :

Length (FT)

71.86
5.09
6.05

71.08
5.95
4.57

Total: 164.60 164.60 FT

TOTAL 165 FT

Forward Abutment

LEFT BRIDGE NO. LOR-90-1785L

Rear Abutment
Rear Abutment
Rear Abutment

Forward Abutment
Forward Abutment
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Made by GJZ Date 11/13/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 516 Ext.: 44100 Unit: EACH
Item Description: ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LOAD PLATE

(NEOPRENE) (15"x14"x2.499" PAD WITH 17"x15"x2.000" LOAD PLATE)
Member Location :

8 EACH

8 EACH

Total: 16 16 EACH

TOTAL 16 EACH

LEFT BRIDGE NO. LOR-90-1785L

Pier 1

Pier 2
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Made by GJZ Date 11/13/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
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Item: 516 Ext.: 44201 Unit: EACH
Item Description: ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LOAD PLATE (NEOPRENE),

AS PER PLAN (13"x12"x3.398" PAD WITH 17"x13"x1.500" TOP LOAD PLATE)
(14"x13"x1.500" BOTTOM LOAD PLATE AND HP SECTION)

Member Location :

8 EACH

8 EACH

Total: 16 16 EACH

TOTAL 16 EACH

LEFT BRIDGE NO. LOR-90-1785L

Rear Abutment

Forward Abutment



c:\transystems\pw_local\transyscorp-pw1\rsbloch\d0595869\LOR-90-1785 Left Bridge Quantities

Made by GJZ Date 11/27/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 518 Ext.: 21200 Unit: CY
Item Description: POROUS BACKFILL WITH GEOTEXTILE FABRIC

Member Location :

Top Bottom
Elevation Elevation Height (FT) Length (FT) Width (FT) Volume (CY)

659.33 649.70 9.63 74.00 2.00 52.79

Top Bottom
Elevation Elevation Height (FT) Length (FT) Width (FT) Volume (CY)

659.31 649.70 9.61 73.25 2.00 52.14

Top Bottom
Elevation Elevation Height (FT) Length (FT) Width (FT) Volume (CY)

656.66 649.70 6.96 6.00 2.00 3.09

Top Bottom
Elevation Elevation Height (FT) Length (FT) Width (FT) Volume (CY)

657.15 649.70 7.45 9.00 2.00 4.97

Top Bottom
Elevation Elevation Height (FT) Length (FT) Width (FT) Volume (CY)

656.79 649.70 7.09 4.50 2.00 2.36

Top Bottom
Elevation Elevation Height (FT) Length (FT) Width (FT) Volume (CY)

657.11 649.70 7.41 10.00 2.00 5.49

Total 120.84 120.84 CY

TOTAL 121 CY

LEFT BRIDGE NO. LOR-90-1785L

Forward Abutment Phase 2 Wingwall

Forward Abutment Phase 3 Wingwall

Rear Abutment Phase 2 Wingwall

Rear Abutment Phase 3 Wingwall

Forward Abutment

Rear Abutment



c:\transystems\pw_local\transyscorp-pw1\rsbloch\d0595869\LOR-90-1785 Left Bridge Quantities

Made by GJZ Date 11/13/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 518 Ext.: 40000 Unit: FT
Item Description: 6" PERFORATED CORRUGATED PLASTIC PIPE

Member Location :

Length (FT)

38.40
45.40

38.60
44.10

Total 166.50 166.50 FT

TOTAL 167 FT

Forward Abutment - Phase 2
Forward Abutment - Phase 3

LEFT BRIDGE NO. LOR-90-1785L

Rear Abutment - Phase 2
Rear Abutment - Phase 3



c:\transystems\pw_local\transyscorp-pw1\rsbloch\d0595869\LOR-90-1785 Left Bridge Quantities

Made by GJZ Date 11/13/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 518 Ext.: 40011 Unit: FT
Item Description: 6" NON-PERFORATED CORRUGATED PLASTIC PIPE,

INCLUDUNG SPECIALS, AS PER PLAN
Member Location :

Length (FT)

16.90
11.50

20.90
13.30

Total: 62.60 62.60 FT

TOTAL 63 FT

Forward Abutment - Phase 3

LEFT BRIDGE NO. LOR-90-1785L

Rear Abutment - Phase 2

Forward Abutment - Phase 2

Rear Abutment - Phase 3



c:\transystems\pw_local\transyscorp-pw1\rsbloch\d0595869\LOR-90-1785 Left Bridge Quantities

Made by GJZ Date 11/12/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 524 Ext.: 94704 Unit: FT
Item Description: DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK

Member Location :

1 to 4 4 5.00 20

5 to 8 4 5.00 20

Total 40.00 40 FT

TOTAL 40 FT

PIER 2

Length per 
Drilled Shaft 

(FT)
Quantity

Drilled Shaft 
No.

LEFT BRIDGE NO. LOR-90-1785L

Total Length 
(FT)

PIER 1



c:\transystems\pw_local\transyscorp-pw1\rsbloch\d0595869\LOR-90-1785 Left Bridge Quantities

Made by GJZ Date 11/12/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 524 Ext.: 94802 Unit: FT
Item Description: DRILLED SHAFTS, 42" DIAMETER, ABOVE BEDROCK

Member Location :

1, 3 & 4 3 29.20 87.60

5, 7 & 8 3 29.20 87.60

Total 175.20 175 FT

TOTAL 176 FT

PIER 2

LEFT BRIDGE NO. LOR-90-1785L

Drilled Shaft 
No.

Quantity
Length per 

Drilled Shaft 
(FT)

Total Length 
(FT)

PIER 1



c:\transystems\pw_local\transyscorp-pw1\rsbloch\d0595869\LOR-90-1785 Left Bridge Quantities

Made by GJZ Date 11/12/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 524 Ext.: 94803 Unit: FT
Item Description: DRILLED SHAFTS, 42" DIAMETER, ABOVE BEDROCK, AS PER PLAN

Member Location :

2 1 29.20 29.20

6 1 29.20 29.20

Total 58.40 58 FT

TOTAL 59 FT

PIER 2

LEFT BRIDGE NO. LOR-90-1785L

Drilled Shaft 
No.

Quantity
Length per 

Drilled Shaft 
(FT)

Total Length 
(FT)

PIER 1



c:\transystems\pw_local\transyscorp-pw1\rsbloch\d0595869\LOR-90-1785 Left Bridge Quantities

Made by GJZ Date 11/13/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 526 Ext.: 25010 Unit: SY
Item Description: REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=15")

Member Location :

Width (FT) Length (FT) Area (Sy)

60.00 25.00 166.67
1.50 14.00 2.33
1.50 14.00 2.33

60.00 25.00 166.67
1.50 14.00 2.33
1.50 14.00 2.33

Total: 342.67 342.67 SY

TOTAL 343 SY

Forward Approach Slab - Under Railing
Forward Approach Slab - Under Railing

LEFT BRIDGE NO. LOR-90-1785L

Rear Approach Slab
Rear Approach Slab - Under Railing
Rear Approach Slab - Under Railing

Forward Approach Slab



c:\transystems\pw_local\transyscorp-pw1\rsbloch\d0595869\LOR-90-1785 Left Bridge Quantities

Made by GJZ Date 11/13/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 526 Ext.: 90010 Unit: FT
Item Description: TYPE A INSTALLATION

Member Location :

Length (FT)

65.20

64.23

Total: 129.43 129.43 FT

TOTAL 130 FT

LEFT BRIDGE NO. LOR-90-1785L

Rear Approach Sleeper Slab

Forward Approach Sleeper Slab



c:\transystems\pw_local\transyscorp-pw1\rsbloch\d0595869\LOR-90-1785 Left Bridge Quantities

Made by GJZ Date 12/4/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 601 Ext.: 12001 Unit: SY
Item Description: RIPRAP, WITH GROUT, AS PER PLAN

Member Location :

Measured
Plan Area Adjustment Area (SY)

(SF) for Slope
4580.24 1.09 554.94

4569.46 1.08 550.03

Total: 1104.96 1104.96 SY

TOTAL 1105 SY

LEFT BRIDGE NO. LOR-90-1785L

Rear Abutment

Forward Abutment



c:\transystems\pw_local\transyscorp-pw1\rsbloch\d0595869\LOR-90-1785 Left Bridge Quantities

Made by GJZ Date 10/12/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: SPECIAL Ext.: 69091000 Unit: LUMP
Item Description: AS-BUILT CONSTRUCTION PLANS

Member Location :

LUMP

LEFT BRIDGE NO. LOR-90-1785L

AS-BUILT CONSTRUCTION PLANS  = LUMP



c:\transystems\pw_local\transyscorp-pw1\rsbloch\d0595869\LOR-90-1785 Left Bridge Quantities

Made by GJZ Date 12/4/2019 Job: P402170057
Checked By RSB Date 12/9/2019 LOR-90-1785
Revised By Date Sheet 1/1

Item: 846 Ext.: 00110 Unit: CF
Item Description: POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM

Member Location :

Width (IN) Length (FT) Height (IN) Volume (CF)
Rear Approach Slab 20 65.20 3 27.17

Forward Approach Slab 20 64.23 3 26.76

Total 53.93 53.93 CF

TOTAL 54 CF

LEFT BRIDGE NO. LOR-90-1785L
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