
Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044

Client: ODOT District 6

MAD-71-08.044 Bridge Quantity Calculations

PID: 107630



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/2/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  202E11203

QUANTITY  310000

UNIT   LUMP

Portions of Structure Removal:

Deck:

Deck Length = 293 ft

Deck Width = 36.83 ft

Deck area to be removed = 10791.19 SF

Cost per 1 SF = $23

Total cost = $248,197

Piers:

Pier volume to be removed = 128 CY from existing drawings

Cost per 1 CY = $200

Additional for Steel Piles = $0

Total cost = $25,600

Abutments:

Volume to be removed = 161 CY from existing drawings

Cost per 1 CY = $200

Total cost = $32,200

Lump Sum

Lump 

Sum =
$305,997

TOTAL = 310000.00 LUMP

PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT 

SPAN, AS PER PLAN



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/2/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  202E22900

QUANTITY  192

UNIT   SY

Forward & Rear Approach Slab

Width of the approach slab = 34.5 ft

Length of the approach slab = 25 ft

No of Approach Slabs = 2

Volume = 192 SY

TOTAL = 192.00 SY

APPROACH SLAB REMOVED



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/2/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  503E11101

QUANTITY  1

UNIT   LUMP

Total Cost = 45,000

Say = $45,000

COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/2/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  503E21101

QUANTITY  206

UNIT   CY

Existing Area (SF) Ave Ht (FT) Vol. (CF) Vol. (CY)

200 7.6 2173.6 80.5 one foot outside proposed footing

200 7.6 2173.6 80.5

Total Abuts= 161.0

Piers 193 4.75 1204.6 45.0

Existing abutments and piers will be removed. Subtract this area from proposed to get excavation quantity.

Total 206.0 CY

UNCLASSIFIED EXCAVATION, AS PER PLAN

Abutment Proposed Area (SF)

Rear Abutment 486

Forward Abutment 486

446.6



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/2/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  505E11100

QUANTITY  1

UNIT   LS

Cost for Pile Driving Equipment Mobilization

Total = $25,000

PILE DRIVING EQUIPMENT MOBILIZATION



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  7/14/22

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  507E00500

QUANTITY  4270

UNIT   FT

Driven 

Length (FT)

Rear 40 560

Forward 70 980

Total Abuts = 1540

Piers 65 2730

Driven Length = Driven Length x No of piles 4270
 Total 4270 FT

42

12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVEN

No of piles Total Length (FT)

14

14



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  7/14/22

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  507E00550

QUANTITY  4620

UNIT   FT

Estimated Length (ft)
Order 

Length (FT)
Total (FT)

Rear 40 45 630

Forward 70 75 1050

Total Abuts = 1680

Piers 65 70 2940

Total= 4620

Order Length = Estimated Length + 5 ft

Furnished Length = Order Length x No of Piles

Driven length = Estimated Length x No of Piles

Order Length = Estimated Length + 5 '

=

Furnished Length = Order Length x No of piles
 Total 4620 FT

4620

12" CAST-IN-PLACE REINFORCED CONCRETE PILES, 

FURNISHED

No of piles Nearest 5 ft

14 40

14 70

42 65



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  2/21/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  509E10000

QUANTITY  165845

UNIT   LB

VOL (CY) Wt (LBS)
Deck 84986

Parapet 15076

Abutment 11081

Pier 45204

Abut Diaprhagm 6824

Pier Diaprhagm 2674

Total = 165845
Total 165845 LB

EPOXY COATED REINFORCING STEEL



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  2/21/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  509E30020

QUANTITY  10389

UNIT   FT

Length (FT) # / Panel # Panels Length (FT)

0.0 Approach Slabs

0.0 Deck

Total = 10389.0

Total 10389.0 FT

NO. 4 GRFP DEFORMED BARS



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/2/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  511E33500

QUANTITY  2

UNIT   EACH

Abutments #

2

Total 2 EACH

SEMI-INTEGRAL DIAPHRAGM GUIDE



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/2/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  511E33415

QUANTITY  47

UNIT   CY

Abutment Diaphragm

Area (SF) Length into 

Diapragm (FT) # Beams Vol (CY)

Beam Area = 3.89 3.0833 6 2.66

Ave Ht (FT)* Width (FT) Lengh (FT) Vol (CY)

Rear Diaphragm Area = 4.95 4.08333 36.63 24.76

For Diaphragm Area = 4.95 4.08333 36.63 24.76

46.85

Total Qty = 46.85

Total 47.00 CY

* subtract deck thickness from diaphargm ht since it is included above 

CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS PER 

PLAN

Main Slab

subtract beam area below

Abutment Diaphragms Total=



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/2/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  511E34447

QUANTITY  380

UNIT   CY

Area (SF) Lengh (FT) Vol (CY)

Area of the Deck = 25.50 290.70 274.55

Haunch T (FT) Width (FT) Lengh (FT) # Beams Vol (CY)

Average Beam Haunch = 0.271 1.333 290.70 6 23.33

Pier Diaphragms Ave Ht (FT)* Width (FT) Lengh (FT) # Piers Vol (CY)

Diaphragm Area = 4.75 2 36.63 3 38.67

Area (SF)
Length into 

Diapragm (FT) # Beams Vol (CY)

Beam Protrusion = 3.89 0.75 12 1.30

37.37

Total Qty = 373.91

Total 380.00 CY

12 beam ends at each pier

Pier Diaphragms Total=

CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER PLAN

Main Slab



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/2/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  511E34451

QUANTITY  102

UNIT   CY

Area (SF) Lengh (FT) # Area (SF) Vol (CY)

Parapet = 4.08 312.00 2 94.37

Transition = 4 1.82 7.28

Total= 101.65

Total 102.00 CY

CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPET), AS 

PER PLAN



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/4/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  511E40512

QUANTITY  117

UNIT   CY

Pier 1 Ht (FT) Lengh (FT) Width (FT) Area (SF) # Vol (CY)
Cap = 4.14 35.83 4.333 23.81
Columns = 14.34 7.07 4 15.02

Total= 38.83

Pier 2
Cap = 4.11 35.83 4.333 23.63
Columns = 14.61 7.07 4 15.30

Total= 38.94

Pier 3
Cap = 4.10 35.83 4.333 23.58
Columns = 14.48 7.07 4 15.17

Total= 38.74

Total 117.00 CY

CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/4/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  511E44112

QUANTITY  58

UNIT   CY

Rear Abutment Ht (FT) Lengh (FT) Width (FT) Area (SF)
#

Vol (CY)
Stem = 3.00 36.97 4.08333 16.77
WW 1 = 1.5 103.00 1 5.72
WW 2 = 1.5 110.00 1 6.11

Total= 28.61

Forward Abutment
Stem = 3.00 36.97 4.08333 16.77
WW 1 = 1.5 103.00 1 5.72
WW 2 = 1.5 110.00 1 6.11

Total= 28.61

Abutments Total = 57.21

Total 58.00 CY

CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUDING 

FOOTING



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/4/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  511E46512

QUANTITY  188

UNIT   CY

Ht (FT) Area (SF)
#

Vol (CY)
Abutments = 3 320.00 2 72.00
Piers = 3 348.00 3 116.00

Total= 188.00

Total 188.00 CY

CLASS QC1 CONCRETE WITH QC/QA, FOOTING



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/4/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  512E10100

QUANTITY  2034

UNIT   SY

Rear Abutment Ht (FT) Lengh (FT) Width (FT) Area (SF)
#

Area (SY)
Stem = 1.00 36.97 4.11

Area (SF)
Beam Area 

(SF) # Beams
Diaphragm = 184.00 3.89 6 17.85

Top Len (FT) Top Wid (FT)

Exposed 

Area (SF)

WW 1 = 1.5 15.63 48.10 1 7.95

WW 2 = 1.5 17.39 70.60 1 10.74

Total= 40.65

Forward Abutment Ht (FT) Lengh (FT) Width (FT) Area (SF) # Area (SY)
Stem = 0.50 36.97 2.05

Area (SF) Beam Area # Beams
Diaphragm = 184.00 3.89 6 17.85

Top Len (FT) Top Wid (FT) Exposed 

WW 1 = 1.5 15.63 48.10 1 7.95

WW 2 = 1.5 17.39 70.60 1 10.74

Total= 38.60

Abutments Total = 80.00

Pier 1
Perimeter 

(FT) Height (FT) # Area (SY)

Columns = 9.42 13.84 4.00 57.97
Face Area 

(SF)
# End Area #

Cap = 146.64 2.00 17.33 2.00 36.44

Pier 2 Perimeter Height (FT) # Area (SY)

Columns = 9.42 14.11 4.00 59.10
Face Area # End Area #

Cap = 146.64 2.00 17.33 2.00 36.44

Pier 3 Perimeter Height (FT) # Area (SY)

Columns = 9.42 13.98 4.00 58.56
Face Area # End Area #

Cap = 146.64 2.00 17.33 2.00 36.44

Piers Total= 285.00

Deck Width (FT) Length (FT) Area (SY)

51 290.7 1648

Approach Parapets Length (FT) Perimeter (FT) Area (SY)

11 7.85 9.59

10 7.235 8.04

4 6.62 2.94
Parapets Total= 21.00

Sealing Total= 2034.0
Total 2034 SY

SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/4/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  512E33000

QUANTITY  16

UNIT   SY

Ht (FT) Length (FT) Width (FT) # Vol (SY)
Abutments-Phase Joint = 6.84 3 2.00 4.56
Wingwalls -Horizontal Joint = 7.63 3 2.00 5.08

9.39 3 2.00 6.26
Total= 15.90

Total 16.00 SY

TYPE 2 WATERPROOFING



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/8/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  515E15010

QUANTITY  12

UNIT   EA

Total Number of Beams = 12

Length of the beam = 84

Cost per beam = 32,000

Total cost of beams = $384,000
Total 12.00 EACH

DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM 

MEMBERS, LEVEL 3, TYPE 3 (84'-0" LONG)



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/8/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  515E15010

QUANTITY  12

UNIT   EA

Total Number of Beams = 12

Length of the beam = 59.8333

Cost per beam = 27,500

Total cost of beams = $330,000
Total 12.00 EACH

DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM 

MEMBERS, LEVEL 3, TYPE 3 (59-10" LONG)



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/8/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  515E20000

QUANTITY  40

UNIT   EACH

# PER BAY # # Spans Total (FT)

Spans 1&3 1 5 2 10

Spans 2&3 3 5 2 30

TOTAL = 40 EACH

INTERMEDIATE DIAPHRAGM



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/15/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  516E10010

QUANTITY  67

UNIT   FT

Joint at sleeper slab

Length (FT)

REAR 33.2

FORWARD 33.2

TOTAL= 67.0

TOTAL = 67 SF

ARMORLESS PREFORMED JOINT SEAL



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/8/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  516E13600

QUANTITY  9

UNIT   SF

Between bridge and approach slab parapet

AREA (SF)

REAR 4.1

FORWARD 4.1

TOTAL= 9.0

TOTAL = 9 SF

1" PREFORMED EXPANSION JOINT FILLER



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/8/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  516E13900

QUANTITY  207

UNIT   SF

No Length (ft) Height (ft) Area (SF)

Rear Abutment 2 3.72 5.00 37.15

Forward Abutment 2 3.72 6.00 44.58

Rear Approach Slab 2 25.00 1.25 62.50

Forward Approach Slab 2 25.00 1.25 62.50

Total = 206.73

Total = 207 SF

2" PREFORMED EXPANSION JOINT FILLER



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/8/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  516E14020

QUANTITY  80

UNIT   FT

Length (ft) # Total (ft)

Horizontal Joint - Rear Abutment 40.00 1 40.00

Horizontal Joint - Forward Abutment 40.00 1 40.00

Total= 80.00

TOTAL = 80 FT

SEMI INTEGRAL ABUTMENT EXPANSION JOINT SEAL



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/8/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  516E44201

QUANTITY  12

UNIT   EA

# Beams # Abuts Total

6 2 12

TOTAL = 12 EA

ELASTOMERIC BEARINGS WITH INTERNAL LAMINATES 

(14"x18"x3.39") AND LOAD PLATE (15"x19"x2") (NEOPRENE), AS 

PER PLAN



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/8/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  516E44201

QUANTITY  36

UNIT   EA

# Beams # Piers Bearing Lines/Pier Total

6 3 2 36

TOTAL = 36 EA

ELASTOMERIC BEARINGS WITH INTERNAL LAMINATES 

(14"x19"x3.698") AND LOAD PLATE (15"x22"x2") (NEOPRENE), AS 

PER PLAN



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/8/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  518E21200

QUANTITY  46

UNIT   CY

Width (FT) Length (FT) Height (FT) # VOL (CY)

Forward Abutment and Wingwalls 2 40.00 7.75 1 22.96

Rear Abutment and Wingwalls 2 40.00 7.75 1 22.96

Total = 45.93

ABUTMENTS TOTAL= 46.00 CY

POROUS BACKFILL WITH GEOTEXTILE FABRIC



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/8/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  518E40000

QUANTITY  90

UNIT   FT

Len (ft)

Rear Abutment 44.7 (Including the wingwalls)

Forward Abutment 44.7 (Including the wingwalls)

Total = 89.4

Total 90 FT

6" DIA. PERFORATED CORRUGATED PLASTIC PIPE



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/8/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  518E40011

QUANTITY  24

UNIT   FT

Len (ft) # Total (FT)

Abutments 6.000 4 24

Total 24.0 ft

6" DIA. NONPERFORATED CORRUGATED PLASTIC PIPE, AS 

PER PLAN



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/8/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  523E20000

QUANTITY  2

UNIT   EA

# Tests

Abutments 1.0

Piers 1.0

TOTAL= 2.0

TOTAL = 2 EA

DYNAMIC LOAD TESTING



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/8/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  526E25001

QUANTITY  197

UNIT   SY

Length (ft) Width (ft) # Total (SF) Total (SY)

25 35.333 2 1766.7 196.3

TOTAL = 197.0 SY

REINFORCED CONCRETE APPROACH SLABS WITH QC/QA 

(T=15"), AS PER PLAN



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/8/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  526E90031

QUANTITY  68

UNIT   FT

Length (ft) # Total (FT)

34 2 68.0

TOTAL = 68.0 FT

TYPE C INSTALLATION, AS PER PLAN



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/8/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  601E20001

QUANTITY  100

UNIT   SY

Assume 100 SY Total

Repl Area (SY)

Rear Abutment 50.00

Forward Abutment 50.00

Total = 100.00

Total 100 SY

CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/15/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  607E39900

QUANTITY  582

UNIT   FT

Len (ft) #

Total Length 

(FT)

Vandal Fence Length 290.71 2 581.4

TOTAL = 582.0 FT

VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED 

FABRIC



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/15/21

Client: ODOT District 6 By:  CCJ

Checked:  RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION:  ITEM NO.  625E33000

QUANTITY  1

UNIT   EA

#

1.0

TOTAL = 1 EA

STRUCTURE GROUNDING SYSTEM


