Project: MAD/PIC-71-4.56/0.00

BG Bridge: MAD-71-08.044
- - Client: ODOT District 6

MAD-71-08.044 Bridge Quantity Calculations

PID: 107630




Project: MAD/PIC-71-4.56/0.00

BG Bridge: MAD-71-08.044 Date: 6/2/21
~ - Client: ODOT District 6 By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date: 7/18/2022
DESCRIPTION: [PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT ITEM NO. 202E11203
SPAN, AS PER PLAN QUANTITY ~ 310000
UNIT LUMP

Deck:

Piers:

Abutments:

Portions of Structure Removal:

Deck Length
Deck Width

Deck area to be removed
Cost per 1 SF

Total cost

Pier volume to be removed
Cost per1 CY
Additional for Steel Piles

Total cost

Volume to be removed
Cost per1 CY

Total cost

Lump Sum

293
36.83

10791.19
$23

$248,197

128
$200
$0

$25,600

161
$200

$32,200

Lump
Sum =

ft

ft

SF

CcY from existing drawings

CY from existing drawings
$305,997

TOTAL =

310000.00 LUMP




Project: MAD/PIC-71-4.56/0.00
B G Bridge: MAD-71-08.044 Date: 6/2/21
i - Client: ODOT District 6 By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date: 7/18/2022
DESCRIPTION: |APPROACH SLAB REMOVED ITEM NO. 202E22900
QUANTITY 192
UNIT SY
Forward & Rear Approach Slab
Width of the approach slab = 345 ft
Length of the approach slab = 25 ft
No of Approach Slabs = 2
Volume = 192 SY
TOTAL = 192.00 SY




Project: MAD/PIC-71-4.56/0.00
BG Bridge: MAD-71-08.044 Date: 6/2/21
.| - Client: ODOT District 6 By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date: 7/18/2022
DESCRIPTION: |COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN ITEM NO. 503E11101
QUANTITY 1
UNIT LUMP
Total Cost = 45,000
Say = $45,000




Project: MAD/PIC-71-4.56/0.00

B G Bridge: MAD-71-08.044 Date: 6/2/21
il

Client: ODOT District 6 By: CCJ

Checked: RG

QUANTITY COMPUTATIONS Date: 7/18/2022

DESCRIPTION: JUNCLASSIFIED EXCAVATION, AS PER PLAN ITEM NO. 503E21101
QUANTITY 206
UNIT CY
Abutment Proposed Area (SF) Existing Area (SF) Ave Ht (FT) Vol. (CF) Vol. (CY)
Rear Abutment 486 200 7.6 2173.6 80.5  one foot outside proposed footing
Forward Abutment 486 200 7.6 2173.6 80.5

Total Abuts=  161.0

Piers 446.6 193 4.75 1204.6 45.0

Existing abutments and piers will be removed. Subtract this area from proposed to get excavation quantity.

Total 206.0 CY




Project: MAD/PIC-71-4.56/0.00
BG Bridge: MAD-71-08.044
.« H

Client: ODOT District 6

Date: 6/2/21

By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date: 7/18/2022
DESCRIPTION:

PILE DRIVING EQUIPMENT MOBILIZATION

Cost for Pile Driving Equipment Mobilization

Total = $25,000

ITEM NO. 505E11100
QUANTITY 1

UNIT LS




BG .=

Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044

Client: ODOT District 6

QUANTITY COMPUTATIONS

Date: 7/14/22
By: CCJ
Checked: RG

Date: 7/18/2022

DESCRIPTION:

12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVEN

Rear
Forward

Piers

Driven Length =

No of piles

14
14

42

Driven
Length (FT)
40
70
Total Abuts =

65

Driven Length x No of piles

Total Length (FT)

560
980
1540

2730

4270

ITEM NO. 507E00500
QUANTITY 4270
UNIT FT

Total 4270 FT




Project: MAD/PIC-71-4.56/0.00
B G Bridge: MAD-71-08.044 Date:  7/14/22
< - Client: ODOT District 6 By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date:  7/18/2022
DESCRIPTION: ]12" CAST-IN-PLACE REINFORCED CONCRETE PILES, ITEM NO. 507E00550
FURNISHED QUANTITY 4620
UNIT FT
No of piles Estimated Nearest 5 ft Order Total (FT)
Length (FT)

Rear 14 40 45 630

Forward 14 70 75 1050

Total Abuts = 1680

Piers 42 65 70 2940

Total= 4620

Order Length = Estimated Length + 5 ft
Furnished Length = Order Length x No of Piles
Driven length = Estimated Length x No of Piles
Order Length = Estimated Length +5'
Furnished Length = Order Length x No of piles 4620
Total 4620 FT




Project: MAD/PIC-71-4.56/0.00
B G Bridge: MAD-71-08.044 Date: 2/21/21
. H . Client: ODOT District 6 By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date:  7/18/2022
DESCRIPTION: |EPOXY COATED REINFORCING STEEL ITEM NO. 509E10000
QUANTITY 165845
UNIT LB
VOL (CY) Wt (LBS)
Deck 84986
Parapet 15076
Abutment 11081
Pier 45204
Abut Diaprhagm 6824
Pier Diaprhagm 2674
Total = 165845
Total 165845 B




Project: MAD/PIC-71-4.56/0.00
B Bridge: MAD-71-08.044
G.=

Date: 2/21/21
Client: ODOT District 6 By: CCJ
Checked: RG
QUANTITY COMPUTATIONS

Date:  7/18/2022

ISCRIPTION:

NO. 4 GRFP DEFORMED BARS

ITEM NO.  509E30020
QUANTITY 10389
UNIT FT

Length (FT)  #/Panel # Panels Length (FT)

0.0 Approach Slabs

0.0 Deck
Total = 10389.0

Total 10389.0 FT




Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-71-08.044
BG .=

Client: ODOT District 6

QUANTITY COMPUTATIONS

Date: 6/2/21
By: CCJ
Checked: RG
Date: 7/18/2022

DESCRIPTION: |SEMI-INTEGRAL DIAPHRAGM GUIDE

Abutments #

ITEM NO. 511E33500
QUANTITY 2

UNIT EACH

Total 2 EACH




BG .=

Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-71-08.044
Client: ODOT District 6

QUANTITY COMPUTATIONS

Date: 6/2/21
By: CCJ
Checked: RG
Date: 7/18/2022

DESCRIPTION:

Main Slab

Abutment Diaphragm
Beam Area

Rear Diaphragm Area
For Diaphragm Area

Total Qty

CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS PER
PLAN

Area (SF) Length into
Diapragm (FT) # Beams Vol (CY)
= 3.89 3.0833 6 2.66
Ave Ht (FT)*  Width (FT) Lengh (FT) Vol (CY)
= 4.95 4.08333 36.63 24.76
= 4.95 4.08333 36.63 24.76

Abutment Diaphragms Total=  46.85

ITEMNO. 511E33415
QUANTITY 47
UNIT CcY

subtract beam area below

* subtract deck thickness from diaphargm ht since it is included above

= 46.85

Total 47.00 cYy




BG .=

Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-71-08.044
Client: ODOT District 6

QUANTITY COMPUTATIONS

Date: 6/2/21
By: CCJ
Checked: RG
Date: 7/18/2022

DESCRIPTION:

Main Slab

Area of the Deck

Haunch
Average Beam Haunch

Pier Diaphragms

Diaphragm Area

Beam Protrusion

Total Qty

CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER PLAN

Area (SF) Lengh (FT) Vol (CY)

= 25.50 290.70 274.55
T (FT) Width (FT) Lengh (FT) #Beams Vol (CY)

= 0.271 1.333 290.70 6 23.33

Ave Ht (FT)*  Width (FT)  Lengh (FT) #Piers Vol (CY)

= 4.75 2 36.63 3 38.67
Length into
Area (SF)  piapragm (FT) #Beams Vol (CY)
= 3.89 075 12 1.30

Pier Diaphragms Total=  37.37

= 373.91

ITEM NO. 511E34447
QUANTITY 380
UNIT CY

12 beam ends at each pier

Total 380.00 CY




BG .=

Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-71-08.044
Client: ODOT District 6

QUANTITY COMPUTATIONS

Date: 6/2/21
By: CCJ
Checked: RG

Date: 7/18/2022

DESCRIPTION:

Parapet
Transition

CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPET), AS
PER PLAN

Area (SF) Lengh (FT) # Area (SF) Vol (CY)
= 4.08 312.00 2 94.37
= 4 1.82 7.28
Total= 101.65

ITEM NO. 511E34451
QUANTITY 102
UNIT CcY

Total 102.00 cYy




Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-71-08.044 Date:  6/4/21
- Client: ODOT District 6 By: CCJ
- . Checked: RG
QUANTITY COMPUTATIONS Date:  7/18/2022
DESCRIPTION: |CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS ITEM NO. 511E40512
QUANTITY 117
UNIT CY

Pier 1
Cap
Columns

Pier 2
Cap
Columns

Pier 3
Cap
Columns

Ht (FT)

414
14.34

4.11
14.61

4.10
14.48

Lengh (FT)

35.83

35.83

35.83

Width (FT) Area (SF)

4.333

7.07
4.333

7.07
4.333

7.07

#

Total=

Total=

Total=

Vol (CY)

23.81
15.02
38.83

23.63
15.30
38.94

23.58
15.17
38.74

Total

117.00 Ccy




BG .=

Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-71-08.044
Client: ODOT District 6

QUANTITY COMPUTATIONS

Date: 6/4/21
By: CCJ
Checked: RG
Date: 7/18/2022

DESCRIPTION:

Rear Abutment
Stem

WW 1

WW 2

Forward Abutment
Stem

WW 1

WW 2

CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUDING
FOOTING

Ht (FT) Lengh (FT) Width (FT) Area (SF)

= 3.00 36.97 4.08333

= 15 103.00 1

= 15 110.00 1
Total=

= 3.00 36.97 4.08333

= 15 103.00 1

= 15 110.00 1
Total=

Abutments Total =

Vol (CY)

16.77
5.72
6.11

28.61

16.77
5.72
6.11

28.61

57.21

ITEMNO. 511E44112
QUANTITY 58
UNIT CcY

Total 58.00 CcY




Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-71-08.044

Date: 6/4/21
- - Client: ODOT District 6 By: cCy
£ Checked: RG
QUANTITY COMPUTATIONS Date:  7/18/2022
DESCRIPTION: [CLASS QCL CONCRETE WITH QCIQA, FOOTING ITEMNO. 511E46512
QUANTITY 188
UNIT Y

Ht (FT) Area (SF) Vol (CY)
Abutments = 3 320.00 2 72.00
Piers = 3 348.00 3 116.00
Total= 188.00
Total 188.00 cvY




Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-71-08.044 Date: 6/4/21
- - Client: ODOT District 6 By: CCJ
= Checked: RG
QUANTITY COMPUTATIONS Date: 7/18/2022
DESCRIPTION: |SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) ITEMNO. 512E10100
QUANTITY 2034
UNIT SY

Rear Abutment
Stem

Diaphragm

WW 1
WW 2

Forward Abutment
Stem

Diaphragm

WW 1
WW 2

Pier 1
Columns

Cap

Pier 2
Columns

Cap

Pier 3
Columns

Cap

Deck

Approach Parapets

Ht (FT)
= 1.00

Area (SF)

= 184.00

Ht (FT)
= 0.50
Area (SF)
184.00

Perimeter
(FT)
= 9.42
Face Area
(SF)
= 146.64

Perimeter
= 9.42

Face Area
= 146.64

Perimeter
= 9.42

Face Area
= 146.64

Width (FT)
51

Length (FT)
11
10
4

Lengh (FT)
36.97

Beam Area
(SF)
3.89

Top Len (FT)
15
15

Lengh (FT)
36.97
Beam Area
3.89
Top Len (FT)
15
1.5

Height (FT)
13.84
#
2.00

Height (FT)
14.11
#
2.00

Height (FT)
13.98
#
2.00

Length (FT)
290.7

Perimeter (FT)
7.85

7.235
6.62

Width (FT) Area (SF)
# Beams
6
Exposed
Top Wid (FT) Area (SF)
15.63 48.10 1
17.39 70.60 1
Total=
Width (FT) Area (SF) #
# Beams
6
Top Wid (FT) Exposed
15.63 48.10 1
17.39 70.60 1
Total=
Abutments Total =
#
4.00
End Area #
17.33 2.00
#
4.00
End Area #
17.33 2.00
#
4.00
End Area #
17.33 2.00
Piers Total=

Parapets Total=

Sealing Total=

Area (SY)
411

17.85

7.95
10.74
40.65

Area (SY)
2.05

17.85

7.95
10.74
38.60
80.00

Area (SY)
57.97

36.44

Area (SY)
59.10

36.44

Area (SY)
58.56

36.44
285.00

Area (SY)
1648

Area (SY)
9.59
8.04
2.94
21.00

2034.0
Total

2034 sy




Project: MADIPIC-71-4.56/0.00
B G Bridge: MAD-71-08.044 Date: __6/4/21
= B Client: ODOT District 6 By: ___CCJ
Checked: RG
QUANTITY COMPUTATIONS Date:  7/18/2022
DESCRIPTION: [TYPE 2 WATERPROOFING ITEMNO. _512E33000
QUANTITY 16
UNIT SY

Ht (FT) Length (FT) Width (FT) # Vol (SY)
Abutments-Phase Joint = 6.84 3 2.00 4.56
Wingwalls -Horizontal Joint = 7.63 3 2.00 5.08
9.39 3 2.00 6.26
Total= 15.90
Total 16.00 SY




BG .=

Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-71-08.044
Client: ODOT District 6

QUANTITY COMPUTATIONS

Date: 6/8/21
By: CCJ
Checked: RG
Date: 7/18/2022

DESCRIPTION: |DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM

MEMBERS, LEVEL 3, TYPE 3 (84'-0" LONG)

Total Number of Beams
Length of the beam

Cost per beam

Total cost of beams

12
84

32,000

= $384,000

ITEMNO. 515E15010
QUANTITY 12
UNIT EA

Total 12.00 EACH




BG. ..=

Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-71-08.044
Client: ODOT District 6

QUANTITY COMPUTATIONS

Date: 6/8/21
By: CCJ
Checked: RG
Date: 7/18/2022

DESCRIPTION: |DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM

MEMBERS, LEVEL 3, TYPE 3 (59-10" LONG)

Total Number of Beams
Length of the beam

Cost per beam

Total cost of beams

12
59.8333

27,500

= $330,000

ITEMNO. 515E15010
QUANTITY 12
UNIT EA

Total 12.00 EACH




Project: MAD/PIC-71-4.56/0.00
B G Bridge: MAD-71-08.044
o - Client: ODOT District 6

QUANTITY COMPUTATIONS

Date: 6/8/21
By: CCJ
Checked: RG

Date: 7/18/2022

DESCRIPTION: |INTERMEDIATE DIAPHRAGM

# PER BAY # # Spans  Total (FT)
Spans 1&3 1 5 2 10
Spans 2&3 3 5 2 30

ITEM NO. 515E20000

QUANTITY 40
UNIT EACH

TOTAL = 40

EACH




Project: MAD/PIC-71-4.56/0.00
BG Bridge: MAD-71-08.044
.«

Date: 6/15/21
Client: ODOT District 6 By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date: 7/18/2022
DESCRIPTION: JARMORLESS PREFORMED JOINT SEAL ITEM NO. 516E10010
QUANTITY 67
UNIT FT
Joint at sleeper slab
Length (FT)
REAR 33.2
FORWARD 33.2
TOTAL= 67.0
TOTAL = 67 SF




Project: MAD/PIC-71-4.56/0.00
B G Bridge: MAD-71-08.044
il

Date: 6/8/21
Client: ODOT District 6 By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date:  7/18/2022
DESCRIPTION: ]1" PREFORMED EXPANSION JOINT FILLER ITEM NO. 516E13600
QUANTITY 9
UNIT SF
Between bridge and approach slab parapet
AREA (SF)
REAR 4.1
FORWARD 4.1
TOTAL= 9.0
TOTAL = 9 SF




Project: MAD/PIC-71-4.56/0.00

B G Bridge: MAD-71-08.044 Date: 6/8/21
. H - Client: ODOT District 6 By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date:  7/18/2022
DESCRIPTION: |2" PREFORMED EXPANSION JOINT FILLER ITEMNO. 516E13900
QUANTITY 207
UNIT SF
No Length (ft) Height (ft)  Area (SF)
Rear Abutment 2 3.72 5.00 37.15
Forward Abutment 2 3.72 6.00 44.58
Rear Approach Slab 2 25.00 1.25 62.50
Forward Approach Slab 2 25.00 1.25 62.50
Total = 206.73
Total = 207 SF




Project: MAD/PIC-71-4.56/0.00
B G Bridge: MAD-71-08.044 Date: 6/8/21
.H . Client: ODOT District 6 By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date: 7/18/2022
DESCRIPTION: |SEMI INTEGRAL ABUTMENT EXPANSION JOINT SEAL ITEM NO. 516E14020
QUANTITY 80
UNIT FT
Length (ft) # Total (ft)
Horizontal Joint - Rear Abutment  40.00 1 40.00
Horizontal Joint - Forward Abutment  40.00 1 40.00
Total= 80.00
TOTAL = 80 FT




Project: MAD/PIC-71-4.56/0.00

B G Bridge: MAD-71-08.044 Date: 6/8/21
. m - Client: ODOT District 6 By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date: 7/18/2022
DESCRIPTION: |ELASTOMERIC BEARINGS WITH INTERNAL LAMINATES ITEM NO. 516E44201
(14"x18"x3.39") AND LOAD PLATE (15"x19"x2") (NEOPRENE), AS QUANTITY 12
PER PLAN UNIT EA
# Beams # Abuts Total
6 2 12
TOTAL = 12 EA




Project: MAD/PIC-71-4.56/0.00
BG .=

Bridge: MAD-71-08.044
Client: ODOT District 6

By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date: 7/18/2022
DESCRIPTION:

Date: 6/8/21

ELASTOMERIC BEARINGS WITH INTERNAL LAMINATES
(14"x19"x3.698") AND LOAD PLATE (15"x22"x2") (NEOPRENE), AS

ITEM NO. 516E44201
QUANTITY 36
PER PLAN UNIT EA
# Beams # Piers Bearing Lines/Pier  Total
6 3 2 36
TOTAL = 36 EA




Project: MAD/PIC-71-4.56/0.00
B G Bridge: MAD-71-08.044 Date: 6/8/21
. m - Client: ODOT District 6 By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date: 7/18/2022
DESCRIPTION: |JPOROUS BACKFILL WITH GEOTEXTILE FABRIC ITEM NO. 518E21200
QUANTITY 46
UNIT CcY
Width (FT)  Length (FT) Height (FT) # VOL (CY)
Forward Abutment and Wingwalls 2 40.00 7.75 1 22.96
Rear Abutment and Wingwalls 2 40.00 7.75 1 22.96
Total = 45.93
ABUTMENTS TOTAL= 46.00 CcYy




Project: MAD/PIC-71-4.56/0.00
BG Bridge: MAD-71-08.044 Date: 6/8/21
.| - Client: ODOT District 6 By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date:  7/18/2022
DESCRIPTION: |6" DIA. PERFORATED CORRUGATED PLASTIC PIPE ITEM NO. 518E40000
QUANTITY 90
UNIT FT
Len (ft)
Rear Abutment 44.7 (Including the wingwalls)
Forward Abutment 44.7 (Including the wingwalls)
Total = 89.4
Total 90 FT




Project: MAD/PIC-71-4.56/0.00
BG Bridge: MAD-71-08.044
. H - Client: ODOT District 6

QUANTITY COMPUTATIONS

Date: 6/8/21
By: CCJ
Checked: RG
Date: 7/18/2022

DESCRIPTION: [6" DIA. NONPERFORATED CORRUGATED PLASTIC PIPE, AS
PER PLAN
Len (ft) # Total (FT)
Abutments 6.000 4 24

ITEM NO. 518E40011
QUANTITY 24
UNIT FT

Total 24.0 ft




Project: MAD/PIC-71-4.56/0.00
BG Bridge: MAD-71-08.044
.=

Date: 6/8/21
Client: ODOT District 6 By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date:  7/18/2022
DESCRIPTION: |DYNAMIC LOAD TESTING ITEM NO.  523E20000
QUANTITY 2
UNIT EA
# Tests
Abutments 1.0
Piers 1.0
TOTAL= 2.0
TOTAL = 2 EA




Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-71-08.044
BG .=

Date: 6/8/21
Client: ODOT District 6 By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date: 7/18/2022
DESCRIPTION: JREINFORCED CONCRETE APPROACH SLABS WITH QC/QA ITEM NO. 526E25001
(T=15"), AS PER PLAN QUANTITY 197
UNIT SY
Length (ft) Width (ft) # Total (SF) Total (SY)
25 35.333 2 1766.7 196.3

TOTAL = 197.0




Project: MAD/PIC-71-4.56/0.00

BG Bridge: MAD-71-08.044
.=

Client: ODOT District 6

QUANTITY COMPUTATIONS

Date: 6/8/21
By: CCJ
Checked: RG

Date:  7/18/2022

DESCRIPTION: |TYPE C INSTALLATION, AS PER PLAN

ITEM NO. 526E90031

QUANTITY 68
UNIT FT
Length (ft’ # Total (FT)
34 2 68.0
TOTAL = 68.0 FT




Project: MAD/PIC-71-4.56/0.00
B G Bridge: MAD-71-08.044 Date: 6/8/21
e - Client: ODOT District 6 By: CCJ
Checked: RG
QUANTITY COMPUTATIONS Date:  7/18/2022
DESCRIPTION: |CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN ITEM NO. 601E20001
QUANTITY 100
UNIT SY
Assume 100 SY Total
Repl Area (SY)
Rear Abutment 50.00
Forward Abutment 50.00
Total = 100.00
Total 100 Sy




Project: MAD/PIC-71-4.56/0.00
B G Bridge: MAD-71-08.044 Date: 6/15/21
.. . Client: ODOT District 6 By: CCJ
BG Engineering Group Checked: RG
QUANTITY COMPUTATIONS Date:  7/18/2022
DESCRIPTION: |[VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED ITEM NO. 607E39900
FABRIC QUANTITY 582
UNIT FT

Total Length
Len (ft) # (FT)
Vandal Fence Length 290.71 2 581.4

TOTAL = 582.0




Project: MAD/PIC-71-4.56/0.00
BG Bridge: MAD-71-08.044
.= H

Date: 6/15/21
Client: ODOT District 6

By: CCJ
Checked: RG
QUANTITY COMPUTATIONS

Date:  7/18/2022

DESCRIPTION: |STRUCTURE GROUNDING SYSTEM

ITEM NO.  625E33000
QUANTITY 1

UNIT EA

1.0

TOTAL = 1

EA




