
Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-00071-09.590

Client: ODOT District 6

MAD-71-09.590 Bridge Quantity Calculations

PID: 107630



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-00071-09.590 Designed: GTB

Client: ODOT District 6 Date: 3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date: 3/25/2022

DESCRIPTION:  ITEM NO.  202E11203

QUANTITY  1

UNIT   LUMP

Deck Concrete Removal

Width (ft) Length (ft) # Area (SF)

30.83 291 1 8972.5

Total= 8972.5 SF

assume $20.00 SF Total= $179,449.81

Abutment Concrete Removal

Width (ft) Length (ft) Top EL Bot EL Height # Volume

Abutment Backwalls (Rear) 25 1.75 934.67 930.14 4.53 1 7.34 CY

Abutment Backwalls (Forward) 25 1.75 934.72 930.22 4.50 1 7.29 CY

Area (SF) Width (ft)

Abutment Wingwalls (Rear) 95 1.5 2 10.56 CY

Abutment Wingwalls (Forward) 95 1.5 2 10.56 CY

Rail(Rear) 1.5 13 4 2.89 CY

Curb 0 0 2 0.00 CY

Curb w/walk 5 13 2 4.81 CY

Abutments Total = 43.45 CY

assume $200 CY Cost= $8,689.35

Pier Concrete Removal Width (ft) Length (ft) Height # Volume

0 0 3.5 0 0.00

assume $250 CY Cost= $0.00

Total Cost = $188,139.16

Say =

PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER 

PLAN



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  202E22900

QUANTITY  156

UNIT   SY

Area (ft^2) #

APPROACH SLAB REMOVED 700 2 156 SY

TOTAL= 156 SY

APPROACH SLAB REMOVED



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  204E30010

QUANTITY  20

UNIT   CY

Width (ft) Area (sq ft) Volume #

GRANULAR MATERIAL 31.3334 8.5 9.86 2 20 CY

TOTAL= 20 CY

GRANULAR MATERIAL, TYPE B



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  204E50000

QUANTITY  313

UNIT   SY

Width Length Area #

GEOTEXTILE FABRIC 31.3334 45 156.67 2 313 SY

TOTAL= 313 SY

GEOTEXTILE FABRIC



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB

Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  503E21101

QUANTITY  535

UNIT   CY

area (SF) top el bot el width (ft) Length (ft) CF CY

RA, Left Wingwall Footing 7.3125    13.6667 99.94 3.70

RA, Right Wingwall Footing 7.3125    13.1458 96.13 3.56

FA, Right Wingwall Footing 7.3125    13.6667 99.94 3.70

FA, Left Wingwall Footing 7.3125    13.1458 96.13 3.56

Wingwall 1 Area to Porous  927.06 922.44 4.5 10.6667 221.76 8.21

Wingwall 2 Area to Porous  927.06 922.44 4.5 10.6667 221.76 8.21

Wingwall 3 Area to Porous 927.06 922.44 4.5 10.6667 221.76 8.21

Wingwall 4 Area to Porous 927.06 922.44 4.5 10.6667 221.76 8.21

Wingwall 1 Area to Ground 934.33 927.89 3.5 17.67 250.43 9.28

Wingwall 2 Area to Ground 934.33 927.89 3.5 17.67 250.43 9.28

Wingwall 3 Area to Ground 934.33 927.89 3.5 17.67 250.43 9.28

Wingwall 4 Area to Ground 934.33 927.89 3.5 17.67 250.43 9.28

Abut Total= 2280.88 85.00

Height (ft) width (ft) Length (ft) #

Under Approach slab 1 8 31.33 2 501.28 18.57

1 1.5 31.33 2 47.00 1.74

5.5 24.5 31.33 2 8443.44 312.72

5.5 4.5 31.33 2 775.42 28.72

Abut Total= 362

Piers area (SF) top el bot el Height Vol (CY) #

Piers 1 & 3 182.7544 913.5 912.29 1.21 8.190106 6 49.14

Pier 2 196.0366 914 912.29 1.71 12.41565 3 37.25

Pier Total = 87

TOTAL= 535.00 CY

UNCLASSIFIED EXCAVATION, AS PER PLAN

Abutments



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  509E10000

QUANTITY  103072

UNIT   LB

Total

Superstructure 79443 79443 LB

Bridge Railing (Superstructure) 15715 15715 LB

Abutments 3552 3552 LB

Pier 0 0 LB

Abutment End Diaphragm 4362 4362 LB

TOTAL= 103072 LB

EPOXY COATED REINFORCING STEEL



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  509E25000

QUANTITY  642

UNIT   LB

Total

 

Abutments 642 642 LB

TOTAL= 642 LB

UNCOATED REINFORCING STEEL



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  509E30020

QUANTITY  10588

UNIT   FT

  

     Total

  10588

    

      

TOTAL= 10588 FT

No. 4 GFRP DEFORMED BARS

Total from Reinforcing Steel List



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB

Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  510E10000

QUANTITY  164

UNIT   EACH

Dowel Holes # TOTAL
REAR ABUTMENT (Left Wingwall) 36 1 36

REAR ABUTMENT (Right Wingwall) 38 1 38
FORWARD ABUTMENT (Left Wingwall) 36 1 36

FORWARD ABUTMENT (Right Wingwall) 38 1 38
REAR ABUTMENT (Diaphragm Guide) 8 1 8

FORWARD ABUTMENT (Diaphragm Guide) 8 1 8
 164
  
  

  

TOTAL= 164 EACH

DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS PER PLAN

ABUTMENTS (TOTAL)



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  511E33501

QUANTITY  2

UNIT   EACH

#

REAR ABUTMENT 1

FORWARD ABUBMENT 1

TOTAL= 2 EACH

SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB

Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  511E34413

QUANTITY  31

UNIT   CY

Length (ft) Width (ft) Height (ft) # Total (CF) Total (CY)

Diaphragm 32.63 3.75 3.42 2 837.0 31

TOTAL = 31 CY

CLASS QC2 CONCRETE, WITH QC/QA, SUPERSTRUCTURE, AS PER PLAN



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB

Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  511E34446

QUANTITY  267

UNIT   CY

Slab Length (ft) Width (ft) Thickness (ft) Flange Area (ft^2) # Total (CF) Total (CY)

Deck 293.68 31.33 0.7083 1 6518.1 241

Haunches-Interior 293.68 1.00 0.2500  2 146.8 5

Haunches-Fascia 293.68 4.17 0.2396 0.07833 2 540.3 20

TOTAL = 267 CY

CLASS QC2 CONCRETE, WITH QC/QA, BRIDGE DECK



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB

Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  511E34451

QUANTITY  103

UNIT   CY

Bridge Parapet

Area 

parapet (ft) Length (ft) # CF

Bridge LEFT 4.09 293.68 2 2402

Area (ft)

Length 

along app. 

Slab (ft) #

Approach Slab LEFT 4.09 11 2 90

RIGHT 4.09 11 2 90

Transition 1 LEFT 3.51 14 2 98

Transition 2 RIGHT 3.51 14 2 98

TOTAL= 103

TOTAL= 103 CY

CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPET), AS 

PER PLAN



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB

Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  511E46210

QUANTITY  31

UNIT   CY

Abutment Concrete
Area 

(ft^2) Ht (ft.) Width (ft) Len (ft) # Total (CF)

Left Wingwall (Rear) 67.0363 4.0 1.50 16.6667 1 100.55

Right Wingwall (Rear) 66.76178 4.0 1.50 16.8333 1 100.14

Left Wingwall (Forward) 66.76178 4.0 1.50 16.8333 1 100.14

Right Wingwall (Forward) 67.0363 4.0 1.50 16.6667 1 100.55

Breastwall Extension (Rear) 5.535 2.25 7.6 1 94.31

Breastwall Extension (Forward) 5.535 2.25 7.6 1 94.31

Footing 2.25 2.25 23.2 2 234.56

Abutment Total= 824.58 30.54

TOTAL= 31.0 CY

CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB

Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  512E10100

QUANTITY  1002

UNIT   SY

Sealing     

Ht (ft) Width (ft)

Face Area 

(SF) # Area (SF) Area (SY)

REAR STEM FACE 6.66 32.63 1 217.37 24.2

Left Wingwall 17.17 1.50 63.04 1 88.79 9.9

Right Wingwall 17.33 1.50 61.20 1 87.20 9.7

Rear Abutment Total= 393.4 43.7

FORWARD STEM FACE 6.66 32.63 1 217.37 24.2

Left Wingwall 17.33 1.50 62.05 1 88.05 9.8

Right Wingwall 17.17 1.50 63.87 1 89.62 10.0

Forw. Abutment Total= 395.0 43.9

Abutments Total= 788.4 87.60

 Ht (ft) Width (ft) # Area (SF) Area (SY)

PIER 1 COLUMNS 14.54 9.42 3 410.9 45.7

CAP FACES 3.50 28 2 196.0 21.8

CAP ENDS 3.50 3 2 21.0 2.3

PIER 2 COLUMNS 14.97 9.42 3 423.1 47.0

CAP FACES 3.50 28 2 196.0 21.8

CAP ENDS 3.50 3 2 21.0 2.3

PIER 3 COLUMNS 14.54 9.42 3 410.9 45.7

CAP FACES 3.50 28 2 196.0 21.8

CAP ENDS 3.50 3 2 21.0 2.3

PIERS TOTAL= 1895.9 210.7

Perimeter (ft) Length (ft) # Area (SF) Area (SY)

LEFT-Parapets 9.51 293.69 1 2792.43 310.3

LEFT-Approach Parapets 7.89 10.9167 2 172.34 19.1

LEFT-Approach Parapet Transition 7.08 14 2 198.24 22.0

Left Total= 3163.01 351.4

RIGHT-Parapets 9.51 293.69 1 2792.43 310.3

RIGHT-Approach Parapets 7.89 10.9167 2 172.34 19.1

RIGHT-Approach Parapets 7.08 14 2 198.24 22.0

Right Total= 3163.01 351.4

Super Total= 6326.03 702.89

TOTAL= 9010.29 1002.0 SY

SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

Superstructure



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  512E33000

QUANTITY  8

UNIT   SY

Length (ft) Height (ft) # Area (SF)

Wingwalls 5.50 3.00 4.00 66.00

Total= 66.00

TOTAL = 8 SY

TYPE 2 WATERPROOFING



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  513E20000

QUANTITY  2904

UNIT   EACH

SHEAR STUD # of rows Total

BEAM 242 3 4 2904

TOTAL= 2904 EACH

WELDED STUD SHEAR CONNECTORS

# of 

beams



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB

Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  513E95030

QUANTITY  24
UNIT   EACH

# HOLES # Total 

BEAM 6 4 24

TOTAL= 24 EACH

STRUCTURAL STEEL,MISC.: 2" DIA. FIELD DRILLED HOLES



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB

Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  514E00050

QUANTITY  0

UNIT   0

DESCRIPTION:  ITEM NO.  514E00056

QUANTITY  0

UNIT   0

DESCRIPTION:  ITEM NO.  514E00060

QUANTITY  0

UNIT   0

DESCRIPTION:  ITEM NO.  514E00066

QUANTITY  0

UNIT   0

DESCRIPTION:  ITEM NO.  514E00504

QUANTITY  19

UNIT   MNHR

DESCRIPTION:  ITEM NO.  514E10000

QUANTITY  12

UNIT   EACH

Length (ft) bf (in) d (in ) Perim. (in) # Area (SF)

Beams 289 12 36 108 4 10404.00

3X3X5/16 Crossframes 24.92 9.3125 75 1450.42

Total= 11854.42

Grinding Fins, Tears, Slivers on Exist. Steel 289 4 19 MNHR

Final Inspection Repair 8.00 4 12.00 EACH

Rounded up to account for bottom moment plates TOTAL = 

FIELD PAINTING STRUCTURAL STEEL, FINISH COAT

FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT

FINAL INSPECTION REPAIR

FIELD PAINTING STRUCTURAL STEEL, PRIME COAT

SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL

GRINDING FINS, TEARS, SLIVER ON EXISTING STRUCTURAL STEEL



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  516E10010

QUANTITY  70

UNIT   LF

Length (Ft.) # Length

REAR ABUTMENT 33.80 1.00 33.8  

FORWARD ABUTMENT 33.80 1.00 33.8  

ABUTMENT TOTAL= 67.6  

 

TOTAL = 70.0 LF

ARMORLESS PREFORMED JOINT SEAL



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  516E13600

QUANTITY  20

UNIT   SF

Area (SF) # Area

REAR ABUTMENT 4.08 2.00 8.2 SF

FORWARD ABUTMENT 4.08 2.00 8.2 SF

ABUTMENT TOTAL= 16.3 SF

TOTAL = 20.0 SF

1" PREFORMED EXPANSION JOINT FILLER



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  516E13900

QUANTITY  140

UNIT   SF

Length height # Area

REAR WINGWALLS 13.00 1.25 2 32.5 SF

FORWARD WINGWALLS 13.00 1.25 2 32.5 SF

DIAPHRAGM END (REAR) 3.75 4.70 2 35.3 SF

DIAPHRAGM END (FORWARD) 3.75 4.70 2 35.3 SF

ABUTMENT TOTAL= 135.5 SF

TOTAL = 140.0 SF

2" PREFORMED EXPANSION JOINT FILLER



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB

Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  516E14020

QUANTITY  65

UNIT   FT

Length # Total (FT)

Rear abutment 32.50 1 33

Forward Abutment 32.50 1 33

TOTAL = 65 FT

SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB

Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  516E44101

QUANTITY  8

UNIT   EA

# BRGS # Total 
Abutments 4 2 8

TOTAL = 8 EA

ELASTOMERIC BEARINGS WITH INTERNAL LAMINATES 

(11"x14"x2.948") AND LOAD PLATE (12"x15"x1.5") (NEOPRENE), AS 

PER PLAN



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB

Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  516E47001

QUANTITY  8000

UNIT   LUMP

# BRGS #
Cost per 

Jacking PT
Total 

Abutments 4 2 1,000.00$   8000

TOTAL = $8,000  

JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, AS 

PER PLAN



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  518E21201

QUANTITY  32

UNIT   CY

Top EL. Bott. EL. Height (ft) width length #

REAR ABUTMENT 928.89 924.44 4.45 2 32.50 1 289.25 10.71

FORWARD ABUTMENT 928.78 924.44 4.34 2 32.50 1 282.10 10.45

WINGWALL (REAR ABUTMENT) 928.89 924.44 4.45 2 7.63 2 135.72 5.03

WINGWALL (FWD ABUTMENT) 928.78 924.44 4.34 2 7.63 2 132.37 4.90

ABUTMENTS TOTAL= 31.09

TOTAL = 32.0 CY

POROUS BACKFILL WITH GEOTEXTILE FABRIC



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  518E40000

QUANTITY  65

UNIT   FT

Length # Total (FT)

Rear Abutment 32.50 1 33

Forward Abutment 32.50 1 33

TOTAL = 65 FT

6" PERFORATED CORRUGATED PLASTIC PIPE



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  518E40011

QUANTITY  48

UNIT   FT

Length # Total (FT)

Rear Abutment 12 2 24

Forward Abutment 12 2 24

TOTAL = 48 FT

6" NON-PERFORATED CORRUGATED PLASTIC PIPE INCLUDING 

SPECIALS, AS PER PLAN



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  519E00100

QUANTITY  1248

UNIT   SF

Column 

Perimeter
Height # Total Total (SF)

PIER 1 9.425 14.54 3 411.17 412

PIER 2 9.425 14.97 3 423.25 424

PIER 3 9.425 14.54 3 411.17 412

TOTAL = 1248 SF

COMPOSITE FIBER WRAP SYSTEM



Project: MAD/PIC-71-4.56/0.00

Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  526E25010

QUANTITY  175

UNIT   SY

Width (ft) Len (ft) # Total (SF) Total (SY)

Rear 31.3334 25 1 783.34 87.0

Forward 31.3334 25 1 783.34 87.0

Total= 1566.7 174.1

TOTAL = 175.0 SY

REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=15")



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  526E90031

QUANTITY  66

UNIT   FT

Len (ft) #

Total 

Length 

(FT)

Rear Sleeper Slab 32.63 1 32.6

Forward Sleeper Slab 32.6300 1 32.6

TOTAL 65.3

TOTAL = 66.0 FT

TYPE C INSTALLATION, AS PER PLAN



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB

Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  601E20001

QUANTITY  100

UNIT   SY

Use Contingeny Quantity of 100 SY

TOTAL =  100.0 SY

CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB

Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  607E39900

QUANTITY  570

UNIT   FT

Len (ft) #

Total 

Length 

(FT)

Vandal Fence Length 285 2 570.0

TOTAL = 570.0 FT

VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRIC



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB

Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  625E33000

QUANTITY  1

UNIT   EACH

No. on 

each End # Total

 1 1 1.0

TOTAL = 1.0 EACH

STRUCTURE GROUNDING SYSTEM



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  840E23000

QUANTITY  227

UNIT   CY

Width (ft) Area (sq ft) Volume #

SELECT GRANULAR BACKFILL 31.3334 97.5 113.15 2 226 CY

TOTAL = 227.0 CY

SELECT GRANULAR BACKFILL



Project: MAD/PIC-71-4.56/0.00
Bridge: MAD-00071-09.590 Designed:  GTB
Client: ODOT District 6 Date:  3/22/2022

Checked:  RG

QUANTITY COMPUTATIONS Date:  3/25/2022

DESCRIPTION:  ITEM NO.  863E00100

QUANTITY  971

UNIT   SY

Width (ft) Length (ft) Area #

GEOGRID, TYPE P1 31.3334 139.4 485.32 2 971 SY

TOTAL = 971.0 SY

GEOGRID, TYPE P1


