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ITEM SPECIAL - PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH

ITEM 614 - MAINTAINING TRAFFIC FOR STRUCTURE WAY-94-1674:

MICRO-SILICA MODIFIED CONCRETE

THESE ITEMS SHALL CONSIST OF PATCHING PORTIONS OF CONCRETE SURFACES
AS OUTLINED IN THE PLANS . REMOVE ALL UNSOUND MATERIAL FROM AROUND
THE REPAIR AREA PRIOR TO PATCHING.

PAYMENT FOR ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS,
NECESSARY TO COMPLETE THE ABOVE WORK SHALL BE INCLUDED IN THE UNIT
PRICE BID FOR THE ABOVE ITEM.

ITEM 517 - RAILING (THRIE BEAM RAIL), MISC.: BRIDGE RAILING

THIS ITEM SHALL INCLUDE THE REMOVAL AND REPLACEMENT OF THE EXISTING
THRIE BEAM RAILING PANELS. THE REMOVAL AND REPLACEMENT OF ALL BOLTS
AND HARDWARE NECESSARY TO PERFORM THIS WORK SHALL BE INCLUDED IN
THIS ITEM. THE RAIL ELEMENTS SHALL BE OF THE SAME TYPE AND SIZE AS
THE EXISTING RAILING.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER EACH
FOR ITEM 517 - RAILING (THRIE BEAM RAIL), MISC.: BRIDGE RAILING

WHICH SHALL INCLUDE ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS
NECESSARY TO COMPLETE THE ABOVE WORK.

ITEM 517 - RAILING, MISC.: DEEP BEAM RAILING PANELS

THIS ITEM SHALL INCLUDE THE REMOVAL AND REPLACEMENT OF THE EXISTING
DEEP BEAM RAILING PANELS. THE REMOVAL AND REPLACEMENT OF ALL BOLTS
AND HARDWARE NECESSARY TO PERFORM THIS WORK SHALL BE INCLUDED IN
THIS ITEM. THE RAIL ELEMENTS SHALL BE OF THE SAME TYPE AND SIZE AS
THE EXISTING RAILING. THEY SHALL BE PLACED IN ACCORDANCE WITH
STANDARD CONSTRUCTION DRAWING DBR-2-73.

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER EACH
FOR ITEM 517 - RAILING, MISC.: DEEP BEAM RAILING PANELS WHICH SHALL
INCLUDE ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS NECESSARY TO
COMPLETE THE ABOVE WORK.

TEMPORARY TRAFFIC SIGNAL ACTIVATION FOR PARTIAL ROADWAY CLOSURE:

THE CONTRACTOR SHALL NOTIFY ODOT DISTRICT 3 PUBLIC INFORMATION
OFFICER (PIO) A MINIMUM OF TEN (10) CALENDAR DAYS ADVANCE NOTICE
BEFORE ACTIVATING A TEMPORARY TRAFFIC SIGNAL TO STOP-AND-GO
OPERATION FOR PARTIAL ROADWAY CLOSURE.

THE PIO CONTACT INFORMATION IS AS FOLLOWS:

CHRISTINE MYERS
ODOT DISTRICT 3
906 CLARK AVENUE
ASHLAND, OH 44805
PHONE 419-207-7182

ALL COSTS ASSOCIATED WITH THE ABOVE DESCRIBED WORK SHALL BE INCLUDED
WITH ITEM 614, MAINTAINING TRAFFIC.

ITEM 614 - BARRIER REFLECTORS AND/OR OBJECT MARKERS:

BARRIER REFLECTORS AND/OR OBJECT MARKERS SHALL BE INSTALLED ON ALL
PORTABLE CONCRETE BARRIER USED FOR TRAFFIC CONTROL. BARRIER
REFLECTORS, OBJECT MARKERS AND THEIR INSTALLATION SHALL CONFORM TO
CMS 626, EXCEPT THAT THE SPACING SHALL BE 50 FEET.

TWO WAY TRAFFIC ON STRUCTURE WAY-94-1674 SHALL BE MAINTAINED AT ALL
TIMES EXCEPT THAT THROUGH TRAFFIC ON THE STRUCTURE MAY HAVE A LANE
CLOSURE DURING NORMAL WORKING HOURS USING FLAGGERS AS SHOWN ON
STANDARD DRAWING MT-97.10.

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH CMS
614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS
THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL
LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM
CONTRACT PRICE FOR ITEM 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY
ITEMIZED IN THE PLAN.

ITEM 614 - MAINTAINING TRAFFIC FOR STRUCTURE WAY-94-1830:

TWO WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES EXCEPT THAT THROUGH
TRAFFIC ON STRUCTURE WAY-394-1830 SHALL HAVE A SIGNALIZED CLOSURE AS
SHOWN ON SHEET XX FOR A MAXIMUM OF 30 CONSECUTIVE CALENDAR DAYS
(TOTAL BOTH PHASES). THE 30 CONSECUTIVE DAYS SHALL BE CONSIDERED AS
AN INTERIM COMPLETION DATE (SECTION 108) AND FOR EACH CALENDAR DAY
BEYOND THE 30 CALENDAR DAYS THAT THE HIGHWAY REMAINS IN A SIGNALIZED

CLOSURE, THE CONTRACTOR WILL BE ASSESSED A DISINCENTIVE OF 81,500 A DAY.

g/gUEgUIPMENT OR MATERIAL SHALL BE LOCATED OTHER THAN BEHIND THE
MS.

ACCESS TO ADJACENT PROPERTIES SHALL BE MAINTAINED AT ALL TIMES AS
PER 614.02 (A).

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH CMS
614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS
THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL
LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM
CONTRACT PRICE FOR 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY
ITEMIZED IN THE PLAN.

ITEM 614 - MAINTAINING TRAFFIC FOR STRUCTURE WAY-94-1900:

TWO WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES EXCEPT THAT THROUGH
TRAFFIC ON STRUCTURE WAY-94-1900 SHALL HAVE A SIGNALIZED CLOSURE AS
SHOWN ON SHEET XX FOR A MAXIMUM OF 15 CONSECUTIVE CALENDAR DAYS
(TOTAL BOTH PHASES). THE 15 CONSECUTIVE DAYS SHALL BE CONSIDERED AS
AN INTERIM COMPLETION DATE (SECTION 108) AND FOR EACH CALENDAR DAY
BEYOND THE 15 CALENDAR DAYS THAT THE HIGHWAY REMAINS IN A SIGNALIZED
gﬁleSURE, THE CONTRACTOR WILL BE ASSESSED A DISINCENTIVE OF 81,500 A

ggUEgUIPMENT OR MATERIAL SHALL BE LOCATED OTHER THAN BEHIND THE
MS.

ACCESS TO ADJACENT PROPERTIES SHALL BE MAINTAINED AT ALL TIMES AS
PER 614.02 (A).

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH CMS
614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS
THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL
LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM
CONTRACT PRICE FOR 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY
ITEMIZED IN THE PLAN.

ITEM 614 - MAINTAINING TRAFFIC FOR STRUCTURE WAY-585-1512:

TWO WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES EXCEPT THAT THROUGH
TRAFFIC ON STRUCTURE WAY-585-1512 SHALL HAVE A SIGNALIZED CLOSURE AS
SHOWN ON SHEET XX FOR A MAXIMUM OF 15 CONSECUTIVE CALENDAR DAYS
(TOTAL BOTH PHASES). THE 15 CONSECUTIVE DAYS SHALL BE CONSIDERED AS
AN INTERIM COMPLETION DATE (SECTION 108) AND FOR EACH CALENDAR DAY
BEYOND THE 15 CALENDAR DAYS THAT THE HIGHWAY REMAINS IN A SIGNALIZED
gﬁ@SURE, THE CONTRACTOR WILL BE ASSESSED A DISINCENTIVE OF 81,500 A

I[\Dl,gUAEEU[PMENT OR MATERIAL SHALL BE LOCATED OTHER THAN BEHIND THE

ACCESS TO ADJACENT PROPERTIES SHALL BE MAINTAINED AT ALL TIMES AS
PER 614.02 (A).

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH CMS
614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS
THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL
LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM
CONTRACT PRICE FOR 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY
ITEMIZED IN THE PLAN.
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