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- PROJECT LOCATIONX

- OFFICIAL SIGNED DETOUR

1

  AS PER MT-101.60

- GATES AND BARRICADES,
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W20-H14

MAINTAINING TRAFFIC

MAINTENANCE OF DETOUR ROUTE

PERFORMED BY CHANGE ORDER.

PAYMENT FOR THE WORK NECESSARY TO REPAIR THE DETOUR ROUTE WILL BE 

CONTRACTOR OR SUBCONTRACTOR LEAVING THE PROJECT.

DETOUR ROUTE IS TO BE REVIEWED AND REPAIRED PRIOR TO THE ASPHALT 

WORK SHALL BE PERFORMED WHEN AND AS DIRECTED BY THE ENGINEER. THE 

TO THAT WHICH EXISTED PRIOR TO ITS USE FOR THIS PURPOSE. ALL SUCH 

THE DETOUR ROUTE SHALL BE RESTORED TO A CONDITION THAT IS EQUIVALENT 

THE DETOUR IS REMOVED AND TRAFFIC RETURNED TO ITS NORMAL PATTERN, 

FREE FROM HOLES, RUTS, RIDGES, BUMPS, DUST AND STANDING WATER. ONCE 

MAINTAIN THE ROUTE IN A CONDITION WHICH IS REASONABLY SMOOTH AND 

DURING THE TIME THAT TRAFFIC IS DETOURED, THE CONTRACTOR SHALL 

CONTRACTOR

DATE BY
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SUPPORTS.

FURNISHING, ERECTING, MAINTAINING, AND REMOVING THE SIGNS INCLUDING 

THE LUMP SUM BID FOR ITEM 614 MAINTAINING TRAFFIC AND SHALL INCLUDE 

THE POINT OF CLOSURE.  PAYMENT FOR THIS WORK SHALL BE INCLUDED IN 

WITH ANY PERMANENT SIGNS.  ON THIS PROJECT THEY SHOULD BE ERECTED AT 

TRAFFIC.  THEY SHALL BE LOCATED IN THE FIELD SO AS NOT TO INTERFERE 

SIGNS SHALL BE ERECTED ON THE RIGHT HAND SIDE OF THE ROAD FACING 

ADVANCE OF THE SCHEDULED ROAD CLOSURE FOR DOYLESTOWN ROAD.  THE 

THESE SIGNS SHALL BE ERECTED BY THE CONTRACTOR AT LEAST ONE WEEK IN 
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ITEMIZED IN THE PLAN.

CONTRACT PRICE FOR 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY 

LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM 

OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES.  PAYMENT FOR ALL 

AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATION, AS WELL AS THE 

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH 614 

CONSTRUCTION DRAWING MT-101.60.

WORK AREA AND THE ADVANCE WARNING SIGNS AS SHOWN ON STANDARD 

MAINTAINING AND REMOVING THE GATES AND BARRICADES AT THE END OF THE 

 THE CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING, INSTALLING, 

REMOVE THE DOYLESTOWN ROAD DETOUR SIGNING AS DETAILED ON THIS SHEET. 

THE CONTRACTOR SHALL PROVIDE, ERECT, MAINTAIN AND SUBSEQUENTLY 

WAYNE COUNTY SHERIFF

LOCAL SCHOOL DISTRICT(S)

LOCAL FIRE DEPARTMENT(S)

VILLAGE OF DOYLESTOWN

TOWNSHIP TRUSTEES

WAYNE COUNTY ENGINEER

 

IMPLEMENTED:

AT LEAST 14 DAYS PRIOR TO THE TIME WHEN THE DETOUR WILL BE 

THE CONTRACTOR SHALL ALSO NOTIFY, IN WRITING, THE FOLLOWING AGENCIES 

WRITING, A MINIMUM OF 14 DAYS IN ADVANCE OF THE DETOUR BEING PLACED.

THE CONTRACTOR SHALL NOTIFY THE ROADWAY SERVICES MANAGER, IN 

AT SEPARATE TIMES.

STRUCTURE WAY-585-1649 AND THE DOYLESTOWN ROAD RAMP SHALL BE CLOSED 

SHALL BE ASSESSED A DISINCENTIVE FEE OF $1500 PER DAY.

14 DAYS THAT THE ROADWAY REMAINS CLOSED TO TRAFFIC, THE CONTRACTOR 

COMPLETION DATE (SECTION 108), AND FOR EACH CALENDAR DAY BEYOND THE 

CALENDAR DAYS.  THE 14 DAYS SHALL BE CONSIDERED AS AN INTERIM 

DETOURED AS SHOWN ON THIS SHEET FOR A MAXIMUM OF 14 CONSECUTIVE 

TIMES EXCEPT THAT THROUGH TRAFFIC ON STRUCTURE WAY-585-1649 WILL BE 

TWO-WAY TRAFFIC ALONG DOYLESTOWN ROAD SHALL BE MAINTAINED AT ALL 
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ROAD
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LUMP (05/NHS/BR)ITEM 614 - DETOUR SIGNING

DETOUR SIGNING AS SHOWN AS PER 614.06 (B):

THE FOLLOWING QUANTITY IS INCLUDED FOR THE CONTRACTOR TO PROVIDE THE 
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