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LUMP (03/NHS/PV)ITEM 614 - DETOUR SIGNING

DETOUR SIGNING AS SHOWN AS PER 614.06 (B):
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DETAIL A

NOTICE OF CLOSURE SIGNS

WILL BE

CLOSED

FOR     DAYS

OHIO DEPT OF TRANSPORTATION

5’-0"

3’-0"

W20-H14

MAINTAINING TRAFFIC

MAINTENANCE OF DETOUR ROUTE

PERFORMED BY CHANGE ORDER.

PAYMENT FOR THE WORK NECESSARY TO REPAIR THE DETOUR ROUTE WILL BE 

CONTRACTOR OR SUBCONTRACTOR LEAVING THE PROJECT.

DETOUR ROUTE IS TO BE REVIEWED AND REPAIRED PRIOR TO THE ASPHALT 

WORK SHALL BE PERFORMED WHEN AND AS DIRECTED BY THE ENGINEER. THE 

TO THAT WHICH EXISTED PRIOR TO ITS USE FOR THIS PURPOSE. ALL SUCH 

THE DETOUR ROUTE SHALL BE RESTORED TO A CONDITION THAT IS EQUIVALENT 

THE DETOUR IS REMOVED AND TRAFFIC RETURNED TO ITS NORMAL PATTERN, 

FREE FROM HOLES, RUTS, RIDGES, BUMPS, DUST AND STANDING WATER. ONCE 

MAINTAIN THE ROUTE IN A CONDITION WHICH IS REASONABLY SMOOTH AND 

DURING THE TIME THAT TRAFFIC IS DETOURED, THE CONTRACTOR SHALL 

CONTRACTOR
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DOYLESTOWN RD

RAMP TO

SUPPORTS.

FURNISHING, ERECTING, MAINTAINING, AND REMOVING THE SIGNS INCLUDING 

THE LUMP SUM BID FOR ITEM 614 MAINTAINING TRAFFIC AND SHALL INCLUDE 

THE POINT OF CLOSURE.  PAYMENT FOR THIS WORK SHALL BE INCLUDED IN 

WITH ANY PERMANENT SIGNS.  ON THIS PROJECT THEY SHOULD BE ERECTED AT 

TRAFFIC.  THEY SHALL BE LOCATED IN THE FIELD SO AS NOT TO INTERFERE 

THE SIGNS SHALL BE ERECTED ON THE RIGHT HAND SIDE OF THE ROAD FACING 

ADVANCE OF THE SCHEDULED ROAD CLOSURE FOR THE DOYLESTOWN ROAD RAMP.  

THESE SIGNS SHALL BE ERECTED BY THE CONTRACTOR AT LEAST ONE WEEK IN 

ITEMIZED IN THE PLAN.

CONTRACT PRICE FOR 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY 

LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM 

OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES.  PAYMENT FOR ALL 

AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATION, AS WELL AS THE 

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH 614 

STANDARD CONSTRUCTION DRAWING MT-101.60.

END OF THE WORK AREA AND THE ADVANCE WARNING SIGNS AS SHOWN ON 

INSTALLING, MAINTAINING AND REMOVING THE GATES AND BARRICADES AT THE 

SHEET.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING, 

REMOVE THE DOYLESTOWN ROAD RAMP DETOUR SIGNING AS DETAILED ON THIS 

THE CONTRACTOR SHALL PROVIDE, ERECT, MAINTAIN AND SUBSEQUENTLY 

WAYNE COUNTY SHERIFF

LOCAL SCHOOL DISTRICT(S)

LOCAL FIRE DEPARTMENT(S)

VILLAGE OF DOYLESTOWN

TOWNSHIP TRUSTEES

WAYNE COUNTY ENGINEER

 

IMPLEMENTED:

AT LEAST 14 DAYS PRIOR TO THE TIME WHEN THE DETOUR WILL BE 

THE CONTRACTOR SHALL ALSO NOTIFY, IN WRITING, THE FOLLOWING AGENCIES 

WRITING, A MINIMUM OF 14 DAYS IN ADVANCE OF THE DETOUR BEING PLACED.

THE CONTRACTOR SHALL NOTIFY THE ROADWAY SERVICES MANAGER, IN 

AT SEPARATE TIMES.

THE DOYLESTOWN ROAD RAMP AND STRUCTURE WAY-585-1649 SHALL BE CLOSED 

FEE OF $1500 PER DAY.

CLOSED TO TRAFFIC, THE CONTRACTOR SHALL BE ASSESSED A DISINCENTIVE 

FOR EACH CALENDAR DAY BEYOND THE 5 DAYS THAT THE ROADWAY REMAINS 

SHALL BE CONSIDERED AS AN INTERIM COMPLETION DATE (SECTION 108), AND 

CALENDAR DAYS FOR THE PLANING AND PAVING OF THE RAMP.  THE 5 DAYS 

DETOURED AS SHOWN ON THIS SHEET FOR A MAXIMUM OF 5 CONSECUTIVE 

AT ALL TIMES EXCEPT THAT THROUGH TRAFFIC ON THE RAMP WILL BE 

TWO-WAY TRAFFIC ALONG THE DOYLESTOWN ROAD RAMP SHALL BE MAINTAINED 

2

W20-3-36

CLOSED

RAMP

AHEAD

1

2THRU TRAFFIC

TO

RAMP CLOSED

THRU TRAFFIC

TO

RAMP CLOSED

2

3

6

7

8

M6-1-12

DETOUR M4-8-24

I-3-24

9

M6-1-12

DETOUR M4-8-24

I-3-24

TO

SR 585

TO

SR 585

1

2

2

9

8

94

57

585

D
E

S
IG

N
 

F
IL

E
:

W
O

R
K

S
T

A
T
IO

N
:m

p
e
t
e
r
s

I:
\

p
r
o
j
e
c
t
s
\

8
6
7

2
8
\
r
o
a
d

w
a
y
\
s
h
e
e
t
s
\

8
6
7

2
8

M
D
0
0
1
.d

g
n

D
A

T
E
:
1
2
/
1
8
/
2

0
1
4

M
O

D
E

L
N

A
M

E
: 

D
e
s
ig

n


