
ITEM 517 - RAILING, MISC.: DEEP BEAM RAILING PANELS

C
A

L
C

U
L

A
T

E
D

C
H

E
C

K
E

D

35

59

K
R

B

M
K
P

 

ITEM 614 - BARRIER REFLECTORS AND/OR OBJECT MARKERS:

CMS 626, EXCEPT THAT THE SPACING SHALL BE 50 FEET.

REFLECTORS, OBJECT MARKERS AND THEIR INSTALLATION SHALL CONFORM TO 

PORTABLE CONCRETE BARRIER USED FOR TRAFFIC CONTROL. BARRIER 

BARRIER REFLECTORS AND/OR OBJECT MARKERS SHALL BE INSTALLED ON ALL 
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TEMPORARY TRAFFIC SIGNAL ACTIVATION FOR PARTIAL ROADWAY CLOSURE:

WITH ITEM 614, MAINTAINING TRAFFIC.

ALL COSTS ASSOCIATED WITH THE ABOVE DESCRIBED WORK SHALL BE INCLUDED 

PHONE 419-207-7182

ASHLAND, OH 44805

906 CLARK AVENUE

ODOT DISTRICT 3

CHRISTINE MYERS

THE PIO CONTACT INFORMATION IS AS FOLLOWS:

OPERATION FOR PARTIAL ROADWAY CLOSURE.

BEFORE ACTIVATING A TEMPORARY TRAFFIC SIGNAL TO STOP-AND-GO 

OFFICER (PIO) A MINIMUM OF TEN (10) CALENDAR DAYS ADVANCE NOTICE 

THE CONTRACTOR SHALL NOTIFY ODOT DISTRICT 3 PUBLIC INFORMATION 

ITEM 614 - MAINTAINING TRAFFIC FOR STRUCTURE WAY-94-1674:

ITEMIZED IN THE PLAN.

CONTRACT PRICE FOR ITEM 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY 

LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM 

THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL 

614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS 

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH CMS 

STANDARD DRAWING MT-97.10.

CLOSURE DURING NORMAL WORKING HOURS USING FLAGGERS AS SHOWN ON 

TIMES EXCEPT THAT THROUGH TRAFFIC ON THE STRUCTURE MAY HAVE A LANE 

TWO WAY TRAFFIC ON STRUCTURE WAY-94-1674 SHALL BE MAINTAINED AT ALL 

ITEM 614 - MAINTAINING TRAFFIC FOR STRUCTURE WAY-94-1830:

PRICE BID FOR THE ABOVE ITEM.

NECESSARY TO COMPLETE THE ABOVE WORK SHALL BE INCLUDED IN THE UNIT 

PAYMENT FOR ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS, 

THE REPAIR AREA PRIOR TO PATCHING. 

AS OUTLINED IN THE PLANS . REMOVE ALL UNSOUND MATERIAL FROM AROUND 

THESE ITEMS SHALL CONSIST OF PATCHING PORTIONS OF CONCRETE SURFACES 

MICRO-SILICA MODIFIED CONCRETE

ITEM SPECIAL - PATCHING CONCRETE BRIDGE DECK OVERLAYS WITH 

ITEMIZED IN THE PLAN.

CONTRACT PRICE FOR 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY 

LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM 

THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL 

614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS 

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH CMS 

PER 614.02 (A).

ACCESS TO ADJACENT PROPERTIES SHALL BE MAINTAINED AT ALL TIMES AS 

DRUMS.

NO EQUIPMENT OR MATERIAL SHALL BE LOCATED OTHER THAN BEHIND THE 

CLOSURE, THE CONTRACTOR WILL BE ASSESSED A DISINCENTIVE OF $1,500 A DAY. 

BEYOND THE 30 CALENDAR DAYS THAT THE HIGHWAY REMAINS IN A SIGNALIZED 

AN INTERIM COMPLETION DATE (SECTION 108) AND FOR EACH CALENDAR DAY 

(TOTAL BOTH PHASES). THE 30 CONSECUTIVE DAYS SHALL BE CONSIDERED AS 

SHOWN ON SHEET XX FOR A MAXIMUM OF 30 CONSECUTIVE CALENDAR DAYS 

TRAFFIC ON STRUCTURE WAY-94-1830 SHALL HAVE A SIGNALIZED CLOSURE AS 

TWO WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES EXCEPT THAT THROUGH 

ITEM 614 - MAINTAINING TRAFFIC FOR STRUCTURE WAY-94-1900:

ITEM 614 - MAINTAINING TRAFFIC FOR STRUCTURE WAY-585-1512:

ITEMIZED IN THE PLAN.

CONTRACT PRICE FOR 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY 

LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM 

THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL 

614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS 

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH CMS 

PER 614.02 (A).

ACCESS TO ADJACENT PROPERTIES SHALL BE MAINTAINED AT ALL TIMES AS 

DRUMS.

NO EQUIPMENT OR MATERIAL SHALL BE LOCATED OTHER THAN BEHIND THE 

DAY. 

CLOSURE, THE CONTRACTOR WILL BE ASSESSED A DISINCENTIVE OF $1,500 A 

BEYOND THE 15 CALENDAR DAYS THAT THE HIGHWAY REMAINS IN A SIGNALIZED 

AN INTERIM COMPLETION DATE (SECTION 108) AND FOR EACH CALENDAR DAY 

(TOTAL BOTH PHASES). THE 15 CONSECUTIVE DAYS SHALL BE CONSIDERED AS 

SHOWN ON SHEET XX FOR A MAXIMUM OF 15 CONSECUTIVE CALENDAR DAYS 

TRAFFIC ON STRUCTURE WAY-94-1900 SHALL HAVE A SIGNALIZED CLOSURE AS 

TWO WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES EXCEPT THAT THROUGH 

ITEMIZED IN THE PLAN.

CONTRACT PRICE FOR 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY 

LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM 

THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL 

614 AND OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS 

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH CMS 

PER 614.02 (A).

ACCESS TO ADJACENT PROPERTIES SHALL BE MAINTAINED AT ALL TIMES AS 

DRUMS.

NO EQUIPMENT OR MATERIAL SHALL BE LOCATED OTHER THAN BEHIND THE 

DAY. 

CLOSURE, THE CONTRACTOR WILL BE ASSESSED A DISINCENTIVE OF $1,500 A 

BEYOND THE 15 CALENDAR DAYS THAT THE HIGHWAY REMAINS IN A SIGNALIZED 

AN INTERIM COMPLETION DATE (SECTION 108) AND FOR EACH CALENDAR DAY 

(TOTAL BOTH PHASES). THE 15 CONSECUTIVE DAYS SHALL BE CONSIDERED AS 

SHOWN ON SHEET XX FOR A MAXIMUM OF 15 CONSECUTIVE CALENDAR DAYS 

TRAFFIC ON STRUCTURE WAY-585-1512 SHALL HAVE A SIGNALIZED CLOSURE AS 

TWO WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES EXCEPT THAT THROUGH 

ITEM 517 - RAILING (THRIE BEAM RAIL), MISC.: BRIDGE RAILING

NECESSARY TO COMPLETE THE ABOVE WORK.

WHICH SHALL INCLUDE ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS 

FOR ITEM 517 - RAILING (THRIE BEAM RAIL), MISC.: BRIDGE RAILING 

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER EACH 

THE EXISTING RAILING. 

THIS ITEM. THE RAIL ELEMENTS SHALL BE OF THE SAME TYPE AND SIZE AS 

AND HARDWARE NECESSARY TO PERFORM THIS WORK SHALL BE INCLUDED IN 

THRIE BEAM RAILING PANELS. THE REMOVAL AND REPLACEMENT OF ALL BOLTS 

THIS ITEM SHALL INCLUDE THE REMOVAL AND REPLACEMENT OF THE EXISTING 

COMPLETE THE ABOVE WORK.

INCLUDE ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS NECESSARY TO 

FOR ITEM 517 - RAILING, MISC.: DEEP BEAM RAILING PANELS WHICH SHALL 

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER EACH 

STANDARD CONSTRUCTION DRAWING DBR-2-73.  

THE EXISTING RAILING.  THEY SHALL BE PLACED IN ACCORDANCE WITH 

THIS ITEM. THE RAIL ELEMENTS SHALL BE OF THE SAME TYPE AND SIZE AS 

AND HARDWARE NECESSARY TO PERFORM THIS WORK SHALL BE INCLUDED IN 

DEEP BEAM RAILING PANELS. THE REMOVAL AND REPLACEMENT OF ALL BOLTS 

THIS ITEM SHALL INCLUDE THE REMOVAL AND REPLACEMENT OF THE EXISTING 
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