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DESIGN SPECIFICATIONS:

2006 SPECIFICATIONS AND THE ODOT BRIDGE DESIGN MANUAL.

TRANSPORTATION OFFICIALS, 2002, INCLUDING THE 2003, 2004, 2005 AND 

BRIDGES" ADOPTED BY THE AMERICAN ASSOCIATION OF STATE HIGHWAY AND 

THIS STRUCTURE CONFORMS TO "STANDARD SPECIFICATIONS FOR HIGHWAY 

EXISTING STRUCTURE VERIFICATION:

EXISTING PLANS:

UNDERGROUND UTILITIES THAT EXIST UNDER OR ADJACENT TO THE WORK AREA.

OF THE WORK REQUIRED BY THIS PROJECT WILL NOT AFFECT ANY KNOWN 

THERE ARE NO UNDERGROUND UTILITIES SHOWN ON THIS PLAN.  THE NATURE 

THE FIELD.

BASED UPON ACTUAL DETAILS AND DIMENSIONS THAT HAVE BEEN VERIFIED IN 

STRUCTURES.  HOWEVER, THE DEPARTMENT WILL PAY FOR ALL PROJECT WORK 

DESCRIBED ABOVE AND UPON A PRE BID EXAMINATION OF THE EXISTING 

BASE CONTRACT BID PRICES UPON A RECOGNITION OF THE UNCERTAINTIES 

 

105.02.

APPROXIMATE.  THE CONTRACTOR IS REFERRED TO CMS SECTIONS 102.05 AND 

PROPOSED WORK BUT THEY SHALL BE CONSIDERED TENTATIVE AND 

CONSEQUENTLY, THEY ARE INDICATIVE OF THE EXISTING STRUCTURES AND THE 

STRUCTURES AND FROM FIELD OBSERVATIONS AND MEASUREMENTS.  

EXISTING STRUCTURES HAVE BEEN OBTAINED FROM PLANS OF THE EXISTING 

DETAILS AND DIMENSIONS SHOWN ON THESE PLANS PERTAINING TO THE 

 

UTILITIES:

PLACING ASPHALT CONCRETE ON APPROACHES TO BRIDGES:

STANDARD DRAWING BP-3.1 FOR REQUIRED TOLERANCES.

PAVEMENT TO THE BRIDGE DECK, THE CONTRACTOR’S ATTENTION IS CALLED TO 

JOINT TO EFFECT A SMOOTH TRANSITION FROM THE EXISTING APPROACH 

SPECIAL CARE SHALL BE TAKEN WHEN PLACING THE ASPHALT CONCRETE BUTT 

DESIGN DATA:

STRENGTH 60,000 PSI

REINFORCING STEEL - ASTM A615 OR A996, GRADE 60, MINIMUM  YIELD 

CONCRETE CLASS QC2 - COMPRESSIVE STRENGTH 4,500 PSI

CONCRETE CLASS QC1 - COMPRESSIVE STRENGTH 4,000 PSI

ITEM 202 - PORTIONS OF STRUCTURE REMOVED, AS PER PLAN:

REMOVED, AS PER PLAN.

PRICE BID PER CUBIC YARD OF ITEM 202 - PORTIONS OF STRUCTURE 

NECESSARY TO COMPLETE THE ABOVE WORK SHALL BE INCLUDED IN THE UNIT 

PAYMENT FOR ALL LABOR, EQUIPMENT, MATERIALS AND INCIDENTALS 

CONCRETE.

WITH CLEAN WATER AND ALLOW TO DRY TO A DAMP CONDITION BEFORE PLACING 

PACK AND LOOSE RUST. THOROUGHLY DRENCH EXISTING CONCRETE SURFACES 

STEEL DOES NOT HAVE TO HAVE A BRIGHT STEEL FINISH, BUT REMOVE ALL 

METHODS THAT PRODUCE SATISFACTORY RESULTS.  EXISTING REINFORCING 

FOREIGN MATERIAL BY THE USE OF WATER, AIR UNDER PRESSURE, OR OTHER 

SURFACE AND EXPOSED REINFORCEMENT OF ALL DIRT, DUST, RUST OR OTHER 

DISINTEGRATED CONCRETE AND LOOSE RUST.  THOROUGHLY CLEAN THE JOINT 

SURFACES AND EXISTING EXPOSED REINFORCEMENT TO REMOVE LOOSE AND 

PLANS, IN PLACE. PRIOR TO CONCRETE PLACEMENT. ABRASIVELY CLEAN JOINT 

SURFACE.  LEAVE THE EXISTING REINFORCING STEEL, IF REQUIRED IN THE 

PROPOSED CONCRETE REMOVALS 1 INCH DEEP. REMOVE CONCRETE TO A ROUGH 

CUT LINE CONSTRUCTION JOINT PREPARATION:  SAW CUT BOUNDARIES OF 

ACCORDING TO CMS 501.05.

RETAINED IN THE REBUILT STRUCTURE. SUBMIT CONSTRUCTION PLANS 

NOT BE PLACED IN DIRECT CONTACT WITH REINFORCING STEEL THAT IS TO BE 

HEAVIER THAN THE NOMINAL 90-POUND CLASS.  PNEUMATIC HAMMERS SHALL 

REINFORCING STEEL TO BE PRESERVED. CHIPPING HAMMERS SHALL NOT BE 

MANNER THAT WILL NOT CUT, ELONGATE OR DAMAGE THE EXISTING 

REMOVAL SHALL BE APPROVED BY THE ENGINEER. PERFORM ALL WORK IN A 

HEADACHE BALLS AND/OR HOE-RAMS WILL NOT BE PERMITTED. THE METHOD OF 

DIRECTED TO BE REMOVED BY THE ENGINEER. THE USE OF EXPLOSIVES, 

NOT SHOWN TO BE INCORPORATED INTO THE FINAL CONSTRUCTION AND ARE 

BEING REPLACED BY NEW CONSTRUCTION AND MISCELLANEOUS ITEMS THAT ARE 

GENERAL NOTES. ITEMS TO BE REMOVED INCLUDE ALL EXISTING MATERIALS 

THIS ITEM SHALL INCLUDE THE ELEMENTS INDICATED IN THE PLANS AND 

DECK PROTECTION METHOD

SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN

ASPHALT CONCRETE OVERLAY

(FOR STRUCTURE WAY-94-1900 OVER CSXT RAILROAD)

WASTE MATERIAL HANDLING 

THE CONTRACTOR BY ODOT PERSONNEL AS SOON AS THEY BECOME AVAILABLE.  

AGENCY. THE COMPLETE/AUTHORIZED 404/401 PERMITS WILL BE PROVIDED TO 

ARMY CORPS OF ENGINEERS AND THE OHIO ENVIRONMENTAL PROTECTION 

WETLANDS UNTIL THE FINAL 404/401 PERMITS ARE AUTHORIZED BY THE US 

ANY WORK IN AND/OR PLACE ANY FILL IN JURISDICTIONAL STREAMS OR 

ENVIRONMENTAL PROTECTION AGENCY. THE CONTRACTOR SHALL NOT PERFORM 

AUTHORIZED BY THE US ARMY CORPS OF ENGINEERS AND/OR THE OHIO 

2. THE 404/401 WATERWAY PERMITS FOR THIS PROJECT HAVE YET TO BE 

IN-STREAM WORK RESTRICTION (FOR WAY-585-1512 OVER MILL CREEK):

OF THE SURROUNDING AREAS.

DEBRIS; OR THE APPROPRIATE MEANS THAT CONSIDER THE CHARACTERISTICS 

DESTRUCTION OF TERRESTRIAL VEGETATION; THE PRESENCE OF LITTER AND 

ON THE BANK; SHELVING; CHANGES IN THE CHARACTER OF THE SOIL; 

BY PHYSICAL CHARACTERISTICS SUCH AS A CLEAR, NATURAL LINE IMPRESSED 

ON THE SHORES ESTABLISHED BY THE FLUCTUATIONS OF WATER AND INDICATED 

USACE DEFINITION OF OHWM - THE ORDINARY HIGH WATER MARK IS THE LINE 

SPECIFICATION 832.09

OF THIS REQUIREMENT ARE DESCRIBED IN ODOT’S SUPPLEMENTAL 

BELOW OHWM UNTIL SUCH ACTIVITY IS AUTHORIZED BY THE USACE.  DETAILS 

CORPS OF ENGINEERS (USACE).  THE CONTRACTOR SHALL NOT UTILIZE FILLS 

IT WILL REQUIRE A PERMIT AND AUTHORIZATION BY THE UNITED STATES ARMY 

SHOULD WORK (EITHER TEMPORARY OR PERMANENT) IN THE STREAM IS NEEDED; 

OVER MILL CREEK AND NO IN-STREAM WORK IS ALLOWED.  

WATERWAY PERMITS HAVE BEEN GRANTED FOR THE WAY-585-1512 STRUCTURE 

ORDINARY HIGH WATER MARK (OHWM) WILL BE NEEDED.  THEREFORE NO 

ANTICIPATED THAT NO IN-STREAM WORK, OR WORK UNDER THE STREAM’S 

WATER ACT, AND POSSIBLY OHIO EPA ISOLATED WETLAND LAW.  IT IS 

ARE SUBJECT TO REGULATION UNDER SECTIONS 404 AND 401 OF THE CLEAN 

(STREAMS, RIVERS, NON-ISOLATED WETLANDS) AND/OR ISOLATED WETLANDS 

ALL PROJECTS INVOLVING JURISDICTIONAL WATERS OF THE UNITED STATES 

REMOVED AS SOON AS POSSIBLE.

ANY MATERIAL THAT DOES FALL INTO STREAMS OR WETLANDS SHALL BE 

AND/OR LIMIT DEMOLITION DEBRIS FROM ENTERING STREAMS OR WETLANDS.  

THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS TO AVOID CONSTRUCTION IN 

ENVIRONMENTAL COMMITMENTS (FOR STRUCTURE WAY-94-1830):

ITEM 202 - REMOVAL MISC.: JOINT SEAL

MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE WORK.

OF THE ABOVE ITEMS WHICH SHALL INCLUDE ALL LABOR, EQUIPMENT, 

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID FOR EACH 

THE COARSE AGGREGATE SHALL BE LIMESTONE.

EACH ITEM SHALL BE USED AT THE LOCATIONS INDICATED IN THE PLANS.

ITEM 511 - CLASS QC1 CONCRETE, PIER, AS PER PLAN (REPAIR)

WORK.

EQUIPMENT, MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE 

CUBIC YARD FOR THE ABOVE ITEM WHICH SHALL INCLUDE ALL LABOR, 

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER 

THE COARSE AGGREGATE SHALL BE LIMESTONE.

PLAN (REPAIR). 

INCLUDED IN THE COST OF ITEM 511 - CLASS QC1 CONCRETE, PIER, AS PER 

EXCAVATION AND EMBANKMENT SHALL BE CONSIDERED INCIDENTAL AND 

THIS ITEM SHALL BE USED AT THE LOCATIONS INDICATED IN THE PLANS. ALL 

ITEM 202 - REMOVAL MISC.: EXISTING PILE ENCASEMENT

MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE WORK.

FOR THE ABOVE ITEM, WHICH WILL INCLUDE ALL LABOR, EQUIPMENT, 

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER FOOT 

APPROACH SLAB AND THE DECK OR BACKWALL.

THIS ITEM SHALL BE USED TO REMOVE ANY JOINT SEAL BETWEEN THE 

ITEM 511 - CLASS QC1 CONCRETE, ABUTMENT, AS PER PLAN (REPAIR)

ITEM 511 - CLASS QC2 CONCRETE, MISC.: APPROACH SLAB REPAIR
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1958WAY-5-(15.78)WAY-585-1851

1958WAY-5-(15.78)WAY-585-1649

1958WAY-5-(15.78)WAY-585-1512

1958WAY-5-(15.78)WAY-94-1900

1959WAY-5-(15.49-15.97)WAY-94-1830

DATEPLAN NAMESTRUCTURE #

DEPARTMENT OF TRANSPORTATION, ASHLAND, OH.

AVAILABLE UPON REQUEST AT THE DISTRICT 3 OFFICE OF THE OHIO 

THE ORIGINAL CONSTRUCTION PLANS OF THE EXISTING BRIDGES ARE 

ORDINANCES AT ALL TIMES.

STATE, AND LOCAL ENVIRONMENTAL LAWS, REGULATIONS, STATUTES AND 

THE STATE AND ITS CONTRACTOR AGREE TO FULLY COMPLY WITH ALL FEDERAL, 

BE CONTAINED, COLLECTED AND PROPERLY DISPOSED OF BY THE CONTRACTOR. 

OPERATIONS, SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND SHALL 

WITH CLEANING SOLVENTS, BLASTING, SCRAPING, BRUSHING AND PAINTING 

ALL WASTE MATERIALS GENERATED BY THIS PROJECT, INCLUDING WASHING 

MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE THE ABOVE WORK.

FOR THE ABOVE ITEM, WHICH WILL INCLUDE ALL LABOR, EQUIPMENT, 

PAYMENT FOR ALL OF THE ABOVE SHALL BE AT THE UNIT PRICE BID PER EACH 

STRUCTURE WAY-94-1830.

THIS ITEM SHALL BE USED TO REMOVE THE EXISTING PILE ENCASEMENTS AT 

HAS BEEN COMPLETED AND APPROVED.

IN-STREAM WORK SHALL BE PERFORMED UNTIL AFTER THE SURVEY/RELOCATION 

COORDINATED AND PAID FOR BY ODOT AT STRUCTURE WAY-94-1830.  NO 

1. A GROUP 1 MUSSEL SURVEY AND CONCURRENT RELOCATION WILL BE 
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