

ESTIMATED QUANTITIES

BRIDGE NO. / STRUCTURE FILE NO.										ITEM	EXTENSION	UNIT	DESCRIPTION	SEE SHEET	
POR-5-0590 6700187 04/NHS/BR	POR-5-0655 6700217 03/NHS/BR	POR-5-1171 6700241 04/NHS/BR	POR-5-1266 6700276 04/NHS/BR	POR-5-1529 6700306 03/NHS/BR	POR-14-1918 6700853 05/STR/BR	POR-14-2001 6700942 05/STR/BR	POR-14-2208 6700977 05/STR/BR	POR-183-0512 6703739 05/STR/BR							
LUMP	LUMP	LUMP	LUMP	LUMP	LUMP	LUMP	LUMP	LUMP		201	11001	LUMP	CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES/STRUCTURES/CULVERTS	1/8	
										202	38000	FT	GUARDRAIL REMOVED		
LUMP			LUMP		LUMP	LUMP				202	98000	LUMP	REMOVAL MISC.:CHANNEL CLEANOUT	1/8	
			5			5				203	40000	CY	BORROW		
120		78								512	10050	SY	SEALING OF CONCRETE SURFACES (NON-EPOXY)		
					25	50				SPECIAL	51275500	SY	SEALING, SEALING OF CONCRETE SURFACES	3/8	
														Pay Item Updated	
			25							516	13600	SF	1" PREFORMED EXPANSION JOINT FILLER		
					25	50		25		519	11101	SF	PATCHING CONCRETE STRUCTURE, AS PER PLAN	1/8	
20		20								519	11101	SF	PATCHING CONCRETE STRUCTURE, AS PER PLAN, QUICK SETTING CONCRETE MORTAR	1/8	
			5			5				601	26000	CY	DUMPED ROCK FILL, TYPE B		
								75		606	15050	FT	GUARDRAIL, TYPE MGS		
15	15	15	15	15	15	15	15	15		630	02100	FT	GROUND MOUNTED SUPPORT, NO. 2 POST		
2	2	2	2	2	2	2	2	2		630	80100	SF	SIGN, FLAT SHEET, 730.20		
2	2	2	2	2	2	2	2	2		630	84900	EACH	REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL		
2	2	2	2	2	2	2	2	2		630	86002	EACH	REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL		

STRUCTURE ESTIMATED QUANTITIES
 POR-5-0590, POR-14-1918, POR-183-0512, VARIOUS
 OVER HINKLEY CREEK, OVER SILVER CREEK, OVER MAHONING RIVER, VARIOUS

SFN	VARIOUS
DESIGN AGENCY	
DESIGNER	CHECKER
KMB	TJP
REVIEWER	
MJA 06-09-22	
PROJECT ID	
110672	
SUBSET	TOTAL
2	8
SHEET	TOTAL
P.15	21

