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LATITUDE:

PORTION TO BE IMPROVED

INTERSTATE HIGHWAY

FEDERALROUTES ._
STATEROUTES __________
COUNTY & TOWNSHIP ROADS
OTHERROADS __ _

LOCATION MAPS

41°00'57" LONGITUDE: 81°29'30"

DESIGN DESIGNATION

NHS PROJECT ________ .

DESIGN EXCEPTIONS

NONE

ADA DESIGN WAIVERS

N/A

UNDERGROUND UTILITIES

Contact Two Working Days

Before You Dig

B

== 0HI0811.0rg

N\~ BeforeYou Dig

OHIO811, 8-1-1, or 1-800-362-2764
(Non members must be called directly)

PLAN PREPARED BY:

ODOT DISTRICT 4, CAPITAL PLANNING
2088 S. ARLINGTON ROAD
AKRON, OH 44306

STATE OF OHIO
DEPARTMENT OF TRANSPORTATION

D04-CS-FY2023

VARIOUS CITIES, VILLAGES, AND TOWNSHIPS
ASHTABULA, MAHONING, PORTAGE, STARK,
SUMMIT, AND TRUMBULL COUNTIES

INDEX OF SHEETS:

TITLE SHEET

LOCATION LIST

LOCATION MAPS

GENERAL NOTES
MAINTENANCE OF TRAFFIC
GENERAL SUMMARY
CALCULATION SHEETS

ATB CALCULATIONS
MAH CALCULATIONS
POR CALCULATIONS
STA CALCULATIONS
SUM CALCULATIONS
TRU CALCULATIONS

FEDERAL PROJECT NUMBER

NON-FEDERAL PROJECT

RAILROAD INVOLVEMENT
NONE

PROJECT DESCRIPTION

CRACK SEALING VARIOUS ROUTES THROUGHOUT
DISTRICT 4.

EARTH DISTURBED AREAS

PROJECT EARTH DISTURBED AREA: N/AACRES
ESTIMATED CONTRACTOR EARTH DISTURBED AREA: N/A ACRES
NOTICE OF INTENT EARTH DISTURBED AREA: N/AACRES

LIMITED ACCESS

THIS IMPROVEMENT IS ESPECIALLY DESIGNED FOR
THROUGH TRAFFIC AND HAS BEEN DECLARED A LIMITED
ACCESS HIGHWAY OR FREEWAY BY ACTION OF THE
DIRECTOR IN ACCORDANCE WITH THE PROVISIONS OF
SECTION 5511.02 OF THE OHIO REVISED CODE.

2019 SPECIFICATIONS

THE STANDARD SPECIFICATIONS OF THE STATE OF

OHIO, DEPARTMENT OF TRANSPORTATION, INCLUDING
SUPPLEMENTAL SPECIFICATIONS LISTED IN THE PLANS,
CHANGES LISTED IN THE PROPOSAL, AND THE SUPPLEMENTAL
SPECIFICATION 800 VERSION INDICATED ON THE PROPOSAL
SHALL GOVERN THIS IMPROVEMENT.

| HEREBY APPROVE THESE PLANS AND DECLARE THAT
THE MAKING OF THIS IMPROVEMENT WILL NOT REQUIRE
THE CLOSING TO TRAFFIC OF THE HIGHWAY AND

THAT PROVISIONS FOR THE MAINTENANCE AND SAFETY
OF TRAFFIC WILL BE AS SET FORTH ON THE PLANS AND
ESTIMATES.

DISTRICT DEPUTY DIRECTOR
7~
Z, // P
% /7%}/ Z.
DIRECTOR, DEPARTMENT OF TRANSPORTATION
o At st

TITLE SHEET

DESIGN AGENCY

DESIGNER
ROF

REVIEWER
CLG 08-17-22

SUPPLEMENTAL SPECIAL

STANDARD CONSTRUCTION DRAWINGS SPECIFICATIONS| PROVISIONS
MT-95.30 7/19/19]TC-41.20 10/18/13 800-2019 see PROPOSAL
MT-95.31 7/19/19|1C-42.20 10/18/13 521 4/20/12
MT-95.32 4/19/19|7C-52.10 10/18/13 921 4/20/12
MT-95.60 4/19/19 | TC-52.20 1/15/21 ENGINEER'S SEAL
MT-95.61 4/19/19|7¢-71.10 7/16/21
MT-97.10 4/19/19|7C-72.20 7/20/18
MT-97.12 1/20/17
MT-97.20 4/19/19 e lr O;;/'/,,
MT-98.10 1/17/20 = o~
MT-98.11 1/17/20 3 S A W
MT-98.20 4/19/19 SO\ 62380 Jus
MT-98.22 1/17/20 %7 N
MT-98.29 1/17/20 O
MT-99.20 4/19/19 et
MT-101.60  1/17/20 o Ol Date:
T i 1 Y e e

PROJECT ID
116078

SHEET TOTAL
Pl | 19
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CRACK SEAL LOCATIONS

Number County Route From SLM | To SLM Comments Number County Route From SLM | To SLM Comments
GENEVA ON THE LAKE LIMIT TO WALNUT BLVD
1 ATB 531 2.00 7.50 (ASHTABULA CITY LIMIT) 21 POR 43 0.00 9.89
2 ATB 84 0.00 2.50 GENEVA CITY LIMIT 22 POR 43 13.22 15.59
3 ATB 84 4.00 7.80 GENEVA CITY LIMIT TO WEST OF DEPOT RD 23 POR 59 3.32 6.83
4 ATB 534 19.30 20.50 IR 90 TO GENEVA CITY LIMIT 24 POR 76 9.73 21.20
5 ATB 6 0.00 20.00 EAST OF STANHOPE KELLOGGSVILLE RD 25 POR 82 9.14 12.86
6 ATB 45 3.00 10.70 ORWELL VILLAGE LIMII-':'“',II'?I_ ROCK CREEK VILLAGE 26 POR 224 0.00 12.99
%
SOUTH OF SR 307 TO US 322/US 6. INCLUDING RAMPS, REST =
7 ATB 11 0.00 13.30 AREAA, AND CROSSOVERS 27 POR 224 13.00 18.67 =
)
8 ATB 322 17.40 22.40 SR193TOSR7 28 POR 225 5.24 15.87 '<_,:
)
=
9 MAH 224 7.60 11.77 CANFIELD 29 POR 303 4,98 8.73
10 MAH 224 14.00 20.00 CANFIELD TO POLAND 30 STA 800 0.00 8.68 TUSC COUNTY LINE TO MILL ST
11 MAH 224 20.78 25.33 POLAND TO PA LINE 31 STA 212 2.35 5.50 WEST OF SHELTER RD TO TUSC COUNTY LINE
12 MAH 45 11.78 14.15 32 STA 44 14.10 23.21 RENO DR TO PORTAGE COUNTY LINE
13 MAH 46 16.35 16.65 33 STA 93 19.24 20.64 NORTH OF CANAL FUL:'"O\II: TO SUMMIT COUNTY
14 MAH 170 0.00 0.80 34 STA 241 14.58 17.90 SR 687 TO COUNTY LINE
15 MAH 617 3.68 4.73 35 SUM 76 12.10 16.50 Both Directions
16 MAH 630 0.60 2.80 36 SUM 271 10.92 15.12 Both Directions
DESIGN AGENCY
17 MAH 626 0.00 3.50 SR165TO SR 7 37 TRU 11 9.96 18.95 @
18 POR 14 7.15 10.55 38 TRU 193 0.00 6.80
DESIGNER
ROF
19 POR 14 11.25 18.19 39 TRU 193 RAMPS 1.45 1.70 All 4 ramps at SR 193 & IR 80 REVIEWER
CLG 08-17-22
PROJECT ID
20 POR 14 25.41 28.77 SHEETMG?Z;
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PAVEMENT MARKINGS

THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN CARRIED TO
THE GENERAL SUMMARY TO BE USED AS DIRECTED BY THE
ENGINEER TO REPLACE PAVEMENT MARKINGS OBSCURED BY THE
CRACK SEALING OPERATION.

642, EDGE LINE, 6," TYPE 1A 5.0 MILE
642 LANE LINE, 6", TYPE 1A 10.00 MILE
642 CENTER LINE, TYPE 1A 5.0 MILE
642, CHANNELIZING LINE, 8", TYPE 1A 100 FT
642, CHANNELIZING LINE, 12", TYPE 1A 100 FT
642, STOP LINE, TYPE 1A 100 FT
642, DOTTED LINE, 6", TYPE 1A 100 FT

ITEM 423 - CRACK SEALING, TYPE IV

THE CRACK SEALING SHALL INCLUDE LANES, SHOULDERS,
PAVEMENT JOINTS, AND TURNING LANES AND SHALL BE IN
ACCORDANCE WITH THE PROVISIONS OF CMS 423. PAYMENT WILL
BE MADE AT THE CONTRACT UNIT BID PRICE PER SQUARE YARD.

EXAMPLE: ONE 12' WIDE LANE A MILE LONG = 7040 SY

THE ESTIMATED QUANTITIES CARRIED TO THE GENERAL
SUMMARY HAVE BEEN CALCULATED BASED UPON EXISTING PLANS.
QUANTITIES TO BE PAID WILL BE DETERMINED FROM ACTUAL
FINAL FIELD MEASUREMENTS SUBJECT TO THE ENGINEER
APPROVAL.

RAILROAD CROSSINGS

THE CONTRACTOR SHALL STAY OFF OF THE RIGHT-OF-WAY OF
ANY RAILROADS THAT INTERSECT ROUTE SEGMENTS INCLUDED
WITHIN THE WORK LOCATIONS OF THIS PROJECT. NO WORK SHALL
BE PERFORMED ON ANY RAILROAD RIGHT-OF-WAY.

STATE SCENIC RIVER - GRAND RIVER, PYMATUNING CREEK,
AND UPPER CUYAHOGA RIVER

THE CONTRACTOR SHALL NOT DISCHARGE TOXIC OR HAZARDOUS
MATERIALS SUCH AS SEALANTS, PAINT, SOLVENTS, CLEANING
AGENTS, EARTHEN MATERIALS, WASTE-WATER, FUELS OR DEBRIS
OF ANY KIND TO A SCENIC RIVER, ITS TRIBUTARIES, OR DRAINAGE
WAYS. IF REFUELING OF IMMOBILE EQUIPMENT IS NECESSARY
WITHIN THE FLOODPLAIN OR NEAR ANY TRIBUTARY DRAINAGE
WAYS, DITCHES, OR STREAM, THE CONTRACTOR SHALL PROVIDE
SECONDARY CONTAINMENT WITH ENOUGH CAPACITY TO
COMPLETELY CONTAIN AND COLLECT ALL POTENTIAL LIQUID
WASTES IN THE EVENT OF A SPILL.

ANY AND ALL CONSTRUCTION DEBRIS, EARTHEN DEBRIS, EXCESS
ASPHALT OR CONCRETE, WOOD DEBRIS FROM CLEARING, EXCESS
FILL MATERIAL, AND TRASH SHOULD BE DISPOSED OF AT AN
APPROVED UPLAND SITE OR LAND FILL ABOVE FEMA 100-YEAR
FLOOD ELEVATIONS. DISPOSAL OF ANY SUCH MATERIALS WITHIN
1000 FEET OF THE STATE SCENIC GRAND RIVER, UPPER CUYAHOGA
RIVER, AND PYMATUNING CREEK IS PROHIBITED.

IN ACCORDANCE WITH ORC 3750.06, REPORTABLE SPILLS MUST

BE REPORTED TO THE LOCAL FIRE DEPARTMENT (911), THE

LOCAL EMERGENCY COORDINATORS MIKE FITCHET, ASHTABULA
COUNTY EMA DIRECTOR, (440) 576-3500, RYAN SHACKELFORD,
PORTAGE COUNTY EMA DIRECTOR, (330) 697-2689, OR JOHN HICKEY,
TRUMBULL COUNTY EMA DIRECTOR (330-770-0222), AND THE

OHIO SPILL LINE (1-800-282-9378).

THE CONTRACTOR SHALL KEEP ALL IDLE EQUIPMENT, FUELS,
LUBRICANTS, AND ANY STORAGE FOR/OF POTENTIALLY TOXIC
OR HAZARDOUS MATERIALS OUT OF THE FEMA DESIGNATED
SPECIAL FLOOD HAZARD AREA AND NOT WITHIN 1000 FEET OF
THE STATE SCENIC GRAND RIVER, UPPER CUYAHOGA, AND
PYMATUNING CREEK.

THE CONTRACTOR SHALL NOTIFIY THE PROJECT ENGINEER 40
DAYS PRIOR TO WORK WITHIN 1000 FEET OF THE STATE SCENIC
GRAND RIVER, UPPER CUYAHOGA, AND PYMATUNING CREEK.

THE PROJECT ENGINEER SHALL NOTIFY THE DISTRICT
ENVIRONMENTAL COORDINATOR 35 DAYS PRIOR TO WORK WITHIN
1000 FEET OF THE SCENIC RIVER. THE DISTRICT ENVIRONMENTAL
COORDINATOR SHALL COORDINATE WITH ODNR SCENIC RIVERS
A MINIMUM OF 15 DAYS PRIOR TO ANY WORK WITHIN 1000 FEET
OF STATE SCENIC GRAND RIVER, UPPER CUYAHOGA, AND
PYMATUNING CREEK.

GENERAL NOTES

DESIGN AGENCY

DESIGNER
ROF
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ITEM 614, MAINTENANCE OF TRAFFIC

THIS ITEM SHALL CONSIST OF MAINTENANCE OF TRAFFIC
ON EXISTING ROADWAYS AND RAMPS IN ACCORDANCE WITH
THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES
FOR STREETS AND HIGHWAYS, CURRENT EDITION, LATEST
REVISION, THE SPECIFICATIONS AND THE FOLLOWING:

1. FOR WORK AREAS OF THREE LANES OR LESS:

A MINIMUM OF ONE TEN FOOT BIDIRECTIONAL LANE SHALL
BE MAINTAINED ON THE EXISTING PAVEMENT OR COMPLETED
PAVEMENT DURING CONSTRUCTION OF THE WORK. MAINTAIN
TRAFFIC IN ACCORDANCE WITH THE APPLICABLE STANDARD
DRAWINGS.

FOR WORK AREAS OF FOUR LANES OR MORE:

A MINIMUM OF ONE TEN FOOT LANE IN EACH DIRECTION

SHALL BE MAINTAINED ON THE EXISTING PAVEMENT OR COMPLETED
PAVEMENT DURING CONSTRUCTION OF THE WORK. MAINTAIN
TRAFFIC IN ACCORDANCE WITH THE MOST CURRENT PERMITTED
LANE CLOSURE CHART AND THE APPLICABLE STANDARD DRAWINGS.

2. THE CONTRACTOR SHALL INFORM THE DISTRICT OFFICE
(330) 786-2208, EIGHTEEN (18) DAYS PRIOR TO THE BEGINNING
OF WORK.

3. LANE RESTRICTIONS OR LANE REDUCTIONS SHALL NOT

BE PERMITTED AFTER NORMAL WORKING HOURS. NORMAL
WORKING HOURS SHALL BE THOSE HOURS DURING WHICH THE
CONTRACTOR HAS A FULL COMPLEMENT OF EMPLOYEES AND
EQUIPMENT ACTIVELY REMOVING AND/OR PLACING PAVEMENT
MATERIALS.

4. THE CONTRACTOR SHALL FURNISH, ERECT, MAINTAIN

AND SUBSEQUENTLY REMOVE ALL FLAGS, BARRICADES, SIGNS,
SIGN SUPPORTS AND FURNISH AND MAINTAIN ALL FLAGGERS,
WATCHERS AND INCIDENTALS RELATED THERETO.

5. UNDER NO CIRCUMSTANCES SHALL THE CONTRACTOR BE
PERMITTED TO HAVE SUCCESSIVE WORK ZONES UNLESS THE
DISTANCE BETWEEN THE DRUMS, BARRICADES OR CONES
EXCEEDS TWO (2) MILES RURAL OR ONE [1] MILE URBAN.

6. TRUCK MOUNTED ATTENUATORS [TMA'S] SHALL BE USED AS
SHOWN IN THE STANDARD CONSTRUCTION DRAWINGS.

7. ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN
ACCORDANCE WITH C&MS 614 AND OTHER APPLICABLE PORTIONS
OF THE SPECIFICATIONS, AS WELL AS THE OHIO MANUAL OF
UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL LABOR,
EQUIPMENT, AND MATERIALS SHALL BE INCLUDED IN THE LUMP
SUM CONTRACT PRICE FOR ITEM 614, MAINTAINING TRAFFIC,
UNLESS SEPARATELY ITEMIZED IN THE PLAN.

8. FOR ROUTES NOT ON THE PERMITTED LANE CLOSURE
CHART, ONLY DURING OFF-PEAK PERIODS (ie ANY PERIOD
OTHER THAN 6-8AM AND 3-6PM) SHALL THE CONTRACTOR
INSTALL AND SUBSEQUENTLY RESET ALL TRAFFIC CONTROL
NECESSARY FOR THE WORK ZONE FOR EACH CONSTRUCTION
PHASE.

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE
WITH C&MS 614 AND OTHER APPLICABLE PORTIONS OF THE
SPECIFICATIONS, AS WELL AS THE OHIO MANUAL OF UNIFORM
TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL LABOR, EQUIPMENT
AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM CONTRACT
PRICE FOR ITEM 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY
ITEMIZED IN THE PLAN.

COOPERATION BETWEEN CONTRACTORS

THE CONTRACTOR SHALL BE ADVISED THAT THE FOLLOWING
PROJECTS MAY BE ONGOING IN AN AREA IMMEDIATELY ADJACENT TO
AND WITHIN THE PROJECT LIMITS OF THIS PROJECT.

ATB-US 6/SR 7-20.28/VAR (PID: 110646)
MAH-SR 165/SR 534-5.46/3.02 (PID : 110680)
MAH-POLAND SIGN UPGRADE (PID: 107226)
POR/SUM-IR 76-1.57/VAR (PID: 94009)
POR-US 224-9.09 (PID: 107920)

POR-SR 5/VAR-5.09/VAR (PID: 110672)
POR/STA-CULVERTS-FY2023 (PID:106200)
POR-IR 76-20.05 SLIDE (PID: 109670)
POR-SR 14-6.43 (PID: 113733)

POR-SR 43/43D-11.87/0.00 (PID: 101270)
STA-US 62-26.72 (PID: 112749)

SUM-IR 271-8.52 (PID: 93101)

D04-MCRO-FY 2023 (PID: 105059)

DO04-PM R-WR-FY2023 (PID: 115375)
DO04-RPM-FY2023 (PID: 106308)
DO04-BH-FY2023 (PID: 105170)
DO04-SIGN-FY2023 (PID: 110489)
DO04-CULVERTS-FY2023 (EAST) (PID: 113703)

THE CONTRACTOR SHALL SCHEDULE HIS WORK SO AS TO CAUSE A
MINIMUM OF DELAY OR CONFLICT WITH THE OTHER PROJECTS.
IN ACCORDANCE WITH 105.08, THE CONTRACTOR SHALL ARRANGE
WITH THE OTHER CONTRACTORS APPROVAL OF THE ENGINEER. THE
CONTRACTOR SHALL RECEIVE DAILY APPROVALS FROM THE ENGINEER
PRIOR TO COMMENCING ANY OPERATIONS. ANY CONFLICT BETWEEN
CONTRACTORS INVOLVING WORK SCHEDULES, WORK AREA, OR
COOPERATION SHALL BE RESOLVED BY THE ENGINEER.
COMPENSATION FOR THE ABOVE COOPERATION SHALL BE INCIDENTAL
TO THE VARIOUS PAY ITEMS INCLUDED WITHIN THIS PROJECT.

LANE CLOSURES

DURATION OF LANE CLOSURES AND RESTRICTIONS SHALL BE
AS PER THE PERMITTED LANE CLOSURE CHART. THE PERMIT-
TED LANE CLOSURE CHART USED FOR THIS PROJECT SHALL
BE THE MOST CURRENT CHART AVAILABLE ON THE DATE THIS
PROJECT SELLS.

THE CHART CAN BE FOUND AT:
http://plcm.dot.state.oh.us

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THE REQUIRE-
MENTS IN THE CHART, THE CONTRACTOR SHALL BE ASSESSED
DISINCENTIVES IN THE AMOUNT OF $2,500 PER HOUR OR

PORTION THEREOF THAT THE LANE REDUCTION REMAINS BEYOND
THE SPECIFIED LIMIT.

ITEM 614 - LAW ENFORCEMENT OFFICER (WITH PATROL CAR)
FOR ASSISTANCE DURING CONSTRUCTION OPERATIONS

USE OF LAW ENFORCEMENT OFFICERS (LEOS) BY CONTRACTORS
OTHER THAN THE USES SPECIFIED BELOW WILL NOT BE PER-
MITTED AT PROJECT COST. LEOS SHOULD NOT BE USED
WHERE THE OMUTCD INTENDS THAT FLAGGERS BE USED.

IN ADDITION TO THE REQUIREMENTS OF CMS 614 AND THE
OMUTCD, A UNIFORMED LEO WITH AN OFFICIAL PATROL CAR
(CAR WITH TOP-MOUNTED EMERGENCY FLASHING LIGHTS AND
COMPLETE MARKINGS OF THE APPROPRIATE LAW ENFORCE-
MENT AGENCY) SHALL BE PROVIDED FOR THE FOLLOWING
TRAFFIC CONTROL TASKS:

DURING THE ENTIRE ADVANCE PREPARATION AND CLOSURE
SEQUENCE WHERE COMPLETE BLOCKAGE OF TRAFFIC IS
REQUIRED.

DURING A TRAFFIC SIGNAL INSTALLATION WHEN IMPACTING
THE NORMAL FUNCTION OF THE SIGNAL OR THE FLOW OF
TRAFFIC OR WHEN TRAFFIC NEEDS TO BE DIRECTED THROUGH
AN ENERGIZED TRAFFIC SIGNAL CONTRARY TO THE SIGNAL
DISPLAY (E.G., DIRECTING MOTORISTS THROUGH A RED
LIGHT).

FOR LANE CLOSURES: DURING INITIAL SET-UP PERIODS,
TEAR DOWN PERIODS, SUBSTANTIAL SHIFTS OF A CLOSURE
POINT OR WHEN NEW LANE CLOSURE ARRANGEMENTS ARE
INITIATED FOR LONG-TERM LANE CLOSURES/SHIFTS (FOR
THE FIRST AND LAST DAY OF MAJOR CHANGES IN TRAFFIC
CONTROL SETUP).

LEOS SHOULD NOT FORGO THEIR TRAFFIC CONTROL RESPONSI-
BILITIES TO APPREHEND MOTORISTS FOR ROUTINE TRAFFIC
VIOLATIONS. HOWEVER, IF A MOTORIST'S ACTIONS ARE CON-
SIDERED TO BE RECKLESS, THEN PURSUIT OF THE MOTORIST
IS APPROPRIATE.

IN GENERAL LEOS SHOULD BE POSITIONED IN ADVANCE OF
AND ON THE SAME SIDE AS THE LANE RESTRICTION OR AT
THE POINT OF ROAD CLOSURE, AND TO MANUALLY CONTROL
TRAFFIC MOVEMENTS THROUGH SIGNALIZED INTERSECTIONS
IN WORK ZONE.

THE LEOS WORK AT THE DIRECTION OF THE ENGINEER. THE
CONTRACTOR IS RESPONSIBLE FOR SECURING THE SERVICES
OF THE LEOS WITH THE APPROPRIATE AGENCIES AND COM-
MUNICATING THE INTENTIONS OF THE PLANS WITH RESPECT
TO DUTIES OF THE LEOS. THE ENGINEER SHALL HAVE FINAL
CONTROL OVER THE LEOS' DUTIES AND PLACEMENT, AND WILL
RESOLVE ANY ISSUES THAT MAY ARISE BETWEEN THE TWO
PARTIES.

THE LEO SHALL REPORT IN TO THE CONTRACTOR PRIOR TO
THE START OF THE SHIFT, IN ORDER TO RECEIVE INSTRUCTIONS
REGARDING SPECIFIC WORK ASSIGNMENTS DURING HIS/HER
SHIFT. THE LEO IS EXPECTED TO STAY AT THE PROJECT SITE
FOR THE ENTIRE DURATION OF HIS/HER SHIFT. THE LEO SHALL
REPORT TO THE CONTRACTOR AT THE END OF HIS/HER SHIFT.
ONCE THE LEO HAS COMPLETED THE DUTIES DESCRIBED ABOVE
AND STILL HAS TIME REMAINING ON HIS/HER SHIFT, THE LEO
MAY BE ASKED TO PATROL THROUGH THE WORK ZONE (WITH
FLASHING LIGHTS OFF) OR BE PLACED AT A LOCATION TO
DETER MOTORISTS FROM SPEEDING. SHOULD IT BE NECESSARY
TO LEAVE THE PROJECT SITE, THE LEO SHALL NOTIFY THE
ENGINEER. THE CONTRACTOR SHALL PROVIDE THE LEO WITH
A TWO-WAY COMMUNICATION DEVICE WHICH SHALL BE RE-
TURNED TO THE CONTRACTOR AT THE END OF HIS/HER SHIFT.

LEOS (WITH PATROL CAR) REQUIRED BY THE TRAFFIC MAINT-
ENANCE TASKS ABOVE SHALL BE PAID FOR ON A UNIT PRICE
(HOURLY) BASIS UNDER ITEM 614, LAW ENFORCEMENT OFFICER
(WITH PATROL CAR) FOR ASSISTANCE. THE FOLLOWING
ESTIMATED QUANTITIES HAVE BEEN CARRIED TO THE GENERAL
SUMMARY.

ITEM 614, LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR
ASSISTANCE 150 HOURS

THE HOURS PAID SHALL INCLUDE ANY MINIMUM SHOW-UP TIME
REQUIRED BY THE LAW ENFORCEMENT AGENCY INVOLVED.

ANY ADDITIONAL COSTS (ADMINISTRATIVE OR OTHERWISE) IN-
CURRED BY THE CONTRACTOR TO OBTAIN THE SERVICES OF

AN LEO ARE INCLUDED WITH THE BID UNIT PRICE FOR ITEM 614,
LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE.

NOTIFICATION OF TRAFFIC RESTRICTIONS

THROUGHOUT THE DURATION OF THE PROJECT, THE
CONTRACTOR SHALL NOTIFY THE PROJECT ENGINEER

IN WRITING OF ALL TRAFFIC RESTRICTIONS AND
UPCOMING MAINTENANCE OF TRAFFIC CHANGES. THE
CONTRACTOR SHALL ENSURE THE WRITING OF ALL
TRAFFIC RESTRICTIONS AND UPCOMING MAINTENANCE
OF TRAFFIC CHANGES. THE CONTRACTOR SHALL ENSURE
THE WRITTEN NOTIFICATION IS SUBMITTED IN A TIMELY
MANNER TO ALLOW THE PROJECT ENGINEER TO MEET THE
REQUIRED TIME FRAMES SET FORTH IN THE TABLE BELOW
TO INFORM THE SPECIAL HAULING PERMITS SECTION
(HAULING.PERMITS@DOT.OHIO.GOV) AND THE DISTRICT
PUBLIC INFORMATION OFFICE (PIO). THIS NOTIFICA-

TION SHALL BE RECEIVED BY THE PROJECT ENGINEER
PRIOR TO THE PHYSICAL SETUP OF ANY APPLICABLE
SIGNS OR MESSAGE BOARDS.

INFORMATION SHOULD INCLUDE, BUT IS NOT LIMITED

TO, ALL CONSTRUCTION ACTIVITIES THAT IMPACT OR
INTERFERE WITH TRAFFIC AND SHALL LIST THE SPECIFIC
LOCATION, TYPE OF WORK, ROAD STATUS, DATE AND TIME
OF RESTRICTION, DURATION OF RESTRICTION, NUMBER OF
LANES MAINTAINED, NUMBER OF LANES CLOSED, MINIMUM
VERTICAL CLEARANCE, MINIMUM WIDTH OF DRIVABLE PAVE-
MENT, DETOUR ROUTES, IF APPLICABLE, AND ANY OTHER
INFORMATION REQUESTED BY THE PROJECT ENGINEER.

NOTIFICATION TIME TABLE
ITEM DURATION OF CLOSURE NOTICE DUE TO PERMITS & PIO
>= 2WEEKS 21 CALENDAR DAYS PRIOR TO CLOSURE
>12 HOURS & < 2 WEEKS 14 CALENDAR DAYS PRIOR TO CLOSURE
<12 HOURS 4 BUSINESS DAYS PRIOR TO CLOSURE

ROAD & RAMP
CLOSURES

>=2 WEEKS 14 CALENDAR DAYS PRIOR TO CLOSURE

LANE CLOSURES &

RESTRICTIONS <2 WEEKS 5 BUSINESS DAYS PRIOR TO CLOSURE

START OF
CONSTRUCTION &
TRAFFIC PATTERNS

CHANGES

N/A 14 CALENDAR DAYS PRIOR TO IMPLEMENTATION

ANY UNFORESEEN CONDITIONS NOT SPECIFIED IN THE
PLANS REQUIRING TRAFFIC RESTRICTIONS SHALL ALSO
BE REPORTED TO THE PROJECT ENGINEER USING THE
NOTIFICATION TIME TABLE.

MAINTENANCE OF TRAFFIC

DESIGN AGENCY

DESIGNER
ROF

REVIEWER
CLG 08-17-22
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ITEM 614 - PORTABLE CHANGEABLE MESSAGE SIGN,
AS PER PLAN

THE CONTRACTOR SHALL FURNISH, INSTALL, MAINTAIN AND REMOVE,
WHEN NO LONGER NEEDED, A CHANGEABLE MESSAGE SIGN. THE SIGN
SHALL BE OF A TYPE SHOWN ON A LIST OF APPROVED PCMS UNITS
AVAILABLE ON THE OFFICE OF MATERIALS MANAGEMENT WEB PAGE. THE
LIST CONTAINS CLASS A AND B UNITS WITH MINIMUM LEGIBILITY
DISTANCES OF 800 FEET AND 650 FEET, RESPECTIVELY.

EACH SIGN SHALL BE TRAILER-MOUNTED AND EQUIPPED WITH A
FUNCTIONAL DIMMING MECHANISM, TO DIM THE SIGN DURING
DARKNESS, AND A TAMPER AND VANDAL PROOF ENCLOSURE. EACH SIGN
SHALL BE PROVIDED WITH APPROPRIATE TRAINING AND OPERATION
INSTRUCTIONS TO ENABLE ON-SITE PERSONNEL TO OPERATE AND
TROUBLESHOOT THE UNIT. THE SIGN SHALL ALSO BE CAPABLE OF BEING
POWERED BY AN ELECTRICAL SERVICE DROP FROM A LOCAL UTILITY
COMPANY. THE PCMS SHALL BE DELINEATED IN ACCORDANCE WITH C&MS
614.03.

PLACEMENT, OPERATION, MAINTENANCE AND ALL ACTIVATION OF THE
SIGNS BY THE CONTRACTOR SHALL BE AS DIRECTED BY THE ENGINEER. THE
PCMS SHALL BE LOCATED IN A HIGHLY VISIBLE POSITION YET PROTECTED
FROM TRAFFIC. THE CONTRACTOR SHALL, AT THE DIRECTION OF THE
TENGINEER, RELOCATE HE PCMS TO IMPROVE VISIBILITY OR ACCOMMODATE
CHANGED CONDITIONS. WHEN NOT IN USE, THE PCMS SHALL BE TURNED
OFF. ADDITIONALLY, WHEN NOT IN USE FOR EXTENDED PERIODS OF TIME,
THE PCMS SHALL BE TURNED AWAY FROM ALL TRAFFIC.

THE ENGINEER SHALL BE PROVIDED ACCESS TO EACH SIGN UNIT AND SHALL
BE PROVIDED WITH APPROPRIATE TRAINING AND OPERATION
INSTRUCTIONS TO ENABLE ODOT PERSONNEL TO OPERATE AND
TROUBLESHOOT THE UNIT, AND TO REVISE SIGN MESSAGES, IF NECESSARY.

ALL MESSAGES TO BE DISPLAYED ON THE SIGN WILL BE PROVIDED BY THE
ENGINEER. A LIST OF ALL REQUIRED PRE-PROGRAMMED MESSAGES WILL
BE GIVEN TO THE CONTRACTOR AT THE PROJECT PRECONSTRUCTION
CONFERENCE. THE SIGN SHALL HAVE THE CAPABILITY TO STORE UP TO 99
MESSAGES. MESSAGE MEMORY OR PRE-PROGRAMMIED DISPLAYS SHALL
NOT BE LOST AS A RESULT OF POWER FAILURES TO THE ON-BOARD
COMPUTER. THE SIGN LEGEND SHALL BE CAPABLE OF BEING CHANGED IN
THE FIELD. THREE-LINE PRESENTATION FORMATS WITH UP TO SIX MESSAGE
PHASES SHALL BE SUPPORTED. PCMS FORMAT SHALL PERMIT THE
COMPLETE MESSAGE FOR EACH PHASE TO BE READ AT LEAST TWICE.

THE PCMS SHALL CONTAIN AN ACCURATE CLOCK AND PROGRAMMING
LOGIC WHICH WILL ALLOW THE SIGN TO BE ACTIVATED, DEACTIVATED OR
MESSAGES CHANGED AUTOMATICALLY AT DIFFERENT TIMES OF THE DAY
FOR DIFFERENT DAYS OF THE WEEK.

(THE PCMS SHALL CONTAIN A CELLULAR TELEPHONE DATA LINK WHICH
WILL (IN ACTIVE CELLULAR PHONE AREAS) ALLOW REMOTE SIGN
ACTIVATION, MESSAGE CHANGES, MESSAGE ADDITIONS AND REVISIONS TO
TIME OF DAY PROGRAMS. THE SYSTEM SHALL ALSO PERMIT VERIFICATION
OF CURRENT AND PROGRAMMED MESSAGES. ONE REMOTE DATA INPUT
DEVICE (LAPTOP COMPUTER PLUS MODEM OR EQUIVALENT) SHALL BE
FURNISHED FOR USE BY THE DISTRICT TRAFFIC ENGINEER, OR EQUIVALENT,
AND SHALL BE INSURED AGAINST THEFT.)THE PCMS UNIT SHALL BE
MAINTAINED IN GOOD WORKING ORDER BY THE CONTRACTOR IN
ACCORDANCE WITH THE PROVISIONS OF C&MS 614.07. THE CONTRACTOR
SHALL, PRIOR TO ACTIVATING THE UNIT, MAKE ARRANGEMENTS, WITH AN
AUTHORIZED SERVICE AGENT FOR THE PCMS, TO ASSURE PROMPT SERVICE
IN THE EVENT OF FAILURE. ANY FAILURE SHALL NOT RESULT IN THE SIGN
BEING OUT OF SERVICE FOR MORE THAN 12 HOURS, INCLUDING
WEEKENDS. FAILURE TO COMPLY MAY RESULT IN AN ORDER TO STOP WORK
AND OPEN ALL TRAFFIC LANES AND/OR IN THE DEPARTMENT TAKING
APPROPRIATE ACTION TO SAFELY CONTROL TRAFFIC. THE ENTIRE COST TO
CONTROL TRAFFIC, ACCRUED BY THE DEPARTMENT DUE TO THE
CONTRACTOR’S NONCOMPLIANCE, WILL BE DEDUCTED FROM MONEYS
DUE, OR TO BECOME DUE THE CONTRACTOR ON HIS CONTRACT.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR 24-HOUR-PER-DAY
OPERATION AND MAINTENANCE OF THESE SIGNS ON THE PROJECT FOR
THE DURATION OF THE PHASES WHEN THE PLAN REQUIRES THEIR USE.

TRU- SR 193 RAMP CLOSURES:
RAMP CLOSURES SHALL ONLY BE PERMITTED AT NIGHT AND ONLY ONE
ONE RAMP SHALL BE CLOSED PER NIGHT.

REFER TO SHEET P.8 FOR RAMP DESIGNATIONS AND LOCATIONS
AND THE TABLE BELOW FOR TEMPORARY DETOUR AND PCMS INFORMATION.

RAMP | RAMP FROM RAMP TO P((':\éSLJEQA)E RAMP DETOUR DESCRIPTION
USE RAMP D AND RAMP C TO ENTER IR 80 WB AND THEN EXIT]|
A SR 193 NB/SB IR 80 EB 2 AT THE US 422 RAMP. THEN USE THE US 422 RAMP TO ENTER
IR 80 EB
EXIT AT THE US 422 RAMP. THEN USE THE US 422 RAMP TO
ENTER IR 80 EB AND THEN EXIT AT E. LIBERTY ST. TURN
B IR80WB SR 193 NB/SB 2 RIGHT AND ARIVE AT THE SR 193 AND E. LIBERTY ST.
INTERSECTION.
TURN ONTO E. LIBERTY STREET (FROM SR 193), GOING WB)
C SR 193 NB IR 80 WB 2 THEN TURN LEFT ON US 422 N. STATE ST. USE THEUS 422
RAMP TO ENTER IR 80 WB.
TURN ONTO E. LIBERTY STREET (FROM SR 193), GOING WB)
D SR 193 NB/SB IR 80 WB 2 THEN TURN LEFT ON US 422 N. STATE ST. USE THEUS 422
RAMP TO ENTER IR 80 WB.

PAYMENT FOR THE ABOVE DESCRIBED ITEM SHALL BE AT THE CONTRACT
UNIT PRICE. PAYMENT SHALL INCLUDE ALL LABOR, MATERIALS,
EQUIPMENT, FUELS, LUBRICATING OILS, SOFTWARE, HARDWARE AND
INCIDENTALS TO PERFORM THE ABOVE DESCRIBED WORK

614 PORTABLE CHANGEABLE MESSAGE SIGN,
AS PER PLAN, 6 SIGN MONTH

LOCAL SPECIAL EVENTS AND FESTIVALS

KNOWN EVENTS WITHIN COUNTIES AFFECTED BY THIS WORK ARE LISTED
BELOW. NO WORK WITHIN THE AFFECTED COUNTY SHALL BE PERFORMED
AND ALL EXISTING LANES SHALL BE OPEN DURING THE DESIGNATED
SPECIAL EVENTS. WORK BEYOND THE IMMEDIATE VICINITY OF A LISTED
EVENT MAY BE PERFORMED ONLY AT THE DISCRETION OF THE PROJECT
ENGINEER.

ASHTABULA COUNTY

GENEVA GRAPE JAMBOREE

GENEVA ON THE LAKE (SR 531) - NO WORK BETWEEN MEMORIAL DAY
THRU LABOR DAY

STARK COUNTY
FOOTBALL HALL OF FAME FESTIVITIES

MAHONING COUNTY
HOT ROD SUPERNATIONALS
CANFIELD FAIR

SUMMIT COUNTY

BRIDGESTONE INTERNATIONAL (AKRON)
AKRON MARATHON

TWIN'S DAY (TWINSBURG)

SWEET CORN FESTIVAL (RICHFIELD)

PORTAGE COUNTY
PORTAGE COUNT FAIR

THE CONTRACTOR SHALL HAVE THE ALL LANES OPEN BEGINNING 2:00PM
THE DAY BEFORE THE EVENT STARTS UNTIL 6:00AM THE MORNING AFTER
THE EVENT ENDS. IN THE CASE OF AN EVENT THAT IS FOR THE DURATION
OF A WEEKEND, ALL LANES SHALL

BE OPEN BY 2:00PM THE FRIDAY BEFORE THE EVENT AND WILL REMAIN
OPEN UNTIL AT LEAST 6:00 AM ON THE MONDAY AFTER THE EVENT.
SHOULD THE CONTRACTOR FAIL TO HAVE THE LANES OPEN AS DESCRIBED
ABOVE, A DISSINCENTIVE PENALTY WILL BE

ASSESSED IN THE AMOUNT OF $2,500 PER HOUR THAT A LANE REMAINS
CLOSED. IT IS THE CONTRACTORS RESPONSIBILITY TO VERIFY WITH THE
LOCAL COMMUNITY THE EXACT DATES OF THE LISTED SPECIAL EVENTS.

ITEM 614 - MAINTAINING TRAFFIC (WINTER TIME LIMITATIONS)

ALL EXISTING LANES, INCLUDING RAMPS, SHALL BE OPEN AND AVAILABLE
TO TRAFFIC IN THE ORIGINAL OR PROPOSED FINAL ALIGNMENT BETWEEN
[OCTOBER 15] AND [APRIL 1]. SHOULD THE CONTRACTOR FAIL TO MEET
THESE REQUIREMENTS, A DISINCENTIVE SHALL BE ASSESSED IN THE
AMOUNT OF $5,000 PER CALENDAR DAY.

MAINTENANCE OF TRAFFIC
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SHEET NUM. PART. ITEM GRAND SEE
ITEM UNIT DESCRIPTION SHEET
9 10 1" 13 14 15 17 18 19 01/NFP/PV EXT TOTAL NO.
PAVEMENT
949,523 | 504,454 | 1,292,512 | 330,740 | 289,110 | 456,687 3,823,026 423 00250 3,823,026 SY CRACK SEALING, TYPE IV
TRAFFIC CONTROL
5 5 642 00114 5 MILE EDGE LINE, 6", TYPE 1A
10 10 642 00214 10 MILE LANE LINE, 6", TYPE 1A
5 5 642 00310 5 MILE CENTER LINE, TYPE 1A
100 100 642 00410 100 FT CHANNELIZING LINE, 8", TYPE 1A
100 100 642 00414 100 FT CHANNELIZING LINE, 12", TYPE 1A
100 100 642 00510 100 FT STOP LINE, TYPE 1A
100 100 642 01516 100 FT DOTTED LINE, 6", TYPE 1A
MAINTENANCE OF TRAFFIC
150 150 614 11110 150 HOUR |LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE
6 6 614 18601 6 SNMT  |PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 11
INCIDENTALS
LS 614 11000 LS MAINTAINING TRAFFIC
LS 624 10000 LS MOBILIZATION >
o
S
=
o
wn
-
<
o
Ll
=
Ll
O
DESIGN AGENCY
DESIGNER
ROF
REVIEWER
CLG 08-17-22
PROJECT ID
116078
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LOCATION 423
>
w
o
=
SECTION 2
COUNTY ROUTE AVERAGE = REMARKS
(s.L.M.) LENGTH (MI)| oot F7) SIDE é
4
Q
<
oc
(]
FROM TO Sy
ATB 531 2.00 7.50 5.50 23 L/R 74214
ATB 84 0.00 2.50 2.50 20 L/R 29334
ATB 84 4.00 7.80 3.80 20 L/R 44587
ATB 534 19.30 20.50 1.20 30 L/R 21120
ATB 6 0.00 20.00 20.00 22 L/R 258134
ATB 45 3.00 10.70 7.70 24 L/R 108416 A
=
ATB 11 0.00 13.30 13.30 44 L/R 343318 o
|_
ATB 322 17.40 22.40 5.00 24 L/R 70400 <
—J
-
(@)
-
<
(@)
E
<
TOTALS CARRIED TO GENERAL SUMMARY 949523
ATB INTERSECTIONS
SR 531 SR 534 SR 11
MYERS SLM 2.31 PINE SLM 6.21 RAMP FROM/TO IR 90 SLM 19.30 GUEST SLM 13.19 RAMP FROM US 322 SLM 2.30
STONES-LONG BEACH SLM 3.28 PINE SIDE SLM 6.23 RAMP FROM/TO IR 90 SLM 19.43 PECK SLM 13.78 RAMO TO US 322 SLM 2.33
NINEVAH SLM 3.93 WILLOW SLM 6.27 RAMP TO IR 90 SLM 19.54 DAY SLM 14.06 RAMP TO US 322 SLM 2.65
PEARL SLM 4.01 WILLOW SIDE SLM 6.28 OLD ORCHARD SLM 19.54 EAST UNION SLM 14.61 RAMP FROM US 322 SLM 2.67
LAKE HURST SLM 4.06 OAK SLM 6.33 ALEX SLM 19.71 RAMP FROM SR 11 SLM 14.92 WINDSOR SLM 3.99
LAKE HURST SLM 4.08 LAKEVIEW SLM 6.37 CLAY SLM 20.21 RAMP TO SR 11 SLM 14.93 RAMP TO US 6 SLM 7.25
LINNA SLM 4.11 CHESTNUT SLM 6.42 GREENRIDGE SLM 20.42 RAMP FROM/TO SR 11 SLM 15.13 RAMP FROM US 6 SLM 7.44
RUDD SLM 4.41 LOCUST SLM 6.49 RICHARD SLM 20.50 KNAPP SLM 15.48 RAMP FROM US 6 SLM 7.56
RUSSELL SLM 4.46 ATLANTIC SLM 6.51 US 6 LOVELAND SLM 16.51 RAMP TO US 6 SLM 7.60
MARINERS POINT SLM 4.46 STOWE SLM 6.55 20 RUSSELL SLM 16.88 US 322
LINWOOD SLM 4.65 DEVON SLM 6.68 IRELAND SLM 0.55 SR 193 SLM 17.47 22 oL
OLIVE SLM 4.70 WARRICK SLM 6.75 HYDE SLM 1.56 CENTER SLM 17.50 SR 193 SLM 17.49
DOUGLAS SLM 4.77 BRISTOL SLM 6.81 US 6F SLM 2.55 HAYES SLM 18.40 HAYES SLM 18.48
LINWOOD SLM 4.80 WESTMINSTER SLM 6.86 SR 534 SLM 2.59 CREEK SLM 19.67 CREEK SLM 19.72
SHADYSIDE SLM 5.05 EDGEWATER SLM 6.98 SR 534/US 6F SLM 2.63 SR 45 STANHOPE-KELLOGSVILLE SLM 20.44
HOMEWOOD SLM 5.09 ELK SLM 7.24 HIGHLEY SLM 3.60 20T MILL SLM 20.68 DESIGN AGENCY
HIGHLAND SLM 5.13 SR 84 HURLBURT SLM 4.15 HAGUE/NEW HUDSON SLM 3.37 OLD SALT/RIDGE SLM 21.55
MORNINGSIDE SLM 5.18 =027 WINSOR-MECHANICSVILLE SLM 4.64 WINDSOR SLM 3.87
CENTURY BAY SLM 5.23 COUNTRY LINE SLM 0.00 SR 45 SLM 7.17 MONTGOMERY SLM 4.23
SAYBROOK SLM 5.31 WALTER MAIN/VAN PELT SLM 1.33 CHESTER SLM 8.21 JOHNSON/FILLINGHAM SLM 5.20
MAPLE SLM 5.47 WEST SLM 2.13 STATION SLM 8.33 DODGEVILLE/ALLEN SLM 6.20
ELM SLM 5.50 LAFEVER SLM 2.34 ROME-ROCK CREEK SLM 9.20 Use6 SLM 7.21
WALNUT SLM 5.54 BARNUM SLM 4.70 EVENING STAR SLM 9.58 LASKEY SLM 8.19 DESIGNER
CENTER SLM 5.57 SYLVAN SLM 4.87 DODGE SLM 9.59 KETCHUM SLM 8.25 ROF
ARCOLA SLM 5.74 MYERS SLM 5.03 LAKE VUE SLM 9.80 CALLENDER SLM 9.26 REVIEWER
HIGHLAND SLM 5.90 TUTTLE SLM 5.39 CROSBY COOK/WAY/MILLER SLM 10.21 SHAFFER SLM 10.30 CLG 08-17-22
OVERLOOK SLM 6.12 SEXTON SLM 5.91 SR 46 SLM 11.56 ROME-ROCK CREEK SLM 10.63 PROJECT ID
OVERLOOK SLM 6.17 BROWN SLM 7.04 LENOX-NEW LYME SLM 12.47 SHEETllG(Zi ,
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LOCATION 423
>
&
R
COUNTY ROUTE SECTION AVERAGE w % REMARKS
(S.L.M.) LENGTH (M| iy (e1) o 5
2
S
FROM TO SY
MAH 224 7.60 11.77 417 22 L/R 53821
MAH 224 14.00 20.00 6.00 58 L/R 204160
MAH 224 20.78 25.33 4.55 28 L/R 74742
MAH 45 11.78 14.15 237 46 L/R 63959
MAH 46 16.35 16.65 0.30 64 L/R 11264
MAH 170 0.00 0.80 0.80 20 L/R 9387
wn
MAH 617 3.68 473 1.05 22 L/R 13552 =
®)
MAH 630 0.60 2.80 2.20 22 L/R 28395 [
<
|
MAH 626 0.00 3.50 3.50 2 L/R 45174 S
O
—
<
@)
T
=
TOTALS CARRIED TO GENERAL SUMMARY 504454
MAH INTERSECTIONS
US 224 SR 170
SALEM WARREN SLM 7.60 TRENHOLM SLM 17.19 MARION SLM 20.87 SPRING SLM 0.78 GRANGER SLM 3.04
GAULT SLM 8.54 GLENWOOD SLM 17.28 DIANA SLM 20.94 SR 617 MAPLECROFT SLM 3.13
GAULT SLM 8.74 GLENDALE SLM 17.33 ROSE LYNN SLM 21.16 2RO WOODWORTH SLM 3.44
KNAUF SLM 9.61 LOCUST/SALINAS SLM 17.47 TALA SLM 21.24 EGARFIELD SLM 3.77 MARKET SLM 3.54
CRORY SLM 10.11 VINELAND SLM 17.53 SHAWBUTTE SLM 21.34 SPRING SLM 3.84
PHEASANT SLM 10.86 WESTVIEW SLM 17.54 CLINGAN SLM 21.52 KEEBLER SLM 3.90
SPALMYRA SLM 11.24 AMHERST SLM 17.60 OLDE STONE CROSSING SLM 21.68 CHERRY SLM 4.00
HUNTERS WOODS SLM 11.47 CLAYBOURNE SLM 17.66 POLAND SLM 21.91
SR 446 SLM 11.61 MARKET SLM 17.19 LUTERAN SLM 22.14 630
WELDON SLM 11.77 SHELDON SLM 17.96 JAMES SLM 22.20 STRUTHERS SLM 0.70
IRONWOOD SLM 14.04 MARINTHANA SLM 18.06 PERDULLA SLM 22.48 DELRAY SLM 0.80
SUMMIT SLM 14.22 CALIFORNIA SLM 18.12 POLAND CENTER SLM 22.55 RAPP SLM 1.55
WESTFORD SLM 14.28 SOUTHERN SLM 18.18 STRUTHERS SLM 22.77 FELGER SLM 1.82
WESTFORD SLM 14.41 TANGLEWOOD SLM 18.33 JARIC SLM 23.54 METZ SLM 2.03
WESTFORD SLM 14.54 APPLEWOOD SLM 18.81 QUARRY SLM 23.75 STATE LINE SLM 2.56
SEVILLE SLM 15.04 BRIDGEWOOD SLM 18.89 LOWELLVILLE SLM 24.87 DESIGN AGENCY
TIPPECANOE SLM 15.25 EISENHOWER SLM 18.95 STYMIE SLM 24.98 626
PHEASANT SLM 15.48 BRISTLEWOOD SLM 19.02 SOUTH RANGE/WOODWORTH ~ SLM 0.00
GOLF SLM 15.80 SOUTH SLM 19.27 SR45 MILEY SLM 0.54
PINEWOOD SLM 16.23 TIFFANY SLM 19.49 MAHONING SLM 11.78 SOUTH SLM 1.08
MILL CREEK SLM 16.31 RAMP SLM 19.54 JACKSON MEADOWS SLM 11.95 MIDDLETOWN/SOUTH SLM 1.24
PARKSIDE SLM 16.39 RAMP SLM 19.61 SILICA SLM 13.01 SOUTH SLM 1.27
HARRINGTON SLM 16.41 RAMP SLM 19.65 GLADSTONE SLM 13.73 CALLA SLM 2.34 DESIGNER
RONJOY SLM 16.52 RAMP SLM 19.69 GLADSTONE SLM 13.86 KREPS SLM 2.51 ROF
RON PARK SLM 16.60 RAMP SLM 19.78 C SLM 2.82 REVIEWER
WEST SLM 16.78 RAMP SLM 19.85 SR 46 B SLM 2.84 CLG 08-17-22
HITCHCOCK SLM 17.04 AUDUBON SLM 19.93 RAMP/CLARKINS SLM 16.58 A SLM 2.89 PROJECT ID
SUGARTREE SLM 17.16 DUNCAN SLM 20.81 FOREST SLM 2.94 116078
SHEET TOTAL
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LOCATION 223
=
w
[
3
SECTION o
COUNTY ROUTE AVERAGE s = REMARKS
(S.LM.) LENGTH (M1) |1 = 3
4
Q
<
o
(]
FROM 0 sY
POR 14 7.15 1055 3.40 30 R 59840
POR 14 1125 18.19 6.94 2% R 97716
POR 14 25.41 28.77 336 2% LR 47309
POR 43 0.00 9.89 9.89 30 R 174064
POR 43 1322 1559 2.37 2 R 33370
POR 59 332 6.83 351 48 R 98842
POR 76 9.73 21.20 1147 44 R 296079 .
=2
POR 2 9.14 12.86 3.72 2 R 48013 o
=
POR 24 0.00 12.99 12.99 2% R 182900 <
POR 24 13.00 18.67 5.67 2 LR 73181 5'
O
POR 225 524 15.87 1063 2 R 137198 |
S
POR 303 4.98 8.73 3.75 20 R 44000 s
O
a
TOTALS CARRIED TO GENERAL SUMMARY 1292512
POR INTERSECTIONS
SR 14
PRICE SLM 6.63 RAMP FROM/TO IR 76 SLM 17.36 TRARES SLM 3.87 DIAGONAL SLM 13.95 BRAMLEY SLM 6.67
LAKE ROCKWELL SLM 6.80 RAMP FROM/TO IR 76 SLM 17.56 RANDOLPH SLM 3.94 RAVENNA SLM 14.25 MORGAN SLM 6.79
DAWLEY SLM 7.82 TALLMADGE SLM 18.06 SAXE SLM 5.38 RAVENNA SLM 14.35 R 76
M&M MHP SLM7.83 SR 224 SLM 25.41 SQUIRES SLM 5.58 SYLVAN SLM 14.55 —=2
M&M MHP SLM 7.85 BANDY SLM 26.10 CHEROKEE PARK CAMPGROUND SLM 5.87 KNOLL SLM 14.76 RAMP TO SR 14 SLM 12.78
MEADOWBROOK SLM 8.11 BANDY/BERLIN HEIGHTS SLM 26.12 DORALEE SLM 5.88 OVERLOOK SLM 14.78 RAMP FROM SR 14 SLM 13.45
BIRCHVIEW SLM 8.50 BRIDGEVIEW SLM 26.32 OVERLOOK SLM 6.15 MERRILL SLM 14.90 RAMP TO SR 225 SLM 18.25
PINE RIDGE SLM 8.75 TWIN OAKS SLM 26.46 SUNVIEW SLM 6.19 ALTA SLM 15.46 RAMP FROM SR 225 SLM 18.95
CLEVELAND SLM 8.89 CARTERS FORD SLM 26.72 HILLTOP SLM 6.22 SOUTH SLM 15.50 SR 82
INFIRMARY SLM 9.35 BEAR HOLLOW SLM 26.85 PARKSIDE SLM 6.26 NORTH SLM 15.56
SR 44/NCHESTNUT SLM 10.20 SEBRING SLM 27.58 SUNVIEW SLM 6.45 SR 59 SR 44 SLM 9.24
FOXWOOD SLM 11.88 HICKORY SLM 26.62 OLD FORGE SLM 6.58 _ SHELDON SLM 10.23
WASHINGTON SLM 12.11 WAGNER SLM 27.96 HIGHPOINT SLM 6.79 ALPHA SLM 3.40 SPENCER PARK SLM 1069
EHIGHLAND/HAZEL SLM 12.39 KIRKBRIDGE SLM 28.21 ARCADIA SLM7.10 RHODES SLM 3.47 RIVER BEACH SLM 10.70
GLADYS SLM 12.53 HAWTHORNE SLM 28.44 DUSSEL SLM 7.14 WHISPERING PHINES MHP SLM 3.65 VAUGHN SLM 10.82
EMAIN/SR 59 SLM 12.58 CHRISTYS MHP SLM 28.66 TALLMADGE SLM 7.76 SR 261 SLM 3.80 ABBOTT SLM 11.86 SESIoN AGENCY
RAMP FROM/TO SR 5 SLM 12.92 CHRISTYS MHP SLM 28.69 KELSO SLM 7.92 ERIE SLM 4.30 ALPHA SLM 12.65
SR 5 E TO STATE SLM 13.02 SR 43 TOWN SQUARE SLM 8.13 COX/POWDER MILL SLM 4.42 RYDER SLM 12.86
RAMP FROM/TO SR 5 SLM 13.07 20 BEAL SLM 8.18 PEBBLEBROOK SLM 4.71 US 224
BENTLEY SLM 13.12 MANNING SLM 0.64 RAMP FROM/TO IR 76 SLM 8.20 VILLAGE ESTATES SLM 5.71
SANDRA SLM 14.02 LAURA SLM0.78 EDSON SLM 8.35 VILLAGE ESTATES SLM 5.83 PORTAGE LINE/CLEVELAND SLM 0.00
HAYES SLM 14.45 SWARTZ SLM 0.97 RAMP FROM/TO IR 76 SLM 8.36 MENOUGH SLM 5.87 RHODES SLM 2.12
INDUSTRY SLM 14.65 WINGFOOT LAKE SLM 1.39 HOLIDAY SLM 8.42 BRADY LAKE SLM 6.32 SR 43 SLM 2.42 SRS
KNAPP SLM 14.75 SHUFFIELD OAKS SLM 1.83 SANCTUARY VIEW SLM 8.52 HOOVER SLM 6.33 CONGRESS LAKE SLM 3.37 ror
CABLE LINE SLM 14.98 SHENK SLM 1.87 BRIMFIELD SLM 8.75 SHORT SLM 6.38 MAY SLM 3.85 REVIEWER
BOOTH SLM 16.18 WATERLOO SLM 2.46 HOWE SLM 8.98 SPRING SLM 6.45 CARRIAGE SLM 4.53 CLG 08-17-22
CARLISLE SLM 16.83 SR 224 SLM 2.74 SHERMAN SLM 9.45 HILL SLM 6.52 CONLEY SLM 4.85 PROJECT ID
ST ANDREWS SLM 17.13 ETTER SLM2.78 MELOY SLM 9.89 BRIDGE SLM 6.58 SCHROEDER SLM 5.27 116078

SHEET TOTAL
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WATERLOO
HARTVILLE

SR 44

NEW MILFORD
WATERLOO
WATERLOO
INDUSTRY

BANK

SR 183
WATERLOO/SR 183
PORTER
ALLIANCE/SR 225
NOTMAN
WATSON

SR 225/SR 14

SR 14

SR 225/SR 14

SR 225

SR 14
MOTTOWN
YALE

WILLIAMS/WINDING CREEK

CORBETT
TALLMADGE

RAMP FROM/TO IR 76
RAMP FROM/TO IR 76
WHIPPOORWILL
CABLE LINE
GRIFFITH

GILBERT

NEWTON FALLS
MINYOUNG

SR 5

SR 303

KIEFFER
DIAGONAL
PRICE

MARY ELLEN
JEROME
coIT
INFIRMARY
SR 44

SLM 6.24
SLM 6.60
SIM 7.71
SLM 9.40
SLM 9.54
SLM 9.56
SLM 10.53
SLM 12.14
SLM 12.99
SLM 13.51
SLM 14.79
SLM 16.09
SLM 17.70
SLM 17.85
SLM 18.60
SLM 18.63
SLM 18.67

SLM 5.24
SLM 6.64
SLM 7.71
SLM 8.81
SLM 9.22
SLM 10.25
SLM 10.67
SLM 10.80
SLM 11.22
SLM 12.67
SLM 12.84
SLM 13.96
SLM 14.90
SLM 15.68
SLM 15.76

SLM 5.18
SLM 5.54
SLM 5.77
SLM 5.83
SLM 6.10
SLM 6.79
SLM 7.54
SLM 8.72

POR CALCULATIONS

DESIGN AGENCY

DESIGNER
ROF

REVIEWER
CLG 08-17-22

PROJECT ID
116078

SHEET TOTAL
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LOCATION 423
=
w
o
F
SECTION g
COUNTY ROUTE AVERAGE w =1 REMARKS
(S.L.M.) LENGTH (MI) WIDTH (FT) S é
4
Q
X
o
(&)
FROM T0 SY
STA 800 0.00 8.68 8.68 22 L/R 112030
STA 212 2.35 5.50 3.15 20 L/R 36960
STA 44 14.10 23.21 9.11 20 L/R 106891
STA 93 19.24 20.64 1.40 20 L/R 16427
STA 241 14.58 17.90 3.32 30 L/R 58432
)
=
)
=
<
|
-
()]
—
<
()
<
=
(V]
TOTALS CARRIED TO GENERAL SUMMARY 330740
STA INTERSECTIONS
SR 800 SR 93
MAYCREST SLM 0.22 42ND SLM 7.23 ATLANTIC SLM 14.38 TRITTS SLM 20.01
HILLWOOD SLM 0.51 HAIRCREST SLM 7.32 RAMP FROM/TO US 62 SLM 14.49 CAMELOT SLM 20.04
FARBER SLM 0.80 40TH SLM 7.45 RAMP TO US 62 SLM 14.52 SPRING GROVE SLM 20.31
WESTBROOK SLM 1.39 39TH SLM 7.54 BROOKVIEW SLM 14.61 BABST SLM 20.46
LINFORD SLM 1.43 38TH SLM 7.64 HOOVERDALE SLM 14.62 SR 241
MAIN SLM 1.51 37TH SLM 7.73 GAYVIEW SLM 14.72 _—
LEATHERMAN SLM 1.91 FIGUEROA SLM 7.82 TODD SLM 14.99 MUDBROOK SLM 14.58
SPARTA SLM 2.57 CARNWISE SLM 7.91 WILLOW SLM 15.05 PONTBERRY SLM 14.71
SPARTA SLM 3.20 35TH SLM 7.94 EASTON SLM 15.13 SUWANEE SLM 15.13
SPARTA SLM 3.27 34TH SLM 8.04 COLUMBUS SLM 15.57 PINELANE SLM 15.18
BATTLESBURG SLM 3.74 33RD SLM 8.12 ST FRANCIS SLM 15.85 THORNWOOD SLM 15.21
ANN JEAN SLM 3.83 IRONWOOD SLM 8.15 HAHN SLM 16.16 CELINA SLM 15.26
SPARTA SLM 4.14 32ND SLM 8.27 LAKEFIELD SLM 16.20 PORTAGE SLM 15.59
SPARTA SLM 4.24 SOUTHGATE SHOP CTR SLM 8.38 TABERNACLE SLM 16.37 GLORINE SLM 15.76
HOWENSTINE SLM 4.76 30TH SLM 8.43 BELLHURST SLM 16.46 NANCY JO SLM 15.82
DEERWOOD SLM 4.82 29TH SLM 8.50 SR 173/STATE SLM 17.19 BRAUCHER SLM 16.10 DESIGN AGENCY
HOWENSTINE SLM 5.68 28TH SLM 8.62 ALBERTA BEACH SLM 18.19 HUCKLEBERRY SLM 16.19
RIDGE SLM 5.78 MILL SLM 8.65 BEESON SLM 18.68 STRAUSSER SLM 16.62
FOHL/53RD SLM 6.41 SR 212 ST PETERS CHURCH SLM 19.12 WILLOWDALE SLM 16.86
52ND SLM 6.48 — NIMISHILLEN CHURCH SLM 19.19 SHUFFEL SLM 17.38
51ST SLM 6.58 SHETLER SLM 3.40 ST PETERS CHURCH SLM 19.38 MT PLEASANT SLM 17.90
50TH SLM 6.64 BLOUGH SLM 3.94 CENTER SLM 20.20
49TH SLM 6.69 BARDELL SLM 4.46 EDISON SLM 20.69 SESNeR
48TH SLM 6.81 RIVERLAND SLM 5.28 SWAMP SLM 20.70 ROF
46TH SLM 6.94 SR 44 ALLEN SLM 22.39 REVIEWER
RIDGE/45TH SLM 6.98 - PINEDALE SLM 22.70 CLG 08-17-22
43ST SLM 7.14 TROY/TROJAN SLM 14.17 PONTIUS SLM 22.96 PROJECT ID
43RD SIM7.17 RAMP FROM/TO US 62 SLM 14.28 116078
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LOCATION 423
=
w
[
=
SECTION g
COUNTY ROUTE AVERAGE w e REMARKS
(S.L.M.) LENGTH (M1} o7y 61y o =
4
Q
<
oc
(]
FROM TO Sy
SUM 76 12.10 16.50 4.40 70 L/R 180694
SUM 271 10.92 15.12 4.20 44 L/R 108416
wn
=2
®
|_
<
|
]
Q
|
<
(@)
)
n
TOTALS CARRIED TO GENERAL SUMMARY 289110
SUM INTERSECTIONS
IR77
RAMP FROM SR § SLM 12.11
RAMP FROM IR 76 SLM 12.22
IR76 SLM 12.26
IR76 SLM 15.06
RAMP FROM IR 76 SLM 15.20
RAMP FROM SR 261 SLM 15.82
RAMP TO DIAGONAL SLM 15.83
RAMP TO SR 261 SLM 15.92
RAMP FROM DIAGONAL SLM 15.96
IR 271
RAMP TO SR 8 SLM 11.59
RAMP FROM SR 8 SLM 12.06
RAMP TO SR 82 SLM 12.85
RAMP FROM SR 82 SLM 12.87
DESIGN AGENCY
DESIGNER
ROF
REVIEWER
CLG 08-17-22
PROJECT ID
116078
SHEET TOTAL
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LOCATION 423
>
w
o
=
SECTION g
COUNTY ROUTE AVERAGE w 5 REMARKS
(S.L.M.) LENGTH (MI)| 3/ iors ) =) é
4
Q
<
oc
(]
FROM TO Sy
TRU 1 9.96 18.95 8.99 44 L/R 232062
TRU 193 0.00 6.80 6.80 52 L/R 207446
TRU 193 TO NB 80 0.00 0.36 0.36 23 RAMP 4858
TRU 193 TO SB 80 0.00 0.40 0.40 22 RAMP 5163
TRU 193 FROM SB 80 0.00 0.44 0.44 25 RAMP 6454
TRU 194 FROM SB 80 0.00 0.05 0.05 24 RAMP 704
(%5
=2
O
|_
<
—J
-
(@)
—
<
o
-
o
|_
TOTALS CARRIED TO GENERAL SUMMARY 456687
TRU INTERSECTIONS
SR 11
RAMPS FROM/TO KING GRAVES ~ SLM 12.58 TERRA BELLA SLM 2.98
RAMPS FROM/TO SR 305 SLM 15.31 WILSON SLM 3.04
HARDING SLM 3.09
SR 193 LINCOLN SLM 3.15
GYPSY SLM 0.00 PARK SLM 3.20
CRUMRINE SLM 0.11 LIBERTY SLM 3.26
BELGRADE/FAIRLAWN SLM 0.16 GARFIELD SLM 3.31
COLONIAL SLM 0.23 TIBBETTS WICK SLM 3.42
AMHERST SLM 0.26 KLINES SLM 4.04
DARLINGTON SLM 0.31 KLINES SLM 4.05
TRUMBULL SLM 0.51 LUCRETIA SLM 4.09
EUCLID SLM 0.59 TUTTLE SLM 4.38
MANSELL SLM 0.66 CREWS HOOD SLM 4.79
GOLDIE SLM 0.83 LITCO SLM 4.98
HAZELWOOD SLM 0.95 SMITH STEWART SLM 5.18
LIBERTY PLAZA SLM 1.01 SMITH STEWART SLM 5.37 DESIGN AGENCY
LAUREL SLM 1.11 SQUAW CREEK SLM 6.17
MONTROSE SLM 1.19 SHERIDAN SLM 6.29
CATHERINE SLM 1.27 CREEKSIDE SLM 6.52
LIBERTY SLM 1.35 CREEKSIDE SLM 6.53
RAMP TO IR 80 SLM 1.45 RAMP FROM/TO SR 82 SLM 6.71
RAMP TO IR 80 SLM 1.55 RAMP FROM ST 82 SLM 6.75
MOTOR INN SLM 1.57 SESNeR
RAMP TO IR 80 SLM 1.66 ROF
RAMP FROM IR 80 SLM 1.67 REVIEWER
CHURCHILL SLM 1.97 CLG 08-17-22
EXCELLENCE SLM 2.41 PROJECTID
NAYLOR LLOYD SLM 2.76 116078
SHEET TOTAL
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