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STA. 1009+62.00

BEGIN SB TP PROJECT
STA. 1013+72.20

END SB TP PROJECT

NLATITUDE:  39°24'54"     LONGITUDE:  -84°07'23"

PORTION TO BE IMPROVED

INTERSTATE HIGHWAY

COUNTY & TOWNSHIP ROADS

OTHER ROADS

CURRENT ADT (2027)

DESIGN YEAR ADT (2047)

DESIGN HOURLY VOLUME (2027)

DIRECTIONAL DISTRIBUTION

TRUCKS (24 HOUR B&C)

DESIGN SPEED

LEGAL SPEED

DESIGN FUNCTIONAL CLASSIFICATION:

01 - INTERSTATE (RURAL)

NHS PROJECT

51,500

64,000

7,700

65.7%

26%

75

70

YES

FEDERAL ROUTES

STATE ROUTES

NONE

LOCATION MAP

DESIGN DESIGNATION

DESIGN EXCEPTIONS

INDEX OF SHEETS:

TITLE SHEET P.1

SCHEMATIC PLAN P.3 - P.2

TYPICAL SECTIONS P.16 - P.4

GENERAL NOTES P.18 - P.17

MAINTENANCE OF TRAFFIC P.19

GENERAL SUMMARY P.22 - P.20

SUBSUMMARIES  - P.28P.23

PROJECT SITE PLAN P.31 - P.29

PLAN AND PROFILE

 I.R. 71 SB REST AREA TP P.41 - P.32

 I.R. 71 NB WEST REST AREA TP P.45 - P.42

 I.R. 71 NB EAST REST AREA TP P.51 - P.46

CROSS SECTIONS

P.79 - P.52

P.93 - P.80

P.112 - P.94

PAVEMENT DETAILS P.123 - P.113

CONCRETE PAVEMENT JOINT DETAILS P.140 - P.130

MAINTENANCE VEHICLE PARKING

P.144 - P.141

  AND DUMPSTER PAD DETAILS

P.148 - P.145

STORM SEWER PROFILES

TRAFFIC CONTROL

P.159 - P.151

LIGHTING

P.160

ENCLOSURE DETAIL

       

GEOTECHNICAL PROFILE - ROADWAY

P.176 - P.169

P.191 - P.177

P.192

                                    P.205 - P.197

WAR-IR 71 REST AREAS TP

TURTLE CREEK TOWNSHIP

WARREN COUNTY 

NONE

ADA DESIGN WAIVERS
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STANDARD CONSTRUCTION DRAWINGS

                

                

                

                

                

                

                

                

           

        

        

   

   

        

        

   

   

        

        

   

   

        

        

   

   

SUPPLEMENTAL

SPECIFICATIONS

SPECIAL

PROVISIONS

PLAN PREPARED BY:

                               

                               

                               

Before You Dig

Contact Two Working Days

OHIO811, 8-1-1, or 1-800-362-2764

UNDERGROUND UTILITIES

PROJECT EARTH DISTURBED AREA: 23.90 ACRES

3.40 ACRES

27.30 ACRES

PAVEMENT MARKING AND SIGNING.

WIDENING, DRAINAGE INSTALLATION WITHIN TRUCK PARKING FACILITIES, 

WARREN COUNTY. THE PROJECT INCLUDES FULL DEPTH PAVEMENT, MINOR 

AREA LOCATIONS ALONG NORTHBOUND AND SOUTHBOUND I.R. 71 IN 

THIS PROJECT ADDS ADDITIONAL TRUCK PARKING FACILITIES TO TWO REST 

                                                        

                                                        

                                                        

                                                        

                                                        

PROJECT DESCRIPTION

LIMITED ACCESS

ESTIMATED CONTRACTOR EARTH DISTURBED AREA:

5511.02 OF THE OHIO REVISED CODE.

OF THE DIRECTOR IN ACCORDANCE WITH THE PROVISIONS OF SECTION

HAS BEEN DECLARED A LIMITED ACCESS HIGHWAY OR FREEWAY BY ACTION

 THIS IMPROVEMENT IS ESPECIALLY DESIGNED FOR THROUGH TRAFFIC AND

2023 SPECIFICATIONS

EARTH DISTURBED AREAS

NOTICE OF INTENT EARTH DISTURBED AREA:

FEDERAL PROJECT NUMBER

NON-FEDERAL

RAILROAD INVOLVEMENT

NONEDEPARTMENT OF TRANSPORTATION

STATE OF OHIO

District       Deputy Director

IMPROVEMENT.

THE PLANS AND CHANGES LISTED IN THE PROPOSAL SHALL GOVERN THIS 

TRANSPORTATION, INCLUDING SUPPLEMENTAL SPECIFICATIONS LISTED IN 

 THE STANDARD SPECIFICATIONS OF THE STATE OF OHIO, DEPARTMENT OF 

 I.R. 71 NB EAST REST AREA TP

 I.R. 71 NB WEST REST AREA TP

 I.R. 71 SB REST AREA TP

CULVERT DETAILS

DRAINAGE DETAILS

GRADING PLANS

BE AS SET FORTH ON THE PLANS AND ESTIMATES.

AND THAT PROVISIONS FOR THE MAINTENANCE AND SAFETY OF TRAFFIC WILL 

 P.19HIGHWAY EXCEPT FOR THE REST AREA RAMPS AS DESCRIBED ON SHEET 

IMPROVEMENT WILL NOT REQUIRE THE CLOSING TO TRAFFIC OF THE 

I HEREBY APPROVE THESE PLANS AND DECLARE THAT THE MAKING OF THIS 

P.161 - P.164

STA. 2014+58.94

BEGIN NB TP PROJECT
STA. 2021+75.00

END NB TP PROJECT

TRUCK PARKING ISLAND ELEVATION DETAILS P.129 - P.124

DRIVE DETAILS P.150 - P.149

800-2023

813 7/21/23

821 4/20/12

832 7/18/25

878 1/16/26

902 1/16/26

913 4/16/21

7/19/24

FENCE PLAN P.196 - P.193

BMP DETAILS

WATER WORK P.165 - P.168

              08

Douglas A. Gruver, P.E.

Pamela Boratyn

ENGINEER'S SEAL

EXCEPT LIGHTING

ENTIRE PLAN
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LIGHTING

ENGINEER'S SEAL

BP-1.1 7/28/00

BP-2.1 1/21/22

BP-2.2 1/16/26

BP-2.5 1/16/26

BP-3.1 1/19/24

BP-8.1 7/19/24

CB-1 7/19/24

CB-2-2A, 2B, 2C 7/19/24

CB-2-3, 2-4 7/19/24

CB-3 7/17/26

CB-3A 7/17/26

DM-1.1 7/17/26

DM-1.2 1/17/25

DM-4.1 7/17/26

DM-4.2 7/20/12

DM-4.3 1/15/16

DM-4.4 1/15/16

F-2.1 7/20/18

F-3.3 7/19/13

F-3.4 7/19/13

I-2 7/19/24

MGS-2.1 7/17/26

MGS-4.2 7/17/26

MGS-4.3 7/18/25

MGS-5.2 7/17/26

MH-3 7/19/24

RD-4.1 7/17/26

RD-5.1 7/17/26

RD-7.1 7/17/26

RM-3.1 7/20/18

RM-5.1 7/18/14

WQ-1.1 7/21/23

WQ-1.2 1/15/16

HL-10.11 1/16/26

HL-10.12 1/16/26

HL-10.13 1/20/23

HL-20.11 1/16/26

HL-20.21 1/16/26

HL-30.11 1/16/26

HL-30.22 1/17/25

HL-40.10 1/16/26

HL-40.20 7/18/25

HL-60.11 7/21/17

HL-60.31 1/16/26

MT-95.45 7/21/23

MT-95.50 7/21/17

MT-98.28 1/17/20

MT-98.29 1/17/20

MT-101.60 1/17/25

MT-101.90 7/17/20

MT-103.10 7/18/25

MT-103.20 1/16/26

MT-105.10 1/17/20

TC-41.20 10/18/13

TC-41.30 4/21/23

TC-41.50 10/18/13

TC-42.10 10/18/13

TC-42.20 10/18/13

TC-52.10 10/18/13

TC-52.20 1/15/21

TC-61.30 7/19/24

TC-71.10 1/16/26

TC-74.10 1/16/26

HW-2.1 7/15/22

HW-2.2 7/20/18

7/17/26 ENVIRONMENTAL

COMMITMENTS

9/30/26
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EXISTING SB RAMP A 

 EX. SB THRU-ACCESS�

STA. 1018+96.37 TO STA.1020+90.00

AB

± 0.01 

LEGEND

1

2

3

4

5

6

7

8

9

10

11

12

13

18

19

A B

0.02 ±

±4.0' - ±8.8±16.0' - ±17.5'±2.0'

EXISTING NB RAMP D
STA. 2017+67.44 TO STA. 2022+72.76

27

16.0' - ±12.0'±

EXISTING SB RAMP B

STA. 1009+62.00 TO STA. 1013+72.20

A B

0.02 ±

EXISTING SB AND NB TRUCK PARKING LOT

AB

EXISTING PARKING LOT

26

31

 NB TRUCK PARKING THRU-ACCESS�

VARIES±2.0' ±2.0'

 EX. SB THRU-ACCESS�

±4.0' ±16.0' ±2.0'

WIDTHS VARY

EXISTING NB RAMP C

STA. 2008+25.00 TO STA. 2015+73.97

A B

0.02 ±

 EX. NB TRUCK PARKING THRU-ACCESS�

±4.0' ±16.0' ±2.0'

END CONDITION WALL
STA. 2018+35.07 TO STA. 2019+76.86

±2.0'

END CONDITION WALL
STA. 2020+51.48 TO STA. 2021+70.77

NOT USED

NOT USED

NOT USED

NOT USED

NOT USED

ITEM 304 - 6" AGGREGATE BASE

ITEM 206 - CURING COAT

ITEM 206 - CEMENT STABILIZED SUBGRADE, 12 INCHES DEEP

ITEM 605 - 6" BASE PIPE UNDERDRAINS
W/ GEOTEXTILE FABRIC

ITEM 608 - 4" CONCRETE WALK

ITEM 659 - SEEDING AND MULCHING

ITEM 254 - PAVEMENT PLANING, ASPHALT CONCRETE, 4"

ITEM 609 - CURB, TYPE 7

ITEM 606 - GUARDRAIL, TYPE MGS

ITEM 452 - 8" NON-REINFORCED CONCRETE PAVEMENT,
CLASS QC 1P WITH QC/QA

ITEM 609 - 4" CONCRETE MEDIAN

ITEM 304 - 4" AGGREGATE BASE

ITEM 411 - 10" STABILIZED CRUSHED AGGREGATE

END CONDITION WALL
STA. 1012+36.37 TO STA. 1014+20.12

VARIES

20
ITEM 204 - GRANULAR MATERIAL, TYPE C 
ITEM 204 - EXCAVATION OF SUBGRADE, 12" 

ITEM 203  - 4" GRANULAR MATERIAL, TYPE E, AS PER PLAN 32

ITEM 204 - GEOTEXTILE FABRIC, TYPE D, 712.0921

A

B

EX. 11" ± NON-REINFORCED CONCRETE 

EX. 6" ± AGGREGATE BASE

14
UNDERLAYMENT
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SHEET NUMBER PART.

ITEM

ITEM GRAND

UNIT DESCRIPTION
NO.

SHEET 

SEE 

CALCS

OFFICE 
P.17 P.18 P.23 P.24 P.25 P.26 P.27 P.28 P.160 P.196 01/NFP EXT TOTAL

ROADWAY

LS 201 11000 LS CLEARING AND GRUBBING

2,335 2,335 202 23000 2,335 SY PAVEMENT REMOVED

2,867 2,867 202 30000 2,867 SF WALK REMOVED

1,038 1,038 202 35100 1,038 FT PIPE REMOVED, 24" DIAMETER AND UNDER

120 120 202 38000 120 FT GUARDRAIL REMOVED

3 3 202 58100 3 EACH CATCH BASIN REMOVED

250 250 SPECIAL 20270110 250 FT PIPE CLEANOUT, 24" AND UNDER P.18

1,984 1,984 202 75000 1,984 FT FENCE REMOVED

3 3 202 75250 3 EACH GATE REMOVED

2 2 202 75610 2 EACH VALVE BOX REMOVED

LS LS 202 98000 LS REMOVAL MISC.: BENCH AND TRASH CAN  REMOVED AND SALVAGED P.18

15 15 202 98100 15 EACH REMOVAL MISC.: BOLLARDS REMOVED P.18

5 5 202 98100 5 EACH REMOVAL MISC.: ROCKS REMOVED P.18

3 3 202 98100 3 EACH REMOVAL MISC.:CONCRETE PAD REMOVED P.18

2 2 202 98100 2 EACH REMOVAL MISC.:POST REMOVED P.17

1 1 202 98100 1 EACH REMOVAL MISC.:TELECOM PULL BOX REMOVED P.18

111 111 202 98200 111 FT REMOVAL MISC.: WALL REMOVED P.17

489 489 202 98300 489 SY REMOVAL MISC.: ASPHALT PILES P.18

204 204 202 98300 204 SY REMOVAL MISC.: ROCK PILES P.18

38 38 202 98300 38 SY REMOVAL MISC.:CINDER BLOCKS P.18

48 48 202 98300 48 SY REMOVAL MISC.:RIP RAP REMOVED P.17

28,984 28,984 203 10000 28,984 CY EXCAVATION

47,707 47,707 203 20000 47,707 CY EMBANKMENT

42 42 203 35141 42 CY GRANULAR MATERIAL, TYPE E, AS PER PLAN P.17

453 453 204 10000 453 SY SUBGRADE COMPACTION

166 166 204 13000 166 CY EXCAVATION OF SUBGRADE, 12"

166 166 204 30020 166 CY GRANULAR MATERIAL, TYPE C

33 33 204 45000 33 HOUR PROOF ROLLING

496 496 204 50000 496 SY GEOTEXTILE FABRIC, TYPE D, 712.09

1,724 1,724 206 10500 1,724 TON CEMENT

66,539 66,539 206 11000 66,539 SY CURING COAT

66,539 66,539 206 15010 66,539 SY CEMENT STABILIZED SUBGRADE, 12 INCHES DEEP

LS 206 30000 LS MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS

200 200 606 15050 200 FT GUARDRAIL, TYPE MGS

1 1 606 20050 1 EACH ROUNDED END SECTION

1 1 606 26550 1 EACH ANCHOR ASSEMBLY, MGS TYPE T

5,663 5,663 607 15100 5,663 FT FENCE, TYPE 47RA

2 2 607 40501 2 EACH GATE, TYPE 47, AS PER PLAN P.17

147 147 607 98000 147 FT FENCE, MISC.: WOODEN SLAT FENCE P.17

8,176 8,176 608 10000 8,176 SF 4" CONCRETE WALK

1,587 1,587 608 52000 1,587 SF CURB RAMP

10 10 608 53020 10 SF DETECTABLE WARNING

LS 623 50000 LS PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND REPORT

LS 623 51000 LS POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND REPORT

5,279 5,279 651 10000 5,279 CY TOPSOIL STOCKPILED

46 46 SPECIAL 69050600 46 EACH BOLLARD P.17

EROSION CONTROL

9 9 601 10000 9 SY RIPRAP USING 6" REINFORCED CONCRETE SLAB P.160

7 1,218 5 10 1,240 601 21050 1,240 SY TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT

28 18 62 3 111 601 32200 111 CY ROCK CHANNEL PROTECTION, TYPE C WITH FILTER

1,556 1,556 601 45030 1,556 SY DETENTION BASIN FILTER

2 2 659 00100 2 EACH SOIL ANALYSIS TEST

7,777 7,777 659 00300 7,777 CY TOPSOIL

70,056 70,056 659 10000 70,056 SY SEEDING AND MULCHING

3,503 3,503 659 14000 3,503 SY REPAIR SEEDING AND MULCHING

3,503 3,503 659 15000 3,503 SY INTER-SEEDING

9.78 9.78 659 20000 9.78 TON COMMERCIAL FERTILIZER
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EACH FT LS EACH SF SY EACH SY FT EACH EACH SY SY SY FT EACH EACH EACH

SB SITE

R-1 P.32 1009+52 LT TO 1010+93 LT 120 1 1

R-2 P.32 1011+46 LT 1

R-3 P.33 1011+99 LT 1

R-4 P.33 1012+39 LT TO 1013+31 LT 770

R-5 P.33 1014+05 LT TO 1014+13 LT 22

R-6 P.33 1014+35 LT TO 1014+63 LT 26

R-9  P.33 1011+84 LT TO 1012+44 LT 8

R-10 P.33 1013+60 LT TO 1013+72 LT 2

R-7 P.37 1014+24 LT TO 1015+62 LT LS 2 694

NB WEST SITE

R-33 P.42 601+73 LT 1

R-37 P.42 603+31 LT 1

R-12 P.42 2014+11 RT TO 608+12 RT 704 1 1

R-13 P.42 602+36 RT TO 603+43 RT 151 1

R-35 P.43 605+60 RT TO 606+33 RT 73

R-36 P.43 605+70 RT TO 606+24 RT 205

R-14 P.42 2011+79 RT TO 2012+18 RT 4

R-15 P.42 2013+80 RT TO 2014+71 RT 17

R-16 P.42 2015+33 RT TO 2015+49 RT 2

R-32 P.42 2015+71 RT TO 2015+75 RT 1

NB EAST SITE

R-17 P.46 2018+18 RT TO 2019+00 RT 15

R-18 P.46 - P.57 800+31 LT & RT TO 801+35 LT & RT 1403

R-19 P.45 - P.49 800+28 LT TO 807+59 LT 2002

R-20 P.46 - P.57 815+25 RT TO 815+43 RT 5

R-21 P.48 805+32 RT TO 805+66 RT 55

R-22 P.48 806+48 LT & RT TO 806+95 LT & RT 204

R-23 P.49 810+22 LT TO 811+93 LT 434

R-24 P.48 805+02 LT TO 805+67 LT 34

R-25 P.48 805+53 LT TO 805+61 LT 4

R-34 P.48 806+55 LT TO 806+84 LT 29

R-26 P.46 2021+14 RT TO 2021+28 RT 15 1

R-27 P.46 2019+09 RT TO 2022+72 RT 93 111

R-28 P.46 - P.47 800+88 LT TO 801+53 LT 66 1

R-38 P.46 800+83 RT TO 800+90 RT LS

TOTALS CARRIED TO GENERAL SUMMARY 1 120 LS 3 2867 48 2 2335 111 5 15 489 38 204 1038 3 2 1
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Special Provisions:  WAR-IR 71 Rest Areas TP, PID 122893 Page 2 of 7 
 

Notice: this project has been developed under the federal national environmental policy act. The 
following requirements on the work are mandated to be carried out by the contractor in order to remain 
compliant with applicable laws. Failure of the contractor to adhere to the requirements listed will result 
in work stoppage, penalties, project delay, and fines. 
 

Environmental Commitments 
 

1. The project is located within the known habitat ranges of the federally endangered Indiana bat 
and northern long-eared bat, and the state endangered little brown and tricolored bats.  No trees 
shall be removed under this project from April 1 through September 30.  All necessary tree 
removal shall occur from October 1 through March 31.  This requirement is necessary to avoid 
and minimize impacts to these species as required by the Endangered Species Act and ORC 
1531.25.  For the purposes of this note, a tree is defined as a live, dying, or dead woody plant, 
with a trunk three inches or greater in diameter at a height of 4.5 feet above the ground surface, 
and with a minimum height of 13 feet. 

2. ODOT will acquire all necessary waterway permits prior to the start of construction.  Conditions 
of these permits will be provided in the contract as Special Provisions. ODOT will provide the 
waterway permits to the Contractor at the pre-construction meeting.  The Contractor is 
responsible for following all the Special Provisions of the waterway permits throughout the 
duration of the contract. 

 
Project Inspection 

 

1. Inspection of Work may include inspection by ODOT and representatives of other government 
agencies or railroad corporations that pay a portion of the cost of the Work or regulate the Work 
through State and Federal law. Comments from the representatives of these agencies shall be 
directed to the Engineer who will immediately contact the ODOT-District Environmental 
Coordinator. 

 

Waterway Permits 
 

1. Time Restrictions:  
 
Nationwide Permit #39 (Commercial and Institutional Developments) is pending for WAR-IR 71 
Rest Areas TP, PID 122893.  Temporary and permanent fill activities in aquatic resources are 
not authorized until the Nationwide Permit is authorized. A copy of the Nationwide Permit 
will be provided upon authorization and shall be kept at the work site at all times and made 
available to all contractors and subcontractors.  
 
For authorized work in aquatic resources (including streams, wetlands, jurisdictional ditches, 
captured streams, lakes, ponds), the Department will consider the Contractor’s submission of a 
reauthorization to the waterway permit expiration date based on project constraints. If more 
than one permit is authorized for the project, then all permits become invalid once the first 
permit expires. In order for the request to be considered, the Contractor must submit a 
justification to the Engineer at least 90 days prior to the waterway permit expiration date. The 
Engineer will submit the request for a time extension to the Ohio Department of Transportation, 
Office of Environmental Services, Waterway Permits Unit (ODOT-OES-WPU) for consideration 
and coordination with the U.S. Army Corps of Engineers (USACE), Ohio Environmental Protection 
Agency (OEPA), U.S. Coast Guard (USCG), U.S. Fish and Wildlife Service (USFWS), and Ohio 
Department of Natural Resources (ODNR) as appropriate. 

 

2. Deviations From Permitted Construction Activities: 
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Nationwide Permit authorization is pending. Once authorization is received, no deviation from 
the requirements for work in aquatic resources depicted in the plans, Special Provisions, and/or 
Working Drawings may be made unless a modification has been submitted to ODOT-OES-WPU 
and approved by the appropriate agencies (i.e., USACE, OEPA, USCG, ODNR, and USFWS).  
 
NOTE: The plan sheets submitted with the Pre-Construction Notification are pending approval 
by the USACE and are included in these Special Provisions. 
 
For emergency situations resulting in unanticipated impacts to aquatic resources, provide 
notification (verbal or written) to the Engineer as soon as possible following discovery of the 
situation. Written notification to the Engineer and notification to the ODOT-OES-WPU (614-466-
2159) must be made within 24 hours. 
 
For non-emergency situations, notify the Engineer in writing for submission to the ODOT-OES-
WPU (614-466-2159) for consideration and coordination with the appropriate agencies. 
Notification must be made at least 90 days prior to planned, non-permitted activities. 
Consideration of the requested deviation is at the discretion of the Director and must be 
coordinated with the appropriate regulatory agencies. 

 

3. In-Stream Work Restrictions: 
 

Work in the following aquatic resources is further restricted as follows: 

 
*Restriction dates do not apply if the stream has been dewatered prior to April 15. 
 
In-stream work has been defined as the placement and/or removal of fill materials (temporary 
or permanent) below ordinary high water of a stream. Examples of “fill” include, but are not 
limited to: bridge piers, abutments, culverts, rock channel protection, scour protection, and 
temporary access fills. 
 
Fills placed within a stream identified in the above table (outside of the work restriction dates) 
can continue to be worked from during the work restriction dates, but cannot be expanded, 
removed, or otherwise modified (below ordinary high water) until once again outside of the 
work restriction dates. 

 

Stream 
Name/Description 

Location 
Work restriction dates 

(No in-stream work 
permitted) 

Stream 1 
SB TP Access Drive STA 103+40 to 104+25 

SB TP Lot STA 216+90 to 217+90 
None 

4. Materials 
 
Materials utilized in or adjacent to aquatic resources for temporary or permanent fill or bank 
protection shall consist of suitable material free from toxic contaminants in other than trace 
quantities. Asphalt products are specifically excluded for use as fill. Chromated Copper Arsenate 
(CCA), creosote, and other pressure treated lumber shall not be used in structures that are 
placed in aquatic resources. 
 

5. Aquatic Resource Demarcation: 
 
The tables attached (Tables 3 and 4) include detailed fill quantities authorized within aquatic 
resources, pending Nationwide Permit authorization. Aquatic resources not authorized for 
impact by these Special Provisions shall be demarcated in the field as per SS 832 prior to site 
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disturbance.  The fence shall remain in place and be maintained throughout the construction 
process.  Following the completion of the project, the fence and posts shall be removed. 

  

6. Spill containment: 
 
Provide and Maintain an Oil Spill Kit with a minimum capacity of 65 gallons. The Spill Kit shall 
contain: 

- 6 - 3 in. X 8 ft. Oil only socks 
- 4 - 18 in. X18 in. Oil only pillows 
- 2 - 5 in. X 10ft. Booms 
- 50 - 16in. X 20 in. Oil only pads  
- 10- Disposable Bags 
- 1 - 65 Gallon drum with lid 
- 25 pounds of Granular Oil Absorbent 

 
The Oil Spill Kit shall be located within 150 feet of any equipment working in a stream or 
wetland. The oil Spill Kit shall be maintained for the life of the contract. Any materials utilized 
during the project will be replaced within 48 hours. All costs associated with furnishing and 
maintaining the above referenced spill containment kit is incidental to work. 

 

7. Temporary Access Fills:  
 
Special Provisions Notes: 
 
Definitions: 
 
Hydraulic Opening 
The cross-sectional area allowing an unimpeded discharge equal to twice the highest monthly 
flow without producing a rise in the backwater above the Ordinary High Water Mark (OHWM).  
 
Standard Temporary Discharge 
Discharge equal to twice the highest monthly flow without producing a rise in the backwater 
above the OHWM. The U.S. Geologic Service publication “Techniques for estimating Selected 
Streamflow Characteristics of Rural Unregulated Streams in Ohio” provides equations that 
estimate monthly flow for Ohio Waterways These flows are also available in a web application 
by USGS StreamStats, (https://water.usgs.gov/osw/streamstats/ohio.html). The highest 
monthly flow is the highest monthly mean discharge occurring in a 12-month period from January 
to December. 
 
Average Monthly Flow  
The average monthly flow represents the estimated “normal” flow.  
 
Temporary Access Fills (TAFs)  
Include, but are not limited to, dewatering fills, causeways, cofferdams, access pads, temporary 
bridges, etc. below the OHWM.  
 
Requirements 
21 calendar days prior to the initiation of any in-stream work, provide the Engineer with Working 
Drawings that include: 

• Plan view drawing (50 scale or less) showing the location of all TAFs proposed for use on the 
project 

• Scaled cross section and profile drawing showing the OHWM and the proposed hydraulic 
opening.  
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• Identify the minimum diameter size, placement location and thickness of non-erodible 
Dumped Rock Fill material on the plan and profile.  

• Calculations analyzing the hydraulic impacts of the TAF on the waterway. Include in the 
calculations an analysis of the hydraulic opening sized adequately to pass the Standard 
Temporary Discharge without producing a rise in backwater above the OHWM. Include, in 
the analysis, calculated channel velocities adjacent to the TAF, culvert exit velocities, 
calculated headwater and tailwater elevations, and any additional appropriate calculations 
to assess potential impacts to the waterway during normal and anticipated high flow (twice 
the highest monthly flow) events.  

• A description of all temporary material to be placed below the OHWM elevation. 

• A description of the installation and staging of all temporary fill over the life of the contract.  

• Identify the protection methods and/or structural Best Management Practices for minimizing 
impacts to the waterway.  

• Volume of temporary fill below the OHWM elevation. 

• A description of the diversion ditches, equipment, conduits or means for maintaining normal 
flows in the waterway. 

• A description of the removal of all temporary fill and restoration of the channel and all areas 
impacted by the TAFs. 

• A schedule outlining the timing of the placement and removal of all temporary fill. 

• Have competent individuals prepare and check the Working Drawings and hydraulic 
calculations. Provide a cover sheet containing the preparer(s) and checker(s): First Name, 
Last Name and Initials. The preparer(s) and checker(s) shall not be the same individual. 
Have an Ohio Registered Engineer review, approve, sign, seal and date the Working Drawings 
and hydraulic calculations according to ORC 4733 and OAC 4733-35. Include the following 
statement on the Working Drawings: 

“These Working Drawings were prepared in compliance with the terms of these Special 
Provisions and all contract documents.” 

 
Do not begin in-stream work until the Engineer has accepted the Working Drawings and hydraulic 
calculations. 
 
The design and construction of the Contractor’s TAF must minimize impacts to water bodies, 
stream banks, stream beds, and riparian zones to the maximum extent practicable.  
 
Fording of waterways and other aquatic resources is prohibited.  
 
Construct TAFs in such a manner that will maintain flows, minimize upstream flooding, and 
avoid overtopping the TAF on a regular basis. TAFs shall be designed and constructed so that 
the hydraulic opening provides capacity for a discharge equal to twice the highest monthly 
flow without producing a rise in the backwater above the (OHWM). 
 
If the Contractor proposes a TAF which does not meet all the requirements of these Special 
Provisions, the Contractor must submit a request in writing for a modified TAF to the Engineer. 
The request must include all Working Drawings and hydraulic calculations required by these 
Special Provisions. The Department makes no guarantee to grant the request. The Contractor’s 
proposed TAF request will be coordinated by OES with the USACE and the OEPA, as appropriate. 
The time frame allowed for the coordination of the contractor’s proposed TAF will be a minimum 
of 60 days.  
 
Installation of any temporary fill without appropriate authorization is strictly prohibited. All 
direct coordination with the USACE and/or OEPA will be performed through OES. 
 
TAFs Construction and Payment 
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Begin planning and installing causeways and access fills as early in construction as possible to 
avoid conflicts with these Special Provisions or other environmental commitments that have 
been included in the construction plans.  
 
TAFs in Streams and Rivers may include, but are not limited to, causeways, cofferdams, access 
pads, sheet piling, temporary bridges, etc. The Contractor must make every attempt to 
minimize disturbance to waterbodies, stream banks, stream beds and riparian zones during the 
construction, maintenance, and removal of the TAF. Construct the TAFs as narrow as practical. 
Install in-stream conduits parallel to the stream banks. Make the TAFs in shallow areas rather 
than deep pools where possible. Minimize clearing, grubbing, and excavation of stream banks, 
and approach sections. Construct the TAFs as to not cause erosion or allow sediment deposits in 
the waterway. 
 
Prior to the initiation of any in-stream work, establish a monument upstream of the proposed 
TAF to visually monitor the water elevation in the waterway where the fill is permitted. Maintain 
the monument throughout the project. Provide a visual mark on the monument that identifies 
the elevation 1 foot above the OHWM. Ensure that the monument can be read from the bank of 
the waterway. Have this elevation set and certified by an Ohio Registered Surveyor. All costs 
associated with furnishing and maintaining the above referenced monument is incidental to the 
work. 
 
Should the surface water elevation exceed the elevation 1 foot above OHWM, the Department 
will compensate the Contractor for repair of any resulting damage to the TAF up to the elevation 
of 1 foot above the OHWM, except as noted. The Department will recognize this event as an 
excusable, non-compensable delay in accordance with Section 108.06 B. of the Construction & 
Materials Specifications. 
 
Follow the requirements in Item 502 for Structures for Maintaining Traffic and in Item 503 for 
Cofferdams and Excavation Bracing and any modifications to these items as shown in the plans. 
The Department will not pay for repair and maintenance of TAFs associated with Items 502 and 
503 as a result of surface water elevation exceeding 1 foot above the OHWM. Compensation for 
damages associated with waterway flows will be provided as described in Items 502 and 503. 
 
Construct the TAFs, not including Items 502 and 503, to a water elevation at least 1 foot (0.3 
m) above the OHWM. If more than one-third the width of the stream is filled, then use culvert 
pipes to allow the movement of aquatic life. Ensure that any ponding of water behind the TAF 
will not damage property, flood roadways, or threaten human health and safety. 
 
The following minimum requirements apply to TAFs where culverts are used.  
A. Furnish culverts on the existing stream bottom.  
B. Avoid a drop in water elevation at the downstream end of the culvert that would result in 

an adverse impact to the waterway.  
C. Furnish a sufficient number of culverts in addition to stream openings to provide a discharge 

equal to twice the highest monthly flow without producing a rise in the backwater above 
the OHWM. 

D. Furnish culverts with a minimum diameter of 18 inches (0.5 m). 
 
All TAFs must be constructed of suitable materials. Causeways and access fills must be 
encapsulated with clean, non-erodible, nontoxic Dumped Rock Fill, Type A, B, C, or D, meeting 
the requirements of C&MS 703.19.B. Utilize appropriately sized Dumped Rock Fill determined 
by the Contractor’s engineer for encapsulating the sides of the TAF. Encapsulate all sides of the 
TAF, adjacent to the waterways, with the non-erodible material. For causeways, contractors 
may use clean aggregate meeting C&MS 703.01 Size Number 1 and 2 for creating a working 
surface above the OHWM. Extend the non-erodible encapsulating material to at least the 
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elevation of the top of the working surface. Extend clean aggregate up the slope from the 
original stream bank for 50 feet (10 m) to remove erodible material and prevent tracking from 
equipment onto the TAF. 
 
When the work requiring TAF is complete, all portions of the TAF (including all rock and culverts) 
will be removed in its entirety. Do not dispose of TAF material in other aquatic resources or 
where erosion into another aquatic resource is possible. The stream bottom affected by the 
TAFs will be restored to its pre-construction elevations. The TAFs will not be paid as a separate 
item but will be included by the Contractor as part of the total project cost. 
 
Unless specific TAF compensation is included in the plans, all environmental protection and 
control associated with the authorized activities, are incidental to the work within the 
boundaries of the aquatic resources.  
 

 

8. Excavation Activities:  
 
Excavated material will be placed at an upland site and disposed of in such a manner that 
sediment and runoff to streams and other aquatic resources is controlled and minimized. 
Additionally, no more than incidental fallback into jurisdictional waters of the U.S. is permitted 
during the excavation process. If any changes to the proposed work are deemed necessary, 
notify the Engineer who will immediately contact the ODOT-District Environmental Coordinator 
and ODOT-OES-WPU at 614-466-2159. 

 
9. Demolition Debris: 

 
The intentional discharge of demolition debris from any structure (including but not limited to 
bridges, culverts, abutments, wing walls, piers) is not authorized for this project. If any 
demolition debris inadvertently falls into aquatic resources, it must be removed immediately. 
Notify the Engineer immediately in writing of any inadvertent fill discharged into aquatic 
resources. The Engineer will immediately contact ODOT-OES-WPU at 614-466-2159 if any 
unintentional discharge occurs. 
 

10. Construction Completion Certification:  
 
Upon completion of the work, notify the Engineer.  The USACE Construction Completion 
Certification must be completed and signed by the Engineer then provided via US mail or email 
to:   
 
Waterway Permits Program Manager 
ODOT - Office of Environmental Services 
1980 West Broad Street, Mail Stop 4170 
Columbus, Ohio 43223 
Adrienne.Earley@dot.ohio.gov 
 
A copy of the certification will be provided upon receipt of Nationwide Permit authorization. 

 

 
Version: July 2026 
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Length (LF) Area (AC) Volume (CY) Length (LF) Area (AC) Volume (CY) Length (LF) Area (AC) Volume (CY) Length (LF) Area (AC) Volume (CY) Length (LF) Area (AC) Volume (CY) Length (LF)

SB TP Access 
Drive STA 
103+40 to 

104+25

Culvert 
installation and 

grading
53 0.005 3 6 0.001 1 115 0.011 6 174 0.017 10 30 0.004 2 174

SB TP Lot STA 
216+90 to 

217+90

 Temporary 
construction 

access
0 0 0 0 0 0 0 0 0 0 0 0 97 0.009 5 97

53 0.005 3 6 0.001 1 155 0.011 6 174 0.017 10 127 0.013 7 271
0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

Permanent Fill Below OHWM
Total Impact 

Length Proposed Earthen, Granular, or 
Embankment Fill

Total Temporary FillProposed Concrete (Includes Culvert, 
Piers, Walls, Abutments, etc.)

 Depth 
(LF)

 Width 
(LF)

 Length (LF)
Description of 

Impacts

404 PCN - NWP 39 Commercial and Institutional Developments
WAR-IR 71 Rest Areas TP PID 122893
9/11/2026

LF = linear feet; AC = acres; CY = cubic yards; RCP = rock channel protection or the like (specify if different, i.e.. concrete block matting); NA = Not Applicable

Proposed RCP
Total Permanent Fill 

TABLE 3.  STREAM DISCHARGE AND FILL QUANTITIES

Stream

PROJECT #2 SUM:

Stream 1 1519 4.08 0.33

PROJECT #1 SUM:

Station
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Area (AC) Volume (CY) Area (AC) Volume (CY) Area (AC) Volume (CY) Area (AC)

Wetland 12
SB TP Lot STA 

204+60 to 
205+25

Grading 0.009 1 0 0 0.009 13 0.009 13 0.009

0 0 0.009 13 0.009 13 0.009

Wetland 5
NB East TP Lot 
STA 803+90 to 

808+00

Grading, tied concrete block 
mat installation

0.156 1 0.001 1 0.052 85 0.053 86 0.053

Wetland 6
NB East TP Lot 
STA 803+00 to 

806+25
Grading 0.321 1 0 0 0.321 519 0.321 519 0.321

Wetland 8
NB East TP Lot 
STA 812+40 to 

812+70
Grading 0.095 1 0 0 0.004 6 0.004 6 0.004

Wetland 9
NB East TP Lot 
STA 813+10 to 

813+40
Grading 0.028 1 0 0 0.007 11 0.007 11 0.007

Wetland 10
NB East TP Lot 
STA 810+25 to 

810+50
Grading 1.577 1 0 0 0.021 33 0.021 33 0.021

Wetland 11
NB East TP Lot 
STA 808+40 to 

809+25
Grading 0.143 1 0 0 0.047 75 0.047 75 0.047

0.001 1 0.452 729 0.453 730 0.453

TABLE 4.  WETLAND DISCHARGE AND FILL QUANTITIES

PROJECT #2 SUM:

404 PCN - NWP 39 Commercial and Institutional Developments
WAR-IR 71 Rest Areas TP PID 122893
9/11/2026

LF = linear feet; AC = acres; CY = cubic yards; RCP = rock channel protection or the like (specify if different, i.e.. concrete block matting); NA = Not Applicab

Description of ImpactsStationWetland 

Proposed Concrete (Includes 
Culvert, Piers, Walls, 

Abutments, etc.)

Permanent Fill Within Wetland Boundary

Proposed Earthen, Granular, 
or Embankment FillDepth (LF)Acreage (AC)

Total Permanent Fill Total Impact Acreage

PROJECT #1 SUM:
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