GENERAL

UTILITIES
(G102A)

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT LIMITS TOGETHER WITH THEIR RESPECTIVE

OWNERS:

ELECTRIC

AEP OHIO

301 CLEVELAND AVENUE SW
CANTON, OH 44702
800.672.2231

COMMUNICATION

BRIGHTSPEED

203 W. 9TH STREET
LORAIN, OH 44052

440.244.8330

GAS

ROVER PIPELINE
1300 MAIN STREET
HOUSTON, TX 77002
501.322.9622

ELECTRIC

HOLMES-WAYNE ELECTRIC COOP
6060 S.R. 83 (P.0. BOX 112)
MILLERSBURG, OH 44654
330-674.1055

GAS

KINDER MORGAN
605 WESTLAKE DRIVE
ASHLAND, OH 44805
714.560.4967

TRAFFIC

ODOT DISTRICT THREE
906 CLARK AVENUE
ASHLAND, OH 44805
419.207.2868

SEWER

CITY OF WOOSTER

538 N. MARKET STREET
WOOSTER, OH 44691
330.263.5251

WATER

CITY OF WOOSTER

538 N. MARKET STREET
WOOSTER, OH 44691
330.263.5251

GAS

ASPIRE ENERGY

300 TRACY BRIDGE ROAD
ORRVILLE, OH 44667
330.682.7726

GAS

ENBRIDGE GAS

320 SPRINGSIDE DRIVE, SUITE 320
AKRON, OH 44333

800.362.7557

GAS

FRANKLIN GAS AND OIL
1615 OLD LINCOLN WAY W
WOOSTER, OH 44691
330.264.8739

GAS

KENOIL, INC

1537 BLACHLEYVILLE ROAD
WOOSTER, OH 44691
330.262.1144

CABLE

MASSILLON CABLE TELEVISION
P.0. BOX 917

WOOSTER, OH 44691
330.345.5110

ELECTRIC

PIN OAK ENERGY PARTNERS LLC

388 SOUTH MAIN ST., SUITE 401 (AES BUILDING)
AKRON, OH 44311

888-748-0763

TRAFFIC

CITY OF WOOSTER

538 N. MARKET STREET
WOOSTER, OH 44691
330.263.5251

THE AFOREMENTIONED UTILITY COMPANIES AND AGENCIES HAVE VARIOUS FACILITIES IN THE AREA THAT WILL
REMAIN IN PLACE DURING CONSTRUCTION.

EXTREME CAUTION SHOULD BE EXERCISED IN AREAS WITH UTILITIES. SECTIONS 105.07 AND 107.16 OF THE
DEPARTMENT OF TRANSPORTATION CONSTRUCTION AND MATERIAL SPECIFICATIONS REQUIRE, AMONG OTHER
THINGS, THAT THE CONTRACTOR COOPERATE WITH ALL UTILITIES LOCATED WITHIN THE LIMITS OF THIS

CONSTRUCTION PROJECT AND TAKE RESPONSIBILITY FOR THE PROTECTION OF THE UTILITY PROPERTY AND SERVICES.

EXISTING PLANS
(G103)

EXISTING PLANS ENTITLED D03-25676-WAY-00095-6.94-2007-00, DATED 05/02/2007, AND D03-94424-WAY-00095-
6.94-2016-00, DATED MAY BE INSPECTED IN THE ODOT DISTRICT THREE OFFICE IN ASHLAND.

WORK LIMITS
(G106)

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL CONSTRUCTION ONLY. PROVIDE THE INSTALLATION
AND OPERATION OF ALL WORK ZONE TRAFFIC CONTROL AND WORK ZONE TRAFFIC CONTROL DEVICES REQUIRED BY
THESE PLANS WHETHER INSIDE OR OUTSIDE THESE WORK LIMITS.

PROGRESSION OF WORK
GUARDRAIL SHALL BE REMOVED PRIOR TO ANY EMBANKMENT WORK AT THE GUARDRAIL RUN. GUARDRAIL WORK

SHALL BE DONE AFTER RESURFACING, AND BERM WORK SO AS TO ESTABLISH PROPER GRADES FROM WHICH TO
CONSTRUCT THE RAIL.

ROUTINE MAINTENANCE

BETWEEN THE TIME THAT BIDS ARE TAKEN AND THE START OF CONSTRUCTION, THE MAINTAINING AGENCY MAY
ENTER UPON THE PROJECT AND PERFORM ROUTINE MAINTENANCE SUCH AS CRACK SEALING, PATCHING, AND BERM
AND SHOULDER REPAIR. THE EFFECTS, IF ANY, OF THE PERFORMANCE OF ROUTINE MAINTENANCE SHALL BE
CONSIDERED AS INHERENT IN WORK OF THE CHARACTER PROVIDED FOR IN THE PLAN AND THE RESULTING
CONDITIONS SHALL NOT BE CONSIDERED AS DIFFERING MATERIALLY FROM THOSE EXISTING AT THE TIME BIDS WERE
TAKEN.

PRECONSTRUCTION MEETING

THE PRECONSTRUCTION MEETING SHALL BE HELD WITHIN 45 CONSECUTIVE CALENDAR DAYS AFTER AWARD OF THE
CONTRACT.




ROADWAY

ITEM 623 — MONUMENT ASSEMBLY ADJUSTED/RECONSTRUCTED TO GRADE

THE CONTRACTOR AND THE ENGINEER SHALL FIELD VERIFY THE LOCATION OF ALL EXISTING MONUMENT ASSEMBLIES
LISTED IN THE PLANS PRIOR TO BEGINNING ANY WORK ON THE MONUMENT ASSEMBLIES. THE USE OF A METAL
DETECTOR AND/OR GPS SURVEY EQUIPMENT MAY BE NECESSARY TO LOCATE BURIED MONUMENT ASSEMBLIES. ANY
MONUMENT ASSEMBLY THAT IS IMMEDIATELY VISIBLE ON THE SURFACE OF THE EXISTING PAVEMENT, OR IS
UNCOVERED DURING THE PLANING PROCESS, SHALL BE ADJUSTED TO GRADE IF WITHIN TOLERANCE OF THE
ADJUSTMENT COLLAR. ANY MONUMENT NOT FITTING THIS CRITERIA SHALL BE TREATED AS RECONSTRUCTED TO
GRADE.

THE ENGINEER SHALL MAKE THE FINAL DETERMINATION OF WHETHER EACH MONUMENT ASSEMBLY IS TO BE
RECONSTRUCTED OR ADJUSTED AFTER THE PLACEMENT OF THE FINAL ASPHALT OR CONCRETE PAVEMENT SURFACE.
ANY MONUMENT ASSEMBLY THAT DOES NOT HAVE AN EXISTING ADJUSTABLE FRAME AND LID, OR THAT EXHIBITS
SUBSTANTIAL DETERIORATION AS DETERMINED BY THE ENGINEER REQUIRING MORE WORK THAN WOULD BE
CONSIDERED NORMAL FOR ITEM 623 = MONUMENT ASSEMBLY ADJUSTED TO GRADE SHALL BE RECONSTRUCTED.
ANY EXISTING MONUMENT THAT DOES NOT HAVE AN EXISTING SALVAGEABLE MONUMENT ASSEMBLY AROUND THE
PIN SHALL BE RECONSTRUCTED USING A NEW MONUMENT BOX AS PER RM-1.1, MAINTAINING THE EXISTING
MONUMENTATION LOCATION.

ALL WORK RELATED TO ADJUSTING OR RECONSTRUCTING MONUMENT ASSEMBLIES TO GRADE WILL BE IN
ACCORDANCE WITH SPECIFICATIONS 611.10.C AND 623 OF THE ODOT C&MS.

ALL LABOR, MATERIAL, EQUIPMENT, AND INCIDENTALS NEEDED TO COMPLETE THIS WORK IS TO BE PAID USING THE
CONTRACT BID PRICE PER EACH FOR ITEM 623 — MONUMENT ASSEMBLY ADJUSTED TO GRADE- AS PER PLAN OR
MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER PLAN. A LIST OF KNOWN LOCATIONS IS SHOWN
BELOW. A TOTAL QUANTITY OF MONUMENT ASSEMBLIES REQUIRING WORK IS CARRIED TO THE GENERAL
SUMMARY.

SLM: 5.47
PLAN SPLIT: 01/STR

ITEM 623 — MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER PLAN 1EACH

ITEM 623 SURVEY MONUMENT VERIFICATION

THE CONTRACTOR’S SURVEYOR SHALL OPEN AND OBSERVE ALL MONUMENT ASSEMBLIES AFTER COMPLETION OF
ADJUSTMENT/ RECONSTRUCTION WORK WITHIN THE PROJECT LIMITS. OBSERVE THE MONUMENT ASSEMBLIES
USING STANDARD ACCEPTABLE SURVEYING MEASUREMENT TECHNIQUES SUITABLE TO MEET THE REQUIREMENTS OF
OHIO ADMINISTRATIVE CODE SECTION 4733-37, “STANDARDS FOR BOUNDARY SURVEYS”. A STANDARD MONUMENT
VERIFICATION REPORT, IN EXCEL FORMAT, SHALL BE FILED WITH THE ENGINEER AND THE DISTRICT SURVEY
OPERATIONS MANAGER UPON COMPLETION. A LINK TO THE STANDARD SURVEY MONUMENT VERIFICATION REPORT
IS INCLUDED BELOW:

https://www.transportation.ohio.gov/working/construction/construction-admin/resources
SCOTT HAWKINS, P.S.

ODOT DISTRICT 3 -SURVEY OPERATIONS MANAGER

SCOTT.HAWKINS@DOT.OHIO.GOV

ALL LABOR, MATERIAL, EQUIPMENT, AND INCIDENTALS NEEDED TO COMPLETE THIS WORK IS TO BE PAID USING THE
CONTRACT BID PRICE PER LUMP SUM ITEM 623 — POST CONSTRUCTION SURVEY MONUMENT VERIFICAITON REPORT.

ITEM 623 — POST CONSTRUCTION SURVEY MONUMENT VERIFICATION REPORT 1LUMP SUM

ITEM 209 — LINEAR GRADING

THE CONTRACTOR IS REQUIRED TO PERFORM LINEAR GRADING ON THE GRADED SHOULDER. IT IS ANTICIPATED THAT
THERE ARE AREAS WHERE THE GRADED SHOULDER IS AT A HIGHER ELEVATION THAN THE ADJACENT PROPOSED
PAVEMENT. A 10:1 SLOPE SHALL BE ESTABLISHED, OR AS DIRECTED BY THE ENGINEER, WHEN PERFORMING ITEM 209
LINEAR GRADING. THE INTENT IS TO PROVIDE AN UNOBSTRUCTED AND POSITIVE FLOW OF STORM WATER FROM
THE PAVEMENT TO THE DITCH. THE LINEAR GRADING SHALL BE PERFORMED AFTER THE INTERMEDIATE COURSE HAS
BEEN COMPLETED AND BEFORE THE SURFACE COURSE IS PLACED. ALL LABOR AND EQUIPMENT NECESSARY TO
PERFORM THE ABOVE WORK SHALL BE INCLUDED IN THE UNIT PRICE BID PER MILE FOR ITEM 209 - LINEAR GRADING.

GUARDRAIL

ITEM 606 — ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016)
(R113A)

THIS ITEM SHALL CONSIST OF FURNISHING AND INSTALLING ANY OF THE MASH 2016 GUARDRAIL END TERMINALS
FOR TYPE MGS GUARDRAIL AS LISTED ON ROADWAY ENGINEERING’S WEB PAGE UNDER ROADSIDE SAFETY DEVICES
FOR APPROVED GUARDRAIL END TREATMENTS. INSTALLATION SHALL BE AT THE LOCATIONS SPECIFIED IN THE PLANS,
IN ACCORDANCE WITH THE MANUFACTURER’S SPECIFICATIONS.

THE FACE OF THE TYPE E IMPACT HEAD SHALL BE COVERED WITH REBOUNDABLE RETROREFLECTIVE SHEETING, PER
CMS 730.191.

REFER TO THE MANUFACTURER’S INSTRUCTIONS REGARDING THE INSTALLATION OF, AND THE GRADING AROUND
THE FOUNDATION TUBES AND GROUND STRUT. THE TOP OF ANY FOUNDATION TUBE SHOULD BE LESS THAN 4
INCHES ABOVE THE GROUND. THE PLACEMENT OF THE FOUNDATION TUBES SHOULD BE AN APPROPRIATE DEPTH
BELOW THE LEVEL LINE IN ORDER TO MAINTAIN THE FINISHED GUARDRAIL HEIGHT OF 31 INCHES FROM THE EDGE OF
THE SHOULDER.

ON-SITE GRADING IS REQUIRED IF THE TOP OF THE FOUNDATION TUBES OR TOP OF THE GROUND STRUT DOES
PROJECT MORE THAN 4 INCHES ABOVE THE GROUND LINE.

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT PRICE BID FOR ITEM 606, ANCHOR ASSEMBLY, MGS
TYPE E (MASH 2016), EACH, AND SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT AND MATERIALS NECESSARY TO
CONSTRUCT A COMPLETE AND FUNCTIONAL ANCHOR ASSEMBLY SYSTEM, INCLUDING ALL RELATED TRANSITIONS,
REFLECTIVE SHEETING, HARDWARE, GRADING, EMBANKMENT AND EXCAVATION NOT SEPARATELY SPECIFIED, AS
REQUIRED BY THE MANUFACTURER.




PAVEMENT

ITEM 251 — PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BASE), AS PER PLAN

THIS ITEM OF WORK SHALL CONSIST OF THE REMOVAL OF THE EXISTING PAVEMENT OR PAVED BERM WHICH MAY BE
ASPHALT, BRICK, CONCRETE, OR A COMBINATION OF EACH, IN AREAS OF EXISTING PAVEMENT FAILURE. PAVEMENT
REPAIR SHALL BE PERFORMED AFTER PAVEMENT PLANING AND BEFORE PLACEMENT OF THE OVERLAY COURSE(S).
THE DEPTH OF REMOVAL SHALL BE AS DIRECTED BY THE ENGINEER WITH A MAXIMUM DEPTH OF 4”. THE MINIMUM
WIDTH OF REPAIR SHALL BE 4FT. REPLACEMENT MATERIAL SHALL BE ITEM 301 ASPHALT CONCRETE BASE (449) AND
SHALL BE PLACED AND COMPACTED TO FINISH FLUSH WITH THE ADJACENT PAVEMENT SURFACE.

FOR BID AND ESTIMATING PURPOSES, 100% OF THE REPAIRS ARE TO BE CONSIDERED LONGITUDINAL REPAIRS AND
0% ARE TO BE CONSIDERED TRANSVERSE REPAIRS UNLESS OTHERWISE STATED. LONGITUDINAL IS DEFINED AS ANY
REPAIR THAT HAS A GREATER MEASUREMENT PARALLEL TO THE CENTERLINE THAN THE MEASUREMENT
PERPENDICULAR TO THE CENTERLINE. TRANSVERSE IS DEFINED AS ANY REPAIR THAT HAS A GREATER
MEASUREMENT PERPENDICULAR TO THE CENTERLINE THAN THE MEASUREMENT PARALLEL TO THE CENTERLINE.

PAYMENT SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIALS NECESSARY TO COMPLETE THE PAVEMENT
REPAIR. FOR PAYMENT PURPOSES, ITEM 251 PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BASE), AS PER
PLAN IS TO BE A MAXIMUM OF 4” DEEP. THE FOLLOWING ITEMS AND QUANTITIES ARE PROVIDED IN THE GENERAL
SUMMARY TO BE USED AS DIRECTED BY THE ENGINEER:

PLAN SPLIT 01/STR
ITEM 251 — PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BASE), AS PER PLAN (LONGITUDINAL)
2873 ¢y

PLAN SPLIT 02/S5K
ITEM 251 — PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BASE), AS PER PLAN (LONGITUDINAL)
275¢y

ITEM 253 — PAVEMENT REPAIR, AS PER PLAN

THIS ITEM OF WORK SHALL CONSIST OF THE REMOVAL OF THE EXISTING PAVEMENT OR PAVED BERM WHICH MAY BE
ASPHALT, BRICK, CONCRETE, OR A COMBINATION OF EACH, IN AREAS OF EXISTING PAVEMENT FAILURE. PAVEMENT
REPAIR SHALL BE PERFORMED [BEFORE/AFTER] PAVEMENT PLANING AND BEFORE PLACEMENT OF THE OVERLAY
COURSE(S). THE DEPTH OF REMOVAL SHALL BE SUFFICIENT TO REMOVE ALL DETERIORATED PAVEMENT WITH A
MINIMUM DEPTH OF 6” AND A MAXIMUM DEPTH OF [XXX]” AND A MINIMUM WIDTH OF 4FT. FOR FULL DEPTH
REPAIRS WHERE CONCRETE IS UNDERLYING ASPHALT BUT CONCRETE IS NOT BEING REPLACED AS PART OF THE
REPAIR, REMOVE ALL ASPHALT TO THE TOP OF CONCRETE THEN COMPLETE FLEXIBLE REPAIR ON TOP OF EXISTING
CONCRETE. REPLACEMENT MATERIAL SHALL BE ITEM 301 ASPHALT CONCRETE BASE (449) AND SHALL BE PLACED
AND COMPACTED TO FINISH FLUSH WITH THE ADJACENT PAVEMENT SURFACE. THE MAXIMUM PAVEMENT LIFT
THICKNESS IS 6”.

FOR BID AND ESTIMATING PURPOSES, APPROXIMATELY 30% OF THE REPAIRS ARE TO BE CONSIDERED LONGITUDINAL
REPAIRS AND 70% ARE TO BE CONSIDERED TRANSVERSE REPAIRS UNLESS OTHERWISE STATED. LONGITUDINAL IS
DEFINED AS ANY REPAIR THAT HAS A GREATER MEASUREMENT PARALLEL TO THE CENTERLINE THAN THE
MEASUREMENT PERPENDICULAR TO THE CENTERLINE. TRANSVERSE IS DEFINED AS ANY REPAIR THAT HAS A
GREATER MEASUREMENT PERPENDICULAR TO THE CENTERLINE THAN THE MEASUREMENT PARALLEL TO THE
CENTERLINE.

THE REQUIREMENTS OF SCD MT-101.90 (DROP-OFFS IN WORK ZONES) APPLY. UNLESS SPECIFIED AND ACCOUNTED
FOR OTHERWISE IN THESE PLANS, FILL REPAIR AREAS WITH EITHER THE FINAL MATERIAL OR A TEMPORARY
MATERIAL AT THE DISCRETION AND APPROVAL OF THE ENGINEER WHEN WORK IS NOT ACTIVE IN THE AREA OF THE
REPAIR.

PAYMENT SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIALS NECESSARY TO COMPLETE THE PAVEMENT
REPAIR. FOR PAYMENT PURPOSES, ITEM 253 PAVEMENT REPAIR, AS PER PLAN IS TO BE GREATER THAN 6” DEEP. THE
FOLLOWING ITEMS AND QUANTITIES ARE PROVIDED IN THE GENERAL SUMMARY TO BE USED AS DIRECTED BY THE
ENGINEER:

PLAN SPLIT 01/STR
ITEM 253 — PAVEMENT REPAIR, AS PER PLAN (LONGITUDINAL) 201¢Y
ITEM 253 — PAVEMENT REPAIR, AS PER PLAN (TRANSVERSE) 87¢cy

PLAN SPLIT 02/S5K

ITEM 253 — PAVEMENT REPAIR, AS PER PLAN (LONGITUDINAL) 19¢cy
ITEM 253 — PAVEMENT REPAIR, AS PER PLAN (TRANSVERSE) 8cy
PROFILE AND ALIGNMENT

PLACE THE PROPOSED ASPHALT CONCRETE OVERLAY TO FOLLOW THE ALIGNMENT AND PROFILE OF THE EXISTING
PAVEMENT. (PREVIOUS CONSTRUCTION PLANS SHOWING THE ORIGINAL ALIGNMENT AND PROFILE, ARE AVAILABLE
FOR INSPECTION AT THE ODOT DISTRICT 3 OFFICE). PLACE THE PROPOSED ASPHALT CONCRETE OVERLAY AS SHOWN
ON THE TYPICAL SECTIONS.

ITEM 254 - PATCHING PLANED SURFACE

AN ESTIMATED QUANTITY OF ITEM 254 - PATCHING PLANED SURFACE HAS BEEN SET UP TO BE USED AS DIRECTED BY
THE ENGINEER AS DESCRIBED IN CMS 254.04. THE LIMIT OF THE PATCHING DEPTHISO TO 2 IN.

ROUTE PLAN SPLIT QUANTITY
SR 95 01/STR 5830 sy
SR 95 02/S5K 656 SY

ITEM 254 - PAVEMENT PLANING, ASPHALT CONCRETE

THE INTENT OF THE PLANING IS TO MILL 1.25 INCHES AT THE CENTER OF PAVEMENT AT THE NON-CURBED AREAS.
THE PAVEMENT SLOPE SHALL BE 0.010 MINIMUM AND 0.016 PREFERRED, CONTINUOUS BETWEEN THE CROWN AND
THE PROPOSED EDGELINE/SHOULDER. THE MILLING DEPTH SHALL BE CONTROLLED FROM THE CENTER OF
PAVEMENT IN CONFORMANCE WITH THE ABOVE GUIDELINES. WHEN 1.25 INCH DEPTH PAVEMENT PLANING IS BEING
PERFORMED AT THE CENTERLINE, THE CONTRACTOR MAY HAVE TO PLANE DEEPER AT THE EDGE OF PAVEMENT TO
ESTABLISH THE MINIMUM CROSS SLOPE. IF THIS IS THE CASE, THE CONTRACTOR SHALL PLANE A MAXIMUM OF 1.25
INCHES AT THE EDGE OF PAVEMENT EVEN IF THIS MAXIMUM DEPTH DOES NOT MEET THE MINIMUM CROSS SLOPE
REQUIREMENTS.

SPECIAL ATTENTION SHALL BE GIVEN TO SUPERELEVATED CURVES. THE SUPERELEVATION SHALL BE MAINTAINED
AND/OR RESTORED, IF NECESSARY, AS DIRECTED BY THE ENGINEER. IF THERE IS NO INFORMATION IN THE PLANS TO
CHANGE THE SUPERELEVATION, THE INTENT IS TO MAINTAIN THE EXISTING SUPERELEVATION.

THE CONTRACTOR SHALL MAINTAIN POSITIVE DRAINAGE TO ALL CATCH BASINS AND INLETS.

THE PROGRESSION OF THE PLANING SHALL PROCEED IN SUCH A MANNER THAT NORMAL TRAFFIC WILL NOT BE
REQUIRED TO RUN OVER THE PLANED ROADWAY SURFACE MORE THAN FOURTEEN (14) CALENDAR DAYS. FOR EACH
CALENDAR DAY BEYOND THE 14 DAYS THAT THE ROADWAY REMAINS EXPOSED TO THE PLANED SURFACE, THE
CONTRACTOR WILL BE ASSESSED A DISINCENTIVE FEE OF $10,000.

PAYMENT SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIALS NECESSARY TO COMPLETE THE PAVEMENT

PLANING, ASPHALT CONCRETE. PAYMENT WILL BE MADE AT THE UNIT BID PRICE PER SQUARE YARD OF ITEM 254 -
PAVEMENT PLANING, ASPHALT CONCRETE.

ITEM 408 - PRIME COAT, AS PER PLAN

THE CONTRACTOR SHALL APPLY ONE COAT OF MC-70 (AS PER SECTION 702) AT A RATE OF 0.40 GAL/SY TO THE
COMPLETED AGGREGATE SHOULDER (ITEM 617) AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHALL PROVIDE
A SHIELD TO PREVENT THE SPRAYING OR DRIFTING OF LIQUID BITUMINOUS MATERIAL ONTO THE EDGE OF
PAVEMENT OR EDGE LINE. THE CONTRACTOR SHALL APPLY THE PRIME COAT TO THE AGGREGATE SHOULDER WITHIN
7 (SEVEN) CALENDAR DAYS OF THE BERM MATERIAL BEING LAYED ON THE SHOULDER. PRIOR TO APPLYING THE
PRIME COAT LAYER, IT IS ALSO THE CONTRACTOR’S RESPONSIBILITY TO CORRECT ANY DAMAGES TO AGGREGATE
SHOULDER THAT HAS OCCURRED DURING THE PERIOD OF TIME BETWEEN THE LAYING OF THE BERM MATERIAL AND
THE SPRAYING OF PRIME COAT. THE ATTENTION OF THE CONTRACTOR IS DIRECTED TO 107.10 OF THE
SPECIFICATIONS.

ITEM 442 - ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (446), AS PER PLAN

ALL OPEN TRANSVERSE JOINTS SHALL BE TAPERED TO MEET EXISTING PAVEMENT BEFORE INTRODUCING TRAFFIC. A
"BUMP" SIGN (W8-1-36) SHALL BE ERECTED ON EACH SIDE OF TRANSVERSE JOINTS LEFT OPEN OVER NIGHT,
INCLUDING A SPEED ADVISORY SIGN. THESE SIGNS SHALL BE REMOVED IMMEDIATELY AFTER JOINT HAS BEEN
CLOSED. PLACEMENT OF SIGNS SHALL BE INCLUDED IN THE UNIT PRICE BID FOR ITEM 614 MAINTAINING TRAFFIC.

CARE SHALL BE TAKEN TO MATCH EXISTING PAVEMENT ELEVATIONS AT EXISTING PAVED BERMS, DRIVES,
INTERSECTIONS, ETC.

REQUIREMENTS OF 442 APPLY EXCEPT AS FOLLOWS:

MIX DESIGN: FOR Ndes USE 50 GYRATIONS, FOR Nmax USE 75 GYRATIONS.

CHOOSE OPTIMUM BINDER CONTENT AT DESIGN AIR VOIDS OF 3.5%.

MINIMUM TOTAL PG BINDER CONTENT IS 6.3 PERCENT.

MINIMUM VIRGIN PG BINDER CONTENT IS 5.2 PERCENT.

USE A PG 64-22 BINDER.

WHEN AN AGGREGATE SOURCE IS SPECIALLY DESIGNATED WITH AN SR ON THE AGGREGATE GRAVITY LIST DO NOT
USE THE AGGREGATE EXCEPT AS ALLOWED FOR MEDIUM TRAFFIC IN THE GUIDELINES FOR MAINTAINING ADEQUATE
PAVEMENT FRICTION IN SURFACE PAVEMENT.

TRAFFIC CONTROL

STOP BAR PLACEMENT

IN ORDER TO COMPLY WITH THE REQUIREMENTS OF THE TRAFFIC ENGINEERING MANUAL AND THE OMUTCD, AT
NORMAL STOP CONTROLLED INTERSECTIONS WITHOUT CROSSWALK, PLACE THE LEADING EDGE OF THE STOP BAR
(CLOSEST TO THE CENTER OF THE INTERSECTION) IN ACCORDANCE WITH THE BELOW TABLE UNLESS SPECIFIED
OTHERWISE IN THESE PLANS. IN LOCATIONS WHERE THE INTERSECTION IS SKEWED, PLACE THE STOP BAR PARALLEL
TO THE INTERSECTED (MAJOR) ROADWAY RATHER THAN PERPENDICULAR TO THE STOP APPROACH.

PLACE THE LEADING EDGE OF STOP BAR ON
INTERSECTING/APPROACH ROADWAY

SHOULDER WIDTH OF INTERSECTED ROADWAY

0 FEET < SHOULDER WIDTH < 2 FEET 4 FEET BACK FROM EDGE OF PAVED SHOULDER OF

INTERSECTED ROADWAY
2 FEET BACK FROM EDGE OF PAVED SHOULDER OF
<
2 FEET < SHOULDER WIDTH < 4 FEET INTERSECTED ROADWAY
SHOULDER WIDTH > 4 FEET IN LINE WITH EDGE OF P?(\)/jg;;l‘(iULDER OF INTERSECTED

PAVEMENT MARKING LOG

PRIOR TO REMOVING, GRINDING, OR OTHERWISE DESTROYING ANY EXISTING PAVEMENT MARKINGS, IT IS THE
RESPONSIBILITY OF THE CONTRACTOR TO CREATE AN EXISTING PAVEMENT MARKING LOG IN ORDER TO PLACE THE
PROPOSED PAVEMENT MARKINGS IN THE SAME LOCATION AS THEIR EXISTING CONFIGURATION. SUBMIT THE
EXISTING PAVEMENT MARKING LOG TO THE ENGINEER AND OBTAIN HIS OR HER APPROVAL PRIOR TO REMOVING,
GRINDING, OR OTHERWISE DESTROYING THE EXISTING PAVEMENT MARKINGS

ALL LABOR, MATERIAL, EQUIPMENT, AND INCIDENTALS NEEDED TO COMPLETE THIS WORK SHOULD BE INCLUDED IN
THE CONTRACT LUMP SUM BID PRICE FOR ITEM 614 — MAINTAINING TRAFFIC.




