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PORTION TO BE IMPROVED
INTERSTATE HIGHWAY o oo teee e
FEDERAL ROUTES . coon e e
STATE ROUTES. oo e e e
COUNTY & TONNSHIP ROADS — - - oo
OTHER ROADS o eeeee e e
DESIGN DESIGNATION

SEE SHEET 3

DESIGN EXCEPTIONS
NONE

NHS PROJECT
NO

UNDERGROUND UTILITIES

CONTACT BOTH SERVICES TWO WORKING DAYS
BEFORE YOU DIG.

Call Before You Dig

Yo 1-800-362-2784

{tilities Protection
SERVICE

{Non-members must be called diractiy)

OIL & GAS PRODUCERS
UNDERGROUND PROTECTION SERVICE

1-800-825-0988

STATE OF OHIO

DEPARTMENT OF TRANSPORTATION

VILLAGE OF JEROMESVILLE

END PROJECT
WaY-95-8,74

MOHICAN TOWRNSHIP

PERRY TOWNSHIP
PLAIN TOWNSHIP
WOOSTER TOWNSHIP
ASHLAND COUNTY
WAYNE COUNTY
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PROJECT DESCRIPTION

THIS PROJECT WILL INCLUDE PAVEMENT REFAIRS,

PLACING ITEM 424 AND PAVEMENT MARKINGS.

PROJECT EARTH DISTURBED AREA:

NA& ACRES

ESTIMATED CONTRACTOR EARTH DISTURBED AREA: N/A ACRES

NOTICE QF INTENT EARTH DISTURBED AREA:

N/A ACRES

(MAINTENANCE PROJECT)

2013 SPECIFICATIONS

THE STANDARD SPECIFICATIONS OF THE STATE OF
COHIO, DEPARTHMENT OF TRANSPORTATION, INCLUDING
CHANGES AND SUPPLEMENTAL SPECIFICATIONS LISTED
IN THE PROPQSAL SHALL GOVERN THIS IMPROVEMENT.

“f HEREBY APPROVED THESE PLANS AND DECLARE THAT
THE MAKING OF THIS IMPROVEMENT WILL NOT REQUIRE
THE CLOSING TO TRAFFIC OF THE HIGHWAY AND THAT
FROVISIONS FOR THE MAINTENANCE AND SAFETY OF
TRAFFIC WILL BE AS SET FORTH ON THE PLANS AND

ESTIMATES.

2

4

"DEPUTY DIRECTOR

TRANSPORTATION

PLANS PREPARED BY:

DEPARTMENT OF

FEDERAL PROJECT NO
E150776

PID NO.

94424

CONSTRUCTION PROJECT NO.

RATLROAD TNVOLVEMENT
NONE

ASD-89-0.00
WAY-95-0.00

D
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DESIGN DESIGNATION
ASD 89 0.00 TO 3.63

CURRENT ADT (20160 _ _ _ _ _ _ ______ 1,500
DESIGN YEAR ADT (2024). _ _ _ _ _ ____ 1,600
DESIGN HOURLY VOLUME (2023) _ _ _ _ _ 160
DIRECTIONAL DISTRIBUTION _ _ _ ____ 0.59
TRUCKS (24 HOUR B&C) _ _ _ _ ______ 0.06
DESIGN SPEED_ _ _ _ _ _ _ _ _ _______ 55MPH
LEGAL SPEED. _ _ _ _ _ _ __ ________ 55MPH

DESIGN FUNCTIONAL CLASSIFICATION:
RURAL MAJOR COLLECTOR
NHS PROJECT _ _ _ _ _ _ _ _________ NO

DESIGN EXCEPTIONS
NONE

DESIGN DESIGNATION
WAY 95 0.00 TO 1.62

DESIGN DESIGNATION
ASD 89 3.63 TO 5.04

CURRENT ADT (2016) _ _ _ _ _ _ ______ 1,700
DESIGN YEAR ADT (2024). _ _ _ _ _ _ ___ 1,900
DESIGN HOURLY VOLUME (2023)._ _ _ _ _ 190
DIRECTIONAL DISTRIBUTION _ _ _ _ ___ 0.64
TRUCKS (24 HOUR B&C) _ _ _ _ _ _____ 0.06
DESIGN SPEED _ _ _ _ _ _ _ _ _ __ _____ 55MPH
LEGAL SPEED. _ _ _ _ _ __ _ _ _______ 55MPH

DESIGN FUNCTIONAL CLASSIFICATION:
RURAL MAJOR COLLECTOR
NHS PROJECT _ _ _ _ _ __ __ _______ NO

DESIGN EXCEPTIONS
NONE

DESIGN DESIGNATION
WAY 95 0.62 TO 7.32

DESIGN DESIGNATION
ASD 89 5.09 TO 8.93

CURRENT ADT (2016) _ _ _ _ _ _ ______ 1,300
DESIGN YEAR ADT (2024). _ _ _ _ _ _ ___ 1,500
DESIGN HOURLY VOLUME (2023)._ _ _ _ _ 150
DIRECTIONAL DISTRIBUTION _ _ _ _ ___ 0.54
TRUCKS (24 HOUR B&C) _ _ _ _ _ _____ 0.04
DESIGN SPEED _ _ _ _ _ _ _ _ _ __ _____ 55MPH
LEGAL SPEED. _ _ _ _ _ _ _ _ _ _______ 55MPH

DESIGN FUNCTIONAL CLASSIFICATION:
RURAL MAJOR COLLECTOR
NHS PROJECT _ _ _ _ _ __ __ _______ NO

DESIGN EXCEPTIONS
NONE

DESIGN DESIGNATION
ASD 89 8.93 TO 12.02

CURRENT ADT (2016) _ _ _ _ _ _ ______ 1,900
DESIGN YEAR ADT (2024). _ _ _ _ _ _ ___ 2,200
DESIGN HOURLY VOLUME (2023)._ _ _ _ _ 220
DIRECTIONAL DISTRIBUTION _ _ _ _ __ _ 0.52
TRUCKS (24 HOUR B&C) _ _ _ _ ______ 0.09
DESIGN SPEED _ _ _ _ _ _ _ _ _ _______ 55MPH
LEGAL SPEED. _ _ _ _ _ _ _ _ _ _______ 55MPH

DESIGN FUNCTIONAL CLASSIFICATION:
RURAL MAJOR COLLECTOR
NHS PROJECT _ _ _ _ ___ _________ NO

DESIGN EXCEPTIONS
NONE

DESIGN DESIGNATION
WAY 95 7.32 TO 8.74

CURRENT ADT (2016) _ _ _ _ _ _ ______ 590 CURRENT ADT (2016) _ _ _ _ _ _ ______ 1,100 CURRENT ADT (2016) _ _ _ _ _ _ ______ 2,400
DESIGN YEAR ADT (2024) _ _ _ _ _ __ __ 690 DESIGN YEAR ADT (2024). _ _ _ _ _ _ ___ 1,300 DESIGN YEAR ADT (2024). _ _ _ _ _ _ ___ 2,600
DESIGN HOURLY VOLUME (2023)._ _ _ _ _ 90 DESIGN HOURLY VOLUME (2023)._ _ _ _ _ 170 DESIGN HOURLY VOLUME (2023)._ _ _ _ _ 340
DIRECTIONAL DISTRIBUTION _ _ _____ 0.70 DIRECTIONAL DISTRIBUTION _ _ _ _ __ _ 0.70 DIRECTIONAL DISTRIBUTION _ _ _ _ __ _ 0.70
TRUCKS (24 HOUR B&C) _ _ _ _ ______ 0.05 TRUCKS (24 HOUR B&C) _ _ _ _ _ _____ 0.05 TRUCKS (24 HOUR B&C) _ _ _ _ ______ 0.05
DESIGN SPEED_ _ _ _ _ _ __ _ _______ 55MPH DESIGN SPEED _ _ _ _ _ _ _ _ _ __ _____ 55MPH DESIGN SPEED_ _ _ _ _ _ _ _ _ _______ 55MPH
LEGAL SPEED. _ _ _ _ _ _ __ ________ 55MPH LEGAL SPEED. _ _ _ _ _ _ _ _ _ _______ 55MPH LEGAL SPEED. _ _ _ _ _ _ _ _ _ _______ 55MPH
DESIGN FUNCTIONAL CLASSIFICATION: DESIGN FUNCTIONAL CLASSIFICATION: DESIGN FUNCTIONAL CLASSIFICATION:

RURAL MAJOR COLLECTOR RURAL MAJOR COLLECTOR RURAL MAJOR COLLECTOR

NHS PROJECT _ _ _ _ _ _ _ _ _ _______ NO NHS PROJECT _ _ _ _ _ _ _ _ ________ NO NHS PROJECT _ _ _ _ _ __ __ _______ NO

DESIGN EXCEPTIONS

NONE

NONE

DESIGN EXCEPTIONS

NONE

DESIGN EXCEPTIONS

CALCULATED
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—— ITEM 617 COMPACTED AGGREGATE (17 AVG.) (TYPCIAL)

— ITEM 424 FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B (1)

— [TEM 407 TACK COAT

P.G.

_____0.016 PREFERRED 0.016 PREFERRED

—

—— ITEM 429 FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B (1)

— ITEM 407 TACK COAT

OVERALL PAVEMENT WIDTH AS SHOWN ON THE

SL |

PAVEMENT & SHOULDER DATA SHEET

TYPICAL 1
ASD 89 0.00 TO 4.93

ASD 89 5.34 TO 12.03
WAY 95 0.00 TO 8.74

EXISTING

P.G.
CURB
_____0.016 PREFERRED 0.016 PREFERRED ____ . ;
L ‘i ’E
,,,,,,,, I L
| SR OVERALL PAVEMENT WIDTH AS SHOWN ON THE

PAVEMENT & SHOULDER DATA SHEET

TYPICAL 2
ASD 89 5.00 TO 5.26

—— ITEM 4249 FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B (17

— [TEM 407 TACK COAT

ITEM 617 COMPACTED AGGREGATE (1”7 AVG.)

P.G.
_____0.016 PREFERRED 0.016 PREFERRED
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, |
OVERALL PAVEMENT WIDTH AS SHOWN ON THE | SR

PAVEMENT & SHOULDER DATA SHEET

TYPICAL 3
ASD 89 5.26 TO 5.34
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UTILITIES

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT
CONSTRUCTION LIMITS TOGETHER WITH THEIR RESPECTIVE OWNERS.

CABLE

TIME WARNER CABLE

DAVE ROUSH

1575 LEXINGTON AVE
MANSFIELD, OH 44901
419.756.6091

CABLE

ARMSTRONG UTILITES
TAD SEDWICK

1215 CLAREMONT AVE
ASHLAND, OHIO 44805
419.289.0161

CABLE

MASSILLON CABLE TELEVISION
P.O. BOX 917

WOOSTER, OHIO 44691
330.345.5110

CITY

CITY OF ASHLAND
206 CLAREMONT AVE
ASHLAND, OHIO 44805
419.289.8622

VILLAGE OF JEROMESVILLE
60 RIDGE ST
JEROMESVILLE, OHIO 44840
419.368.7701

COUNTY

ASHLAND COUNTY COMMISSIONERS

110 COTTAGE STREET
ASHLAND, OHIO 44805
419.289.0000

ASHLAND COUNTY ENGINEER
1511 CLEVELAND AVE
ASHLAND, OHIO 44805
419.282.4281

WAYNE COUNTY COMMISSIONER
428 W LIBERTY ST

WOOSTER, OHIO 44691
330.287.5400

WAYNE COUNTY ENGINEER
3151 W OLD LINCOLN WAY
WOOSTER, OHIO 44691
330.287.5500

ELECTRIC

OHIO EDISON COMPANY
RICH HAAS

1717 ASHLAND ROAD
MANSFIELD, OH 44095
419.521.6275

GAS

COLUMBIA GAS OF OHIO
JERROD SWINEHART

1021 N MAIN STREET
MAINSFIELD, OH 44903

TELEPHONE

ALLTEL COMMUNICATIONS
2770 LEXINGTON AVE
MANSFIELD, OHIO 44904
419.884.0400

CENTURYLINK

175 ASHLAND RD

PO BOX 3555
MANSFIELD, OHIO 44907
419.755.7956

CENTURYLINK

2025 AKRON RD
WOOSTER, OHIO 44691
419.460.5128

THE AFOREMENTIONED UTILITY COMPANIES AND AGENCIES HAVE VARIOUS

FACILITIES IN THE AREA THAT WILL REMAIN IN PLACE DURING CONSTRUCTION.

EXTREME CAUTION SHOULD BE EXERCISED IN AREAS WITH UTILITIES.
SECTIONS 105.07 AND 107.16 OF THE DEPARTMENT OF TRANSPORTATION
CONSTRUCTION AND MATERIALS SPECIFICATIONS REQUIRE, AMONG OTHER
THINGS, THAT THE CONTRACTOR COOPERATE WITH ALL UTILITIES LOCATED
WITHIN THE LIMITS OF THIS CONSTRUCTION PROJECT AND TAKE
RESPONSIBILITY FOR THE PROTECTION OF THE UTILITY PROPERTY AND

SERVICES.

ITEM 254 - PATCHING PLANED SURFACE

AN ESTIMATED QUANTITY OF ITEM 254 - PATCHING PLANED SURFACE HAS BEEN

SET UP TO BE USED AS DIRECTED BY THE ENGINEER AS DESCRIBED IN CMS
254.04. THE LIMIT OF THE PATCHING DEPTH IS 0 TO 2 IN.

CONSTRUCTION NOTIFICATION

THE CONTRACTOR SHALL ADVISE THE PROJECT ENGINEER A MINIMUM OF
FOURTEEN (14) DAYS PRIOR TO THE FOLLOWING: THE START OF
CONSTRUCTION ACTIVITIES, LANE RESTRICTIONS, LANE CLOSURES, AND OR
ROAD CLOSURES. THE PROJECT ENGINEER WILL FORWARD THIS INFORMATION
TO THE FOLLOWING:

DISTRICT PUBLIC INFORMATION OFFICE (PIO) BY EMAIL AT
D03.PIO@DOT.OHIO.GOV

DISTRICT PERMIT SECTION BY FAX AT (614) 887-4318 OR EMAIL AT
LOUIS.TUMBLINe@DOT.OHIO.GOV

CENTRAL OFFICE SPECIAL HAUL PERMITS SECTION BY FAX AT (614) 728-4099
OR EMAIL AT HAULING .PERMITS@DOT.OHIO.GOV

THE PIO WILL, IN TURN, NOTIFY THE PUBLIC, THE LOCAL EMERGENCY
SERVICES, AFFECTED SCHOOLS AND BUSINESSES, AND ANY OTHER IMPACTED
LOCAL PUBLIC AGENCY OF ANY OF THE ABOVE MENTIONED ITEMS, VIA MEDIA
SOURCES.

ROUTINE MAINTENANCE

BETWEEN THE TIME THAT BIDS ARE TAKEN AND THE START OF CONSTRUCTION,
THE MAINTAINING AGENCY MAY ENTER UPON THE PROJECT AND PERFORM
ROUTINE MAINTENANCE SUCH AS CRACK SEALING, PATCHING, AND BERM AND
SHOULDER REPAIR. THE EFFECTS, IF ANY, OF THE PERFORMANCE OF ROUTINE
MAINTENANCE SHALL BE CONSIDERED AS INHERENT IN WORK OF THE CHARACTER
PROVIDED FOR IN THE PLAN AND THE RESULTING CONDITIONS SHALL NOT BE
CONSIDERED AS DIFFERING MATERIALLY FROM THOSE EXISTING AT THE TIME
BIDS WERE TAKEN.

PROFILE ALIGNMENT

THE PROPOSED PAVEMENT RESURFACING SHALL FOLLOW THE ALIGNMENT
AND PROFILE OF THE EXISTING PAVEMENT. THE PROPOSED ASPHALT
CONCRETE OVERLAY SHALL HAVE AN AVERAGE THICKNESS OF 1 IN.

EXISTING PLANS

EXISTING PLANS ENTITLED WAY-95-0.00 (PID#25676) AND
ASD-89-0.00 (PID#25665) MAY BE INSPECTED IN THE
ODOT DISTRICT 3 OFFICE IN ASHLAND.

ITEM 424 FINE GRADED POL YMER ASPHALT CONCRETE, TYPE B
OMIT ITEM 424 ON STRUCTURES WITH CONCRETE WEARING SURFACE.

ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR
ITEM 253 - PAVEMENT REPAIR

THESE ITEMS OF WORK SHALL CONSIST OF THE REMOVAL OF THE EXISTING
PAVEMENT OR PAVED BERM WHICH MAY BE ASPHALT, BRICK, CONCRETE, OR A
COMBINATION OF EACH, IN AREAS OF EXISTING PAVEMENT FAILURE. CORING
HAS BEEN PERFORMED TO HELP DETERMINE THE COMPONENTS THAT MAY BE
ENCOUNTERED DURING THIS ITEM OF WORK.

PAVEMENT REPAIR SHALL BE PERFORMED AFTER PAVEMENT PLANING AND BEFORE
PLACEMENT OF THE INTERMEDIATE AND/OR SURFACE COURSE. THE DEPTH OF
REMOVAL SHALL BE SUFFICIENT TO REMOVE ALL DETERIORATED PAVEMENT WITH
A MAXIMUM DEPTH OF 17, BASED ON THE PAVEMENT DESIGN AND AN AVERAGE
DEPTH OF 1” AND AN AVERAGE WIDTH OF 8 FT FOR ESTIMATING PURPOSES.

THE CONTRACTOR SHALL BE CAPABLE OF PERFORMING PAVEMENT REPAIRS 2
FEET WIDE.

REPLACEMENT MATERIAL SHALL BE ITEM 301 OR ITEM 442 I9MM MATERIAL AND
SHALL BE PLACED AND COMPACTED TO FINISH FLUSH WITH THE ADJACENT
PAVEMENT SURFACE. ITEM 301 ASPHALT CONCRETE CAN BE USED WHEN THE
DEPTH OF THE REPAIR IS BETWEEN 3” AND 12” WITH A MAXIMUM PAVEMENT
LIFT OF 6”. ITEM 442 19MM CAN BE USED WHEN THE DEPTH OF THE REPAIR
IS BETWEEN 1.5” AND 5” WITH A MAXIMUM PAVEMENT LIFT OF 3”. THE
CONTRACTOR HAS THE OPTION OF USING EITHER ITEM 301 OR ITEM 442 19MM
MATERIAL WHEN THE PAVEMENT REPAIR IS BETWEEN 3” AND 5” DEEP. ITEM
301 SHALL USE PG64-22 ASPHALT BINDER AND ITEM 442 19MM SHALL USE
PG64-28 BINDER.

PAYMENT SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIALS NECESSARY
TO COMPLETE THE PAVEMENT REPAIR. FOR PAYMENT PURPOSES ITEM 251
PARTIAL DEPTH PAVEMENT REPAIR IS TO BE A MAXIMUM OF 4” DEEP AND ITEM
253 PAVEMENT REPAIR IS FOR DEPTHS GREATER THAN 4”. PAYMENT WILL BE
MADE AT THE UNIT BID PRICE PER CUBIC YARD, (BY TICKET WEIGHT
CONVERSION), OF ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR OR ITEM 253
- PAVEMENT REPAIR. THE FOLLOWING ESTIMATED QUANTITIES ARE PROVIDED
IN THE GENERAL SUMMARY TO BE USED AS DIRECTED BY THE ENGINEER:

SR 89 ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR 1600 CY
SR 89 ITEM 253 - PAVEMENT REPAIR 90 Cy

ITEM 897 - PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A

TAPER THE PLANING AT BUTT JOINT LOCATIONS AT STRUCTURES AND INTERSECTIONS
AS SHOWN ON THE PAVEMENT AND SHOULDER DATA SHEET. THE CONTRACTOR SHALL
MAINTAIN POSITIVE DRAINAGE TO ALL CATCH BASINS AND INLETS AT ALL TIMES.

THE PROGRESSION OF THE PLANING SHALL PROCEED IN SUCH A MANNER THAT NORMAL
TRAFFIC WILL NOT BE REQUIRED TO RUN OVER THE PLANED ROADWAY SURFACE FOR
MORE THAN FOURTEEN (14) CONSECUTIVE CALENDAR DAYS. FOR EACH CALENDAR DAY
BEYOND THE 14 DAYS THAT THE ROADWAY REMAINS EXPOSED TO THE PLANED SURFACE,
A DISINCENTIVE FEE OF 81500 PER DAY WILL BE ASSESSED TO THE CONTRACTOR.

PAYMENT SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIALS NECESSARY TO
COMPLETE THE PAVEMENT PLANING, ASPHALT CONCRETE. PAYMENT WILL BE MADE
AT THE UNIT BID PRICE PER SQUARE YARD OF ITEM 897 - PAVEMENT FINE AND MICRO
PLANING.

CALCULATED
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ITEM SPECIAL, MAILBOX SUPPORT SYSTEM

THIS ITEM OF WORK SHALL CONSIST OF THE REMOVAL OF EXISTING
NON-STANDARD MAILBOX SUPPORTS AND FURNISHING AND ERECTING MAILBOX
SUPPORTS AND ANY ASSOCIATED HARDWARE IN ACCORDANCE WITH THE DETAILS
SHOWN, AND ATTACHING AN OWNER SUPPLIED MAILBOX, AT LOCATIONS
DETERMINED BY THE ENGINEER.

IN ABSENCE OF A NEW BOX SUPPLIED BY THE OWNER THE CONTRACTOR SHALL
SALVAGE THE EXISTING BOX AND PLACE IT ON THE NEW SUPPORT. DUE CARE
SHALL BE EXERCISED IN SUCH AN OPERATION, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR REPAIRING OR REPLACING ANY BOX DAMAGED BY IMPROPER
HANDLING, AS JUDGED AND DIRECTED BY THE ENGINEER.

THE BOX SHALL BE SECURELY AND NEATLY ATTACHED BY THE CONTRACTOR TO
THE NEW SUPPORT. THE CONTRACTOR SHALL SUPPLY ALL NECESSARY
ATTACHMENT HARDWARE (NUTS, BOLTS, PLATES, SPACERS AND WASHERS) AS
NECESSARY TO ACCOMMODATE THE COMPLETE INSTALLATION. SUPPORT HARDWARE
SHALL ACCOMMODATE EITHER A SINGLE OR A DOUBLE MAILBOX INSTALLATION, AND
NO MORE THAN TWO MAILBOXES MAY BE MOUNTED ON A SINGLE POST.

[HARDWARE SHALL BE COMMERCIAL GRADE GALVANIZED STEEL.]

WOOD POSTS SHALL BE NOMINAL 4 IN. x 4 IN. (S4S) OR 4Y/5IN. DIAMETER ROUND,
AND CONFORM TO 710.14. STEEL POSTS SHALL BE NOMINAL PIPE SIZE 2 IN. 1.D.,
AND CONFORM TO AASHTO M 181.

POSTS SHALL BE SET AS PER THE FIRST PARAGRAPH OF 606.03, AND SHALL IN
NO INSTANCE BE ENCASED IN CONCRETE.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING WORK WITH THE
LOCAL POST MASTER AND NOTIFYING THE PROPERTY OWNERS PRIOR TO WORK.

GROUP MAILBOX SUPPORTS SHALL BE PLACED ON 3 FT. CENTERS.

WHERE GUARDRAIL EXISTS, MAILBOXES AND THEIR SUPPORTS SHALL BE PLACED
BEHIND THE GUARDRAIL. SUPPORTS MUST STILL MEET THE BREAKAWAY
REQUIREMENTS LISTED ABOVE.

THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN CARRIED TO THE GENERAL
SUMMARY TO BE USED AS DESCRIBED ABOVE.

01/STR/PV:

ASD 89

ITEM SPECIAL-MAILBOX SUPPORT SYSTEM, SINGLE 9 EACH
WAY 95

ITEM SPECIAL-MAILBOX SUPPORT SYSTEM, SINGLE 5 EACH
ITEM SPECIAL-MAILBOX SUPPORT SYSTEM, DOUBLE 4 EACH
TOTAL CARRIED TO GENERAL SUMMARY: 18 EACH

MAILBOX APPROACHES

THE EXISTING MAILBOX APPROACHES SHALL BE PAVED WITH 1.00” ITEM 424 FINE
GRADED POL YMER ASPHALT CONCRETE, TYPE B. NO PROPOSED MAILBOX
APPROACHES ARE TO BE INCLUDED IN THIS PROJECT.

LOCATIONS OF MAILBOX SUPPORT SYSTEM TO BE
REPLACED

ADDRESSES AND/OR LOCATIONS OF MAILBOX SUPPORT SYSTEM TO BE REPLACED:

01/STR/PV:

HOUSE NO. 2026 ASD-89  2.413 LT
HOUSE NO. 1656  ASD-89  6.296 RT
HOUSE NO. 1577 ASD-89  7.342 RT
HOUSE NO. 1449 ASD-89  8.467 RT
HOUSE NO. 1345  ASD-89  9.510 RT
HOUSE NO. 1251 ASD-89 10.4 RT
HOUSE NO. i ASD-89  10.79 LT
HOUSE NO. 1203  ASD-89  10.88 LT
HOUSE NO. 1140 ASD-89 .55 LT

HOUSE NO. 10740  WAY-95 0.679 RT
HOUSE NO. 823 WAY-95 2.724 LT
HOUSE NO. 733 WAY-95  3.571 LT
HOUSE NO. 5836  WAY-85 4.812 LT
HOUSE NO. 5643  WAY-95  4.97 RT
HOUSE NO. 5499  WAY-95 5.937 LT
HOUSE NO. 3858 WAY-95 6.532 LT
HOUSE NO. 3064 WAY-95 7.254 LT

FOR DETAILS NOT SHOWN SEE STANDARD DRAWING BP-4.1
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ITEM 623 - MONUMENT BOX ADJUSTED TO GRADE

THE MONUMENT BOX TO BE ADJUSTED TO GRADE MAY OR MAY NOT HAVE AN
EXISTING ADJUSTABLE FRAME. THE WORK SHALL CONSIST OF ADJUSTING THE
EXISTING MONUMENT BOX TO THE SATISFACTION OF THE ENGINEER. THE
CONTRACTOR IS REMINDED TO FIELD CHECK ALL ADJUSTMENT TO GRADE ITEMS
PRIOR TO BIDDING, AS NO ADDITIONAL COMPENSATION WILL BE GRANTED FOR
LABOR AND MATERIALS REQUIRED TO SATISFACTORILY ADJUST CASTINGS
WITHOUT ADJUSTABLE FRAMES.

SHOULD THE TWO BURIED MONUMENTS NOT BE ABLE TO BE LOCATED, THEY
SHALL BE REPLACED IN KIND WITH NEW MONUMENTS. THIS WORK SHALL BE
PAID FOR AS INCIDENTAL TO THIS ITEM.

APPROXIMATE LOCATIONS OF KNOWN MONUMENT BOXES ARE:

ASD 89 slm 0.00 to 12.03 (SR95 to US 42):
-SH 454 Sec M

- ASD-89-(2.38)(7.72)

- ASD-30-8.52

- ASD-89-(2.93)(3.58)

- ASD-89-(8.42)(8.76)

- ASD-89-9.00

- ASD-71-8.44

- ASD-89-10.53

- ASD-42-13.40

WAY 95 sIm 0.00 to 8.74 (ASD County line to SR 3)
- WAY-3-9.94

BUTT JOINTS

BUTT JOINTS SHALL NOT BE CUT AND LEFT OPEN TO TRAFFIC. THEY SHALL
BE FILLED IN WITH A TEMPORARY ASPHALT CONCRETE WEDGE USING ITEM 614
ASPHALT CONCRETE FOR MAINTAINING TRAFFIC.

CONSTRUCTION “BUMP” (W8-1-36) AND “ADVISORY SPEED” (W13-1-24) SIGNS
SHALL BE ERECTED AND MAINTAINED DURING THE PERIOD THE BUTT JOINT IS
LEFT OPEN. THESE SIGNS SHALL BE PAID FOR UNDER THE LUMP SUM ITEM
FOR ITEM 614 MAINTAINING TRAFFIC.

PLACEMENT OF ASPHALT CONCRETE

TWO-WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES EXCEPT THAT ONE-WAY
TRAFFIC WILL BE PERMITTED FOR MINIMUM PERIODS OF TIME CONSISTENT
WITH THE REQUIREMENTS OF THE SPECIFICATIONS FOR PROTECTION OF
COMPLETED ASPHALT CONCRETE COURSES.

ITEM 619 - ASPHALT CONCRETE FOR MAINTAINING TRAFFIC

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE GENERAL
SUMMARY TO CONSTRUCT A TEMPORARY ASPHALT WEDGE FROM THE EXISTING
PAVEMENT TO THE PLANED SURFACE AT BUTT JOINTS AND OTHER LOCATIONS
THAT RESULT IN A DROP-OFF. BEFORE RESURFACING OF THE PAVEMENT,

THE TEMPORARY WEDGE SHALL BE REMOVED AND THE COST SHALL BE
CONSIDERED INCIDENTAL TO ITEM 614 - ASPHALT CONCRETE FOR
MAINTAINING TRAFFIC.

ITEM 614 - ASPHALT CONCRETE FOR MAINTAINING TRAFFIC 50 CU YD

INTERSECTIONS AND DRIVES

RURAL-INTERSECTIONS SHALL BE PLANED AND PAVED TO THE END OF THE
RADII OR AS DIRECTED BY THE ENGINEER. (TO PROVIDE A SMOOTH
TRANSITION BETWEEN THE TWO HIGHWAYS, AND TO ELIMINATE WATER POCKETS).

EXISTING PAVED DRIVES SHALL BE PAVED SO AS TO PROVIDE A SMOOTH
TRANSITION BETWEEN THE HIGHWAY AND THE DRIVE, (DISTANCE FROM EDGE OF
ROADWAY MAY VARY AT EACH DRIVE) AS DIRECTED BY THE ENGINEER. AN
ADDITIONAL QUANTITY OF ITEM 424 FINE GRADED POLYMER ASPHALT
CONCRETE, TYPE B HAS BEEN ESTIMATED TO COMPLETE THIS WORK AND IS
SHOWN AS AN EXTRA AREA ON THE PAVEMENT & SHOULDER DATA SHEET.

EXISTING AGGREGATE DRIVES SHALL BE TREATED THE SAME AS THE MAINLINE
WITH ITEM 617 COMPACTED AGGRETAGE SHOULDER TO THE SATISFACTION AND
AS DIRECTED BY THE ENGINEER. NO EXTRA QUANTITY IS NEEDED.

ANY HAZARD OR UNSAFE CONDITION RESULTING FROM THE ABOVE WORK MUST BE
CORRECTED IMMEDIATELY. THE CONTRACTOR IS REMINDED OF SECTIONS

105.01, 107.07 & 614.02A OF THE CONSTRUCTION AND MATERIALS
SPECIFICATIONS.

THE _PAVING DIMENSIONS FOR THE INTERSECTIONS ARE SHOWN IN THE CHART
IN THE ADJACENT COLUMN.

ITEM 614 - WORK ZONE MARKING SIGN

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE GENERAL
SUMMARY FOR USE AS DIRECTED BY THE ENGINEER FOR TEMPORARY WORK ZONE
MARKING SIGNS PER THE REQUIREMENTS OF THE CONSTRUCTION AND MATERIALS
SPECIFICATIONS, 614.04.

WORK ZONE MARKING SIGN: (W8-H12A-36) NO EDGE LINE = 23 EACH
WORK ZONE MARKING SIGN: (R4-1-24) DO NOT PASS = 18 EACH
WORK ZONE MARKING SIGN: (R4-2-24) PASS WITH CARE = 15 EACH
WORK ZONE MARKING SIGN: (W8-1) BUMP = 8 EACH
TOTAL CARRIED TO GENERAL SUMMARY: 64 EACH

ITEM 611 - CASTINGS ADJUSTED TO GRADE

THE CASTING TO BE ADJUSTED TO GRADE MAY OR MAY NOT HAVE AN EXISTING
FRAME. THE WORK SHALL CONSIST OF ADJUSTING THE EXISTING CASTING TO
THE SATISFACTION OF THE ENGINEER. IT IS NOT INTENDED TO PLACE NEW
FRAMES WHERE NONE CURRENTLY EXIST. THE CONTRACTOR IS REMINDED TO
FIELD CHECK ALL ADJUSTMENT TO GRADE ITEMS PRIOR TO BIDDING, AS NO
ADDITIONAL COMPENSATION WILL BE GRANTED FOR LABOR AND MATERIALS
REQUIRED TO SATISFACTORILY ADJUST CASTINGS WITHOUT FRAMES.

APPROXIMATE LOCATION OF KNOWN CASTINGS ARE :

ASD-89, SLM 4.93 MANHOLE (1) ASD-89, SLM 5.15 MANHOLE (1)
ASD-89, SLM 4.93 CATCHBASIN (1) ASD-89, SLM 5.15 CATCHBASIN  (2)
ASD-89, SLM 4.97 MANHOLE (1) ASD-89, SLM 5.18 MANHOLE (1)
ASD-89, SLM 5.00 CATCHBASIN  (2) ASD-89, SLM 5.18 WATERVALVE (3]
ASD-89, SLM 5.02 MANHOLE (1) ASD-89, SLM 520 MANHOLE (1)
ASD-89, SLM  5.04 MANHOLE (2) ASD-89, SLM 523 CATCHBASIN  (2)
ASD-89, SLM 5.04 CATCHBASIN  (4) ASD-89, SLM 5.28 MANHOLE (1)
ASD-89, SLM 506 MANHOLE (1) ASD-89, SLM 528 WATERVALVE (2)
ASD-89, SLM 5.08 CATCHBASIN  (2) ASD-89, SLM 532 MANHOLE (1)
ASD-89, SLM  5.11 MANHOLE (1) ASD-89, SLM 5.37 MANHOLE (1)

ASD-89, SLM  5.11 CATCH BASIN (1)
TOTAL CARRIED TO GENERAL SUMMARY: 32 CASTING

INTERSECTIONS AND DRIVES

CALCULATED
GTS
CHECKED
CAD

INTERSECTION NAME | cfor | reer | peer

AREA
SQYDS

COMMENTS

SR 95 & 89 80 | 30 140 592 |BUTT JNT., (2) 12' STOP BAR, 120' EL WHT.
MOHICAN TWP RD 2252 LT | 12 | 24 | 46 | 42 |12'STOP BAR

MOHICAN TWP RD 2150RT| 22 | 28 | 88 | 117 |12' STOP BAR

MOHICAN TWP RD 2102 LT | 28 | 16 | 68 | 104 [12' STOP BAR

ASHLAND CNT RD 2000 32|17 ]110| 171 |12'STOP BAR

ASHLAND CNT RD 2000 18130 | 75| 90 |12'STOP BAR

MOHICAN TWP RD 1922 LT | 16 | 24 | 55| 61 |12'STOP BAR

US RT 30 RT 42 130 | 78 | 215 | BUTT JNT., 24' STOP BAR
USRT 30 LT 50| 30 | 70 | 241 |BUTT JNT., 24' STOP BAR
PLUM ST RT 2612782131 |1CB, 1IMH @ SLM 4.93

E SOUTH ST RT 14 |24 | 35| 43 |1MH, CURB RAMPS OK
W SOUTH ST LT 16 |24 | 34| 49 |12'STOP BAR

DIAMOND AL NO WORK

DIAMOND AL NO WORK

W MAIN ST RT 16 | 60 | 64 | 109 | 2CB,CURB RAMP OK, XWALK 60", SB 18'
W MAIN ST LT 16 | 60 | 64 | 109 | IMH, XWALK 60', STOP BAR 18'
SPICE AL NO WORK

SPICE AL NO WORK

E NORTH ST RT 16 |27 | 45| 59 |12'STOP BAR

W NORTH ST LT 16 | 27 | 45| 59 |12'STOP BAR

E NORTH AL RT NO WORK

W NORTHAL LT NO WORK

HIGHLAND AVE RT 16 | 27|46 | 59 |CURBRAMP OK
WILLOW ST RT 17120 38| 49 |12'STOP BAR

GLEEN ST RT 18120 ]38 | 52 |12'STOP BAR

PERRY TWP RD 395 RT 322884166 |12'STOP BAR

ASHLAND CNTRE 1600 LT |30 |24 | 72 | 133 [12'STOP BAR

PERRY TWP RD 1600 RT 24122 60| 92 |12'STOP BAR

PERRY TWP RD 1500 LT 2122 64| 84 |12'STOPBAR

PERRY TWP RD 1500 RT 202362 | 80 |[12'STOPBAR

US RT 250 NORTH 36|30 | 90 | 200 [BUTT JNT., 27' STOP BAR
US RT 250 SOUTH 30| 28 | 80 | 151 [BUTT JNT., 27' STOP BAR
GREEN ACRES MHP LT 22 36|80 124 |12'STOP BAR

ASHLAND CNTRD 1302 RT | 26 | 28 | 78 | 129 |14' STOP BAR

ASHLAND CNTRD 1302 LT | 27 | 28 | 86 | 142 |14' STOP BAR

PERRY TWP RD 1275 RT 22 26|54 86 |14'STOPBAR

PERRY TWP RD 1275 LT 2112062 | 79 |14'STOPBAR

PERRY TWP RD 1150 RT 3022 | 84| 142 |14'STOP BAR

USRT 42 30 | 42 [105] 210 [BUTT JNT., 44' STOP BAR

TOTAL INTERSECTION AREAS[4170]

A B C

AREA

GENERAL NOTES

INTERSECTION NAME | cfer | peer | reer | savos COMMENTS
S FUNK RD RT 16 [ 22| 65| 65 |12'STOP BAR
SFUNKRD LT 1820 [ 41| 54 [127STOP BAR
CAMP ST RT 13] 18140 37 [127STOP BAR
S ELYRIARD RT 17]32] 75| 87 [12'STOPBAR
SELYRIARD LT 1829 70| 85 [12'STOP BAR
BRENN RD LT 123058 52 [16'STOP BAR
S FIRESTONE RD RT 182050 | 60 [127STOP BAR
S FIRESTONE RD LT 18 1846 | 55 [12'STOP BAR
SPRINGVILLE RD RT 102034 | 27 [10'STOP BAR
SPRINGVILLE RD LT 142250 | 49 [107STOP BAR
S JEFFERSON RD RT 1820 55| 63 [12'STOP BAR
SJEFFERSON RD LT 12 [ 24[ 40| 39 [127STOP BAR
S SMYSER RD RT 16 [ 29[ 60 | 70 [127STOP BAR
SSMYSERRD LT 2022 55| 73 [12'STOP BAR
BURNETTS CORNERRDRT | 12 [ 26 [ 55 | 48 | 14'STOP BAR
TOTAL INTERSECTION AREAS | 864

ASD-89-0.00
WAY-95-0.00
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SHEET NUM. PART. ITEM GRAND sEe |5 wl2 o
ITEM UNIT DESCRIPTION SHEET |2 52 &
5 6 7 3 10 01/STR/PV|02/5<2/PV EXT TOTAL NO. |2 |°
ROADWAY
14 14 SPECIAL | 69050100 14 EACH  [MAILBOX SUPPORT SYSTEM, SINGLE 6
4 4 SPECIAL | 69050200 4 EACH  |MAILBOX SUPPORT SYSTEM, DOUBLE 6
DRAINAGE
14 14 611 98630 14 EACH  [CATCH BASIN ADJUSTED TO GRADE
PAVEMENT
1,600 1,600 251 01010 1,600 cY PARTIAL DEPTH PAVEMENT REPAIR
90 90 253 02000 30 cY PAVEMENT REPAIR
139 139 254 01600 139 SY PATCHING PLANED SURFACE
25,425 24,558 867 407 10000 25,425 GAL TACK COAT
8,801 8,500 301 424 12000 8,801 cY FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B
1,362 1,312 50 617 10100 1,362 cY COMPACTED AGGREGATE
49,051 47,244 | 1,807 617 20000 49,051 SY SHOULDER PREPARATION
13,726 13,726 897 01010 13,726 SY PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A (0” TO 1 TAPER) >
WATER WORK o
5 5 638 10800 5 EACH  |VALVE BOX ADJUSTED TO GRADE ;
SANITARY SEWER =
13 13 611 99654 13 EACH  [MANHOLE ADJUSTED TO GRADE D
(7))
TRAFFIC CONTROL
1,420 1,420 621 00100 1,420 EACH |RPM -l
1,420 1,420 621 54000 1,420 EACH  |RAISED PAVEMENT MARKER REMOVED <
20 20 642 00300 20 MILE  |CENTER LINE, TYPE 1 o
42.56 41.02 1.54 642 00094 42.56 MILE  |EDGE LINE, 6" 11}
698 684 14 644 00500 698 FT STOP LINE pd
11}
200 200 644 00600 200 FT CROSSWALK LINE (O]
2 2 644 01100 2 EACH  [SCHOOL SYMBOL MARKING, 72"
MAINTENANCE OF TRAFFIC
64 64 614 12460 64 EACH  |WORK ZONE MARKING SIGN
50 50 614 13000 50 cY ASPHALT CONCRETE FOR MAINTAINING TRAFFIC
20.77 20 0.77 614 21500 20.77 MILE  |WORK ZONE CENTER LINE, CLASS II, 642 PAINT
285 285 614 26610 285 FT WORK ZONE STOP LINE, CLASS III, 642 PAINT
o ©
o ©
INCIDENTALS o ?
LS LS 614 11000 LS MAINTAINING TRAFFIC é, 0
4 619 16010 4 MNTH  |FIELD OFFICE, TYPE B o O
LS LS 623 10000 LS CONSTRUCTION LAYOUT STAKES AND SURVEYING Lot
LS LS 624 10000 LS MOBILIZATION a >
n <
<=
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~ B 894 754 207 124 73 504 538 B ” 7 I
o | w < v g o
z HOOPOIT z < ﬁﬂﬁ#ﬁy TACK COAT @ | FINE GRADED |\ ient AS?-I(?SLGDAETRE S COMPACTED 3 &2 S
2 zlw |8 T SECTION oz 23 - AN | PATCHING o POLYMER box CATCH BASIN | MANHOLE | VALVE BOX SROpoemy | SHOULDER 28 AGGREGATE |3
5 =55 LOGPOINT LENGTH e 2F g Covietl | panen | 008 1 asaLt |, BOX ' | ADJUSTED TO| ADJUSTED | ADJUST TO DToorD | PREPARATION &3
= g8|¢& & & g o R | SURFAcE LON® PER | CONCRETE, oD GRADE TO GRADE |  GRADE 22 AVG. THICK
- = = TAPER) TYPE B v 1 [ INCH
M FEET 5Q YD 5Q YDS CU YDs
FROM | 70 MILES | FEET | FEET 1 SQ YDS | S0 DS 5Q Y0S GALLONS | INCH [ CU YD EACH LEFT | RIGHT | LEFT | RIGHT | LEFT | RIGHT | LEFT | RIGHT
ADD BUTT JOINT AT BEGINNING OF PROJECT 0.00 (24X50'=1,2005F/9-1335V1 133 33 7 0 700 | 4
OI/STR/PV__[WAY] 95 [ W | 0.00 7.97 7.97 | 42082 24 1 112218 8977 1.00 | 37 2.00 | 2.00 | 9351 | 9351 | 9351 | 9351 |259.8|259.8
02/5¢2/PV_ |[WAY| 95 | W | T.97 8.74 0.17 | 4066 24 1 10842 867 1.00 | 301 2.00 [ 2.00 | 903 | 903 | 903 | 903 | 25 | 25
01/STR/PV ADD BUTT JOINT QUANITY FOR WAY 85 0082 AND 0698 STRUCTURES| _ 600 600 5 48 1.00 | 8
‘ — ADD BUT‘T JOINT AT‘ END OF PI‘?OJECT 8.7‘4 R 3) (2‘4'X50'=‘1,ZOOS‘F/9=I33SY) 33 33 1 0 1.00 | 4
BUTT JOINT AT BEGINNING OF PROJECT (INTERSECTION SR 95 & SR89) ADDED TO INTERSECTION CALCS.
OI/STR/PV_ [ASD] 89 | N | 0.00 0.1 0.1 581 28 i 1807 145 1.00 | 50 2.00 [ 2.00 | 129 | 129 | 129 | 129 | 3.6 | 3.6
O1/STR/PV__[ASD| 83 | N | 0.1 1.00 0.89 | 4699 24 1 12531 1002 1.00 | 348 2.00 | 2.00 | 1044 | 1044 | 1044 | 1044 | 29.0 | 29.0
O1/STR/PV__ [ ASD] 90 | N | 1.00 3.60 2.60 | 13128 30 1 45760 3661 1.00 | 127 2.00 | 2.00 | 3051 | 3051 | 305 | 3051 | 84.7 | 84.7
SUSPEND WORK AT SR 30 SOUTH SIDE SLM 3.60 2.00 [ 2.00 ] 0 0 0 0 10.0]0.0
RESUME WORK AT SR 30 NORTH SIDE SLM 3.64
OI/STR/PV__ [ASD] 89 [ N | 3.64 4.00 [ 0.36 1901 25 \ 1 5280 22 1.00 | 147 1 3 5
O1/STR/PV__ | ASD| 89 | N | 4.00 4.68 0.68 | 3590 24 1 9574 766 1.00 | 266 2.00 | 2.00 | 798 | 798 | 798 | 798 | 22 | 22
O1/STR/PV__[ASD] 89 | N | 4.68 .93 0.25 1320 24 s JeRovEeSiE 1 3520 7347 = 282 1.00 | 98
O1/STR/PV__ | ASD| 89 | N | 4.93 5.00 | 0.07 370 36 2 1478 657 7 18 1.00 | 41 <
O1/STR/PV__ [ ASD| 89 | N | 5.00 5.08 0.08 422 52 2 2441 751 8 195 1.00 | 68
O1/STR/PV__ | ASD| 89 | N | 5.08 5.26 0.8 950 36 2 3802 1690 17 304 1.00 | 106 -
OI/STR/PV__[ASD| 89 | N | 5.26 5.34 0.08 422 26 3 2159 751 8 173 1.00 | 60 <
O1/STR/PV__ | ASD] 89 | N | 5.34 5.40 0.06 317 22 o o] 1 1478 563 6 18 1.00 | 4l a
O1/STR/PV [ ASD] 89 | N | 5.40 7.03 7.6 8606 25 T 73907 1973 1.00 | 664 500 ] 2.00 | 193 | BB | BB | ©5 | 530 ] 53
01/STR/PV__ | ASD| 89 | N | 7.03 7.07 0.04 2 36 T 845 68 1.00 | 23 2.00 | 2.00 | 41 | 47 | 41 | 41 | 1.3 | 1.3
01/STR/PV [ ASD| 89 | N | 7.07 7.09 0.02 106 36 i 22 34 1.00 | 12 2.00 [2.00 23 | 235 | 235 | 25 |07 or| F
OI/STR/PV__ | ASD| 89 | N | 7.09 8.92 1.83 9662 25 i 26840 2147 1.00 | 746 2.00 | 2.00 | 2147 | 2147 | 2147 | 2147 | 596 [59.6 | <&
SUSPEND WORK AT SR 250 SOUTH SIDE SLM8.92 T}
RESUME WORK AT SR 250 NORTH SIDE SLM 8.94 s
OI/STR/PV__ [ASD] 89 [ N | 8.94 .80 2.86 15101 25 1 41947 3356 00 | 1165 2.00 | 2.00 | 3356 | 3356 | 3356 | 3366 | 93.2 | 93.2| 1y
OI/STR/PV__ [ ASD| 89 | N | 1.80 | 12.03 | 0.23 1214 31 1 4183 335 1.00 | 116 2.00 [2.00 | 210 | 210 | 210 | 210 | 15 [ 15| o
01/STR/PV ADD BUTT JOINT QUANITY FOR ASD 89 0294, 0406, 0431, 0715 AND 1032 STRUCTURES| 1334 1334 3 107 00 | 1
BUTT JOINT AT END OF PROJECT (INTERSECTION SR 89 8 SR42) ADDED TO INTERSECTION CALCS. :
01/STR/PV MAINLINE SUB-TOTAL 302,125 8,692 88 24,170 8,366 229 | 2223 | 229 | 229 | 65 | 65
02/5<2/PV MAINLINE SUB-TOTAL 10,842 867 301 903 | 903 | 903 | 903 | 25 | 25
AREA ADJUSTMENTS FOR WAY-95-0.00 TO 8.74
OI/STR/PV__|EXTRA AREA FOR INTERSECTIONS 864 864 9 69 00 | 24
01/STR/PV__|EXTRA AREA FOR EX PAVED MAILBOX APP'S 530 42 .00 | 15
01/STR/PV__|EXTRA AREA FOR EXISTING PAVED DRIVES: 569 26 00 [ %
01/STR/PV__|EXTRA AREA FOR EXISTING AGGREGATE DRIVES: 1004 2.00 | 2.00 | 1004 | 1004 | 1004 | 1004 | 28 | % |y O
01/STR/PV__|AREA DEDUCTIONS FOR STRUCTURES 420 34 .00 | S O
01/STR/PV AREA ADJUSTMENT SUB-TOTAL 3387 864 9 191 66 7004 | 1004 | 1004 | 1004 | 28 | 28 S o
AREA ADJUSTMENTS FOR ASD-89-0.00 TO 12.03 !
OI/STR/PV__[EXTRA AREA FOR INTERSECTIONS 2170 4170 2 334 1.00 | 116 o ©
01/STR/PV__|EXTRA AREA FOR EX PAVED MAILBOX APP'S 150 12 1.00 | 4 o O
01/STR/PV__|EXTRA AREA FOR EXISTING PAVED DRIVES: 33 1 1.00 | 4 v
01/STR/PV__|EXTRA AREA FOR EXISTING AGGREGATE DRIVES: 489 2.00 | 2.00 | 489 | 489 | 489 | 489 | B6 | B6|O -
01/STR/PV__|AREA DEDUCTIONS FOR STRUCTURES ~1981 158 1.00 | 55 n <
01/STR/PV AREA ADJUSTMENT SUB-TOTAL 2961 2170 2 198 59 49 | 489 | 489 | 489 | M | W | 3
O1/STR/PV SHEET SUB-TOTAL 308,473 13,126 139 24,558 8,500 W 3 5 47,244 47,244 1,312
02/5<2/PV ‘ SHEET SUB-TOTAL 10,842 867 301 1,807 1,807 s‘o 3\
10
TOTALS 39,36 | 13,126 139 25.425 8,801 1 B 5 29,051 29,051 1,362 N




LONG LINE AND AUXILIARY PAVEMENT MARKINGS
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614 642, TYPE 1 644
9 L 2 EDGE LINE CENTER LINE AUXILIARY MARKINGS (740.04)
=5 S S 6" 4" LANE ARROW
! et Eéx (_1 (_1 = < &
2 |2 |32 |g |2 |& g g | 3 2|, | 2 |2 g
w > = = 5 =z | I I = = = = o 3 < S S = ™
= = 7 = w EX |5 5 E: S = E: S w X | W = = = E 8
o) = = =) =) = =) — = = = = = n = =
& S z SE | s8x | & - | © S 2 S o = = 5 N N = >
&) &) = < — = h o~ o = w o
T w < w © wZ w = = = w = = a I ~ Vol a9 o S = <
Za = . =z = Za & = w = o = e} o = o o o <t - = J = >
O o O = O ISP = = = = = - — o §§ [ W W = < .
~N ~ ~ N g oD T — _ © i © & 5= 5= =z Z S | & 9 o) o
x © x A x o~ x © :f = :f = w =] :f v = = = Che, — = o gg & o <
S | 05 | o“ | o= | oL | oZ = o] o 8" 24" RS | &2 EZ | S |5 |S |5 = S s
= = = O = — = = — = — = — (%) — O = _J = _J o = — [ — O (%) (%2
FROM TO MILE FT MIL FT FT EACH =
s
01/STR/PV 0
89 ASD 0.00 12.03 12.03 12.03 239 25.08 12.03 516 200 2 m
)
7y}
=
01/STR/PV &
95 ‘ WAY 0.00 1.97 1.97 1.97 46 15.94 7.97 168 -
02/5€2/PV 7))
95 WAY 7.97 8.74 0.77 0.77 1.54 14 (]
p-a
01/STR/PV TOTALS 20.00 285 41.02 20.00 684 200 2 ;
02/S<2/PV TOTALS 0.77 1.54 14 o
<
=
|—
01/STR/PV TOTALS 20.77 285 42.56 20.00 698 200 2 E
621 621 |PRISMATIC RETRO-REFLECTOR TYPES DETAIL DESCRIPTION s
ONE-WAY TWO-WAY 1 MULTILANE UNDIVIDED TYPICAL SPACING w
= _ 2 TAPERED ACCEL. LANE >
. ¢ =8 - 3 |DECELERATION LANE <
w — = = == o
5 = S < o g = REMARKS 4 PARALLEL ACCEL LANE o
o 3 o o = o a 2 w 5 MULTILANE DIVIDED/EXPRESSWAY
O — o o > o o =1
& oo N = & - = 6 |STOP APPROACH
L@J X = = % ~ % ~ 7 2 LANE APPR. WITH TURN LANE
3 & = - = - w 8 |THROUGH APPROACH
FROM T0 EACH EACH EACH - = s o 9 3 LANE APPR. WITH TURN LANE
10 3 LANE DIVIDED TO 2 LANE TRANSITION
01/STR/PV 0.00 0.20 6 29 29 16 13 STOP APPROACH @ SR 95 I 3 LANE UNDIVIDED TO 2 LANE TRANSITION
89 ASD 0.20 3.44 GAP 214 214 214 CONTINUOUS ROUTE TREATMENT 12 TWO LANE NARROW BRIDGE
3.44 3.84 6 54 54 32 22 STOP APPROACHES @ US 30 13 TWO WAY LEFT TURN LANE
3.84 4.75 GAP 57 57 57 CONTINUOUS ROUTE TREATMENT 14 ONE LANE BRIDGE o
5.43 8.84 GAP 222 222 222 CONTINUOUS ROUTE TREATMENT GAP CENTER LINE AT 80 FT. TYP. 8 )
8.84 9.04 6 27 27 16 il STOP APPROACH @ US 250 (S. APPROACH) o O
9.04 9.24 6 27 27 16 n STOP APPROACH @ US 250 (N. APPROACH) NOTES: | I
9.24 12.03 GAP 178 178 178 CONTINUOUS ROUTE TREATMENT 1.) STRIP ALL LANES TO MATCH EXISTING LANE WIDTHS. g g
1 1
01/STR/PV a >
95 WAY 0.00 6.43 GAP 430 430 430 CONTINUOUS ROUTE TREATMENT 2.) PLACE WORKZONE STOP BARS AT THE FOLLOWING n <
6.43 6.77 15 38 38 38 CURVE INTERSECTIONS: < ;
6.77 | 8.58 GAP " " " CONTINUOUS ROUTE TREATMENT WAY-95 SR 3
8.58 8.74 6 217 217 16 i STOP APPROACH @ SR 3 ASD-89 SR95, US 30, W. MAIN ST., US 250 & US 42
TOTAL 1,420 1,420 96 1,324
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