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WAY-95-0.00 TO 8.74

ASD-89-0.00 TO 12.03
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DIRECTIONAL DISTRIBUTION

TRUCKS (24 HOUR B&C)

DESIGN SPEED

LEGAL SPEED

DESIGN FUNCTIONAL CLASSIFICATION:

NHS PROJECT

DESIGN EXCEPTIONS

CURRENT ADT (2016)

DESIGN YEAR ADT (2024)

DESIGN HOURLY VOLUME (2023)

0.70

0.05

55MPH

55MPH

RURAL MAJOR COLLECTOR

NO

NONE

DIRECTIONAL DISTRIBUTION

TRUCKS (24 HOUR B&C)

DESIGN SPEED

LEGAL SPEED

DESIGN FUNCTIONAL CLASSIFICATION:

NHS PROJECT

DESIGN EXCEPTIONS

WAY 95 0.62 TO 7.32

DESIGN DESIGNATION

CURRENT ADT (2016)

DESIGN YEAR ADT (2024)

DESIGN HOURLY VOLUME (2023) 170

0.70

0.05

55MPH

55MPH

RURAL MAJOR COLLECTOR

NO

NONE

1,100

1,300

WAY 95 0.00 TO 1.62

DESIGN DESIGNATION

590

690

90

DIRECTIONAL DISTRIBUTION

TRUCKS (24 HOUR B&C)

DESIGN SPEED

LEGAL SPEED

DESIGN FUNCTIONAL CLASSIFICATION:

NHS PROJECT

DESIGN EXCEPTIONS

WAY 95 7.32 TO 8.74

DESIGN DESIGNATION

CURRENT ADT (2016)

DESIGN YEAR ADT (2024)

DESIGN HOURLY VOLUME (2023) 340

0.70

0.05

55MPH

55MPH

RURAL MAJOR COLLECTOR

NO

NONE

2,400

2,600

DIRECTIONAL DISTRIBUTION

TRUCKS (24 HOUR B&C)

DESIGN SPEED

LEGAL SPEED

DESIGN FUNCTIONAL CLASSIFICATION:

NHS PROJECT

DESIGN EXCEPTIONS

ASD 89 0.00 TO 3.63

DESIGN DESIGNATION

CURRENT ADT (2016)

DESIGN YEAR ADT (2024)

DESIGN HOURLY VOLUME (2023) 160

0.59

0.06

55MPH

55MPH

RURAL MAJOR COLLECTOR

NO

NONE

1,500

1,600

DIRECTIONAL DISTRIBUTION

TRUCKS (24 HOUR B&C)

DESIGN SPEED

LEGAL SPEED

DESIGN FUNCTIONAL CLASSIFICATION:

NHS PROJECT

DESIGN EXCEPTIONS

ASD 89 3.63 TO 5.04

DESIGN DESIGNATION

CURRENT ADT (2016)

DESIGN YEAR ADT (2024)

DESIGN HOURLY VOLUME (2023) 190

0.64

0.06

55MPH

55MPH

RURAL MAJOR COLLECTOR

NO

NONE

1,700

1,900

DIRECTIONAL DISTRIBUTION

TRUCKS (24 HOUR B&C)

DESIGN SPEED

LEGAL SPEED

DESIGN FUNCTIONAL CLASSIFICATION:

NHS PROJECT

DESIGN EXCEPTIONS

ASD 89 5.04 TO 8.93

DESIGN DESIGNATION

CURRENT ADT (2016)

DESIGN YEAR ADT (2024)

DESIGN HOURLY VOLUME (2023) 150

0.54

0.04

55MPH

55MPH

RURAL MAJOR COLLECTOR

NO

NONE

1,300

1,500

DIRECTIONAL DISTRIBUTION

TRUCKS (24 HOUR B&C)

DESIGN SPEED

LEGAL SPEED

DESIGN FUNCTIONAL CLASSIFICATION:

NHS PROJECT

DESIGN EXCEPTIONS

ASD 89 8.93 TO 12.02

DESIGN DESIGNATION

CURRENT ADT (2016)

DESIGN YEAR ADT (2024)

DESIGN HOURLY VOLUME (2023) 220

0.52

0.09

55MPH

55MPH

RURAL MAJOR COLLECTOR

NO

NONE

1,900

2,200
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SR

P.G.|

PAVEMENT & SHOULDER DATA SHEET

OVERALL PAVEMENT WIDTH AS SHOWN ON THE 

0.016 PREFERRED 0.016 PREFERRED

P.G.|
CURB

PAVEMENT & SHOULDER DATA SHEET

OVERALL PAVEMENT WIDTH AS SHOWN ON THE 

0.016 PREFERRED 0.016 PREFERRED

ITEM 424 FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B (1")

P.G.

SL
PAVEMENT & SHOULDER DATA SHEET

OVERALL PAVEMENT WIDTH AS SHOWN ON THE 
SR

|

0.016 PREFERRED 0.016 PREFERRED

ITEM 617 COMPACTED AGGREGATE (1" AVG.) (TYPCIAL)

ITEM 424 FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B (1")

ITEM 407 TACK COAT

TYPICAL 2TYPICAL 1

TYPICAL 3

ITEM 407 TACK COAT

ITEM 424 FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B (1")

ITEM 407 TACK COAT

ITEM 617 COMPACTED AGGREGATE (1" AVG.)

ASD 89 5.00 TO 5.26

ASD 89 5.26 TO 5.34

WAY 95 0.00 TO 8.74

ASD 89 5.34 TO 12.03

ASD 89 0.00 TO 4.93

SIDEWALK

EXISTING

C
A

L
C

U
L

A
T

E
D

C
H

E
C

K
E

D

I:
\

P
r
o
j
e
c
t
D
a
t
a
\

9
4

4
2

4
\

D
e
s
ig

n
\

R
o
a
d

w
a
y
\

S
h
e
e
t
s
\

9
4

4
2

4
G

Y
0
0
1
.d

g
n

4

10

G
T

S

C
A

D
W

A
Y
-
9

5
-
0
.0

0
 

T
Y

P
I
C

A
L
 

S
E

C
T
I
O

N
S

A
S

D
-
8

9
-
0
.0

0



UTILITIES

ROUTINE MAINTENANCE

BIDS WERE TAKEN.

CONSIDERED AS DIFFERING MATERIALLY FROM THOSE EXISTING AT THE TIME 

PROVIDED FOR IN THE PLAN AND THE RESULTING CONDITIONS SHALL NOT BE 

MAINTENANCE SHALL BE CONSIDERED AS INHERENT IN WORK OF THE CHARACTER 

SHOULDER REPAIR.  THE EFFECTS, IF ANY, OF THE PERFORMANCE OF ROUTINE 

ROUTINE MAINTENANCE SUCH AS CRACK SEALING, PATCHING, AND BERM AND 

THE MAINTAINING AGENCY MAY ENTER UPON THE PROJECT AND PERFORM 

BETWEEN THE TIME THAT BIDS ARE TAKEN AND THE START OF CONSTRUCTION, 

PROFILE ALIGNMENT

CONCRETE OVERLAY SHALL HAVE AN AVERAGE THICKNESS OF 1 IN.

AND PROFILE OF THE EXISTING PAVEMENT. THE PROPOSED ASPHALT

THE PROPOSED PAVEMENT RESURFACING SHALL FOLLOW THE ALIGNMENT

EXISTING PLANS

ITEM 253 - PAVEMENT REPAIR

ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR

ITEM 254 - PATCHING PLANED SURFACE

254.04. THE LIMIT OF THE PATCHING DEPTH IS 0 TO 2 IN.

SET UP TO BE USED AS DIRECTED BY THE ENGINEER AS DESCRIBED IN CMS 

AN ESTIMATED QUANTITY OF ITEM 254 - PATCHING PLANED SURFACE HAS BEEN 

SERVICES.

RESPONSIBILITY FOR THE PROTECTION OF THE UTILITY PROPERTY AND 

WITHIN THE LIMITS OF THIS CONSTRUCTION PROJECT AND TAKE 

THINGS, THAT THE CONTRACTOR COOPERATE WITH ALL UTILITIES LOCATED 

CONSTRUCTION AND MATERIALS SPECIFICATIONS REQUIRE, AMONG OTHER 

SECTIONS 105.07 AND 107.16 OF THE DEPARTMENT OF TRANSPORTATION 

EXTREME CAUTION SHOULD BE EXERCISED IN AREAS WITH UTILITIES.  

FACILITIES IN THE AREA THAT WILL REMAIN IN PLACE DURING CONSTRUCTION.

THE AFOREMENTIONED UTILITY COMPANIES AND AGENCIES HAVE VARIOUS 

CONSTRUCTION LIMITS TOGETHER WITH THEIR RESPECTIVE OWNERS.

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT 

419.282.4281

ASHLAND, OHIO 44805

1511 CLEVELAND AVE

ASHLAND COUNTY ENGINEER

419.289.0000

ASHLAND, OHIO 44805

110 COTTAGE STREET

ASHLAND COUNTY COMMISSIONERS

COUNTY

419.368.7701

JEROMESVILLE, OHIO 44840

60 RIDGE ST

VILLAGE OF JEROMESVILLE

419.289.8622

ASHLAND, OHIO 44805

206 CLAREMONT AVE

CITY OF ASHLAND

CITY

330.345.5110

WOOSTER, OHIO 44691

P.O. BOX 917

MASSILLON CABLE TELEVISION

CABLE

419.289.0161

ASHLAND, OHIO 44805

1215 CLAREMONT AVE

TAD SEDWICK

ARMSTRONG UTILITES

CABLE

419.756.6091

MANSFIELD, OH 44901

1575 LEXINGTON AVE

DAVE ROUSH

TIME WARNER CABLE

CABLE

419.460.5128

WOOSTER, OHIO 44691

2025 AKRON RD

CENTURYLINK

419.755.7956

MANSFIELD, OHIO 44907

PO BOX 3555

175 ASHLAND RD

CENTURYLINK

419.884.0400

MANSFIELD, OHIO 44904

2770 LEXINGTON AVE

ALLTEL COMMUNICATIONS

TELEPHONE

MAINSFIELD, OH 44903

1021 N MAIN STREET

JERROD SWINEHART

COLUMBIA GAS OF OHIO

GAS

419.521.6275

MANSFIELD, OH 44095

1717 ASHLAND ROAD

RICH HAAS

OHIO EDISON COMPANY

ELECTRIC

330.287.5500

WOOSTER, OHIO 44691

3151 W OLD LINCOLN WAY

WAYNE COUNTY ENGINEER

330.287.5400

WOOSTER, OHIO 44691

428 W LIBERTY ST

WAYNE COUNTY COMMISSIONER

ODOT DISTRICT 3 OFFICE IN ASHLAND.

ASD-89-0.00 (PID#25665) MAY BE INSPECTED IN THE 

EXISTING PLANS ENTITLED WAY-95-0.00 (PID#25676) AND 

CONSTRUCTION NOTIFICATION

ITEM 897 - PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A

ITEM 424 FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B

OMIT ITEM 424 ON STRUCTURES WITH CONCRETE WEARING SURFACE.

PLANING.

AT THE UNIT BID PRICE PER SQUARE YARD OF ITEM 897 - PAVEMENT FINE AND MICRO 

COMPLETE THE PAVEMENT PLANING, ASPHALT CONCRETE.  PAYMENT WILL BE MADE 

PAYMENT SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIALS NECESSARY TO 

A DISINCENTIVE FEE OF $1500 PER DAY WILL BE ASSESSED TO THE CONTRACTOR.

BEYOND THE 14 DAYS THAT THE ROADWAY REMAINS EXPOSED TO THE PLANED SURFACE, 

MORE THAN FOURTEEN (14) CONSECUTIVE CALENDAR DAYS.  FOR EACH CALENDAR DAY 

TRAFFIC WILL NOT BE REQUIRED TO RUN OVER THE PLANED ROADWAY SURFACE FOR 

THE PROGRESSION OF THE PLANING SHALL PROCEED IN SUCH A MANNER THAT NORMAL 

MAINTAIN POSITIVE DRAINAGE TO ALL CATCH BASINS AND INLETS AT ALL TIMES.

AS SHOWN ON THE PAVEMENT AND SHOULDER DATA SHEET.  THE CONTRACTOR SHALL 

TAPER THE PLANING AT BUTT JOINT LOCATIONS AT STRUCTURES AND INTERSECTIONS 

SOURCES.

LOCAL PUBLIC AGENCY OF ANY OF THE ABOVE MENTIONED ITEMS, VIA MEDIA 

SERVICES, AFFECTED SCHOOLS AND BUSINESSES, AND ANY OTHER IMPACTED 

THE PIO WILL, IN TURN, NOTIFY THE PUBLIC, THE LOCAL EMERGENCY 

OR EMAIL AT HAULING.PERMITS@DOT.OHIO.GOV  

CENTRAL OFFICE SPECIAL HAUL PERMITS SECTION BY FAX AT (614) 728-4099 

LOUIS.TUMBLIN@DOT.OHIO.GOV

DISTRICT PERMIT SECTION BY FAX AT (614) 887-4318 OR EMAIL AT 

D03.PIO@DOT.OHIO.GOV

DISTRICT PUBLIC INFORMATION OFFICE (PIO) BY EMAIL AT 

TO THE FOLLOWING:

ROAD CLOSURES.  THE PROJECT ENGINEER WILL FORWARD THIS INFORMATION 

CONSTRUCTION ACTIVITIES, LANE RESTRICTIONS, LANE CLOSURES, AND OR 

FOURTEEN (14) DAYS PRIOR TO THE FOLLOWING:  THE START OF 

THE CONTRACTOR SHALL ADVISE THE PROJECT ENGINEER A MINIMUM OF 

 90 CYSR 89 ITEM 253 - PAVEMENT REPAIR

1600 CYSR 89 ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR

IN THE GENERAL SUMMARY TO BE USED AS DIRECTED BY THE ENGINEER:

- PAVEMENT REPAIR. THE FOLLOWING ESTIMATED QUANTITIES ARE PROVIDED 

CONVERSION), OF ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR OR ITEM 253 

MADE AT THE UNIT BID PRICE PER CUBIC YARD, (BY TICKET WEIGHT 

253 PAVEMENT REPAIR IS FOR DEPTHS GREATER THAN 4".  PAYMENT WILL BE 

PARTIAL DEPTH PAVEMENT REPAIR IS TO BE A MAXIMUM OF 4" DEEP AND ITEM 

TO COMPLETE THE PAVEMENT REPAIR. FOR PAYMENT PURPOSES ITEM 251 

PAYMENT SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIALS NECESSARY 

PG64-28 BINDER.

301 SHALL USE PG64-22 ASPHALT BINDER AND ITEM 442 19MM SHALL USE 

MATERIAL WHEN THE PAVEMENT REPAIR IS BETWEEN 3" AND 5" DEEP.  ITEM 

CONTRACTOR HAS THE OPTION OF USING EITHER ITEM 301 OR ITEM 442 19MM 

IS BETWEEN 1.5" AND 5" WITH A MAXIMUM PAVEMENT LIFT OF 3".  THE 

LIFT OF 6".  ITEM 442 19MM CAN BE USED WHEN THE DEPTH OF THE REPAIR 

DEPTH OF THE REPAIR IS BETWEEN 3" AND 12" WITH A MAXIMUM PAVEMENT 

PAVEMENT SURFACE.  ITEM 301 ASPHALT CONCRETE CAN BE USED WHEN THE 

SHALL BE PLACED AND COMPACTED TO FINISH FLUSH WITH THE ADJACENT 

REPLACEMENT MATERIAL SHALL BE ITEM 301 OR ITEM 442 19MM MATERIAL AND 

FEET WIDE.

THE CONTRACTOR SHALL BE CAPABLE OF PERFORMING PAVEMENT REPAIRS 2 

DEPTH OF 1" AND AN AVERAGE WIDTH OF 8 FT FOR ESTIMATING PURPOSES.

A MAXIMUM DEPTH OF 1", BASED ON THE PAVEMENT DESIGN AND AN AVERAGE 

REMOVAL SHALL BE SUFFICIENT TO REMOVE ALL DETERIORATED PAVEMENT WITH 

PLACEMENT OF THE INTERMEDIATE AND/OR SURFACE COURSE.  THE DEPTH OF 

PAVEMENT REPAIR SHALL BE PERFORMED AFTER PAVEMENT PLANING AND BEFORE 

ENCOUNTERED DURING THIS ITEM OF WORK. 

HAS BEEN PERFORMED TO HELP DETERMINE THE COMPONENTS THAT MAY BE 

COMBINATION OF EACH, IN AREAS OF EXISTING PAVEMENT FAILURE.  CORING 

PAVEMENT OR PAVED BERM WHICH MAY BE ASPHALT, BRICK, CONCRETE, OR A 

THESE ITEMS OF WORK SHALL CONSIST OF THE REMOVAL OF THE EXISTING C
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ITEM SPECIAL, MAILBOX SUPPORT SYSTEM

FOR DETAILS NOT SHOWN SEE STANDARD DRAWING BP-4.1

REPLACED

LOCATIONS OF MAILBOX SUPPORT SYSTEM TO BE 

CROSS SECTION / ELEVATION VIEW

POSTMASTER

CHECK WITH LOCAL

2' MAX. (METAL POST)

1'-6" MIN. (METAL OR TIMBER)

EDGE OF PAVEMENT

EDGE OF TREATED SHOULDER

SHALL NOT BE PERMITTED

CONCRETE EMBEDMENT OF POST

ANTI-TWIST PLATE

7"

3•"

10
"

4
•

"

ƒ
"

ƒ
"

CLAMP

GROUND LINE
M

A
X
.

| METAL POST

GROUP MAILBOX INSTALLATION

3' 3'

GROUND LINE

(METAL POSTS ONLY)

ANTI-TWIST }

EXIST MB APPROACH

WIDTH VARIES

APPROACHES ARE TO BE INCLUDED IN THIS PROJECT.

GRADED POLYMER ASPHALT CONCRETE, TYPE B.  NO PROPOSED MAILBOX

THE EXISTING MAILBOX APPROACHES SHALL BE PAVED WITH 1.00" ITEM 424 FINE

MAILBOX APPROACHES

SUMMARY TO BE USED AS DESCRIBED ABOVE.

THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN CARRIED TO THE GENERAL 

REQUIREMENTS LISTED ABOVE.

BEHIND THE GUARDRAIL. SUPPORTS MUST STILL MEET THE BREAKAWAY 

WHERE GUARDRAIL EXISTS, MAILBOXES AND THEIR SUPPORTS SHALL BE PLACED 

GROUP MAILBOX SUPPORTS SHALL BE PLACED ON 3 FT. CENTERS.

LOCAL POST MASTER AND NOTIFYING THE PROPERTY OWNERS PRIOR TO WORK.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING WORK WITH THE 

NO INSTANCE BE ENCASED IN CONCRETE.

POSTS SHALL BE SET AS PER THE FIRST PARAGRAPH OF 606.03, AND SHALL IN 

AND CONFORM TO AASHTO M 181.

AND CONFORM TO 710.14.  STEEL POSTS SHALL BE NOMINAL PIPE SIZE 2 IN. I.D., 

WOOD POSTS SHALL BE NOMINAL 4 IN. x 4 IN. (S4S) OR 4•IN. DIAMETER ROUND, 

[HARDWARE SHALL BE COMMERCIAL GRADE GALVANIZED STEEL.]

NO MORE THAN TWO MAILBOXES MAY BE MOUNTED ON A SINGLE POST.  

SHALL ACCOMMODATE EITHER A SINGLE OR A DOUBLE MAILBOX INSTALLATION, AND 

NECESSARY TO ACCOMMODATE THE COMPLETE INSTALLATION. SUPPORT HARDWARE 

ATTACHMENT HARDWARE (NUTS, BOLTS, PLATES, SPACERS AND WASHERS) AS 

THE NEW SUPPORT.  THE CONTRACTOR SHALL SUPPLY ALL NECESSARY 

THE BOX SHALL BE SECURELY AND NEATLY ATTACHED BY THE CONTRACTOR TO 

HANDLING, AS JUDGED AND DIRECTED BY THE ENGINEER.

RESPONSIBLE FOR REPAIRING OR REPLACING ANY BOX DAMAGED BY IMPROPER 

SHALL BE EXERCISED IN SUCH AN OPERATION, THE CONTRACTOR SHALL BE 

SALVAGE THE EXISTING BOX AND PLACE IT ON THE NEW SUPPORT. DUE CARE 

IN ABSENCE OF A NEW BOX SUPPLIED BY THE OWNER THE CONTRACTOR SHALL 

DETERMINED BY THE ENGINEER.

SHOWN, AND ATTACHING AN OWNER SUPPLIED MAILBOX, AT LOCATIONS 

SUPPORTS AND ANY ASSOCIATED HARDWARE IN ACCORDANCE WITH THE DETAILS 

NON-STANDARD MAILBOX SUPPORTS AND FURNISHING AND ERECTING MAILBOX 

THIS ITEM OF WORK SHALL CONSIST OF THE REMOVAL OF EXISTING 

01/STR/PV:

ASD 89

ITEM SPECIAL-MAILBOX SUPPORT SYSTEM, SINGLE                  9  EACH

WAY 95

ITEM SPECIAL-MAILBOX SUPPORT SYSTEM, SINGLE                    5  EACH

ITEM SPECIAL-MAILBOX SUPPORT SYSTEM, DOUBLE   4  EACH

TOTAL CARRIED TO GENERAL SUMMARY: 18 EACH

ADDRESSES AND/OR LOCATIONS OF MAILBOX SUPPORT SYSTEM TO BE REPLACED:

01/STR/PV:

HOUSE NO. 2026 ASD-89 2.413 LT

HOUSE NO. 1656 ASD-89 6.296 RT

HOUSE NO. 15?? ASD-89 7.342 RT

HOUSE NO. 1449 ASD-89 8.467 RT

HOUSE NO. 1345 ASD-89 9.510 RT

HOUSE NO. 1251 ASD-89 10.4 RT

HOUSE NO. 1211 ASD-89 10.79 LT

HOUSE NO. 1203 ASD-89 10.88 LT

HOUSE NO. 1140 ASD-89 11.55 LT

HOUSE NO. 10740  WAY-95 0.679 RT

HOUSE NO. 823  WAY-95 2.724 LT

HOUSE NO. 733  WAY-95 3.571 LT

HOUSE NO. 5836  WAY-95 4.812 LT

HOUSE NO. 5643  WAY-95 4.97 RT

HOUSE NO. 5499  WAY-95 5.937 LT

HOUSE NO. 3858  WAY-95 6.532 LT

HOUSE NO. 3064  WAY-95 7.254 LT
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BUTT JOINTS

PLACEMENT OF ASPHALT CONCRETE

COMPLETED ASPHALT CONCRETE COURSES.

WITH THE REQUIREMENTS OF THE SPECIFICATIONS FOR PROTECTION OF 

TRAFFIC WILL BE PERMITTED FOR MINIMUM PERIODS OF TIME CONSISTENT 

TWO-WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES EXCEPT THAT ONE-WAY 

ITEM 614 - ASPHALT CONCRETE FOR MAINTAINING TRAFFIC

ITEM 614 - WORK ZONE MARKING SIGN

INTERSECTIONS AND DRIVES

FOR ITEM 614 MAINTAINING TRAFFIC.

LEFT OPEN.  THESE SIGNS SHALL BE PAID FOR UNDER THE LUMP SUM ITEM 

SHALL BE ERECTED AND MAINTAINED DURING THE PERIOD THE BUTT JOINT IS 

CONSTRUCTION "BUMP" (W8-1-36) AND "ADVISORY SPEED" (W13-1-24) SIGNS 

ASPHALT CONCRETE FOR MAINTAINING TRAFFIC.

BE FILLED IN WITH A TEMPORARY ASPHALT CONCRETE WEDGE USING ITEM 614 

BUTT JOINTS SHALL NOT BE CUT AND LEFT OPEN TO TRAFFIC.  THEY SHALL 

ITEM 623 - MONUMENT BOX ADJUSTED TO GRADE

ITEM 611 - CASTINGS ADJUSTED TO GRADE

IN THE ADJACENT COLUMN.

THE PAVING DIMENSIONS FOR THE INTERSECTIONS ARE SHOWN IN THE CHART 

SPECIFICATIONS.

105.01, 107.07 & 614.02A OF THE CONSTRUCTION AND MATERIALS 

CORRECTED IMMEDIATELY.  THE CONTRACTOR IS REMINDED OF SECTIONS 

ANY HAZARD OR UNSAFE CONDITION RESULTING FROM THE ABOVE WORK MUST BE 

AS DIRECTED BY THE ENGINEER.  NO EXTRA QUANTITY IS NEEDED.

WITH ITEM 617 COMPACTED AGGRETAGE SHOULDER TO THE SATISFACTION AND 

EXISTING AGGREGATE DRIVES SHALL BE TREATED THE SAME AS THE MAINLINE 

SHOWN AS AN EXTRA AREA ON THE PAVEMENT & SHOULDER DATA SHEET.

CONCRETE, TYPE B HAS BEEN ESTIMATED TO COMPLETE THIS WORK AND IS 

ADDITIONAL QUANTITY OF ITEM 424 FINE GRADED POLYMER ASPHALT 

ROADWAY MAY VARY AT EACH DRIVE) AS DIRECTED BY THE ENGINEER.  AN 

TRANSITION BETWEEN THE HIGHWAY AND THE DRIVE, (DISTANCE FROM EDGE OF 

EXISTING PAVED DRIVES SHALL BE PAVED SO AS TO PROVIDE A SMOOTH 

TRANSITION BETWEEN THE TWO HIGHWAYS, AND TO ELIMINATE WATER POCKETS).

RADII OR AS DIRECTED BY THE ENGINEER.  (TO PROVIDE A SMOOTH 

RURAL-INTERSECTIONS SHALL BE PLANED AND PAVED TO THE END OF THE 

APPROXIMATE LOCATIONS OF KNOWN MONUMENT BOXES ARE:

PAID FOR AS INCIDENTAL TO THIS ITEM.

SHALL BE REPLACED IN KIND WITH NEW MONUMENTS.  THIS WORK SHALL BE 

SHOULD THE TWO BURIED MONUMENTS NOT BE ABLE TO BE LOCATED, THEY 

WITHOUT ADJUSTABLE FRAMES.

LABOR AND MATERIALS REQUIRED TO SATISFACTORILY ADJUST CASTINGS 

PRIOR TO BIDDING, AS NO ADDITIONAL COMPENSATION WILL BE GRANTED FOR 

CONTRACTOR IS REMINDED TO FIELD CHECK ALL ADJUSTMENT TO GRADE ITEMS 

EXISTING MONUMENT BOX TO THE SATISFACTION OF THE ENGINEER.  THE 

EXISTING ADJUSTABLE FRAME.  THE WORK SHALL CONSIST OF ADJUSTING THE 

THE MONUMENT BOX TO BE ADJUSTED TO GRADE MAY OR MAY NOT HAVE AN 

ITEM 614 - ASPHALT CONCRETE FOR MAINTAINING TRAFFIC      50 CU YD

MAINTAINING TRAFFIC.

CONSIDERED INCIDENTAL TO ITEM 614 - ASPHALT CONCRETE FOR 

THE TEMPORARY WEDGE SHALL BE REMOVED AND THE COST SHALL BE 

THAT RESULT IN A DROP-OFF. BEFORE RESURFACING OF THE PAVEMENT, 

PAVEMENT TO THE PLANED SURFACE AT BUTT JOINTS AND OTHER LOCATIONS 

SUMMARY TO CONSTRUCT A TEMPORARY ASPHALT WEDGE FROM THE EXISTING 

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE GENERAL 

INTERSECTIONS AND DRIVES

SPECIFICATIONS, 614.04.

MARKING SIGNS PER THE REQUIREMENTS OF THE CONSTRUCTION AND MATERIALS 

SUMMARY FOR USE AS DIRECTED BY THE ENGINEER FOR TEMPORARY WORK ZONE 

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO THE GENERAL 

WORK ZONE MARKING SIGN: (W8-H12A-36) NO EDGE LINE = 23 EACH

WORK ZONE MARKING SIGN: (R4-1-24) DO NOT PASS =             18 EACH

WORK ZONE MARKING SIGN: (R4-2-24) PASS WITH CARE =          15 EACH

WORK ZONE MARKING SIGN: (W8-1) BUMP =                                  8 EACH

TOTAL CARRIED TO GENERAL SUMMARY: 64 EACH

INTERSECTION NAME
FEET

A

FEET

B

FEET

C

SQYDS

AREA
COMMENTS

SR 95 & 89 80 30 140 592 BUTT JNT., (2) 12' STOP BAR, 120' EL WHT.

MOHICAN TWP RD  2252 LT 12 24 46 42 12' STOP BAR

MOHICAN TWP RD  2150 RT 22 28 88 117 12' STOP BAR

MOHICAN TWP RD  2102 LT 28 16 68 104 12' STOP BAR

ASHLAND CNT RD 2000 32 17 110 171 12' STOP BAR

ASHLAND CNT RD 2000 18 30 75 90 12' STOP BAR

MOHICAN TWP RD 1922 LT 16 24 55 61 12' STOP BAR

US RT 30 RT 42 30 78 215 BUTT JNT., 24' STOP BAR

US RT 30 LT 50 30 70 241 BUTT JNT., 24' STOP BAR

PLUM ST RT 26 27 82 131 1CB, 1MH @ SLM 4.93

E SOUTH ST RT 14 24 35 43 1MH, CURB RAMPS OK

W SOUTH ST LT 16 24 34 49 12' STOP BAR

DIAMOND AL NO WORK

DIAMOND AL NO WORK

W MAIN ST RT 16 60 64 109 2CB,CURB RAMP OK, XWALK 60', SB 18'

W MAIN ST LT 16 60 64 109 1MH, XWALK 60', STOP BAR 18'

SPICE AL NO WORK

SPICE AL NO WORK

E NORTH ST RT 16 27 45 59 12' STOP BAR

W NORTH ST LT 16 27 45 59 12' STOP BAR

E NORTH AL RT NO WORK

W NORTH AL LT NO WORK

HIGHLAND  AVE RT 16 27 46 59 CURB RAMP OK

WILLOW ST RT 17 20 38 49 12' STOP BAR

GLEEN ST RT 18 20 38 52 12' STOP BAR

PERRY TWP RD 395 RT 32 28 84 166 12' STOP BAR

ASHLAND CNT RE 1600 LT 30 24 72 133 12' STOP BAR

PERRY TWP RD 1600 RT 24 22 60 92 12' STOP BAR

PERRY TWP RD 1500 LT 21 22 64 84 12' STOP BAR

PERRY TWP RD 1500 RT 20 23 62 80 12' STOP BAR

US RT 250 NORTH 36 30 90 200 BUTT JNT., 27' STOP BAR

US RT 250 SOUTH 30 28 80 151 BUTT JNT., 27' STOP BAR

GREEN ACRES MHP LT 22 36 80 124 12' STOP BAR

ASHLAND CNT RD 1302 RT 26 28 78 129 14' STOP BAR

ASHLAND CNT RD 1302 LT 27 28 86 142 14' STOP BAR

PERRY TWP RD 1275 RT 22 26 54 86 14' STOP BAR

PERRY TWP RD 1275 LT 21 20 62 79 14' STOP BAR

PERRY TWP RD 1150 RT 30 22 84 142 14' STOP BAR

US RT 42 30 42 105 210 BUTT JNT., 44' STOP BAR

TOTAL INTERSECTION AREAS 4170

INTERSECTION NAME
FEET

A

FEET

B

FEET

C

SQYDS

AREA
COMMENTS

S FUNK RD RT 16 22 65 65 12' STOP BAR

S FUNK RD LT 18 20 41 54 12' STOP BAR

CAMP ST RT 13 18 40 37 12' STOP BAR

S ELYRIA RD RT 17 32 75 87 12' STOP BAR

S ELYRIA RD LT 18 29 70 85 12' STOP BAR

BRENN RD LT 12 30 58 52 16' STOP BAR

S FIRESTONE RD RT 18 20 50 60 12' STOP BAR

S FIRESTONE RD LT 18 18 46 55 12' STOP BAR

SPRINGVILLE RD RT 10 20 34 27 10' STOP BAR

SPRINGVILLE RD LT 14 22 50 49 10' STOP BAR

S JEFFERSON RD RT 18 20 55 63 12' STOP BAR

S JEFFERSON RD LT 12 24 40 39 12' STOP BAR

S SMYSER RD RT 16 29 60 70 12' STOP BAR

S SMYSER RD LT 20 22 55 73 12' STOP BAR

BURNETTS CORNER RD RT 12 26 55 48 14' STOP BAR

TOTAL INTERSECTION AREAS 864

ASD-89, SLM 4.93 MANHOLE    (1) ASD-89, SLM 5.15 MANHOLE    (1)

ASD-89, SLM 4.93 CATCH BASIN    (1) ASD-89, SLM 5.15 CATCH BASIN    (2)

ASD-89, SLM 4.97 MANHOLE    (1) ASD-89, SLM 5.18 MANHOLE    (1)

ASD-89, SLM 5.00 CATCH BASIN    (2) ASD-89, SLM 5.18 WATER VALVE    (3)

ASD-89, SLM 5.02 MANHOLE    (1) ASD-89, SLM 5.20 MANHOLE    (1)

ASD-89, SLM 5.04 MANHOLE    (2) ASD-89, SLM 5.23 CATCH BASIN    (2)

ASD-89, SLM 5.04 CATCH BASIN    (4) ASD-89, SLM 5.28 MANHOLE    (1)

ASD-89, SLM 5.06 MANHOLE    (1) ASD-89, SLM 5.28 WATER VALVE    (2)

ASD-89, SLM 5.08 CATCH BASIN    (2) ASD-89, SLM 5.32 MANHOLE    (1)

ASD-89, SLM 5.11 MANHOLE    (1) ASD-89, SLM 5.37 MANHOLE    (1)

ASD-89, SLM 5.11 CATCH BASIN    (1)

TOTAL CARRIED TO GENERAL SUMMARY: 32 CASTING

APPROXIMATE LOCATION OF KNOWN CASTINGS ARE :

REQUIRED TO SATISFACTORILY ADJUST CASTINGS WITHOUT FRAMES.

ADDITIONAL COMPENSATION WILL BE GRANTED FOR LABOR AND MATERIALS 

FIELD CHECK ALL ADJUSTMENT TO GRADE ITEMS PRIOR TO BIDDING, AS NO 

FRAMES WHERE NONE CURRENTLY EXIST.  THE CONTRACTOR IS REMINDED TO 

THE SATISFACTION OF THE ENGINEER.  IT IS NOT INTENDED TO PLACE NEW 

FRAME.  THE WORK SHALL CONSIST OF ADJUSTING THE EXISTING CASTING TO 

THE CASTING TO BE ADJUSTED TO GRADE MAY OR MAY NOT HAVE AN EXISTING 

C
A

L
C

U
L

A
T

E
D

C
H

E
C

K
E

D

I:
\

P
r
o
j
e
c
t
D
a
t
a
\

9
4

4
2

4
\

D
e
s
ig

n
\

R
o
a
d

w
a
y
\

S
h
e
e
t
s
\

9
4

4
2

4
G

N
0
0
1
.d

g
n

7

10

G
T

S

C
A

D

A
S

D
-
8

9
-
0
.0

0

W
A

Y
-
9

5
-
0
.0

0
 

G
E

N
E

R
A

L
 

N
O

T
E

S



C
A

L
C

U
L

A
T

E
D

C
H

E
C

K
E

D

I:
\

P
r
o
j
e
c
t
D
a
t
a
\

9
4

4
2

4
\

D
e
s
ig

n
\

R
o
a
d

w
a
y
\

S
h
e
e
t
s
\

9
4

4
2

4
G

G
0
0
1
.d

g
n

8

10

G
T

S

C
A

D

A
S

D
-
8

9
-
0
.0

0

W
A

Y
-
9

5
-
0
.0

0
 

G
E

N
E

R
A

L
 

S
U

M
M

A
R

Y

SHEET NUM. PART.

ITEM

ITEM GRAND

UNIT DESCRIPTION
NO.

SHEET

SEE

5 6 7 9 10 01/STR/PV 02/S<2/PV EXT TOTAL

ROADWAY

14 14 SPECIAL 69050100 14 EACH MAILBOX SUPPORT SYSTEM, SINGLE 6

4 4 SPECIAL 69050200 4 EACH MAILBOX SUPPORT SYSTEM, DOUBLE 6

DRAINAGE

14 14 611 98630 14 EACH CATCH BASIN ADJUSTED TO GRADE

PAVEMENT

1,600 1,600 251 01010 1,600 CY PARTIAL DEPTH PAVEMENT REPAIR

90 90 253 02000 90 CY PAVEMENT REPAIR

139 139 254 01600 139 SY PATCHING PLANED SURFACE

25,425 24,558 867 407 10000 25,425 GAL TACK COAT

8,801 8,500 301 424 12000 8,801 CY FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B

1,362 1,312 50 617 10100 1,362 CY COMPACTED AGGREGATE

49,051 47,244 1,807 617 20000 49,051 SY SHOULDER PREPARATION

13,726 13,726 897 01010 13,726 SY PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A (0" TO 1" TAPER)

WATER WORK

5 5 638 10800 5 EACH VALVE BOX ADJUSTED TO GRADE

SANITARY SEWER

13 13 611 99654 13 EACH MANHOLE ADJUSTED TO GRADE

TRAFFIC CONTROL

1,420 1,420 621 00100 1,420 EACH RPM

1,420 1,420 621 54000 1,420 EACH RAISED PAVEMENT MARKER REMOVED

20 20 642 00300 20 MILE CENTER LINE, TYPE 1

42.56 41.02 1.54 642 00094 42.56 MILE EDGE LINE, 6"

698 684 14 644 00500 698 FT STOP LINE

200 200 644 00600 200 FT CROSSWALK LINE

2 2 644 01100 2 EACH SCHOOL SYMBOL MARKING, 72"

MAINTENANCE OF TRAFFIC

64 64 614 12460 64 EACH WORK ZONE MARKING SIGN

50 50 614 13000 50 CY ASPHALT CONCRETE FOR MAINTAINING TRAFFIC

20.77 20 0.77 614 21500 20.77 MILE WORK ZONE CENTER LINE, CLASS II, 642 PAINT

285 285 614 26610 285 FT WORK ZONE STOP LINE, CLASS III, 642 PAINT

INCIDENTALS

LS LS 614 11000 LS MAINTAINING TRAFFIC

4 619 16010 4 MNTH FIELD OFFICE, TYPE B

LS LS 623 10000 LS CONSTRUCTION LAYOUT STAKES AND SURVEYING

LS LS 624 10000 LS MOBILIZATION
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I
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894 254 407 424 623 604 638

WIDTH

PROPOSED

SHOULDER

AGGREGATE

617
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A

A
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E
G

A
T

E

617

TAPER)

(0" TO 1"

CONCRETE

ASPHALT

PLANING,

PAVEMENT

SURFACE

PLANED

PATCHING

SQ YD

GALLONS PER

0.08

TACK COAT @

TYPE B

CONCRETE,

ASPHALT

POLYMER

FINE GRADED

GRADE

ADJUSTED TO

BOX

MONUMENT

GRADE

ADJUSTED TO

CATCH BASIN

TO GRADE

ADJUSTED

MANHOLE

GRADE

ADJUST TO

VALVE BOX

PREPARATION

SHOULDER AGGREGATE

COMPACTED

AVG. THICK

1 INCH

SLM FEET SQ YD SQ YDS CU YDS

FROM TO MILES FEET FEET SQ YDS SQ YDS SQ YDS GALLONS INCH CU YD EACH LEFT RIGHT LEFT RIGHT LEFT RIGHT LEFT RIGHT

ADD BUTT JOINT AT BEGINNING OF PROJECT 0.00  (24'X50'=1,200SF/9=133SY) 133 133 1 11 1.00 4

01/STR/PV WAY 95 W 0.00 7.97 7.97 42082 24 1 112218 8977 1.00 3117 2.00 2.00 9351 9351 9351 9351 259.8 259.8

02/S<2/PV WAY 95 W 7.97 8.74 0.77 4066 24 1 10842 867 1.00 301 2.00 2.00 903 903 903 903 25 25

01/STR/PV ADD BUTT JOINT QUANITY FOR  WAY 95 0082 AND 0698  STRUCTURES 600 600 6 48 1.00 8

ADD BUTT JOINT AT END OF PROJECT 8.74 (SR 3)  (24'X50'=1,200SF/9=133SY) 133 133 1 11 1.00 4

BUTT JOINT AT BEGINNING OF PROJECT (INTERSECTION SR 95 & SR89) ADDED TO INTERSECTION CALCS. 

01/STR/PV ASD 89 N 0.00 0.11 0.11 581 28 1 1807 145 1.00 50 2.00 2.00 129 129 129 129 3.6 3.6

01/STR/PV ASD 89 N 0.11 1.00 0.89 4699 24 1 12531 1002 1.00 348 2.00 2.00 1044 1044 1044 1044 29.0 29.0

01/STR/PV ASD 90 N 1.00 3.60 2.60 13728 30 1 45760 3661 1.00 1271 2.00 2.00 3051 3051 3051 3051 84.7 84.7

SUSPEND WORK AT SR 30 SOUTH SIDE SLM 3.60 2.00 2.00 0 0 0 0 0.0 0.0

RESUME WORK AT SR 30 NORTH SIDE SLM 3.64

01/STR/PV ASD 89 N 3.64 4.00 0.36 1901 25 1 5280 422 1.00 147 14 13 5

01/STR/PV ASD 89 N 4.00 4.68 0.68 3590 24 1 9574 766 1.00 266 2.00 2.00 798 798 798 798 22 22

01/STR/PV ASD 89 N 4.68 4.93 0.25 1320 24 CLS JEROMESVILLE 1 3520 2347 23 282 1.00 98

01/STR/PV ASD 89 N 4.93 5.00 0.07 370 36 2 1478 657 7 118 1.00 41

01/STR/PV ASD 89 N 5.00 5.08 0.08 422 52 2 2441 751 8 195 1.00 68

01/STR/PV ASD 89 N 5.08 5.26 0.18 950 36 2 3802 1690 17 304 1.00 106

01/STR/PV ASD 89 N 5.26 5.34 0.08 422 46 3 2159 751 8 173 1.00 60

01/STR/PV ASD 89 N 5.34 5.40 0.06 317 42 CLN JEROMESVILLE 1 1478 563 6 118 1.00 41

01/STR/PV ASD 89 N 5.40 7.03 1.63 8606 25 1 23907 1913 1.00 664 2.00 2.00 1913 1913 1913 1913 53.1 53.1

01/STR/PV ASD 89 N 7.03 7.07 0.04 211 36 1 845 68 1.00 23 2.00 2.00 47 47 47 47 1.3 1.3

01/STR/PV ASD 89 N 7.07 7.09 0.02 106 36 1 422 34 1.00 12 2.00 2.00 23 23 23 23 0.7 0.7

01/STR/PV ASD 89 N 7.09 8.92 1.83 9662 25 1 26840 2147 1.00 746 2.00 2.00 2147 2147 2147 2147 59.6 59.6

SUSPEND WORK AT SR 250 SOUTH SIDE SLM8.92

RESUME WORK AT SR 250 NORTH SIDE SLM 8.94

01/STR/PV ASD 89 N 8.94 11.80 2.86 15101 25 1 41947 3356 1.00 1165 2.00 2.00 3356 3356 3356 3356 93.2 93.2

01/STR/PV ASD 89 N 11.80 12.03 0.23 1214 31 1 4183 335 1.00 116 2.00 2.00 270 270 270 270 7.5 7.5

01/STR/PV ADD BUTT JOINT QUANITY FOR ASD 89 0294, 0406, 0431, 0715 AND 1032  STRUCTURES 1334 1334 13 107 1.00 19

BUTT JOINT AT END OF PROJECT (INTERSECTION SR 89 & SR42) ADDED TO INTERSECTION CALCS. 

01/STR/PV MAINLINE SUB-TOTAL 302,125 8,692 88 24,170 8,366 22,129 22,129 22,129 22,129 615 615

02/S<2/PV MAINLINE SUB-TOTAL 10,842 867 301 903 903 903 903 25 25

AREA ADJUSTMENTS FOR WAY-95-0.00 TO 8.74

01/STR/PV EXTRA AREA FOR INTERSECTIONS 864 864 9 69 1.00 24

01/STR/PV EXTRA AREA FOR EX PAVED MAILBOX APP'S 530 42 1.00 15

01/STR/PV EXTRA AREA FOR EXISTING PAVED DRIVES: 569 46 1.00 16

01/STR/PV EXTRA AREA FOR EXISTING AGGREGATE DRIVES: 1004 2.00 2.00 1004 1004 1004 1004 28 28

01/STR/PV AREA DEDUCTIONS FOR STRUCTURES 420 34 1.00 12

01/STR/PV AREA ADJUSTMENT SUB-TOTAL 3387 864 9 191 66 1004 1004 1004 1004 28 28

AREA ADJUSTMENTS FOR ASD-89-0.00 TO 12.03

01/STR/PV EXTRA AREA FOR INTERSECTIONS 4170 4170 42 334 1.00 116

01/STR/PV EXTRA AREA FOR EX PAVED MAILBOX APP'S 150 12 1.00 4

01/STR/PV EXTRA AREA FOR EXISTING PAVED DRIVES: 133 11 1.00 4

01/STR/PV EXTRA AREA FOR EXISTING AGGREGATE DRIVES: 489 2.00 2.00 489 489 489 489 13.6 13.6

01/STR/PV AREA DEDUCTIONS FOR STRUCTURES -1981 -158 1.00 -55

01/STR/PV AREA ADJUSTMENT SUB-TOTAL 2961 4170 42 198 69 489 489 489 489 14 14

01/STR/PV SHEET SUB-TOTAL 308,473 13,726 139 24,558 8,500 14 13 5 47,244 47,244 1,312

02/S<2/PV SHEET SUB-TOTAL 10,842 867 301 1,807 1,807 50

TOTALS 319,315 13,726 139 25,425 8,801 14 13 5 49,051 49,051 1,362
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8" 24" 12"

FROM TO MILE FT MILE FT FT EACH

01/STR/PV

89 ASD 0.00 12.03 12.03 12.03 239 25.08 12.03 516 200 2

01/STR/PV

95 WAY 0.00 7.97 7.97 7.97 46 15.94 7.97 168

02/S<2/PV

95 WAY 7.97 8.74 0.77 0.77 1.54 14

01/STR/PV TOTALS 20.00 285 41.02 20.00 684 200 2

02/S<2/PV TOTALS 0.77 1.54 14

01/STR/PV TOTALS 20.77 285 42.56 20.00 698 200 2
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621 621 PRISMATIC RETRO-REFLECTOR TYPES

REMARKS

DETAIL DESCRIPTION

M
A

R
K

E
R
 
R

E
M

O
V

E
D

R
A
I
S

E
D
 
P

A
V

E
M

E
N

T

R
P

M

ONE-WAY
TWO-WAY 1 MULTILANE UNDIVIDED TYPICAL SPACING
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2 TAPERED ACCEL. LANE
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3 DECELERATION LANE

4 PARALLEL ACCEL LANE

5 MULTILANE DIVIDED/EXPRESSWAY

6 STOP APPROACH

7 2 LANE APPR. WITH TURN LANE

8 THROUGH APPROACH

FROM TO EACH EACH EACH 9 3 LANE APPR. WITH TURN LANE

10 3 LANE DIVIDED TO 2 LANE TRANSITION

01/STR/PV 0.00 0.20 6 29 29 16 13 STOP APPROACH @ SR 95 11 3 LANE UNDIVIDED TO 2 LANE TRANSITION

89 ASD 0.20 3.44 GAP 214 214 214 CONTINUOUS ROUTE TREATMENT 12 TWO LANE NARROW BRIDGE

3.44 3.84 6 54 54 32 22 STOP APPROACHES @ US 30 13 TWO WAY LEFT TURN LANE

3.84 4.75 GAP 57 57 57 CONTINUOUS ROUTE TREATMENT 14 ONE LANE BRIDGE

5.43 8.84 GAP 222 222 222 CONTINUOUS ROUTE TREATMENT GAP CENTER LINE AT 80 FT. TYP.

8.84 9.04 6 27 27 16 11 STOP APPROACH @ US 250 (S. APPROACH)

9.04 9.24 6 27 27 16 11 STOP APPROACH @ US 250 (N. APPROACH) NOTES:

9.24 12.03 GAP 178 178 178 CONTINUOUS ROUTE TREATMENT 1.) STRIP ALL LANES TO MATCH EXISTING LANE WIDTHS.

01/STR/PV

95 WAY 0.00 6.43 GAP 430 430 430 CONTINUOUS ROUTE TREATMENT

INTERSECTIONS:

2.) PLACE WORKZONE STOP BARS AT THE FOLLOWING

6.43 6.77 15 38 38 38 CURVE

6.77 8.58 GAP 117 117 117 CONTINUOUS ROUTE TREATMENT WAY-95 SR 3

8.58 8.74 6 27 27 16 11 STOP APPROACH @ SR 3 ASD-89 SR95, US 30, W. MAIN ST., US 250 & US 42

TOTAL 1,420 1,420 96 1,324
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