

# OHIO DEPARTMENT OF TRANSPORTATION

CENTRAL OFFICE • 1980 WEST BROAD STREET • COLUMBUS, OH 43223  
TED STRICKLAND, GOVERNOR • JOLENE M. MOLITORIS, DIRECTOR

**THE DEPARTMENT UTILIZES BID EXPRESS (<http://www.bidx.com>) AS THE OFFICIAL MEDIUM FOR ELECTRONIC BID SUBMITTAL. ALL BIDDERS MUST PREPARE BIDS AND SUBMIT THEM ONLINE VIA BID EXPRESS.**

6/10/2010

Project 103000            **RFP Addendum No. 5**  
PID No. 85531  
CUY – I-90 - 4.90

Notice to all Bidders and Suppliers to please be advised of the attached Proposal Addendum.

The quantity sheets that show revised items will no longer be attached to the addenda. All Reference Item revisions are reflected in the EBS files (Expedite) for this project.

For internet access to information referenced in this addendum, please see the ODOT web site at -> <ftp://ftp.dot.state.oh.us/pub/Contracts/CUY90RFP/ADDENDUM005/>

**ADDENDA AMENDMENTS MUST BE ACKNOWLEDGED IN THE MISCELLANEOUS SECTION OF THE EXPEDITE (EBS) FILE AND ALL AMENDMENTS LOADED IN ORDER FOR YOUR BID TO BE CONSIDERED FOR AWARD OF THIS PROJECT. BID EXPRESS WILL NOT ACCEPT BIDS THAT DO NOT HAVE AMENDMENTS INCORPORATED. FAILURE TO INCORPORATE CHANGED QUANTITIES OR ITEMS IN YOUR EXPEDITE (EBS) SUBMISSIONS WILL RESULT IN THE REJECTION OF YOUR BID.**

Respectfully,



Jolene M. Molitoris, Director  
Ohio Department of Transportation

TP: jwt

Proposal Addendum  
for  
CUY-90-14.90; PID 85531  
Project 103000  
RFP Addendum No. 5

**Please be advised of the following:**

This addendum consists of new and revised documents as listed in Appendix DI-01.

For purposes of coordinating contract documents, the revised documents in this addendum supersede Request for Proposal (RFP) documents and any previous addenda.

Within all project addenda and the RFP, the order of precedence outlined in C&MS 105.04, as modified by the Proposal's, "New Note – Revisions to the 2010 C&MS for Value Based Design Build Projects", applies.

**Summary of Contract Documents Revised Since Addendum #4, dated 6/02/2010**

**Project Scope (Documents include "clean" copy of Scope along with a version with Microsoft "Track Changes" shown)**

Section 1.18 Supplemental Specifications

Added Modified Supplemental Specifications to list

Section 6.8.1 Northeast Ohio Regional Sewer District (NEORS) District Facilities

Added completion date for Walworth Run relocation work

Section 14.2.2 Substructure

Clarified scope language

Table 14-1 I-90 Viaduct Clearance Requirements

Added clearance for Fire Truck Maneuvering Area

Table 16-1: Aesthetic Options

Clarified/updated scope requirements.

**Project Proposal (Documents include "clean" copy of the Proposal along with a version with Microsoft "Track Changes" shown)**

No Changes in this addendum.

**Selection Criteria (Documents include “clean” copy of the Selection Criteria along with a version with Microsoft “Track Changes” shown)**

No Changes in this addendum.

**Appendices**

DI-01 - Document Inventory - Updated based on added/updated documents

DI-02 - Electronic Document Inventory - Update based on updated files

BBCM

Profile Files

Cross Section Files

Miscellaneous Sheet Files

AE-01 Summary of Aesthetic and Enhancement Elements - Updated Number 17

AE-02 Conceptual Streetscape and Landscape Plans - Various Document Updates

AE-03 Abbey Avenue Bridge Conceptual Rehabilitation Plan - Added railing detail

DR-12 GCRTA Aerial Crossing Requirements - Update appendix to match the current version of LD-04

EC-24 Regulated Materials Investigation for PPN 122-16-21, -022, -028 - New Appendix

GE-02 Boring Logs - Included Supplemental Boring Logs

GE-03 Soil Profile - Misc changes, includes new Supplemental Boring Program information

GE-15 Supplemental Boring Program Report - Removed Appendix-Information moved to GE-02

SS-01 Modified Supplemental Specification 840 - New Appendix, see prebid question #60

SS-02 Modified Supplemental Specification 878 - New Appendix, see prebid question #60

SS-03 Modified Supplemental Specification 879 - New Appendix, see prebid question #60