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UTILITIES

THE CONTRACTOR SHALL USE THE FOLLOWING PROCEDURE AT

EACH LOCATION WHERE WORK IS PERFORMED, IN ACCORDANCE

WITH SECTIONS 105.07 AND 107.16 IN THE CONSTRUCTION

AND MATERIALS SPECIFICATIONS.

THE CONTRACTOR SHALL NOTIFY THE PROJECT ENGINEER,

OHIO811, THE OHIO DEPARTMENT OF TRANSPORTATION DISTRICT

4 HEADQUARTERS (MICHELLE CHANEY AT 330-786-2267) AND

ALL NON REGISTERED UTILITY OWNERS AT LEAST TWO (2)

WORKING DAYS PRIOR TO COMMENCING CONSTRUCTION OPERATIONS

IN ALL AREAS.

THE LOCATION OF EXISTING UNDERGROUND UTILITIES ARE NOT

SHOWN ON THE PLANS, BUT CAN BE OBTAINED FROM THE OWNERS

OF THE UTILITIES. THE CONTRACTOR IS RESPONSIBLE FOR ANY

DAMAGE TO UTILITIES.

AT&T

ATTN: LUCIE HINSHAW

50 W. BOWERY ST. 6TH FLOOR

AKRON, OH 44308

330-384-3048

330-524-2091 CELL

lb2785@att.com

AT&T

ATTN: STEVEN HYLTON

50 W. BOWERY ST. 6TH FLOOR

AKRON, OH 44308

330-384-3055

330-631-7485 CELL

sh1513@att.com

AT&T

ATTN: HAROLD MAYNARD

50 W. BOWERY ST. 6TH FLOOR

AKRON, OH 44308

330-384-8974

216-548-1674 CELL

hm2147@att.com

CHARTER

ATTN: GREG REITER

4352 YOUNGSTOWN RD. SE

WARREN, OH 44484

330-369-7115

Greg.Reiter@charter.com

COBRA PIPELINE /

ATTN: ELLIOT DULY

3511 LOST NATION ROAD SUITE 213

WILLOUGHBY, OH 44094

440-728-0957

eduly@cobrapipeline.com

ORWELL TRUMBULL

DOMINION ENERGY

ATTN: MICAH RISACHER

320 SPRINGSIDE DRIVE

SUITE 320

AKRON, OH 44333

330-664-2638

440-371-1533 CELL

Micah.J.Risacher@dominionenergy.com

relocation@dominionenergy.com

LEVEL 3 COMMUNICATIONS/LUMEN

ATTN: DOUG HOLLOWAY

4000 CHESTER AVE.

CLEVELAND, OH 44103

OHIO EDISON

ATTN: AMANDA TURNER

1910 W. MARKET STREET

BUILDING #1216-426-6010

216-906-6284 CELL

doug.holloway@lumen.com

relocations@lumen.com

AKRON, OH 44313

330-436-4093 OFFICE

330-388-5291 CELL

turnera@firstenergycorp.com

OHIO EDISON

ATTN: BRIAN MULICHAK

730 SOUTH AVENUE

YOUNGSTOWN, OH 44502

OHIO EDISON (TRANSMISSION)

FIRST ENERGY SERVICE COMPANY

SUPERVISOR, TRANSMISSION

ATTN: RYAN GRADY

724-962-1094 CELL

bmulichak@firstenergycorp.com

330-252-6379

330-413-2046 CELL

rgrady@firstenergycorp.com

MAINTENANCE

UTILITY PIPELINE, LTD.

ATTN: KEVIN KOMARA

4100 HOLIDAY ST. NW

SUITE 201 WEST FARMINGTON WATER DEPT.

ATTN: MIKE MCINTOSH

1 WATER STREET

330-246-0524

CANTON, OHIO 44718

330-498-9130

turkeymikey@aol.com

WEST FARMINGTON, OHIO 44491kkomara@utilitypipelineltd.com

YOUNGSTOWN WATER DEPARTMENT

ATTN: DAN BLAKLEY

26 S. PHELPS STREET

YOUNGSTOWN, OH 44503

330-743-5340

dblakely@youngstownohio.gov

CITY OF CUYAHOGA FALLS

ATTN: CARL BUSER

2511 BAILEY ROAD

CUYAHOGA FALLS, OH 44221

330-971-8071

busercg@cityofcf.com

CITY OF CUYAHOGA FALLS

ATTN: RON BOORMAN

2550 BAILEY ROAD

CUYAHOGA FALLS, OH 44221

330-971-8049

boormanj@cityofcf.com

TECHNICAL DEPARTMENT ELECTRIC DEPARTMENT

NORTHEASTERN ITS

800 WOODLANDS PARKWAY SUITE 102

RICHLAND, MS 39157

769-216-8095

ATTN: JOHN BRUCE

John.bruce@zayo.com

IN-STREAM WORK RESTRICTIONS - POR-225-14.25, POR-306-2.16, STA-

62-4.68, TRU-87-3.31 & TRU-87-3.38

NO IN-WATER WORK SHALL OCCUR IN THE WEST BRANCH OF

MAHONING RIVER AT POR-225-14.25, THE AUROA BRANCH OF THE

CHAGRIN RIVER AT POR-306-2.16, SUGAR CREEK AT STA-62-4.68,

ANDREWS CREEK AT TRU-87-3.31 AND SWINE CREEK AT TRU-87-3.38

FROM MARCH 15 THROUGH JUNE 30 TO MINIMIZE IMPACTS TO

INDIGENOUS AQUATIC SPECIES AND THEIR HABITAT.

STRUCUTURE PAINTING AND SEALING OPERATIONS

THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS NECESSARY TO

PREVENT EPOXY-URETHANE SEALER, PAINT, OR OTHER MATERIALS

USED TO REPAIR, CLEAN, SEAL, OR TREAT ANY BRIDGE STRUCTURE

FROM ENTERING ANY STREAMS, RIVERS, WETLANDS OR OTHER

WATERS OF THE UNITED STATES AND TAKE THE APPROPRIATE

ACTIONS IN THE EVENT OF A RELEASE.

WETLANDS AVOIDANCE - ATB-322-13.56, POR-225-14.25, POR-306-2.16,

STA-62-4.68, SUM-261-4.93, TRU-5-8.09R/8.10L, TRU-5-30.67 & TRU-87-

3.31

NO EXCAVATION, GRADING, OR FILLING OPERATIONS SHALL BE

PERFORMED IN THE WETLANDS DELINEATED JUST BEYOND THE

PROJECT CONSTRUCTION LIMITS AND DEPICTED IN THE PROJECT

PLANS. TO PROTECT AND DELINEATE THE BOUNDARIES OF THE

EXISTING RESOURCES, A FILTER FABRIC FENCE AND TEMPORARY

CONSTRUCTION FENCE PER SUPPLEMENTAL SPECIFICATION 832,

SHALL BE INSTALLED AT THE PROPOSED CONSTRUCTION LIMITS,

MAINTAINING A ONE-FOOT BUFFER BETWEEN THE FENCE AND THE

WETLAND BOUNDARIES, WHEN PRACTICABLE, PRIOR TO THE START

OF ANY CONSTRUCTION ACTIVITIES, INCLUDING ANY NECESSARY

CLEARING AND GRUBBING ACTIVITIES, AND BE MAINTAINED BY THE

CONTRACTOR THROUGHOUT PROJECT CONSTRUCTION. UNDER NO

CIRCUMSTANCES SHALL THE CONTRACTOR STORE EQUIPMENT (LIFT,

SCAFFOLDING, BACKHOE, EARTH MOVING EQUIPMENT,ETC.) AND/OR

MATERIALS IN ANY WETLANDS, ETC. ODOT CONSTRUCTION AND

MATERIALS SPECIFICATIONS SECTION 107.10 (PROTECTION AND

RESTORATION OF PROPERTY) PROHIBIT THE CONTRACTOR FROM

CREATING STAGING AREAS NEAR STREAMS AND/OR WETLANDS.

ENDANGERED SPECIES HABITAT - INDIANA BAT/NORTHERN LONG-

EARED BAT THE ATB-322-13.56, POR-225-14.25, POR-306-2.16, STA-62-

4.68, SUM-261-4.93, TRU-5-26.80, TRU-5-30.67, TRU-87-3.31 & TRU-87-

3.38

PROJECT SITES ARE LOCATED WITHIN THE KNOWN HABITAT RANGES

OF THE FEDERALLY LISTED AND PROTECTED INDIANA BAT AND

NORTHERN LONG-EARED BAT. NO TREES SHALL BE REMOVED AT

THESE LOCATIONS FROM APRIL 1 THROUGH SEPTEMBER 30. ALL

NECESSARY TREE REMOVAL SHALL OCCUR FROM OCTOBER 1

THROUGH MARCH 31. THIS REQUIREMENT IS NECESSARY TO AVOID

AND MINIMIZE IMPACTS TO THESE SPECIES AS REQUIRED BY THE

ENDANGERED SPECIES ACT. FOR THE PURPOSES OF THIS NOTE, A

TREE IS DEFINED AS A LIVE, DYING, OR DEAD WOODY PLANT, WITH A

TRUNK THREE INCHES OR GREATER IN DIAMETER AT A HEIGHT OF 4.5

FEET ABOVE THE GROUND SURFACE, AND WITH A MINIMUM HEIGHT

OF 13 FEET.

ENDANGERED SPECIES - EASTERN MASSASAUGA RATTLESNAKE/ATB-

322-13.56, TRU-5-30.67 & TRU-87-3.31

THE AFOREMENTIONED PROJECT SITES ARE WITHIN THE RANGE OF

THE EASTERN MASSASAUGA RATTLESNAKE (SISTRURUS CATENATUS)

A STATE ENDANGERED AND FEDERAL THREATENED SPECIES. IF

EASTERN MASSASAUGA RATTLESNAKES ARE ENCOUNTERED IN THE

WORK AREA(S) DURING CONSTRUCTION, NO PERSON SHALL HARM

OR KILL THE SNAKES OR ATTEMPT TO HANDLE THE EASTERN

MASSASAUGA RATTLESNAKE. ALL CONSTRUCTION OPERATIONS AT

THE WORK AREA(S) SHALL TEMPORARILY CEASE AND ODOT OFFICE

OF ENVIRONMENTAL SERVICES (OES) - ECOLOGICAL SECTION (614-

466-5129 OR 614-466-5112) AND THE UNITED STATES FISH AND

WILDLIFE SERVICE (USFWS) COLUMBUS FIELD OFFICE (614-416-8993)

WILL BE IMMEDIATELY CONTACTED. CONSTRUCTION OPERATIONS

WILL NOT RESUME UNTIL COORDINATION WITH ODOT OES AND

USFWS HAS BEEN CONCLUDED.

CLIFF SWALLOW - TRU-88-13.28

THE TRU-88-13.28 STRUCTURE IS KNOWN TO PROVIDE NESTING

HABITAT FOR THE CLIFF SWALLOW (HIRUNDO PYRRHONOTA), A BIRD

PROTECTED BY LAW UNDER THE MIGRATORY BIRD TREATY ACT. THE

UNDERSIDE OF THE TRU-88-13.28 BRIDGE SHOULD BE CAREFULLY

EXAMINED FOR THE PRESENCE OF NESTS. CLIFF SWALLOWS

CONSTUCT GOURD-SHAPED NESTS MADE OF MUD PELLETS WITH A

SMALL ENTRANCE TUNNEL ON ONE SIDE. NESTS ARE TYPICALLY

FOUND ON A VERTICAL SURFACE UNDER AN OVERHANG. TO AVOID

IMPACTING THE SPECIES, ANY WORK THAT WOULD RESULT IN THE

DISTURBANCE OR REMOVAL OF A CLIFF SWALLOW NEST MUST BE

CONDUCTED AFTER AUGUST 15 AND BEFORE APRIL 30, WHEN THE

BIRDS ARE NOT USING THE NESTS FOR EGG LAYING OR BROOD

REARING. IF OCCUPIED NESTS ARE FOUND ON THE UNDERSIDE OF

THE BRIDGE, DO NOT DISTURB THE NEST AND CONTACT THE ODOT

DISTRICT 4 ENVIRONMENTAL SECTION. UNDER NO CIRCUMSTANCES

SHALL THE CONTRACTOR HARM NESTING BIRDS.

MOSQUITO CREEK LAKE AND MOSQUITO LAKE STATE PARK - TRU-88-

13.28

THE TRU-88-13.28 BRIDGE IS LOCATED IN PROXIMITY TO MOSQUITO

LAKE STATE PARK AND THE TRU-88-13.28 BRIDGE SPANS MOSQUITO

CREEK LAKE. ALL PROJECT WORK SHALL BE PERFORMED WITHIN

EXISTING ROAD/BRIDGE EASEMENTS. ACCESS TO ALL MOSQUITO

LAKE STATE PARK FACILITIES, INCLUING THE NORTH AND SOUTH

FISHING PLATFORMS AND THE FISHING ACCESS PARKING LOTS

LOCATED ADJACENT TO SR 88 SHALL BE MAINTAINED AT ALL TIMES

THROUGHOUT THE PROJECT. ADDITIONALLY, THE FISHING ACCESS

PARKING LOTS SHALL NOT BE USED TO STAGE CONSTRUCTION

EQUIPMENT AND/OR MATERIALS. THE CONTRACTOR SHALL MAINTAIN

SAFE BOAT ACCESS UNDER THE TRU-88-13.28 BRIDGE AT ALL TIMES

DURING PROJECT CONSTRUCTION AND THE CONTRACTOR SHALL

TAKE ALL PRECAUTIONS NECESSARY TO PROTECT THE PUBLIC AND

MOSQUITO CREEK LAKE. UNDER NO CIRCUMSTANCES SHALL ANY

EQUIPMENT (BACKHOE, EARTH MOVING EQUIPMENT, ETC.) AND/OR

CONSTRUCTION MATERIALS ENTER MOSQUITO CREEK LAKE.

HOWEVER, WATERCRAFT (BOAT, FLOATATION DEVICE, ETC.), WITH

THE PRIOR APPROVAL BY THE ENGINEER, SHALL BE PERMITTED IN

THE LAKE FOR CONSTRUCTION OPERATIONS SUCH AS MANPOWER

TRANSPORT OR CONCRETE SEALING OPERATIONS. SHOULD ANY

MATERIALS AND/OR DEMOLITION DEBRIS FALL INTO THE LAKE, ALL

WORK SHALL BE STOPPED, AND ALL DEBRIS/MATERIALS, ETC. SHALL

BE REMOVED IMMEDIATELY, AND IN SUCH A WAY AS TO MINIMIZE

TURBIDITY THAT COULD DEGRADE WATER QUALITY AND ADVERSELY

AFFECT AQUATIC PLANT AND ANIMAL LIFE. THE CONTRACTOR SHALL

COORDINATE THE BRIDGE MANTENANCE CONSTRUCTION SCHEDULE

WITH THE ODOT PROJECT ENGINEER, JOSIE MCKENNA - MOSQUITO

LAKE STATE PARK MANAGER (JOSIE.MCKENNA@DNR.OHIO.GOV OR

440-226-6534) AND EVAN SKORNICK - US ARMY CORPS OF

ENGINEERS, SUPERVISORY OPERATIONS PROJECT MANAGER,

NORTHERN AREA OPERATIONS

(EVAN.M.SKORNICK@USACE.ARMY.MIL OR 814-763-5037) PRIOR TO

THE BEGINNING OF CONSTRUCTION ACTIVITIES. MS. MCKENNA AND

MR. SKORNICK SHALL BE INVITED TO THE PRE-CONSTRUCTION

MEETING AND RECEIVE A TWO-WEEK ADVANCED NOTICE PRIOR TO

THE START OF CONSTRUCTION.

OHIO & ERIE CANAL TOWPATH TRIAL - SUM-93-8.01

THE SUM-93-8.01 BRIDGE SPANS THE OHIO CANAL AND THE OHIO &

ERIE CANAL TOWPATH TRAIL AND IS LOCATED ADJACENT TO THE

MANCHESTER ROAD TRAILHEAD. THE CONTRACTOR SHALL NOT

STAGE OR STORE ANY CONSTRUCTION EQUIPMENT AND/OR

MATERIALS WITHIN THE TRAILHEAD PARKING AREA ADJACENT TO

THE BRIDGE OR UNDERNEATH THE BRIDGE. THE CONTRACTOR

SHALL MAINTAIN ACCESS TO THE MANCHESTER ROAD TRAILHEAD

WHILE ALSO MAINTAINING A SAFE OPEN TRAIL AND CHANNEL AT ALL

TIMES DURING PROJECT CONSTRUCTION AND SHALL TAKE ALL

PRECAUTIONS NECESSARY TO ENSURE PUBLIC SAFETY BELOW THE

BRIDGE WITHIN THE PROJECT CONSTRUCTION LIMITS. THE

CONTRACTOR SHALL CONTACT AND PROVIDE OPERATION AND

CONSTRUCTION SCHEDULE INFORMATION TO THE SUMMIT COUNTY

METROPARKS - NICK MOSKOS (330-865-8040 EXT. 217) A MINIMUM 14

DAYS IN ADVANCE OF PERFORMING ANY WORK ON THE SUM-93-8.01

BRIDGE.

STATE SCENIC RIVER/STREAM AVOIDANCE - POR-306-2.16

UNDER NO CIRCUMSTANCES SHALL ANY EQUIPMENT (LIFT,

SCAFFOLDING, BACKHOE, EARTH MOVING EQUIPMENT, ETC.) AND/OR

MATERIALS ENTER THE STATE SCENIC CHAGRIN RIVER OR ANY OF

THE OTHER AFOREMENTIONED STREAMS. NO FILL MATERIAL

(INCLUDING TEMPORARY FILLS SUCH AS COFFERDAMS, ETC.) SHALL

BE PLACED BELOW THE IDENTIFIED ORDINARY HIGH WATER MARK

(OHWM) OF THE STATE SCENICE RIVER OR STREAMS. THE

CONTRACTOR SHALL TAKE ALL PRECAUTIONS NECESSARY TO

PREVENT ALL CONSTRUCTION MATERIALS, WASTE MATERIALS,

WATER CHEMICALS OR OTHER SUBSTANCES USED TO CONSTRUCT

THE PROJECT FROM ENTERING THE STATE SCENIC RIVER OR

STREAMS. AN UNDER DECK APRON OR SIMILAR DEVICE SHALL BE

INSTALLED TO PREVENT DEBRIS, CONSTRUCTION RUNOFF AND

OTHER MATERIALS/SUBSTANCES FROM ENTERING THE STATE

SCENIC RIVER OR STREAMS DURING THE PATCHING AND WATER

BLASTING (CLEANING) OPERATIONS. ALL DEBRIS COLLECTED SHALL

BE DISPOSED OF AT AN APPROPRIATE FACILITY ABOVE THE FEMA 100

YEAR FLOODPLAIN AND NOT WITHIN 1000 FEET OF ANY SCENIC

RIVER.

PAINTING AND SEALING OPERATIONS - POR-306-2.16

THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS NECESSARY TO

PREVENT EPOXY-URETHANE SEALER, PAINT, OR OTHER

STRUCTURAL MATERIALS USED TO REPAIR, CLEAN, SEAL, OR TREAT

ANY BRIDGE STRUCTURE FROM ENTERING THE STATE SCENIC

CHAGRIN RIVER/AURORA BRANCH AND/OR OTHER STREAMS,

WETLANDS OR OTHER WATERS OF THE UNITED STATES AND TAKE

THE APPROPRIATE ACTIONS IN THE EVENT OR A RELEASE. THE

CONTRACTOR SHALL LIMIT THE AMOUNT OF OPEN CONCRETE

SEALER TO THE EXTENT PRACTICABLE TO PERFORM THE REQUIRED

WORK. DISCARDED CONTAINERS SHALL BE REMOVED FROM THE

VICINITY OF THE STATE SCENIC CHAGRIN RIVER/AURORA BRANCH

AND UNDER NO CIRCUMSTANCES SHALL ANY SEALER BE STORED

WITH THE 100-YEAR FLOOD PLAIN OF THE STATE SCENIC CHAGRIN

RIVER/AURORA BRANCH.
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MAINTENANCE OF TRAFFIC

THIS ITEM SHALL CONSIST OF MAINTENANCE OF TRAFFIC

ON EXISTING ROADWAYS AND RAMPS IN ACCORDANCE WITH

THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES

FOR STREETS AND HIGHWAYS, CURRENT EDITION, LATEST

REVISION, THE SPECIFICATIONS AND THE FOLLOWING:

1.  A MINIMUM OF ONE TEN FOOT LANE IN EACH DIRECTION

SHALL BE MAINTAINED ON THE EXISTING PAVEMENT OR COMPLETED

PAVEMENT DURING CONSTRUCTION OF THE WORK.

2.  THE CONTRACTOR SHALL INFORM THE DISTRICT OFFICE

(330) 786-2208, EIGHTEEN (18) DAYS PRIOR TO THE BEGINNING

OF WORK.

3.  LANE RESTRICTIONS OR LANE REDUCTIONS SHALL NOT

BE PERMITTED AFTER NORMAL WORKING HOURS.  NORMAL

WORKING HOURS SHALL BE THOSE HOURS DURING WHICH THE

CONTRACTOR HAS A FULL COMPLEMENT OF EMPLOYEES AND

EQUIPMENT ACTIVELY REMOVING AND/OR PLACING PAVEMENT

MATERIALS.

4.  TRUCK MOUNTED ATTENUATORS [TMA'S] SHALL BE USED

AS SHOWN IN THE STANDARD CONSTRUCTION DRAWINGS.

5.  UNDER NO CIRCUMSTANCES SHALL THE CONTRACTOR BE

PERMITTED TO HAVE SUCCESSIVE WORK ZONES UNLESS THE

DISTANCE BETWEEN THE DRUMS,  BARRICADES OR CONES

EXCEEDS TWO (2) MILES RURAL OR ONE [1] MILE URBAN.

6.  FOR ROUTES NOT ON THE PERMITTED LANE CLOSURE

CHART, ONLY DURING OFF-PEAK PERIODS (ie ANY PERIOD

OTHER THAN 6-8AM  AND 3-6PM) SHALL THE CONTRACTOR

INSTALL AND SUBSEQUENTLY RESET ALL TRAFFIC CONTROL

NECESSARY FOR THE WORK ZONE FOR EACH CONSTRUCTION

PHASE.

LANE CLOSURES - IR 76, IR 77, IR 680, US 62

DURATION OF LANE CLOSURES AND RESTRICTIONS SHALL BE

AS PER THE PERMITTED LANE CLOSURE CHART. THE PERMIT-

TED LANE CLOSURE CHART USED FOR THIS PROJECT SHALL

BE THE MOST CURRENT CHART AVAILABLE ON THE DATE THIS

PROJECT SELLS.

THE CHART CAN BE FOUND AT:

http://plcm.dot.state.oh.us

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THE REQUIRE-

MENTS IN THE CHART, THE CONTRACTOR SHALL BE ASSESSED

DISINCENTIVES IN THE AMOUNT OF $2,500 PER HOUR OR

PORITON THEREOF THAT THE LANE REDUCTION REMAINS BEYOND

THE SPECIFIED LIMIT.

NOTIFICATION OF TRAFFIC RESTRICTIONS

THROUGHOUT THE DURATION OF THE PROJECT, THE

CONTRACTOR SHALL NOTIFY THE PROJECT ENGINEER IN

WRITING OF ALL TRAFFIC RESTRICTIONS AND UPCOMING

MAINTENANCE OF TRAFFIC CHANGES. THE CONTRACTOR

SHALL ENSURE THE WRITING OF ALL TRAFFIC

RESTRICTIONS AND UPCOMING MAINTENANCE OF TRAFFIC

CHANGES. THE CONTRACTOR SHALL ENSURE THE WRITTEN

NOTIFICATION IS SUBMITTED IN A TIMELY MANNER TO

ALLOW THE PROJECT ENGINEER TO MEET THE REQUIRED

TIME FRAMES SET FORTH IN THE TABLE BELOW TO INFORM

THE SPECIAL HAULING PERMITS SECTION

(HAULING.PERMITS@DOT.OHIO.GOV) AND THE DISTRICT

PUBLIC INFORMATION OFFICE (PIO). THIS NOTIFICATION

SHALL BE RECEIVED BY THE PROJECT ENGINEER PRIOR TO

THE PHYSICAL SETUP OF ANY APPLICABLE SIGNS OR

MESSAGE BOARDS.

INFORMATION SHOULD INCLUDE, BUT IS NOT LIMITED TO,

ALL CONSTRUCTION ACTIVITIES THAT IMPACT OR

INTERFERE WITH TRAFFIC AND SHALL LIST THE SPECIFIC

LOCATION, TYPE OF WORK, ROAD STATUS, DATE AND TIME

OF RESTRICTION, DURATION OF RESTRICTION, NUMBER OF

LANES MAINTAINED, NUMBER OF LANES CLOSED, MINIMUM

VERTICAL CLEARANCE, MINIMUM WIDTH OF DRIVABLE

PAVEMENT, DETOUR ROUTES, IF APPLICABLE, AND ANY

OTHER INFORMATION REQUESTED BY THE PROJECT

ENGINEER.

ANY UNFORESEEN CONDITIONS NOT SPECIFIED IN THE

PLANS REQUIRING TRAFFIC RESTRICTIONS SHALL ALSO

BE REPORTED TO THE PROJECT ENGINEER USING THE

NOTIFICATION TIME TABLE.

TRAFFIC CONTROL INSPECTOR

THE CONTRACTOR SHALL DESIGNATE AN INDIVIDUAL OTHER

THAN  THE SUPERINTENDENT AND SUBJECT TO THE APPROVAL

OF THE ENGINEER, TO CONTINUOUSLY INSPECT ALL TRAFFIC

CONTROL DEVICES WHENEVER CONSTRUCTION WORK IS BEING

PERFORMED WITHIN THE WORK LIMITS OF THE PROJECT. THE

DESIGNATED INDIVIDUAL SHALL ALSO INSPECT ALL TRAFFIC

DEVICES AT THE BEGINNING AND AT THE END OF EACH WORK

DAY. THE DESIGNATED INDIVIDUAL OR A QUALIFIED REP-

RESENTATIVE SHALL ALSO BE AVAILABLE ON AN AROUND THE

CLOCK BASIS TO REPAIR AND/OR REPLACE DAMAGED OR MISS-

ING TRAFFIC CONTROL DEVICES. THESE INDIVIDUALS SHALL

BE EQUIPPED WITH CELLULAR PHONES AND THEIR NAMES AND

PHONE NUMBERS SHALL BE GIVEN TO THE PROJECT ENGINEER

AT THE PRE-CONSTRUCTION MEETING. THE DESIGNATED

INDIVIDUAL SHALL HAVE NO OTHER CONSTRUCTION RELATED

DUTIES. PAYMENT FOR THE SERVICES OF THE TRAFFIC CONTROL

INSPECTOR SHALL BE INCLUDED IN THE LUMP SUM PRICE BID

FOR ITEM 614 MAINTAINING TRAFFIC.

NOTIFICATION TIME TABLE

ITEM DURATION OF CLOSURE NOTICE DUE TO PERMITS & PIO

CLOSURES

ROAD & RAMP 
>= 2WEEKS 21 CALENDAR DAYS PRIOR TO CLOSURE

> 12 HOURS & < 2 WEEKS 14 CALENDAR DAYS PRIOR TO CLOSURE

<12 HOURS 4 BUSINESS DAYS PRIOR TO CLOSURE

RESTRICTIONS

LANE CLOSURES & 

>=2 WEEKS 14 CALENDAR DAYS PRIOR TO CLOSURE

< 2 WEEKS 5 BUSINESS DAYS PRIOR TO CLOSURE

CHANGES

TRAFFIC PATTERNS 

CONSTRUCTION & 

START OF 

N/A 14 CALENDAR DAYS PRIOR TO IMPLEMENTATION

ITEM 614, MAINTAINING TRAFFIC (LANES OPEN DURING

HOLIDAYS OR SPECIAL EVENTS)

NO WORK SHALL BE PERFORMED AND ALL EXISTING LANES

SHALL BE OPEN TO TRAFFIC DURING THE FOLLOWING

DESIGNATED HOLIDAYS OR EVENTS:

    CHRISTMAS      FOURTH OF JULY

    NEW YEAR'S     LABOR DAY

    MEMORIAL DAY   THANKSGIVING

THE PERIOD OF TIME THAT THE LANES ARE TO BE OPEN

DEPENDS ON THE DAY OF THE WEEK ON WHICH THE HOLIDAY

OR EVENT FALLS. THE FOLLOWING SCHEDULE SHALL BE USED

TO DETERMINE THIS PERIOD:

   DAY OF HOLIDAY     TIME ALL LANES

   OR EVENT           MUST BE OPEN TO TRAFFIC

   SUNDAY     12:00N FRIDAY THROUGH 6:00AM MONDAY

   MONDAY     12:00N FRIDAY THROUGH 6:00AM TUESDAY

   TUESDAY    12:00N MONDAY THROUGH 6:00AM WEDNESDAY

   WEDNESDAY  12:00N TUESDAY THROUGH 6:00AM THURSDAY

   THURSDAY   12:00N WEDNESDAY THROUGH 6:00AM FRIDAY

   THURSDAY   (THANKSGIVING ONLY)

              6:00AM WEDNESDAY THROUGH 6:00AM MONDAY

   FRIDAY     12:00N THURSDAY THROUGH 6:00AM MONDAY

   SATURDAY   12:00N FRIDAY THROUGH 6:00AM MONDAY

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THESE

REQUIREMENTS, THE CONTRACTOR SHALL BE ASSESSED A

DISINCENTIVE PER THE LANE VALUE CONTRACT (PN 127).

ITS MESSAGE BOARDS

THE EXISTING ITS MESSAGE BOARDS IN THE VICINITY

OF THE PROJECT WILL BE UTILIZED TO PROVIDE

SUPPLEMENTAL INFORMATION TO THE TRAVELING PUBLIC.

THE CONTRACTOR WILL NOTIFY THE PROJECT ENGINEER

ONE [1] WEEK IN ADVANCE OF ANY PHASE CHANGE ON

MAH-76 , SUM-77 AND SUM-8.  THE PROJECT ENGINEER WILL

COORDINATE WITH RAY MARSCH AT 330-388-7967 TO GET THE ITS

MESSAGE BOARDS ADJUSTED.

A MINIMUM OF ONE TEN FOOT BIDIRECTIONAL LANE

SHALL BE MAINTAINED ON THE EXISTING PAVEMENT OR COMPLETED

PAVEMENT DURING CONSTRUCTION OF THE WORK.

FOR 2-LANE ROADWAYS,

COOPERATION BETWEEN CONTRACTORS

THE CONTRACTOR SHALL BE ADVISED THAT PROJECTS 

MAY BE ONGOING IN AN AREA IMMEDIATELY ADJACENT

TO AND WITHIN THE PROJECT LIMITS OF THIS PROJECT. THE

CONTRACTOR SHALL SCHEDULE HIS WORK SO AS TO CAUSE A

MINIMUM OF DELAY OR CONFLICT WITH THE OTHER PROJECTS.

IN ACCORDANCE WITH 105.08, THE CONTRACTOR SHALL ARRANGE

WITH THE OTHER CONTRACTORS APPROVAL OF THE ENGINEER. THE

CONTRACTOR SHALL RECEIVE DAILY APPROVALS FROM THE ENGINEER

PRIOR TO COMMENCING ANY OPERATIONS. ANY CONFLICT BETWEEN

CONTRACTORS INVOLVING WORK SCHEDULES, WORK AREA, OR

COOPERATION SHALL BE RESOLVED BY THE ENGINEER.

COMPENSATION FOR THE ABOVE COOPERATION SHALL BE INCIDENTAL

TO THE VARIOUS PAY ITEMS INCLUDED WITHIN THIS PROJECT.

    HOLIDAYS:

    EVENTS:

MAH-680-0.00 (PID 91898)

TRU-5-8.30 (PID 110710)

D04-CHIP-FY2022 (PID 109580)

    BRIDGESTONE INVITATIONAL 

    AKRON MARATHON

    SWEET CORN FESTIVAL (RICHFIELD)

    MESOPOTAMIA OX ROAST

TRU-87-02.26 (PID 98491)

ODNR PRECONSTRUCTION NOTIFICATION - POR-306-2.16 & TRU-5-

30.67:

THE OHIO DEPARTMENT OF NATURAL RESOURCES, DIVISION OF

NATURAL AREA & PRESERVES, MUST RECEIVE PRECONSTRUCTION

NOTIFICATION AT LEAST FIFTEEN (15) CALENDAR DAYS PRIOR TO THE

BEGINNING OF ANY WORK, INCLUDING INSTALLATION OF

MAINTENANCE OF TRAFFIC SIGNAGE, STAGING OF EQUIPMENT

AND/OR MATERIALS, ETC. THE CONTRACTOR SHALL PROVIDE

WRITTEN NOTIFICATION TO THE OHIO DEPARTMENT OF NATURAL

RESOURCES, DIVISION OF NATURAL AREAS. INFORMATION REQUIRED

AS PART OF THE PRECONSTRUCTION NOTIFICATION SHALL INCLUDE:

1) THE CONTRACTORS NAME AND ADDRESS, 2) CONTRACTOR AND

ODOT DISTRICT 4 CONSTRUCTION REPRESENTATIVE CONTACT

INFORMATION, 3) THE SCHEDULED DATES FOR THE START AND

COMPLETION OF THE BRIDGE MAINTENANCE, 4) ONE COPY OF THE

CONSTRUCTION PLANS. THE CONTRACTOR SHALL COMPILE THE

ABOVE PRECONSTRUCTION NOTIFICATION AND SUBMIT IT TO THE

ASSISTANT REGIONAL SCENIC RIVER MANAGERS, MATTHEW SMITH

(MATTHEW.SMITH@DNR.OHIO.GOV OR 440-225-5582) AND JEFFRY

HAYES (JEFFRY.HAYES@DNR.OHIO.GOV). A COPY OF THE

NOTIFICATION SHALL BE PROVIDED TO THE ODOT PROJECT

ENGINEER. THE CONTRACTOR SHALL FURNISH ALL FEES, LABOR,

AND MATERIALS NECESSARY TO COMPLETE AND SUBMIT THE

PRECONSTRUCTION NOTIFICATION. PAYMENT FOR THIS WORK SHALL

BE INCLUDED IN ITEM 614 MAINTAINING TRAFFIC.



PROJECT ID

SHEET

DESIGNER

DESIGN AGENCY

TOTAL

p
w

:\
\o

h
io

d
o
t-

p
w

.b
e
n
tl

e
y
.c

o
m

:o
h
io

d
o
t-

p
w

-0
2
\D

o
c
u
m

e
n
ts

\0
1
 A

c
ti

v
e
 P

ro
je

c
ts

\D
is

tr
ic

t 
0
4
\_

D
0
4
\1

0
3
0
2
5
\4

0
0
-E

n
g
in

e
e
ri

n
g
\M

O
T

\S
h
e
e
ts

\1
0
3
0
2
5
_
M

N
0
0
2
.d

g
n

M
O

D
E

L
: 

S
h
e
e
t 

 P
A

P
E

R
S

IZ
E

: 
1
7
x
1
1
 (

in
.)

  
  
D

A
T

E
: 

9
/1

0
/2

0
2
1
  
T

IM
E

: 
8
:3

3
:5

4
 A

M
  
U

S
E

R
: 

s
d
u
d
e
k

SJD

MW

103025

P.7

M
A

IN
T

E
N

A
N

C
E

 O
F

 T
R

A
F

F
IC

 G
E

N
E

R
A

L
 N

O
T

E
S

05-17-21

20D
0

4
-B

H
-F

Y
2

0
2

2
 (

A
)

REVIEWER

ITEM 614 - LAW ENFORCEMENT OFFICER (WITH PATROL CAR)

FOR ASSISTANCE DURING  CONSTRUCTION OPERATIONS

USE OF LAW ENFORCEMENT OFFICERS (LEOS) BY CONTRACTORS

OTHER THAN THE USES SPECIFIED BELOW WILL NOT BE PER-

MITTED AT PROJECT COST.  LEOS SHOULD NOT BE USED

WHERE THE OMUTCD INTENDS THAT FLAGGERS BE USED.

IN ADDITION TO THE REQUIREMENTS OF CMS 614 AND THE

OMUTCD, A UNIFORMED LEO WITH AN OFFICIAL PATROL CAR

(CAR WITH TOP-MOUNTED EMERGENCY FLASHING LIGHTS AND

COMPLETE MARKINGS OF THE APPROPRIATE LAW ENFORCE-

MENT AGENCY) SHALL BE PROVIDED FOR THE FOLLOWING

TRAFFIC CONTROL TASKS:

   DURING THE ENTIRE ADVANCE PREPARATION AND CLOSURE

   SEQUENCE WHERE COMPLETE BLOCKAGE OF TRAFFIC IS

   REQUIRED.

   DURING A TRAFFIC SIGNAL INSTALLATION WHEN IMPACTING

   THE NORMAL FUNCTION OF THE SIGNAL OR THE FLOW OF

   TRAFFIC OR WHEN TRAFFIC NEEDS TO BE DIRECTED THROUGH

   AN ENERGIZED TRAFFIC SIGNAL CONTRARY TO THE SIGNAL

   DISPLAY (E.G., DIRECTING MOTORISTS THROUGH A RED

   LIGHT).

   FOR LANE CLOSURES:  DURING INITIAL SET-UP PERIODS,

   TEAR DOWN PERIODS, SUBSTANTIAL SHIFTS OF A CLOSURE

   POINT OR WHEN NEW LANE CLOSURE ARRANGEMENTS ARE

   INITIATED FOR LONG-TERM LANE CLOSURES/SHIFTS (FOR

   THE FIRST AND LAST DAY OF MAJOR CHANGES IN TRAFFIC

   CONTROL SETUP).

LEOS SHOULD NOT FORGO THEIR TRAFFIC CONTROL RESPONSI-

BILITIES TO APPREHEND MOTORISTS FOR ROUTINE TRAFFIC

VIOLATIONS.  HOWEVER, IF A MOTORIST'S ACTIONS ARE CON-

SIDERED TO BE RECKLESS, THEN PURSUIT OF THE MOTORIST

IS APPROPRIATE.

IN GENERAL LEOS SHOULD BE POSITIONED IN ADVANCE OF

AND ON THE SAME SIDE AS THE LANE RESTRICTION OR AT

THE POINT OF ROAD CLOSURE, AND TO MANUALLY CONTROL

TRAFFIC MOVEMENTS THROUGH SIGNALIZED INTERSECTIONS

IN WORK ZONE.

THE LEOS WORK AT THE DIRECTION OF THE ENGINEER.  THE

CONTRACTOR IS RESPONSIBLE FOR SECURING THE SERVICES

OF THE LEOS WITH THE APPROPRIATE AGENCIES AND COM-

MUNICATING THE INTENTIONS OF THE PLANS WITH RESPECT

TO DUTIES OF THE LEOS.  THE ENGINEER SHALL HAVE FINAL

CONTROL OVER THE LEOS' DUTIES AND PLACEMENT, AND WILL

RESOLVE ANY ISSUES THAT MAY ARISE BETWEEN THE TWO

PARTIES.

THE LEO SHALL REPORT IN TO THE CONTRACTOR PRIOR TO

THE START OF THE SHIFT, IN ORDER TO RECEIVE INSTRUCTIONS

REGARDING SPECIFIC WORK ASSIGNMENTS DURING HIS/HER

SHIFT.  THE LEO IS EXPECTED TO STAY AT THE PROJECT SITE

FOR THE ENTIRE DURATION OF HIS/HER SHIFT.  THE LEO SHALL

REPORT TO THE CONTRACTOR AT THE END OF HIS/HER SHIFT.

ONCE THE LEO HAS COMPLETED THE DUTIES DESCRIBED ABOVE

AND STILL HAS TIME REMAINING ON HIS/HER SHIFT, THE LEO

MAY BE ASKED TO PATROL THROUGH THE WORK ZONE (WITH

FLASHING LIGHTS OFF) OR BE PLACED AT A LOCATION TO

DETER MOTORISTS FROM SPEEDING.  SHOULD IT BE NECESSARY

TO LEAVE THE PROJECT SITE, THE LEO SHALL NOTIFY THE

ENGINEER.  THE CONTRACTOR SHALL PROVIDE THE LEO WITH

A TWO-WAY COMMUNICATION DEVICE WHICH SHALL BE RE-

TURNED TO THE  CONTRACTOR AT THE END OF HIS/HER SHIFT.

LEOS (WITH PATROL CAR) REQUIRED BY THE TRAFFIC MAINT-

ENANCE TASKS ABOVE SHALL BE PAID FOR ON A UNIT PRICE

(HOURLY) BASIS UNDER ITEM 614, LAW ENFORCEMENT OFFICER

(WITH PATROL CAR) FOR ASSISTANCE.  THE FOLLOWING

ESTIMATED QUANTITIES HAVE BEEN CARRIED TO THE GENERAL

SUMMARY.

ITEM 614, LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR

            ASSISTANCE   180 HOURS

THE HOURS PAID SHALL INCLUDE ANY MINIMUM SHOW-UP TIME

REQUIRED BY THE LAW ENFORCEMENT AGENCY INVOLVED.

ANY ADDITIONAL COSTS (ADMINISTRATIVE OR OTHERWISE) IN-

CURRED BY THE CONTRACTOR TO OBTAIN THE SERVICES OF

AN LEO ARE INCLUDED WITH THE BID UNIT PRICE FOR ITEM 614,

LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE.

ITEM 614 - PORTABLE CHANGEABLE MESSAGE SIGN,

AS PER PLAN

THE CONTRACTOR SHALL FURNISH, INSTALL, MAINTAIN AND

REMOVE, WHEN NO LONGER NEEDED, A PORTABLE CHANGEABLE

MESSAGE SIGN, THE SIGN SHALL BE OF A TYPE SHOWN ON

A LIST OF APPROVED PCMS UNITS AVAILABLE ON THE OFFICE

OF MATERIALS MANAGEMENT WEB PAGE.  THE LIST CONTAINS

CLASS A AND B UNITS WITH MINIMUM LEGIBILITY DISTANCE

OF 800 FEET AND 650 FEET RESPECTIVELY.

EACH SIGN SHALL BE TRAILER MOUNTED AND EQUIPPED WITH

A FUNCTIONAL DIMMING MECHANISM TO DIM THE SIGN DURING

DARKNESS AND A TAMPER AND VANDAL PROOF ENCLOSURE.

EACH SIGN SHALL BE PROVIDED WITH APPROPRIATE TRAINING

AND OPERATION INSTRUCTIONS TO ENABLE ON-SITE PERSONNEL

TO OPERATE AND TROUBLESHOOT THE UNIT. THE SIGN SHALL

ALSO BE CAPABLE OF BEING POWERED BY AN ELECTRICAL

SERVICE DROP FROM A LOCAL UTILITY COMPANY. PCMS

TRAILERS SHOULD BE DELINEATED.

PLACEMENT, OPERATION, MAINTENANCE AND ALL ACTIVATION

OF THE SIGNS BY THE CONTRACTOR SHALL BE AS DIRECTED

BY THE ENGINEER. THE PCMS SHALL BE LOCATED IN A HIGHLY

VISIBLE POSITION YET PROTECTED FROM TRAFFIC. THE PCMS

SHOULD NOT BE LOCATED IN THE MEDIAN OF THE HIGHWAY

UNLESS IT IS PROTECTED FROM BOTH DIRECTIONS OF TRAFFIC.

THE PCMS SHALL BE LOCATED. IN A HIGHLY VISIBLE

POSITION YET PROTECTED FROM TRAFFIC. THE CONTRACTOR

SHALL, AT THE DIRECTION OF THE ENGINEER, RELOCATE THE

PCMS TO IMPROVE THE VISIBILITY OR ACCOMMODATE CHANGED

CONDITIONS. WHEN NOT IN USE, THE PCMS WILL BE OFF.

ADDITIONALLY WHEN NOT IN USE FOR EXTENDED PERIODS OF

TIME, THE PCMS SHALL BE TURNED, FACING AWAY FROM ALL

TRAFFIC AND SHALL DISPLAY ONE OR MORE TYPE G YELLOW

REFLECTIVE SHEETING SURFACES OF 9-INCH BY 15-INCH

MINIMUM SIZE FACING TRAFFIC.

THE ENGINEER SHALL BE PROVIDED ACCESS TO EACH SIGN

UNIT AND SHALL BE PROVIDED WITH APPROPRIATE TRAINING

AND OPERATION INSTRUCTIONS TO ENABLE PERSONNEL TO

OPERATE AND TROUBLESHOOT THE UNIT AND TO REVISE SIGN

MESSAGES, IF NECESSARY.

ALL MESSAGES TO BE DISPLAYED ON THE SIGN WILL BE

PROVIDED BY THE CONTRACTOR. A LIST OF ALL PROPOSED

PREPROGRAMMED MESSAGES WILL BE GIVEN TO THE ENGINEER

PRIOR TO CONSTRUCTION. THE SIGN SHALL HAVE THE

CAPABILITY TO STORE UP TO 99 MESSAGES. MESSAGE MEMORY

OR PRE-PROGRAMMED DISPLAYS SHALL NOT BE LOST AS A

RESULT OF POWER FAILURES TO THE ON-BOARD COMPUTER.

THE SIGN LEGEND SHALL BE CAPABLE OF BEING CHANGED IN

THE FIELD. THREE LINE PRESENTATION FORMATS WITH UP

TO OF SIX MESSAGE PHASES SHALL BE SUPPORTED.  PCMS

FORMAT SHALL PERMIT THE COMPLETE MESSAGE FOR EACH

PHASE TO BE READ AT LEAST TWICE.

THE PCMS SHALL CONTAIN AN ACCURATE CLOCK AND

PROGRAMMING LOGIC WHICH WILL ALLOW THE SIGN TO BE

ACTIVATED, DE-ACTIVATED OR MESSAGES CHANGED

AUTOMATICALLY AT DIFFERENT TIMES OF THE DAY FOR

DIFFERENT DAYS OF THE WEEK.

THE PCMS SHALL CONTAIN A CELLULAR TELEPHONE DATA

LINK WHICH WILL [IN ACTIVE CELLULAR AREAS] ALLOW

REMOTE SIGN ACTIVATION, DEACTIVATION, MESSAGE CHANGES,

MESSAGE ADDITIONS AND REVISIONS TO TIME OF DAY

PROGRAMS. THE SYSTEM SHALL ALSO PERMIT VERIFICATION

OF CURRENT AND PROGRAMMED MESSAGES.

THE PCMS UNIT SHALL BE MAINTAINED IN GOOD WORKING

ORDER BY THE CONTRACTOR IN ACCORDANCE WITH THE

PROVISIONS OF 614.07. THE CONTRACTOR SHALL PRIOR TO

ACTIVATING THE UNIT, MAKE ARRANGEMENTS WITH AN

AUTHORIZED SERVICE AGENT FOR THE PCMS TO ASSURE

PROMPT SERVICE IN THE EVENT OF FAILURE. ANY FAILURE

SHALL NOT RESULT IN THE SIGN BEING OUT OF SERVICE

FOR MORE THAN 12 HOURS INCLUDING WEEKENDS. FAILURE

TO COMPLY MAY RESULT IN AN ORDER TO STOP WORK AND

OPEN ALL TRAFFIC LANES AND/OR IN THE DEPARTMENT

TAKING APPROPRIATE ACTION TO SAFELY CONTROL TRAFFIC.

THE ENTIRE COST TO CONTROL TRAFFIC ACCRUED BY

THE DEPARTMENT WILL BE DEDUCTED FROM MONEYS DUE, OR

TO BECOME DUE THE CONTRACTOR ON HIS CONTRACT.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR 24 HOURS PER

DAY OPERATION AND MAINTENANCE OF THESE SIGNS ON THE

PROJECT FOR THE DURATION OF THEIR USE.  THE

REQUIREMENT TO FURNISH, INSTALL, MAINTAIN AND REMOVE

A PCMS UNIT ON THIS PROJECT SHALL NOT IN ANY WAY

RELIEVE THE CONTRACTOR OF HIS RESPONSIBILITIES AS

OUTLINED IN 614.02.

PAYMENT FOR THE ABOVE DESCRIBED ITEM SHALL BE AT

THE CONTRACT UNIT PRICE. PAYMENT SHALL INCLUDE ALL

LABOR, MATERIALS, EQUIPMENT, FUELS, LUBRICATING OILS,

SOFTWARE, HARDWARE AND INCIDENTALS TO PERFORM THE

ABOVE DESCRIBED WORK.

  614 PORTABLE CHANGEABLE MESSAGE SIGN,

      AS PER PLAN, 6 SIGN MONTH

DETOUR NOTIFICATION [ODOT]

THE CONTRACTOR SHALL ADVISE THE ODOT DISTRICT OFFICE

(330-786-3148) EIGHTEEN (18) DAYS IN ADVANCE OF WHEN

THE DETOUR ROUTE SHOULD BE IN EFFECT. ALL WORK ZONE

DEVICES REQUIRED SHALL BE FURNISHED, ERECTED, MAINTAINED,

AND SUBSEQUENTLY REMOVED BY THE CONTRACTOR. PAYMENT

FOR ALL WORK ASSOCIATED WITH THE DETOUR SHALL BE

INCLUDED UNDER THE LUMP SUM BID FOR ITEM 614, DETOUR

SIGNING.

DETOUR NOTIFICATION [TRUMBULL COUNTY]

THE CONTRACTOR SHALL ADVISE THE ODOT DISTRICT OFFICE

(330-786-3148) AND THE TRUMBULL COUNTY ENGINEER'S OFFICE

ADVANCE OF WHEN THE DETOUR ROUTE SHOULD BE IN EFFECT.

ALL WORK ZONE DEVICES REQUIRED SHALL BE FURNISHED,

ERECTED, MAINTAINED, AND SUBSEQUENTLY REMOVED BY THE

CONTRACTOR. PAYMENT FOR ALL WORK ASSOCIATED WITH THE

DETOUR SHALL BE INCLUDED UNDER THE LUMP SUM BID FOR

ITEM 614, DETOUR SIGNING.

(RANDY SMITH 330-675-2640) EIGHTEEN (18) DAYS IN

ITEM 614, MAINTAINING TRAFFIC (TIME LIMITATION ON

A DETOUR)

A MINIMUM OF ONE LANE OF TRAFFIC IN EACH DIRECTION SHALL

BE MAINTAINED AT ALL TIMES, EXCEPT FOR A PERIOD NOT TO

EXCEED 7 CONSECUTIVE CALENDAR DAYS, WHEN THROUGH

TRAFFIC MAY BE DETOURED AS SHOWN ON SHEET 8. A

DISINCENTIVE SHALL BE ASSESSED IN THE AMOUNT OF $17,000

PER DAY FOR EACH CALENDAR DAY THE ROADWAY REMAINS

CLOSED TO TRAFFIC BEYOND THE SPECIFIED LIMIT.
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DETOUR ROUTE FOR TRU-87-0331

OFFICIAL DETOUR:  SR 534 / SR 87 / SR 45

LOCAL DETOUR ROUTE:  PECK LEACH RD. / BRIGDEN RD.

DEVICES, FIGURE 6H-8 (TYPICAL APPLICATION 8) FOR SIGN SPACING

REFER TO THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL

# ON TYPE III BARRICADE WITH TYP B FLASHERS MOUNTED, PER SCD MT-101.60

R11-3a-60

M4-10R-48

R11-2-48

M4-8-24

M1-5-24-2

M5-1-24

M6-1-24

W20-2-48

W20-3-48

M6-3-24

M5-1-24

M6-1-24

R11-3a-60

M4-10L-48

R11-3a-60

M4-8-24

M1-5-24-2

M4-8-24

M1-5-24-2

M4-8-24

M1-5-24-2

M4-8-24

M1-5-24-2

DETAIL A

N

N



SHEET NUM. PART.

ITEM

ITEM GRAND

UNIT DESCRIPTION
NO.

SEE SHEET 

7 01/IMS/BR 02/NHS/BR 03/S>2/BR 04/STR/BR EXT TOTAL

EROSION CONTROL

4,500 832 30000 4,500 EACH EROSION CONTROL

STRUCTURE REPAIRS

FOR ATB-322-1356 ESTIMATED QUANTITIES 12

FOR MAH-680-0481 ESTIMATED QUANTITIES 12

FOR MAH-680-0706 ESTIMATED QUANTITIES 12

FOR MAH-76-0409 ESTIMATED QUANTITIES 12

FOR MAH-76-0508 ESTIMATED QUANTITIES 12

FOR POR-224-1172 ESTIMATED QUANTITIES 12

FOR POR-225-1425 ESTIMATED QUANTITIES 12

FOR POR-306-0216 ESTIMATED QUANTITIES 12

FOR STA-62-0468 ESTIMATED QUANTITIES 13

FOR SUM-261-0475 ESTIMATED QUANTITIES 13

FOR SUM-261-0493 ESTIMATED QUANTITIES 13

FOR SUM-77-0884 ESTIMATED QUANTITIES 13

FOR SUM-8-0556K1 ESTIMATED QUANTITIES 13

FOR SUM-8-0560J ESTIMATED QUANTITIES 13

FOR SUM-8-0561K ESTIMATED QUANTITIES 13

FOR SUM-93-0801 ESTIMATED QUANTITIES 13

FOR TRU-46-2210 ESTIMATED QUANTITIES 14

FOR TRU-5-0762L ESTIMATED QUANTITIES 14

FOR TRU-5-0809R ESTIMATED QUANTITIES 14

FOR TRU-5-0810L ESTIMATED QUANTITIES 14

FOR TRU-5-2680 ESTIMATED QUANTITIES 14

FOR TRU-5-3067 ESTIMATED QUANTITIES 14

FOR TRU-534-2131 ESTIMATED QUANTITIES 15

FOR TRU-87-0331 ESTIMATED QUANTITIES 14

FOR TRU-87-0338 ESTIMATED QUANTITIES 14

FOR TRU-88-0595 ESTIMATED QUANTITIES 15

FOR TRU-88-1328 ESTIMATED QUANTITIES 15

MAINTENANCE OF TRAFFIC

180 30 45 20 85 614 11110 180 HOUR LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE

LS 614 12420 LS DETOUR SIGNING

6 6 614 18601 6 SNMT PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 7

INCIDENTALS

LS 614 11000 LS MAINTAINING TRAFFIC

6 619 16010 6 MNTH FIELD OFFICE, TYPE B

LS 623 10000 LS CONSTRUCTION LAYOUT STAKES AND SURVEYING

LS 624 10000 LS MOBILIZATION

PROJECT ID
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DESIGNER
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BRIDGE NAME SFN FEATURED INTERSECTION
EPOXY-URETHANE (MATCH COLOR)

CONCRETE PATCHING (NON-DECK) AND                                                         

PN 519

FIBER WRAP 

ID SIGNS

STRUCTURE 
DEWATERING

GRUBBING, APP

CLEARING & 

REPAIR

ABUTMENT 

CLEANTOUT

CHANNEL 

ATB-322-1356 0406368 OVER MOSQUITO CREEK PIERS, DECK EDGES, ABUTMENTS X X

MAH-76-0409 5002826 UNDER NEWTON FALLS RD CR-51 PIER COLUMNS X X

MAH-76-0508 5002885 UNDER DUCK RD CR-53 PIER COLUMNS X X

MAH-680-0481 5006872 OVER PRICE RD AND MILL CREEK FLOOR, PARAPETS, BACKWALL, ABUTMENTS X X

MAH-680-0706 5003350 UNDER SOUTH AVE CR-151 ABUTMENTS, BACKWALLS, PIER COLUMNS X X

POR-224-1172 6703909 OVER STROUP RD CR-50 FLOOR, ABUTMENTS X X X

POR-225-1425 6704174 OVER WEST BR MAHONING RIVER DECK EDGES, ABUTMENTS X X

POR-306-0216 6704743 OVER BR CHAGRIN RIVER FLOOR, ABUTMENTS, WINGWALLS X X

STA-62-0468 7601999 OVER BR SUGAR CREEK FLOOR, ABUTMENTS X

SUM-77-0884 7702612 UNDER SWARTZ RD CR-155 ABUTMENTS, PIER COLUMNS, PIER CAPS, PARAPETS X X

SUM-8-0556K1 7700733 RELIEF SIDEHILL STRUCTURE ABUTMENTS, PARAPETS X

SUM-8-0560J 7700628 NB SR8 TO PORT TRL RAMP J1 FLOOR, ABUTMENTS, DECK EDGES X X X

SUM-8-0561K 7700601 PORT TRL TO SB SR8 RAMP K1 FLOOR, PARAPETS, ABUTMENTS, DECK EDGES X X

SUM-93-0801 7707568 OVER OHIO CANAL FLOOR, ABUTMENTS, PIER CAPS X X

SUM-261-0475 7708580 OVER PIGEON CREEK FLOOR, ABUTMENTS X X

SUM-261-0493 7708610 OVER PIGEON CREEK ABUTMENTS X X

TRU-5-0762L 7800339 OVER MAHONING RIVER ABUTMENTS, PIER WALLS X X

TRU-5-0809R 7800452 OVER CHOCOLATE RUN ABUTMENTS, WINGWALLS, PARAPETS, PIER WALLS X X

TRU-5-0810L 7800428 OVER CHOCOLATE RUN ABUTMENTS, WINGWALLS, PARAPETS, PIER WALLS X X

TRU-5-2680 7801386 OVER SUGAR CREEK ABUTMENTS, BEAMS X X

TRU-5-3067 7801440 OVER BR PYMATUNING CREEK ABUTMENTS, FORESLOPE WALL, SLAB EDGES, FLOOR X X

TRU-46-2210 7802889 OVER BR MUD CREEK DECK EDGES, ABUTMENTS, PIER CAPS X X

TRU-87-0331 7805179 OVER ANDREW'S CREEK - X X X

TRU-87-0338 7805209 OVER SWINE CREEK - X X X

TRU-88-0595 7805799 OVER CENTER CREEK DECK EDGES, ABUTMENTS X X

TRU-88-1328 7805918 OVER MOSQUITO CREEK RESERVOIR ABUTMENTS, PIERS, PIER COLUMNS X

TRU-534-2131 7807678 OVER SWINE CREEK ABUTMENTS, DECK EDGES, PIER CAPS X X

DESIGN AGENCY

SFN

PROJECT ID

SUBSET TOTAL

SHEET TOTAL
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DESIGNER CHECKER

DESIGN SPECIFICATIONS

THIS STRUCTURE CONFORMS TO "STANDARD SPECIFICATIONS

FOR HIGHWAY BRIDGES" ADOPTED BY THE AMERICAN ASSOCIATION

OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS, 17TH

EDITION, INCLUDING THE 2002 INTERIM SPECIFICATIONS AND

THE ODOT BRIDGE DESIGN MANUAL.

EXISTING STRUCTURE VERIFICATION

DETAILS AND DIMENSIONS SHOWN ON THESE PLANS PERTAINING

TO THE EXISTING STRUCTURE HAVE BEEN OBTAINED FROM PLANS

OF THE EXISTING STRUCTURE AND FROM FIELD OBSERVATIONS

AND MEASUREMENTS. CONSEQUENTLY, THEY ARE INDICATIVE OF

THE EXISTING STRUCTURE AND THE PROPOSED WORK BUT THEY

SHALL BE CONSIDERED TENTATIVE AND APPROXIMATE. THE

CONTRACTOR IS REFERRED TO CMS SECTIONS 102.05, 105.02

AND 513.04.

BASE CONTRACT BID PRICES UPON A RECOGNITION OF THE

UNCERTAINTIES DESCRIBED ABOVE AND UPON A PREBID

EXAMINATION OF THE EXISTING STRUCTURE. HOWEVER, THE

DEPARTMENT WILL PAY FOR ALL PROJECT WORK BASED UPON

ACTUAL DETAILS AND DIMENSIONS WHICH HAVE BEEN VERIFIED IN

THE FIELD.

PROPOSED WORK DESCRIPTION

CONCRETE PATCHING (NON-DECK)

- PATCH ALL UNSOUND AREAS AT THE LOCATIONS NOTED IN THE

STRUCTURE PROPOSED WORK TABLE

STRUCTURE PROPOSED WORK TABLE

ITEM 519 - PATCHING CONCRETE STRUCTURES, AS PER PLAN

PRIOR TO THE SURFACE CLEANING SPECIFIED IN 519.04 AND

WITHIN 24 HOURS OF PLACING PATCHING MATERIAL, BLAST

CLEAN ALL SURFACES TO BE PATCHED INCLUDING THE EXPOSED

REINFORCING STEEL. ACCEPTABLE METHODS INCLUDE HIGH-

PRESSURE WATER BLASTING WITH OR WITHOUT ABRASIVES IN

THE WATER, ABRASIVE BLASTING WITH CONTAINMENT, OR 

VACUUM ABRASIVE BLASTING.

ITEM 201 - CLEARING AND GRUBBING, AS PER PLAN,

AROUND BRIDGES/STRUCTURES/CULVERTS

ALTHOUGH NO TREES OR STUMPS ARE SPECIFICALLY MARKED

FOR REMOVAL WITHIN THE PLANS, A LUMP SUM QUANTITY

IS INCLUDED IN THE STRUCTURE GENERAL SUMMARY FOR

ITEM 201 – CLEARING AND GRUBBING, AS PER PLAN,

AROUND BRIDGES/STRUCTURES/CULVERTS.  SCALPING IS

NOT REQUIRED FOR THIS ITEM OF WORK.   ALL VEGETATION

SHALL BE REMOVED WITHIN 15 FEET (OR TO THE R/W LIMITS,

WHICHEVER IS CLOSER) OF THE HEADWALLS, ABUTMENTS

AND/OR PIERS.

ALL OTHER PROVISIONS AS SET FORTH IN THE CMS UNDER

THIS ITEM ARE INCLUDED IN THE LUMP SUM BID PRICE

FOR ITEM 201 – CLEARING AND GRUBBING, AS PER PLAN,

AROUND BRIDGES/STRUCTURES/CULVERTS.

OBJECT MARKERS AND STRUCTURE/CULVERT IDENTIFICATION SIGNS

OBJECT MARKERS WILL BE PLACED ON EACH APPROACH OFF THE

LEFT AND RIGHT SHOULDER, FACING TRAFFIC, AND BEHIND THE

GUARDRAIL IF APPLICABLE.  ONE OM-3L AND ONE OM-3R WILL

BE INSTALLED AT EACH APPROACH.  THE SIGNS WILL BE MOUNTED

ON NEW NO. 2 POSTS AND SHALL BE INSTALLED AS PER STANDARD

CONSTRUCTION DRAWING TC-41.20, MOST CURRENT REVISION.

EACH POST WILL BE 10.5 FT IN LENGTH.

STRUCTURE IDENTIFICATION SIGNS (I-H25b) WILL BE INSTALLED

ON THE SAME POST AND DIRECTLY BELOW THE OBJECT MARKER

OFF THE RIGHT SHOULDER ON EACH APPROACH. A QUANTITY OF

ONE SIGN WILL BE INSTALLED AT EACH APPROACH. THE SIGNS

WILL HAVE A NON-REFLECTIVE WHITE SHEETING BACKGROUND.

INSTALL ID SIGNS FOR THE FOLLOWING STRUCTURES:

THE FOLLOWING QUANTITIES HAVE BEEN INCLUDED FOR EACH

APPROACH:

  ITEM 630 - SIGN, FLAT SHEET, 730.20, 1 SQ FT

  ITEM 630 - GROUND MOUNTED SUPPORT, NO. 2 POST, 7.5 FT (ID)

  ITEM 630 - REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL,

              1 EACH

  ITEM 630 - REMOVAL OF GROUND MOUNTED POST SUPPORT

              AND DISPOSAL, 1 EACH

MAH-76-0409

MAH-76-0508

MAH-680-0706

POR-224-1172

POR-225-1425

POR-306-0216

SUM-77-0884

SUM-8-0560J

SUM-93-0801

SUM-261-0475

SUM-261-0493

TRU-5-0762L

TRU-5-0809R

TRU-5-0810L

TRU-5-2680

TRU-5-3067

TRU-46-2210

TRU-88-0595

TRU-534-2131

INSTALL OM SIGNS FOR THE FOLLOWING STRUCTURES:

  ITEM 630 - SIGN, FLAT SHEET, 6 SQ FT

MAH-680-0481

MAH-680-0706

SUM-8-0556K1

SUM-8-0560J

SUM-8-0561K

TRU-5-0762L

  ITEM 630 - GROUND MOUNTED SUPPORT, NO. 2 POST, 21 FT (OM)

FIBER WRAP PN 519

-FIBER WRAP THE FOLLOWING STRUCTURE LOCATIONS AND

SEAL WITH EPOXY-URETHANE

MAH-680-0481 - BACKWALLS

POR-224-1172 - ABUTMENTS

SUM-8-0560J - ABUTMENT, FLOOR

SUM-8-0561K - FLOOR

TRU-87-0331

TRU-87-0338

SUPPLEMENTAL SPECIFICATIONS

REFER TO THE FOLLOWING SUPPLEMENTAL SPECIFICATION(S):

843 DATED 10/18/2019

844 DATED 4/20/2018
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DESIGNER CHECKER

CORRECTING BRIDGE IDENTIFICATION SIGN NUMBERS:

SOME OF THE EXISTING BRIDGE NUMBER SIGNS HAVE INCORRECT

BRIDGE NUMBERS ON THEM.  THE FOLLOWING BRIDGE NUMBERS

ARE THE CORRECT ONES AND WILL BE USED ON THE NEW BRIDGE

IDENTIFICATIONS SIGNS.

STRUCTURE MAH-76-0409 (SFN:5002826) THE EXISTING SIGN

SHOWS 0412.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 0409.

STRUCTURE MAH-76-0508 (SFN:5002885) THE EXISTING SIGN

IS MISSING.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 0508.

STRUCTURE MAH-680-0706 (SFN:5003350) THE EXISTING SIGN

SHOWS 0705.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 0706.

STRUCTURE POR-224-1172 (SFN:6703909) THE EXISTING SIGN

SHOWS 1171.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 1172.

STRUCTURE POR-225-1425 (SFN:6704174) THE EXISTING SIGN

SHOWS 1426.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 1425.

STRUCTURE POR-306-0216 (SFN:6704743) THE EXISTING SIGN

SHOWS 0217.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 0216.

STRUCTURE SUM-77-0884 (SFN:7702612) THE EXISTING SIGN

SHOWS 0886.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 0884.

STRUCTURE SUM-8-0560J (SFN:7700628) THE EXISTING SIGN

SHOWS 0552J.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 0560J.

STRUCTURE SUM-93-0801 (SFN:7707568) THE EXISTING SIGN

SHOWS 0800.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 0801.

STRUCTURE SUM-261-0475 (SFN:7708580) THE EXISTING SIGN

SHOWS 0476.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 0475.

STRUCTURE SUM-261-0493 (SFN:7708610) THE EXISTING SIGN

SHOWS 0494.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 0493.

STRUCTURE TRU-5-0762L (SFN:7800339) THE EXISTING SIGN

SHOWS 0764L.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 0762L.

STRUCTURE TRU-5-0809R (SFN:7800452) THE EXISTING SIGN

SHOWS 0811R.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 0809R.

STRUCTURE TRU-5-0810L (SFN:7800428) THE EXISTING SIGN

SHOWS 0811.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 0810L.

STRUCTURE TRU-5-2680 (SFN:7801386) THE EXISTING SIGN

SHOWS 2681.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 2680.

STRUCTURE TRU-5-3067 (SFN:7801440) THE EXISTING SIGN

SHOWS 3056.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 3067.

STRUCTURE TRU-46-2210 (SFN:7802889) THE EXISTING SIGN

SHOWS 2214.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 2210.

STRUCTURE TRU-88-0595 (SFN:7805799) THE EXISTING SIGN

SHOWS 0594.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 0595.

STRUCTURE TRU-534-2131 (SFN:7807678) THE EXISTING SIGN

SHOWS 2135.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 2131.

TRU-87-0331 REAR ABUTMENT REPAIR

THE FOLLOWING ITEMS SHALL BE USED FOR THE REMOVAL OF THE 

EXISTING FACE OF THE REAR ABUTMENT AND REPLACE WITH A NEW 

 9/11 & 10/11.CONCRETE FACE AS SHOWN ON SHEETS

ITEM 202 - REMOVAL MISC.:  ABUTMENT FACING

ITEM 509 - EPOXY COATED REINFORCING STEEL, 357 LBS

ITEM 844 - CONCRETE PATCHING WITH GALVANIC ANODE

ITEM 512 - SEALING OF CONCRETE SURFACES (EPOXY-URETHANE),

9 SY

THE CONTRACTOR WILL BE PERMITTED TO DRILL A MAXIMUM OF 4 

HOLES LESS THAN 12" IN DIAMETER IN THE BRIDGE DECK.

EXTERNAL VIBRATION SHALL BE USED FOR CONCRETE COMPACTION.

THE CONTRACTOR SHALL ENSURE CONCRETE HAS BEEN INSTALLED

CORRECTLY USING METHODS APPROVED BY THE PROJECT ENGINEER.

NO WORK, EQUIPMENT, OR MATERIAL SHALL EXTEND BEYOND THE 

RIGHT OF WAY.  PAYMENT FOR ALL WORK ASSOCIATED WITH THE 

ALL DRILLED HOLES SHALL BE REPAIRED USING CONCRETE FROM 

ITEM 844 - CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION.

SHALL BE INCIDENTAL TO THE ABOVE PAY ITEMS.  

ITEM 510 - DOWEL HOLES WITH NONSHRINK, 

NONMETALLIC GROUT, 52 EACH

ALL CONCRETE WORK SHALL BE COMPLETED BY DECEMBER 1, 2021.

ITEM 202 - GUARDRAIL REMOVED FOR REUSE, 150 FEET

SHOULDER AND DITCH RESTORATION AND SEDIMENT REMOVAL

PRIOR TO BEGINNING ANY WORK, THE CONTRACTOR SHALL INSTALL

SILT FENCE AND ORANGE CONSTRUCTION FENCE AROUND

PERIMETER OF THE WORK AREA (THE WORK AREA SHALL BE LIMITED

TO A MAXIMUM OF 0.09 ACRES).

STRUCTURE TRU-87-0331 (SFN:7805179) THE EXISTING SIGN

SHOWS 0333.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 0331.

STRUCTURE TRU-87-0338 (SFN:7805209) THE EXISTING SIGN

SHOWS 0340.  THE CORRECT BRIDGE IDENTIFICATION NUMBER

IS 0338.

PROTECTION, 75 SF

ITEM 202 - REMOVAL MISC.: CHANNEL CLEANOUT - TRU-87-0338

THIS WORK WILL CONSIST OF RE-ESTABLISHING THE ORIGINAL

CHANNEL PROFILE BY REMOVING SEDIMENT BUILDUP, VEGETATION,

AND DEBRIS FROM THE EXISTING CHANNEL WITHIN STATE RIGHT-

OF-WAY LIMITS AS SPECIFIED IN THE PLANS FOR STRUCTURES

TRU-87-0338.  ANY TREES LOCATED WITHIN CHANNEL OR BANK

LIMITS WILL BE INCLUDED UNDER ITEM 201, CLEARING AND

GRUBBING.  ALL MATERIALS REMOVED SHALL BE DISPOSED OF

IN ACCORDANCE WITH 105.16 AND 105.17 OF THE CMS WITH

THE APPROVAL OF THE ENGINEER.  NO AREAS OF EXISTING

CHANNEL PROTECTION SHALL BE REMOVED IN ORDER TO

RESTORE THE ORIGINAL CHANNEL PROFILE.  AFFECTED

CHANNEL AREAS SHALL BE CLEANED OUT TO THE SATISFACTION

OF THE ENGINEER.

CHANNEL CLEANOUT WILL BE PAID FOR AT THE UNIT PRICE

BID FOR ITEM 202 REMOVAL MISC.: CHANNEL CLEANOUT.

THIS PRICE WILL INCLUDE THE COST FOR LABOR, EQUIPMENT,

AND ALL INCIDENTALS REQUIRED TO COMPLETE THE CHANNEL

CLEANOUT.

ITEM 202 - REMOVAL, MISC.:  ABUTMENT FACING (TRU-87-0331)

THIS ITEM SHALL BE USED FOR THE REMOVAL OF ALL EXISTING CONCRETE

ON THE FACE OF THE REAR ABUTMENT OF TRU-87-0331 AS SHOWN ON 

SHEET 9/11 TO THE SATISFACTION OF THE PROJECT ENGINEER.  EXISTING

CONCRETE SHALL BE REMOVED  TO REVEAL ENOUGH REBAR TO 

INSTALL THE GALVANIC ANODES AS PER SUPPLEMENTAL SPECIFICATION 844.

ITEM 606 - GUARDRAIL, TYPE MGS WITH LONG POSTS, 

ITEM 606 - GUARDRAIL, TYPE MGS WITH LONG POSTS, AS PER PLAN

THE CONTRACTOR SHALL REINSTALL THE EXISTING GUARDRAIL

AT THE REAR OF TRU-87-0331 WITHIN THE CONSTRUCTION LIMITS 

SHOWN ON SHEET  8/11.  COORDINATION OF THIS WORK SHALL BE

  AS PER PLAN, 150 FEET

DONE PRIOR TO ANY WORK BEGINNING ON TRU-87-0331 WITH THE

CONTRACTOR, PROJECT ENGINEER, AND THE CONTRACTOR AND 

PROJECT ENGINEER OF PID 98491 (TRU-87-2.26).

ITEM 601 - ROCK CHANNEL, MISC.:  REMOVE AND REINSTALL

ITEM 601 - ROCK CHANNEL, MISC.:  REMOVE AND REINSTALL

(TRU-87-0331)

THE CONTRACTOR SHALL TEMPORARILY REMOVE THE EXISTING

ROCK CHANNEL PROTECTION AT THE REAR ABUTMENT OF TRU-87-0331

PRIOR TO BEGINNING ANY CONCRETE WORK.  AFTER ALL ABUTMENT

CONCRETE WORK HAS BEEN COMPLETED, THE CONTRACTOR SHALL 

REINSTALL THE EXISTING ROCK CHANNEL PROTECTION TO THE 

SATISFACTION OF THE PROJECT ENGINEER.

(TRU-87-0331)

RECREATIONAL USE OF THE WEST BRANCH OF MAHONING RIVER &

SUGAR CREEK - POR-224-14.25 & STA-62-4.68:

ODOT SHALL MAINTAIN A SAFE OPEN CHANNEL AT ALL TIMES DURING

PROJECT CONSTRUCTION AND SHALL TAKE ALL PRECAUTIONS

NECESSARY TO ENSURE THE SAFETY OF RECREATIONAL BOATERS

WITHIN THE PROJECT CONSTRUCTION LIMITS. IF FOR ANY REASON

THE PROJECT CAN NOT MAINTAIN AN OPEN CHANNEL, OR MAY HAVE

AN IMPACT ON RECREATIONAL BOATING, THE CONTRACTOR MUST

NOTIFIY THE PROJECT ENGINEER AND MR. TOM ARBOUR, ODNR

DIVISION OF PARKS AND WATERCRAFT, AT 614-265-6575 OR

THOMAS.ARBOUR@DNR.STATE.OH.US. THE CONTRACTOR MUST

PLACE SIGNAGE OR BUOYS OR MARKERS 300 FEET UPSTREAM AND

DOWNSTREAM OF THE PROJECT AREA TO ALERT BOATERS OF

CONSTRUCTION ACTIVITIES THAT STATES THE RIVER IS OPEN AND

BOATERS ARE ALLOWED TO PASS UNDER THE BRIDGE WITH

CAUTION. THE CONTRACTOR MUST CONTACT ODNR DIVISION OF

PARKS AND WATERCRAFT 2 WEEKS IN ADVANCE OF CONSTRUCTION

TO POST NOTICE OF THE IMPENDING PROJECT ON ODNR'S ONLINE

BOATING WEBPAGE AND ASSOCIATED MAPS. TOM ARBOR, ODNR

DIVISION OF PARKS AND WATERCRAFT TRAILS ADMINISTRATOR, CAN

ASSIST WITH ANY NECESSARY LOCAL

COORDINATION/COMMUNICATION, IF NEEDED. IF ON-THE-WATER LAW

ENFORCEMENT ASSISTANCE IS NEEDED DURING ANY PORTION OF

CONSTRUCTION OR IF THE CONTRACTOR HAS ANY SPECIFIC

QUESTIONS ABOUT NAVIGATION ON THE MAHONING RIVER, PLEASE

CONTACT DIVISION OF PARKS AND WATERCRAFT LAW ENFORCEMENT

SUPERVISOR SCOTT STAUFFER AT Scott.Stauffer@dnr.ohio.gov or 440-

812-3208.

MILL CREEK PARK AVOIDANCE - MAH-680-4.81

THE MAH-680-4.81 BRIDGE SPANS MILL CREEK PARK. ALL PROJECT

WORK SHALL BE PERFORMED WITHIN EXISTING INTERSTATE ROUTE

680 LIMITED ACCESS RIGHT-OF-WAY. STAGING AND/OR STORAGE OF

CONSTRUCTION EQUIPMENT AND/OR MATERIALS OUTSIDE THE

RIGHT-OF-WAY IS PROHIBITED. USE OF MILL CREEK PARK PROPERTY

FOR ANY REASON IS ALSO PROHIBITED. THE CONTRACTOR SHALL

TAKE ALL PRECAUTIONS NECESSARY TO PROTECT USERS OF MILL

CREEK PARK BELOW THE BRIDGE DURING PROJECT CONSTRUCTION.

DRINKING WATER PROTECTION AREAS - SUM-261-4.75, SUM-261-4.93 &

TRU-88-13.28

THE SUM-261-4.75, SUM-261-4.93 & TRU-88-13.28 BRIDGES ARE

LOCATED WITHIN THE BARBERTON CITY AND WARREN CITY

COMMUNITY SYSTEM DRINKING WATER SOURCE PROTECTION

AREAS. USE PROPER CONTAINMENT AND DIKING IN REFUELING

AREAS ESTABLISHED FOR THE PROJECT. DO NOT STORE FUELS,

TOXIC/HAZARDOUS MATERIALS AND CHEMICALS NEAR DRAINAGE

WAYS, DITCHES OR STREAMS. MAINTAIN A SPILL KIT ON-SITE

THROUGHOUT CONSTRUCTION ACTIVITIES. IMMEDIATELY MITIGATE

ANY EVENT, SUCH AS A SPILL OF FUELS, OILS OR CHEMICALS, THAT

COULD THREATEN TO CONTAMINATE THE DRINKING WATER SUPPLY.

IF THE SPILL IS A REPORTABLE AMOUNT (PER OHIO EPA RELEASE

REPORTING REQUIREMENTS), CONTACT THE SUMMIT COUNTY

EMERGENCY MANAGEMENT AT 330-643-2522 OR THE TRUMBULL

COUNTY EMERGENCY MANAGEMENT AT 330-675-2667 OR THE OHIO

EPA SPILLS HOTLINE AT 800-282-9378 FOR CLEAN-UP OF THE SPILL.
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LS 503 11100 COFFERDAMS AND EXCAVATION BRACING

34 23 23 67 34 34 12 23 512 10100 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

100 200 SPECIAL 51900100 SF COMPOSITE FIBER WRAP SYSTEM

150 200 200 200 300 100 100 100 519 11101 SF PATCHING CONCRETE STRUCTURE, AS PER PLAN 1 OF 11

2 2 2 2 2 2 2 630 80100 SF SIGN, FLAT SHEET, 730.20

12 12 630 80100 SF SIGN, FLAT SHEET

15 15 42 42 15 15 15 630 02100 FT GROUND MOUNTED SUPPORT, NO. 2 POST

2 2 6 6 2 2 2 630 84900 EACH REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL

2 2 2 2 2 2 2 630 86002 EACH REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL

202 98000 REMOVAL MISC.: CHANNEL CLEANOUT

202 98000 REMOVAL MISC.: ABUTMENT FACING

202 38200 FT GUARDRAIL REMOVED FOR REUSE

509 10000 LB EPOXY COATED REINFORCING STEEL

510 10000 EACH DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT

844 10000 SF CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION

100 200 100 843 50000 SF PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTAR
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LS LS LS LS LS LS LS LS 201 11001 CLEARING AND GRUBBING, AS PER PLAN 1 OF 11

503 11100 COFFERDAMS AND EXCAVATION BRACING

17 34 28 34 56 23 12 12 512 10100 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

75 100 SPECIAL 51900100 SF COMPOSITE FIBER WRAP SYSTEM

150 300 250 75 150 200 100 100 519 11101 SF PATCHING CONCRETE STRUCTURE, AS PER PLAN 1 OF 11

2 1 2 2 2 630 80100 SF SIGN, FLAT SHEET, 730.20

12 12 12 630 80100 SF SIGN, FLAT SHEET

15 42 42 42 42 42 42 630 02100 FT GROUND MOUNTED SUPPORT, NO. 2 POST

2 1 6 6 6 630 84900 EACH REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL

2 1 2 2 2 630 86002 EACH REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL

202 98000 REMOVAL MISC.: CHANNEL CLEANOUT

202 98000 REMOVAL MISC.: ABUTMENT FACING

202 38200 FT GUARDRAIL REMOVED FOR REUSE

509 10000 LB EPOXY COATED REINFORCING STEEL

510 10000 EACH DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT

844 10000 SF CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION

75 100 843 50000 SF PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTAR
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LS LS LS LS LS LS LS LS 201 11001 CLEARING AND GRUBBING, AS PER PLAN 1 OF 11

503 11100 COFFERDAMS AND EXCAVATION BRACING

17 12 12 34 45 17 9 512 10100 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

SPECIAL 51900100 SF COMPOSITE FIBER WRAP SYSTEM

150 100 100 300 50 150 519 11101 SF PATCHING CONCRETE STRUCTURE, AS PER PLAN 1 OF 11

LS 601 35100 ROCK CHANNEL PROTECTION, MISC.: REMOVE AND REINSTALL 2 OF 11

150 606 15101 FT GUARDRAIL, TYPE MGS WITH LONG POSTS, AS PER PLAN 2 OF 11

1 1 1 2 2 2 2 2 630 80100 SF SIGN, FLAT SHEET, 730.20

12 630 80100 SF SIGN, FLAT SHEET

42 7.5 7.5 15 15 15 15 15 630 02100 FT GROUND MOUNTED SUPPORT, NO. 2 POST

1 1 1 2 2 2 2 2 630 84900 EACH REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL

1 1 1 2 2 2 2 2 630 86002 EACH REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL

LS 202 98000 REMOVAL MISC.: CHANNEL CLEANOUT 2 OF 11

LS 202 98000 REMOVAL MISC.: ABUTMENT FACING

150 202 38200 FT GUARDRAIL REMOVED FOR REUSE

357 509 10000 LB EPOXY COATED REINFORCING STEEL

52 510 10000 EACH DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT

75 844 10000 SF CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION

150 843 50000 SF PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTAR
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LS LS LS 201 11001 CLEARING AND GRUBBING, AS PER PLAN 1 OF 11

503 11100 COFFERDAMS AND EXCAVATION BRACING

23 23 23 512 10100 SY SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

SPECIAL 51900100 SF COMPOSITE FIBER WRAP SYSTEM

200 200 200 519 11101 SF PATCHING CONCRETE STRUCTURE, AS PER PLAN 1 OF 11

2 2 630 80100 SF SIGN, FLAT SHEET, 730.20

630 80100 SF SIGN, FLAT SHEET

15 15 630 02100 FT GROUND MOUNTED SUPPORT, NO. 2 POST

2 2 630 84900 EACH REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL

2 2 630 86002 EACH REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL

202 98000 REMOVAL MISC.: CHANNEL CLEANOUT

202 98000 REMOVAL MISC.: ABUTMENT FACING

202 38200 FT GUARDRAIL REMOVED FOR REUSE

509 10000 LB EPOXY COATED REINFORCING STEEL

510 10000 EACH DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT

844 10000 SF CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION

843 50000 SF PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTAR
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   ITEM 844 - CONCRETE PATCHING WITH GALVANIC ANODE 
= ITEM 202 - REMOVAL MISC.:  ABUTMENT FACING
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DECK

EX. BRIDGE

SLAB

EX. APPROACH

PILING

HP 10 X 42

BACKFILL (T = 1'-6")

EX. POROUS

9"

#8 @ 1'-6" C/C

#4

#8

#5

#5

#10

A1001

A501

A502

3"

1' DOWEL

ELEV. 809±

ELEV. 806.0±

A

B

C

TYPE-2

OHWM 807.8

810.0

WATER ELEV.

25-YR. HIGH

ROCK CHANNEL PROTECTION

EX. SILT AND

A502 DIMENSIONS INCLUDE 12" DOWEL 

ALL REINFORCING STEEL TO BE EPOXY COATED.

A STANDARD BEND AT THE END OF THE BAR.

INDICATES INSIDE RRADIUS, UNLESS OTHERWISE NOTED.  "STD" WRITTEN IN PLACE OF A DIMENSION INDICATES

EXAMPLE, P601 IS A NO. 6 BAR.  BAR DIMENSIONS SHOWN ARE OUT TO OUT UNLESS OTHERWISE INDICATED.  R

DIGITS ARE USED, THE FIRST TWO DIGITS WHERE FOUR ARE USED, INDICATES THE BAR SIZE NUMBER.  FOR

THE BAR SIZE NUMBER IS SPECIFIED ON THE PLANS IN THE BAR MARK COLUMN.  THE FIRST DIGIT WHERE THREE
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    ITEM 512 - SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)
 = ITEM 202 - REMOVAL MISC.:  ABUTMENT FACING,

37'-1"

NOTES:

    REAR ABUTMENT AT A SPACING OF 20".  TIE ANODES TO THE EXISTING REBAR.

2.  INSTALL 3 HORIZONTAL ROWS OF EMBEDDED XP2 GALVANIZED ANODES ON 

     SHALL BE AS PER SS844.

1.  PAYMENT FOR ALL LABOR AND MATERIALS ASSOCIATED WITH THE CONCRETE 
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SPECIAL PROVISIONS  

  
WATERWAY PERMITS 

CONDITIONS 
 
C-R-S:  D04-BH-FY2022 
 
PID:  103025 
 
Date:  06/09/21 
 
 
 
 

Special Provisions:  D04-BH-FY2022; PID 103025      Page 2 of 7 
 
 

 
1. Waterway Permits Time Restrictions:  
 
Regional General Permit – Section B (Maintenance) is authorized for D04-BH-FY2022, PID 103025.  A copy 
of Regional General Permit B shall be kept at the work site at all times and made available to all 
contractors and subcontractors.  The permit is effective starting: June 9, 2021.  The permit expires: 
October 24, 2024.  
 
For authorized work in aquatic resources (including streams, wetlands, jurisdictional ditches, captured 
streams, lakes, ponds), the Department will consider the Contractor’s submission of a reauthorization to 
the waterway permit expiration date based on project constraints. If more than one permit is authorized 
for the project, then all permits become invalid once the first permit expires.  In order for the request 
to be considered, the Contractor must submit a justification to the Engineer at least 90 days prior to the 
waterway permit expiration date.  The Engineer will submit the request for a time extension to the Ohio 
Department of Transportation, Office of Environmental Services, Waterway Permits Unit (ODOT-OES-
WPU) for consideration and coordination with the U.S. Army Corps of Engineers (USACE), Ohio 
Environmental Protection Agency (OEPA), U.S. Coast Guard (USCG), U.S. Fish and Wildlife Service 
(USFWS), and Ohio Department of Natural Resources (ODNR) as appropriate. 
 
 
2. Deviations From Permitted Construction Activities: 
 
No deviation from the requirements for work in aquatic resources depicted in the plans, Special 
Provisions, and/or Working Drawings may be made unless a modification has been submitted to ODOT-
OES-WPU and approved by the appropriate agencies (i.e., USACE, OEPA, USCG, ODNR, and USFWS).   
 
For emergency situations resulting in unanticipated impacts to aquatic resources, provide notification 
(verbal or written) to the Engineer as soon as possible following discovery of the situation. Written 
notification to the Engineer and notification to the ODOT-OES-WPU (614-466-2159) must be made within 
24 hours. 
 
For non-emergency situations, notify the Engineer in writing for submission to the ODOT-OES-WPU (614-
466-2159) for consideration and coordination with the appropriate agencies.  Notification must be made 
at least 90 days prior to planned, non-permitted activities.  Consideration of the requested deviation is 
at the discretion of the Director and must be coordinated with the appropriate regulatory agencies. 
 
 
 3. In-Stream Work Restrictions: 
 
Work in the following aquatic resources is further restricted as follows: 
 
 
 
 
 
 
 
 
UNT = unnamed tributary stream 
 
*Restriction dates do not apply if the stream has been dewatered prior to April 15. 
 
In-stream work has been defined as the placement and/or removal of fill materials (temporary or 

Stream Name/Description Location Work restriction dates (No 
in-stream work permitted) 

Mosquito Creek STA 57+17 
ATB-322-13.56 None 

Andrews Creek     STA 174+97 
    TRU-87-3.31 None 
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permanent) below ordinary high water of a stream.  Examples of “fill” include, but are not limited to: 
bridge piers, abutments, culverts, rock channel protection, scour protection, and temporary access fills. 
 
Fills placed within a stream identified in the above table (outside of the work restriction dates) can 
continue to be worked from during the work restriction dates, but cannot be expanded, removed, or 
otherwise modified (below ordinary high water) until once again outside of the work restriction dates. 
 
 
4. Materials: 
 
Materials utilized in or adjacent to aquatic resources for temporary or permanent fill or bank protection 
shall consist of suitable material free from toxic contaminants in other than trace quantities. Asphalt 
products are specifically excluded for use as fill. Chromated Copper Arsenate (CCA), creosote, and other 
pressure treated lumber shall not be used in structures that are placed in aquatic resources. 
 
 
5. Cultural Resources: 
 
Per CMS 107.10, if archeological sites, historical sites, or human remains are discovered, cease all work 
in the immediate area and notify the Engineer who will immediately contact the ODOT-District 
Environmental Coordinator and ODOT-OES-Cultural Resource Section at 614-466-2159. In the event of 
human remains are identified by OES-Cultural Resources Section, the Engineer shall also contact the 
Ashtabula County Sheriff’s Office at (440) 576-0055 or the Trumbull County Sheriff’s Office at (330) 675-
2508.  
 
 
6. Aquatic Resource Demarcation: 
 
The table below includes detailed fill quantities authorized within the aquatic resources. Aquatic 
resources not authorized for impact by these Special Provisions shall be demarcated in the field as per SS 
832 prior to site disturbance. The fence shall remain in place and be maintained throughout the 
construction process.  Following the completion of the project, the fence and posts shall be removed.   

 

Resource ID Resource 
Location 

Impact 
Location 

Temporary 
Impact Amount 

Permanent 
Impact Amount 

Total Impact 
Amount 

Mosquito 
Creek ATB-322-13.56 STA 57+17 60 feet 

(0.053 acre) 
0 feet 

(0 acre) 
60 feet  

(0.053 acre) 
Andrews 
Creek   TRU-87-3.31 STA 174+97 0 feet  

(0 acre) 
50 feet 

(0.019 acre) 
50 feet  

(0.019 acre) 
 

 
7. Spill containment: 
 
Provide and Maintain an Oil Spill Kit with a minimum capacity of 65 gallons.  The Spill Kit shall contain: 
- 6 - 3 in. X 8 ft. Oil only socks 
- 4 - 18 in. X18 in. Oil only pillows 
- 2 - 5 in. X 10ft. Booms 
- 50 - 16in. X 20 in. Oil only pads   
- 10- Disposable Bags 
- 1 - 65 Gallon drum with lid 
- 25 pounds of Granular Oil Absorbent 
 
The Oil Spill Kit shall be located within 150 feet of any equipment working in a stream or wetland.  The 
oil Spill Kit shall be maintained for the life of the contract.  Any materials utilized during the project 
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will be replaced within 48 hours.  All costs associated with furnishing and maintaining the above 
referenced spill containment kit is incidental to work. 
 
 
8. Blasting: 
 
State law requires notification to the Ohio Department of Natural Resources should blasting be required 
within or near stream channels (See ORC 1533.58 & CMS 107.09).  Notify the Engineer, in writing, a 
minimum of 30 days in advance of blasting, for submission to ODOT-OES-WPU (614-466-2159) for 
coordination with ODNR. 
  
 
9. Project Inspection: 
 
Inspection of Work may include inspection by representatives of other government agencies or railroad 
corporations that pay a portion of the cost of the Work or regulate the Work through State and Federal 
law.  Comments from the representatives of these agencies shall be directed to the Engineer who will 
immediately contact the ODOT-District Environmental Coordinator and ODOT-OES-WPU at 614-466-2159.   
 
 
10. Temporary Access Fills:  
 
Special Provisions Notes: 
 
Definitions: 
 
Hydraulic Opening 
The cross-sectional area allowing an unimpeded discharge equal to twice the highest monthly flow 
without producing a rise in the backwater above the Ordinary High Water Mark (OHWM).     
 
Standard Temporary Discharge 
Discharge equal to twice the highest monthly flow without producing a rise in the backwater above the 
OHWM.  The U.S. Geologic Service publication “Techniques for estimating Selected Streamflow 
Characteristics of Rural Unregulated Streams in Ohio” provides equations that estimate monthly flow for 
Ohio Waterways These flows are also available in a web application by USGS StreamStats, 
(https://water.usgs.gov/osw/streamstats/ohio.html). The highest monthly flow is the highest monthly 
mean discharge occurring in a 12-month period from January to December. 
 
Average Monthly Flow  
The average monthly flow represents the estimated “normal” flow.   
 
Temporary Access Fills (TAFs)  
Include, but are not limited to, dewatering fills, causeways, cofferdams, access pads, temporary 
bridges, etc. below the OHWM.   
 
Requirements 

21 calendar days prior to the initiation of any in-stream work, provide the Engineer with Working 
Drawings that include:  

 Plan view drawing (50 scale or less) showing the location of all TAFs proposed for use on the 
project 

 Scaled cross section and profile drawing showing the OHWM and the proposed hydraulic opening.  
 Identify the minimum diameter size, placement location and thickness of non-erodible Dumped 
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Rock Fill material on the plan and profile.  
 Calculations analyzing the hydraulic impacts of the TAF on the waterway.  Include in the 

calculations an analysis of the hydraulic opening sized adequately to pass the Standard Temporary 
Discharge without producing a rise in backwater above the OHWM. Include, in the analysis, 
calculated channel velocities adjacent to the TAF, culvert exit velocities, calculated headwater 
and tailwater elevations, and any additional appropriate calculations to assess potential impacts to 
the waterway during normal and anticipated high flow (twice the highest monthly flow) events.  

 A description of all temporary material to be placed below the OHWM elevation. 
 A description of the installation and staging of all temporary fill over the life of the contract.  
 Identify the protection methods and/or structural Best Management Practices for minimizing 

impacts to the waterway.   
 Volume of temporary fill below the OHWM elevation. 
 A description of the diversion ditches, equipment, conduits or means for maintaining normal flows 

in the waterway. 
 A description of the removal of all temporary fill and restoration of the channel and all areas 

impacted by the TAFs. 
 A schedule outlining the timing of the placement and removal of all temporary fill. 
 Have competent individuals prepare and check the Working Drawings and hydraulic calculations.  

Provide a cover sheet containing the preparer(s) and checker(s): First Name, Last Name and 
Initials.  The preparer(s) and checker(s) shall not be the same individual.  Have an Ohio Registered 
Engineer review, approve, sign, seal and date the Working Drawings and hydraulic calculations 
according to ORC 4733 and OAC 4733-35. Include the following statement on the Working Drawings: 

“These Working Drawings were prepared in compliance with the terms of these Special Provisions and all 
contract documents.” 
 
Do not begin in-stream work until the Engineer has accepted the Working Drawings and hydraulic 
calculations. 
 
The design and construction of the Contractor’s TAF must minimize impacts to water bodies, stream 
banks, stream beds, and riparian zones to the maximum extent practicable.  
 
Fording of waterways and other aquatic resources is prohibited.  
 
Construct TAFs in such a manner that will maintain flows, minimize upstream flooding, and avoid 
overtopping the TAF on a regular basis.  TAFs shall be designed and constructed so that the hydraulic 
opening provides capacity for a discharge equal to twice the highest monthly flow without 
producing a rise in the backwater above the (OHWM). 
 
If the Contractor proposes a TAF which does not meet all the requirements of these Special Provisions, 
the Contractor must submit a request in writing for a modified TAF to the Engineer. The request must 
include all Working Drawings and hydraulic calculations required by these Special Provisions. The 
Department makes no guarantee to grant the request.  The Contractor’s proposed TAF request will be 
coordinated by OES with the USACE and the OEPA, as appropriate. The time frame allowed for the 
coordination of the contractor’s proposed TAF will be a minimum of 60 days.   
  
Installation of any temporary fill without appropriate authorization is strictly prohibited.  All direct 
coordination with the USACE and/or OEPA will be performed through OES. 

TAFs Construction and Payment 

Begin planning and installing causeways and access fills as early in construction as possible to avoid 
conflicts with these Special Provisions or other environmental commitments that have been included in 
the construction plans.  
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TAFs in Streams and Rivers may include, but are not limited to, causeways, cofferdams, access pads, 
sheet piling, temporary bridges, etc.  The Contractor must make every attempt to minimize disturbance 
to waterbodies, stream banks, stream beds and riparian zones during the construction, maintenance, 
and removal of the TAF. Construct the TAFs as narrow as practical.  Install in-stream conduits parallel to 
the stream banks.  Make the TAFs in shallow areas rather than deep pools where possible.  Minimize 
clearing, grubbing, and excavation of stream banks, and approach sections.  Construct the TAFs as to not 
cause erosion or allow sediment deposits in the waterway. 
 
Prior to the initiation of any in-stream work, establish a monument upstream of the proposed TAF to 
visually monitor the water elevation in the waterway where the fill is permitted.  Maintain the 
monument throughout the project.  Provide a visual mark on the monument that identifies the elevation 
1 foot above the OHWM.  Ensure that the monument can be read from the bank of the waterway.  Have 
this elevation set and certified by an Ohio Registered Surveyor. All costs associated with furnishing and 
maintaining the above referenced monument is incidental to the work. 

Should the surface water elevation exceed the elevation 1 foot above OHWM, the Department will 
compensate the Contractor for repair of any resulting damage to the TAF up to the elevation of 1 foot 
above the OHWM, except as noted.  The Department will recognize this event as an excusable, non-
compensable delay in accordance with Section 108.06 B. of the Construction & Materials Specifications. 

Follow the requirements in Item 502 for Structures for Maintaining Traffic and in Item 503 for 
Cofferdams and Excavation Bracing and any modifications to these items as shown in the plans.  The 
Department will not pay for repair and maintenance of TAFs associated with Items 502 and 503 as a 
result of surface water elevation exceeding 1 foot above the OHWM. Compensation for damages 
associated with waterway flows will be provided as described in Items 502 and 503. 

Construct the TAFs, not including Items 502 and 503, to a water elevation at least 1 foot (0.3 m) above 
the OHWM.  If more than one-third the width of the stream is filled, then use culvert pipes to allow the 
movement of aquatic life.  Ensure that any ponding of water behind the TAF will not damage property, 
flood roadways, or threaten human health and safety. 

The following minimum requirements apply to TAFs where culverts are used.  

A. Furnish culverts on the existing stream bottom.  
B. Avoid a drop in water elevation at the downstream end of the culvert that would result in an 

adverse impact to the waterway.   
C. Furnish a sufficient number of culverts in addition to stream openings to provide a discharge equal 

to twice the highest monthly flow without producing a rise in the backwater above the OHWM. 
D. Furnish culverts with a minimum diameter of 18 inches (0.5 m). 

  
All TAFs must be constructed of suitable materials.  Causeways and access fills must be encapsulated 
with clean, non-erodible, nontoxic Dumped Rock Fill, Type A, B, C, or D, meeting the requirements of 
C&MS 703.19.B.  Utilize appropriately sized Dumped Rock Fill determined by the Contractor’s engineer 
for encapsulating the sides of the TAF.  Encapsulate all sides of the TAF with the non-erodible material. 
For causeways, contractors may use clean aggregate meeting C&MS 703.01 Size Number 1 and 2 for 
creating a working surface above the OHWM.    Extend the non-erodible encapsulating material to at 
least the elevation of the top of the working surface.  Extend clean aggregate up the slope from the 
original stream bank for 50 feet (10 m) to remove erodible material and prevent tracking from 
equipment onto the TAF.  

When the work requiring TAF is complete, all portions of the TAF (including all rock and culverts) will be 
removed in its entirety.  Do not dispose of TAF material in other aquatic resources or where erosion into 
another aquatic resource is possible.  The stream bottom affected by the TAFs will be restored to its 
pre-construction elevations.  The TAFs will not be paid as a separate item but will be included by the 
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Contractor as part of the total project cost. 

Unless specific TAF compensation is included in the plans, all environmental protection and control 
associated with the authorized activities, are incidental to the work within the boundaries of the aquatic 
resources.  
 

 
11.  Excavation Activities:  
 
Excavated material will be placed at an upland site and disposed of in such a manner that sediment and 
runoff to streams and other aquatic resources is controlled and minimized.  Additionally, no more than 
incidental fallback into aquatic resources is permitted during the excavation process.  If any changes to 
the proposed work are deemed necessary, notify the Engineer who will immediately contact the ODOT-
District Environmental Coordinator and ODOT-OES-WPU at 614-466-2159. 
 
 
12. Demolition Debris: 
 
The intentional discharge of demolition debris from any structure (including but not limited to bridges, 
culverts, abutments, wing walls, piers) is not authorized for this project.  If any demolition debris 
inadvertently falls into aquatic resources, it must be removed immediately. Notify the Engineer 
immediately in writing of any inadvertent fill discharged into aquatic resources.  The Engineer will 
immediately contact ODOT-OES-WPU at 614-466-2159 if any unintentional discharge occurs. 

 
 

Version: July 2020 
 
 


