State Job No. 478973
Project No.


PID No. 85736
FED. No. E090(310)

STATE OF OHIO
OHIO DEPARTMENT OF TRANSPORTATION
AUG-75-4.91

PLAN PREPARED BY:

District D7

LOCATION MAP



MAINTENANCE
FOUR-LANE RESURFACING

Project Earth Disturbed Area = 0.00 acres
Estimated Contractor Earth Disturbed Area = N/A
Notice of Intent Earth Disturbed Area = N/A

2008 SPECIFICATIONS

The Standard 2008 Specifications of the State of Ohio Department of Transportation, including changes and supplemental specifications listed in the plans and the proposal shall govern these improvements.

I hereby approve these plans and declare that the making of this improvement will not require the closing of the highway to traffic and that provisions for the maintenance and safety of traffic will be as set forth in the plans and estimates.

Date Approved _____ District Deputy Director

Date Approved _____ Director, Department of Transportation

PROJECT DESCRIPTION: Work proposed by this project consists of Bridge Patching and resurfacing with Item 442 - Asphalt Concrete as set forth in the plans.

① AUG-75-4.91, Patching IR75 Bridge Decks over USR 33 and CSX Railroad.

1 - Title Sheet
2 thru 6 - Plan Sheets
7 thru 9 - General Notes
10 & 11 - Maintenance of Traffic
12 & 13 - Bridge Notes and Detail
14 thru 17 - IR 75 Rest Area Data
18 & 19 - General Summary

UNDERGROUND UTILITIES
TWO WORKING DAYS
BEFORE YOU DIG
CALL 1-800-362-2764 (TOLL FREE)
OHIO UTILITIES PROTECTION SERVICE
NON-MEMBERS MUST BE CALLED DIRECTLY

ENGINEER'S SEAL

STATE OF OHIO
PHILIP N. STORMER
No. 55019
REGISTERED PROFESSIONAL ENGINEER

Signed _____

Date _____

STANDARD DRAWINGS						SUPPLEMENTAL SPECIFICATIONS	
BP-3.1	10-19-07	MT-98.11	10-19-07	TC-41.20	1-19-01		
DM-4.3	7-19-02	MT-98.20	10-19-07	TC-42.20	7-16-04	800	4-17-09
DM-4.4	7-19-02	MT-98.22	10-19-07	TC-52.10	1-19-07		
MT-35.10	4-20-01	MT-98.28	10-19-07	TC-52.20	1-19-07	832	4-25-06
MT-97.10	9-5-06	MT-99.20	1-16-09	TC-65.10	1-21-05		
MT-95.30	9-5-06	MT-101.90	1-16-09	TC-72.20	1-21-05		
MT-95.50	9-5-06	MT-105.10	1-16-09	TC-82.10	4-19-02		
MT-98.10	10-19-07						

AUG-75-4.91 April 9, 2009