

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
ROADWAY - PART 1 - WEST SIXTH STREET					
1	ITEM 201 - CLEARING AND GRUBBING	LUMP			
2	ITEM 202 - PAVEMENT REMOVED (D-15)	SQ. YD.	792		
3	ITEM 202 - PAVEMENT REMOVED - DRIVEWAYS (D-15)	SQ. YD.	61		
4	ITEM 202 - WALK REMOVED	SQ FT	14,140		
5	ITEM 202 - GUTTER REMOVED	SQ YD	221		
6	ITEM 202 - GRANITE CURB REMOVED FOR REUSE (DS-1)	FT	1,365		
7	ITEM 202 - CATCH BASIN REMOVED	EACH	4		
8	ITEM 202 - REMOVAL, MISC.: PARKING METER (DS-2)	EACH	20		
9	ITEM 202 - REMOVAL, MISC.: TREE PIT FRAME AND GRATE (DS-3)	EACH	27		
10	ITEM 202 - REMOVAL, MISC.: BENCH (DS-5)	EACH	1		
11	ITEM 202 - REMOVAL, MISC.: TRASH CAN (DS-5)	EACH	5		

Signature _____

Date _____

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
12	ITEM 202 - REMOVAL, MISC.: BIKE RACK (DS-5)	EACH	1		
13	ITEM 202 - REMOVAL, MISC.: TRACK REMOVED (D-17)	SQ YD	200		
14	ITEM 203 - EXCAVATION	CU. YD.	55		
15	ITEM 203 - EMBANKMENT	CU. YD.	551		
16	ITEM 204 - SUBGRADE COMPACTION	SQ. YD.	213		
17	ITEM 204 - SUBGRADE COMPACTION FOR TRACK REMOVAL	SQ. YD.	200		
18	ITEM 604 - MONUMENT BOX ADJUSTED TO GRADE (D-41)	EACH	1		
19	ITEM 604 - MANHOLE ADJUSTED TO GRADE - CPP (D-39)	EACH	2		
20	ITEM 608 - 6" CONCRETE WALK (D-23 AND DS-7)	SQ. FT.	21,172		
21	ITEM SPECIAL - CURB RAMP WITH TILE, INCLUDING LAYOUT (D-23, D-27, AND DS-8)	CORNER	7		
SUBTOTAL ROADWAY - PART 1 - WEST SIXTH STREET:					

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
EROSION CONTROL - PART 1 - WEST SIXTH STREET					
22	ITEM 832 - EROSION CONTROL	LUMP			
SUBTOTAL EROSION CONTROL - PART 1 - WEST SIXTH STREET:					
DRAINAGE - PART 1 - WEST SIXTH STREET					
23	ITEM 603 - 6" CONDUIT, TYPE F	FT	60		
24	ITEM 603 - 12" CONDUIT, TYPE B, 706.08 (ES)	FT	163		
25	ITEM 604 - CATCH BASIN, CLEVELAND NO. 1 (D-34)	EACH	5		
26	ITEM 604 - MANHOLE, CITY OF CLEVELAND NO. 1	EACH	1		
27	ITEM 604 - MANHOLE ADJUSTED TO GRADE (D-39)	EACH	9		
28	ITEM 604 - MISCELLANEOUS METAL (D-72)	LB	5,000		

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
29	ITEM 605 - 6" UNCLASSIFIED PIPE UNDERDRAIN, 706.08, 707.32, OR 707.41 (D-42 AND DS-10)	FT	1,522		
30	ITEM SPECIAL - CLEAN AND TELEVISION CONDUIT - SEWER (D-37)	FT	52		
SUBTOTAL DRAINAGE - PART 1 - WEST SIXTH STREET:					
PAVEMENT - PART 1 - WEST SIXTH STREET					
31	ITEM 254 - PAVEMENT PLANING, ASPHALT CONCRETE (DS-11)	SQ YD	3,162		
32	ITEM 304 - 6" MIN. AGGREGATE BASE	CU. YD.	18		
33	ITEM 304 - 6" MIN. AGGREGATE BASE FOR TRACK REMOVAL	CU. YD.	35		
34	ITEM 304 - 6" MIN. AGGREGATE BASE FOR PAVEMENT RESTORATION	CU. YD.	20		
35	ITEM 305 - 9" MIN. CONCRETE BASE (D-23)	CU. YD.	4		
36	ITEM 305 - 9" MIN. CONCRETE BASE FOR TRACK REMOVAL (D-23)	CU. YD.	85		
37	ITEM 305 - 9" MIN. CONCRETE BASE FOR PAVEMENT RESTORATION (D-23)	CU. YD.	45		
38	ITEM 407 - TACK COAT, TRACKLESS TACK, INTERMEDIATE COURSE (DS-12)	GAL.	317		

Signature _____

Date _____

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
39	ITEM 407 - TACK COAT, TRACKLESS TACK, SURFACE COURSE (DS-12)	GAL.	159		
40	ITEM 448 - 1 1/4" ASPHALT CONCRETE SURFACE COURSE, TYPE 1, PG 64-22 (D-29)	SQ YD	3,170		
41	ITEM 448 - 1 3/4" ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, PG 64-22 (D-29)	SQ YD	3,170		
42	ITEM 448 - 0" MIN ASPHALT CONCRETE INTERMEDIATE COURSE FOR TRACK REMOVAL, TYPE 2, PG 64-22 (D-29)	CU. YD.	20		
43	ITEM 448 - 0" MIN ASPHALT CONCRETE INTERMEDIATE COURSE FOR PAVEMENT RESTORATION, TYPE 2, PG 64-22 (D-29)	CU. YD.	10		
44	ITEM 452 - 8" NON-REINFORCED CONCRETE PAVEMENT (D-23)	SQ YD	115		
45	ITEM 452 - 10" NON-REINFORCED CONCRETE PAVEMENT (D-23)	SQ YD	98		
46	ITEM SPECIAL - SURCHARGE FOR CLASS MS CONCRETE (D-25)	CU. YD.	100		
47	ITEM 609 - CURB, TYPE 6 (DS-13)	FT	207		
48	ITEM 609 - CURB, MISC.: GRANITE CURB RESET (DS-14)	FT	1,280		
SUBTOTAL PAVEMENT - PART 1 - WEST SIXTH STREET:					

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
WATERWORK - PART 1 - WEST SIXTH STREET					
49	ITEM 613 - LOW STRENGTH MORTAR BACKFILL	CU. YD.	50		
50	ITEM SPECIAL - 6" DUCTILE IRON PIPE AND FITTINGS (E-1)	FT	35		
51	ITEM SPECIAL - 8" DUCTILE IRON PIPE AND FITTINGS (E-1)	FT	11		
52	ITEM SPECIAL - 12" DUCTILE IRON PIPE AND FITTINGS (E-1)	FT	11		
53	ITEM SPECIAL - 6" VALVE WITH VALVE BOX COMPLETE (E-4)	EACH	2		
54	ITEM SPECIAL - 10" CUT-IN VALVE ASSEMBLY COMPLETE WITH VALVE BOX COMPLETE (E-4)	EACH	1		
55	ITEM SPECIAL - MISCELLANEOUS METAL WORK (E-8)	LB	2,000		
56	ITEM SPECIAL - REMOVE EXISTING HYDRANT (E-12A1)	EACH	2		
57	ITEM SPECIAL - REMOVE EXISTING HYDRANT, EXTEND HYDRANT BRANCH, AND RESET EXISTING HYDRANT (E-12A2a)	EACH	2		
58	ITEM SPECIAL - LOWER/RAISE EXISTING HYDRANT BRANCH, AND RESET EXISTING HYDRANT (E-12A4)	EACH	1		
59	ITEM SPECIAL - REMOVE EXISTING VALVE AND/OR VALVE BOX (E-12B1)	EACH	8		

Signature _____

Date _____

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
60	ITEM SPECIAL - REMOVE EXISTING VAULT/MANHOLE FRAME AND COVER (E-12B3)	EACH	10		
61	ITEM SPECIAL - ADJUST EXISTING VALVE BOX TO GRADE (E-12C1)	EACH	60		
62	ITEM SPECIAL - ADJUST EXISTING VAULT/MANHOLE FRAME AND COVER TO GRADE (E-12C3)	EACH	8		
63	ITEM SPECIAL - FURNISH AND SETTING 6-INCH HYDRANT (E-17)	EACH	2		
64	ITEM SPECIAL - REMOVE EXISTING VAULT/MANHOLE (DS-15)	EACH	10		
65	ITEM SPECIAL - RECONSTRUCT EXISTING VAULT/MANHOLE FRAME AND COVER TO GRADE (DS-16)	EACH	2		
SUBTOTAL WATERWORK - PART 1 - WEST SIXTH STREET:					
TRAFFIC CONTROL - PART 1 - WEST SIXTH STREET					
66	ITEM 630 - GROUND MOUNTED SUPPORT, NO. 3 POST	FT	162.5		
67	ITEM 630 - ONE WAY SUPPORT, NO. 3 POST	FT	11.5		
68	ITEM 630 - STREET NAME SIGN SUPPORT, NO. 3 POST	FT	25		
69	ITEM 630 - SIGN SUPPORT ASSEMBLY, POLE MOUNTED	EACH	16		

Signature _____

Date _____

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
70	ITEM 630 - SIGN, FLAT SHEET	SQ FT	35.25		
71	ITEM 630 - SIGN, FLAT SHEET (DS-17)	SQ FT	53.0		
72	ITEM 630 - STREET NAME SIGN - 16" (DS-18)	EACH	3		
73	ITEM 630 - REMOVAL OF GROUND MOUNTED SIGN AND STORAGE	EACH	15		
74	ITEM 630 - REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL	EACH	7		
75	ITEM 630 - REMOVAL OF POLE MOUNTED SIGN AND STORAGE	EACH	36		
76	ITEM 644 - EDGE LINE	MILE	0.05		
77	ITEM 644 - CENTER LINE	MILE	0.23		
78	ITEM 644 - CHANNELIZING LINE	FT	222		
79	ITEM 644 - STOP LINE	FT	131		
80	ITEM 644 - CROSSWALK LINE	FT	634		

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
81	ITEM 644 - TRANSVERSE/DIAGONAL LINE	FT	807		
82	ITEM 644 - LANE ARROW	EACH	9		
	SUBTOTAL TRAFFIC CONTROL - PART 1 - WEST SIXTH STREET:				
	LIGHTING AND ELECTRICAL - PART 1 - WEST SIXTH STREET				
83	ITEM 625 - LIGHT POLE FOUNDATION REMOVED (D-19)	EACH	1		
84	ITEM 625 - LIGHTING, MISC.: PULL BOX REMOVED AND REPLACED (DS-19)	EACH	34		
	SUBTOTAL LIGHTING AND ELECTRICAL - PART 1 - WEST SIXTH STREET:				
	STREETSCAPING - PART 1 - WEST SIXTH STREET				
85	ITEM 625 - 2" CONDUIT, ODOT 725.051 OR ODOT 725.052	FT	708		
86	ITEM 625 - CONDUIT TRENCH	FT	708		
87	ITEM SPECIAL - STREETScape, MISC.: PUBLIC ART FOUNDATION (DS-26)	EACH	2		
88	ITEM SPECIAL - STREETScape, MISC.: TREE PIT (DS-29)	EACH	27		

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
89	ITEM SPECIAL - STREETScape, MISC.: BIKE RACK (DS-32)	EACH	6		
90	ITEM SPECIAL - STREETScape, MISC.: TRASH RECEPTACLE (DS-32)	EACH	6		
91	ITEM SPECIAL - STREETScape, MISC.: BENCH (DS-32)	EACH	14		
92	PUBLIC ART DESIGN, FABRICATION & INSTALLATION (DS-25) - ALLOWANCE 100% LOCAL COST	ALLW	1		\$10,000.00
SUBTOTAL STREETScape - PART 1 - WEST SIXTH STREET:					
MAINTENANCE OF TRAFFIC - PART 1 - WEST SIXTH STREET					
93	ITEM 410 - TRAFFIC COMPACTED SURFACE, TYPE B	CU. YD.	10		
94	ITEM 608 - 2" ASPHALT CONCRETE WALK	SQ FT	1,000		
95	ITEM 614 - ASPHALT CONCRETE FOR MAINTAINING TRAFFIC	CU. YD.	20		
96	ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE DURING CONSTRUCTION OPERATIONS (DS-22)	HOUR	50		
97	ITEM 616 - WATER	M GAL	1		
SUBTOTAL MAINTENANCE OF TRAFFIC - PART 1 - WEST SIXTH STREET:					

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
MISCELLANEOUS - PART 1 - WEST SIXTH STREET					
98	ITEM 108 - CPM PROGRESS SCHEDULE, AS PER PPN 107	LUMP			
99	ITEM 614 - MAINTAINING TRAFFIC	LUMP			
100	ITEM 614 - MAINTENANCE OF TRAFFIC, MISC.: MAINTENANCE OF PEDESTRIAN TRAFFIC (DS-23)	LUMP			
101	ITEM SPECIAL - PRECONSTRUCTION VIDEO PHOTOGRAPHY (D-36)	LUMP			
102	ITEM SPECIAL - RECORD DRAWINGS (DS-35)	LUMP			
103	ITEM 619 - FIELD OFFICE, TYPE B (D-45 AND DS-33)	MONTH	6		
104	ITEM SPECIAL - MOBILE PHONE (D-45)	MONTH	6		
105	ITEM SPECIAL - COMPUTER EQUIPMENT REMAINING CONTRACTORS (DS-34)	MONTH	6		
106	ITEM 623 - CONSTRUCTION LAYOUT STAKES (D-47)	LUMP			
107	ITEM 624 - MOBILIZATION	LUMP			
108	ITEM SPECIAL - CONCRETE, COMPRESSION, SLUMP, AIR CONTENT, AND TEMPERATURE CHECK SET - FIELD (D-73)	SET	2		

Signature _____

Date _____

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
109	ITEM SPECIAL - CONCRETE, COMPRESSION, SLUMP, AIR CONTENT, AND TEMPERATURE CHECK SET - FIELD (D-73)	EACH	2		
110	ITEM SPECIAL - CONCRETE CORE SAMPLE FOR THE DETERMINATION OF CONCRETE COMPRESSIVE STRENGTH (D-73)	EACH	1		
111	ITEM SPECIAL - TECHNICIAN WITH NUCLEAR DENSITY METER (D-73)	HOUR	80		
112	ITEM SPECIAL - ASPHALT DENSITY TEST (D-73)	EACH	5		
113	ITEM SPECIAL - ASPHALT EXTRACTION TEST (D-73)	EACH	5		
114	ITEM SPECIAL - THICKNESS OF COMPACTED ASPHALT TEST (D-73)	EACH	5		
SUBTOTAL MISCELLANEOUS - PART 1 - WEST SIXTH STREET:					
UNOFFICIAL TOTAL - BASE BID - PART 1 - WEST SIXTH STREET (ITEMS 1 THROUGH 114) :					

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
PART 1 - WEST SIXTH STREET, ALTERNATE 1 - ALUMINUM FENCING AT TREE PITS					
	ADD ITEMS				
A1-1	ITEM SPECIAL - STREETScape, MISC.: ORNAMENTAL FENCING FOR TREE PITS PER DS-30	EACH	27		
UNOFFICIAL NET INCREASE FOR PART 1 - WEST SIXTH STREET, ALTERNATE 1:					
UNOFFICIAL TOTAL SUM - PART 1 - WEST SIXTH STREET BASE BID PLUS ALTERNATE 1:					
PART 1 - WEST SIXTH STREET, ALTERNATE 2 - TREE PIT PLANTINGS					
	ADD ITEMS				
A2-1	ITEM SPECIAL - LANDSCAPING, MISC.: TREE PIT PLANTINGS (DS-31)	EACH	27		
UNOFFICIAL NET INCREASE FOR PART 1 - WEST SIXTH STREET, ALTERNATE 2:					
UNOFFICIAL TOTAL SUM - PART 1 - WEST SIXTH STREET BASE BID PLUS ALTERNATE 2:					
UNOFFICIAL TOTAL SUM - PART 1 - WEST SIXTH STREET BASE BID PLUS ALTERNATES 1 AND 2:					

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
ROADWAY - PART 2 - PROFESSOR STREET					
115	ITEM 201 - CLEARING AND GRUBBING	LUMP			
116	ITEM 201 - TREE REMOVED, 9-INCH (D-70)	EACH	17		
117	ITEM 201 - TREE REMOVED, 15-INCH (D-70)	EACH	2		
118	ITEM 202 - PAVEMENT REMOVED - BRICK BASE (D-15)	SQ. YD.	1,634		
119	ITEM 202 - PAVEMENT REMOVED - DRIVEWAYS (D-15)	SQ. YD.	106		
120	ITEM 202 - WALK REMOVED	SQ FT	16,593		
121	ITEM 202 - CURB REMOVED	FT	1,590		
122	ITEM 202 - CATCH BASIN REMOVED	EACH	9		
123	ITEM 202 - REMOVAL, MISC.: TREE PIT FRAME AND GRATE (DS-3)	EACH	6		
124	ITEM 202 - REMOVAL, MISC.: CURBED TREE PIT (DS-4)	EACH	11		
125	ITEM 202 - REMOVAL, MISC.: BENCH (DS-5)	EACH	1		

Signature _____

Date _____

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
126	ITEM 202 - REMOVAL, MISC.: TRASH CAN (DS-5)	EACH	1		
127	ITEM 202 - REMOVAL, MISC.: BIKE RACK (DS-5)	EACH	2		
128	ITEM 202 - REMOVAL, MISC.: TRACK REMOVED (D-17)	SQ YD	200		
129	ITEM 203 - EXCAVATION	CU. YD.	267		
130	ITEM 203 - EMBANKMENT	CU. YD.	487		
131	ITEM 204 - SUBGRADE COMPACTION	SQ. YD.	581		
132	ITEM 204 - SUBGRADE COMPACTION FOR TRACK REMOVAL	SQ. YD.	200		
133	ITEM 604 - MONUMENT ASSEMBLY (D-40)	EACH	5		
134	ITEM 604 - MONUMENT BOX ADJUSTED TO GRADE (D-41)	EACH	1		
135	ITEM 608 - 6" CONCRETE WALK (D-23 AND DS-7)	SQ FT	9,420		
136	ITEM 608 - 6" CONCRETE WALK, SCORING PATTERN PER PLAN (D-23 AND DS-7)	SQ FT	6,780		

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
137	ITEM SPECIAL - CURB RAMP WITH TILE, INCLUDING LAYOUT (D-23, D-27, AND DS-8)	CORNER	16		
138	ITEM SPECIAL - BIORETENTION CELL (DS-6)	SQ YD	220		
SUBTOTAL ROADWAY - PART 2 - PROFESSOR STREET:					
EROSION CONTROL - PART 2 - PROFESSOR STREET					
139	ITEM 653 - TOPSOIL FURNISHED AND PLACED	CU. YD.	103		
140	ITEM 659 - COMMERCIAL FERTILIZER (D-68)	TON	0		
141	ITEM 659 - LIME	ACRE	0		
142	ITEM 659 - WATER (D-67)	M GAL	4		
143	ITEM 660 - SODDING, UNSTAKED	SQ YD	877		
144	ITEM 832 - EROSION CONTROL	LUMP			
SUBTOTAL EROSION CONTROL - PART 2 - PROFESSOR STREET:					

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
DRAINAGE - PART 2 - PROFESSOR STREET					
145	ITEM 603 - 12" CONDUIT, TYPE B, 706.08 (ES)	FT	523		
146	ITEM 603 - 15" CONDUIT, TYPE B, 706.08 (ES)	FT	28		
147	ITEM 604 - 2-2B CATCH BASIN WITH SUMP (D-34)	EACH	1		
148	ITEM 604 - 2-2B CATCH BASIN WITH SUMP AND TRAP (D-34 AND DS-9)	EACH	12		
149	ITEM 604 - CATCH BASIN, CLEVELAND NO. 1 (D-34)	EACH	3		
150	ITEM 604 - INLET BASIN WITH SUMP (D-34)	EACH	2		
151	ITEM 604 - MANHOLE, CITY OF CLEVELAND NO. 1	EACH	1		
152	ITEM 604 - MANHOLE ADJUSTED TO GRADE (D-39)	EACH	5		
153	ITEM 604 - MISCELLANEOUS METAL (D-72)	LB	5,000		
154	ITEM 605 - 6" UNCLASSIFIED PIPE UNDERDRAIN, 706.08, 707.32, OR 707.41 (D-42 AND DS-10)	FT	1,000		
SUBTOTAL DRAINAGE - PART 2 - PROFESSOR STREET:					

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
PAVEMENT - PART 2 - PROFESSOR STREET					
155	ITEM 254 - PAVEMENT PLANING, ASPHALT CONCRETE (DS-5)	SQ YD	3,598		
156	ITEM 304 - 6" MIN. AGGREGATE BASE	CU. YD.	62		
157	ITEM 304 - 6" MIN. AGGREGATE BASE FOR TRACK REMOVAL	CU. YD.	35		
158	ITEM 304 - 6" MIN. AGGREGATE BASE FOR PAVEMENT RESTORATION	CU. YD.	30		
159	ITEM 305 - 9" MIN. CONCRETE BASE (D-23)	CU. YD.	142		
160	ITEM 305 - 9" MIN. CONCRETE BASE FOR TRACK REMOVAL (D-23)	CU. YD.	85		
161	ITEM 305 - 9" MIN. CONCRETE BASE FOR PAVEMENT RESTORATION (D-23)	CU. YD.	75		
162	ITEM 407 - TACK COAT, TRACKLESS TACK, INTERMEDIATE COURSE (DS-12)	GAL.	367		
163	ITEM 407 - TACK COAT, TRACKLESS TACK, SURFACE COURSE (DS-12)	GAL.	184		
164	ITEM 448 - 1 1/4" ASPHALT CONCRETE SURFACE COURSE, TYPE 1, PG 64-22 (D-29)	SQ YD	3,665		
165	ITEM 448 - ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, PG 64-22 (D-29)	CU. YD.	189		

Signature _____

Date _____

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
166	ITEM 448 - ASPHALT CONCRETE INTERMEDIATE COURSE FOR PAVEMENT RESTORATION, TYPE 1, PG 64-22 (D-29)	CU. YD.	5		
167	ITEM 452 - 6" NON-REINFORCED CONCRETE PAVEMENT (D-23)	SQ YD	70		
168	ITEM 452 - 8" NON-REINFORCED CONCRETE PAVEMENT (D-23)	SQ YD	144		
169	ITEM SPECIAL - SURCHARGE FOR CLASS MS CONCRETE (D-25)	CU. YD.	100		
170	ITEM 609 - CURB, TYPE 6 (D-23)	FT	1,753		
SUBTOTAL PAVEMENT - PART 2 - PROFESSOR STREET:					
WATERWORK - PART 2 - PROFESSOR STREET					
171	ITEM SPECIAL - MISCELLANEOUS METAL WORK (E-8)	LB	500		
172	ITEM SPECIAL - LOWER/RAISE EXISTING HYDRANT BRANCH, ADJUST HYDRANT TO GRADE (E-12A4)	EACH	3		
173	ITEM SPECIAL - ADJUST EXISTING VALVE BOX TO GRADE (E-12C1)	EACH	21		
174	ITEM SPECIAL - ADJUST EXISTING CURB SHUT-OFF BOX TO GRADE (E-12C2)	EACH	7		
175	ITEM SPECIAL - ADJUST EXISTING VAULT/MANHOLE FRAME AND COVER TO GRADE (E-12C3)	EACH	5		

Signature _____

Date _____

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
176	ITEM SPECIAL - GENERAL SUPPLY CONNECTION RAISED/LOWERED AND/OR EXTENDED OR REPLACED (E-13A1-3)	EACH	5		
177	ITEM SPECIAL - RECONSTRUCT EXISTING VAULT/MANHOLE FRAME AND COVER TO GRADE (DS-16)	EACH	2		
SUBTOTAL WATERWORK - PART 2 - PROFESSOR STREET:					
TRAFFIC CONTROL - PART 2 - PROFESSOR STREET					
178	ITEM 630 - GROUND MOUNTED SUPPORT, NO. 3 POST	FT	505		
179	ITEM 630 - SIGN SUPPORT ASSEMBLY, POLE MOUNTED	EACH	14		
180	ITEM 630 - SIGN, FLAT SHEET	SQ FT	79		
181	ITEM 630 - SIGN, FLAT SHEET (DS-17)	SQ FT	53		
182	ITEM 630 - STREET NAME SIGN - 12" (DS-18)	EACH	14		
183	ITEM 630 - REMOVAL OF GROUND MOUNTED SIGN AND STORAGE	EACH	27		
184	ITEM 630 - REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL	EACH	20		
185	ITEM 630 - REMOVAL OF POLE MOUNTED SIGN AND STORAGE	EACH	41		

Signature _____

Date _____

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
186	ITEM 644 - STOP LINE	FT	230		
187	ITEM 644 - CROSSWALK LINE	FT	958		
SUBTOTAL TRAFFIC CONTROL - PART 2 - PROFESSOR STREET:					
STREETSCAPING - PART 2 - PROFESSOR STREET					
188	ITEM SPECIAL - PATTERNED CROSSWALKS AS PER PLAN (DS-33)	SQ FT	2,176		
189	FABRICATION AND INSTALLATION OF PUBLIC ART (DS-28)	LUMP			
190	PUBLIC ART DESIGN (DS-27) - ALLOWANCE 100% LOCAL COST	ALLW			\$10,000.00
SUBTOTAL STREETSCAPING - PART 2 - PROFESSOR STREET:					
LANDSCAPING - PART 2 - PROFESSOR STREET					
191	ITEM SPECIAL - LANDSCAPING, MISC.: PROFESSOR STREET AND WEST TENTH STREET INTERSECTION LANDSCAPING (DS-31)	LUMP			
192	ITEM SPECIAL - LANDSCAPING, MISC.: PROFESSOR STREET AND LITERARY AVENUE INTERSECTION LANDSCAPING (DS-31)	LUMP			
193	ITEM SPECIAL - LANDSCAPING, MISC.: PROFESSOR STREET AND COLLEGE AVENUE INTERSECTION LANDSCAPING (DS-31)	LUMP			

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
194	ITEM SPECIAL - LANDSCAPING, MISC.: PROFESSOR STREET AND JEFFERSON AVENUE INTERSECTION LANDSCAPING (DS-31)	LUMP			
SUBTOTAL LANDSCAPING - PART 2 - PROFESSOR STREET:					
MAINTENANCE OF TRAFFIC - PART 2 - PROFESSOR STREET					
195	ITEM 410 - TRAFFIC COMPACTED SURFACE, TYPE A OR B	CU. YD.	10		
196	ITEM 608 - 2" ASPHALT CONCRETE WALK	SQ FT	1,000		
197	ITEM 614 - ASPHALT CONCRETE FOR MAINTAINING TRAFFIC	CU. YD.	20		
198	ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE DURING CONSTRUCTION (DS-22)	HOUR	15		
199	ITEM 616 - WATER	M GAL	1		
SUBTOTAL MAINTENANCE OF TRAFFIC - PART 2 - PROFESSOR STREET:					
MISCELLANEOUS - PART 2 - PROFESSOR STREET					
200	ITEM 108 - CPM PROGRESS SCHEDULE PER PN 107 (DS-39)	LUMP			
201	ITEM 614 - MAINTAINING TRAFFIC	LUMP			

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
202	ITEM 614 - MAINTENANCE OF TRAFFIC, MISC.: MAINTENANCE OF PEDESTRIAN TRAFFIC (DS-23)	LUMP			
203	ITEM SPECIAL - PRECONSTRUCTION VIDEO PHOTOGRAPHY (D-36)	LUMP			
204	ITEM SPECIAL - RECORD DRAWINGS (DS-35)	LUMP			
205	ITEM 619 - FIELD OFFICE, TYPE B (D-45 AND DS-33)	MONTH	6		
206	ITEM SPECIAL - MOBILE PHONE (D-45)	MONTH	6		
207	ITEM SPECIAL - COMPUTER EQUIPMENT REMAINING CONTRACTORS (DS-34)	MONTH	6		
208	ITEM 623 - CONSTRUCTION LAYOUT STAKES (D-47)	LUMP			
209	ITEM 624 - MOBILIZATION	LUMP			
210	ITEM SPECIAL - CONCRETE, COMPRESSION, SLUMP, AIR CONTENT, AND TEMPERATURE CHECK SET - FIELD (D-73)	SET	2		
211	ITEM SPECIAL - CONCRETE, COMPRESSION, SLUMP, AIR CONTENT, AND TEMPERATURE CHECK SET - FIELD (D-73)	EACH	2		
212	ITEM SPECIAL - CONCRETE CORE SAMPLE FOR THE DETERMINATION OF CONCRETE COMPRESSIVE STRENGTH (D-73)	EACH	1		

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
213	ITEM SPECIAL - TECHNICIAN WITH NUCLEAR DENSITY METER (D-73)	HOUR	80		
214	ITEM SPECIAL - ASPHALT DENSITY TEST (D-73)	EACH	5		
215	ITEM SPECIAL - ASPHALT EXTRACTION TEST (D-73)	EACH	5		
216	ITEM SPECIAL - THICKNESS OF COMPACTED ASPHALT TEST (D-73)	EACH	5		
	SUBTOTAL MISCELLANEOUS - PART 2 - PROFESSOR STREET:				
	UNOFFICIAL TOTAL - BASE BID- PART 2 - PROFESSOR STREET (ITEMS 110 THROUGH 216):				

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
PART 2 - PROFESSOR STREET - ALTERNATE 1 - STAMPED AND COLORED CONCRETE SIDEWALKS					
ADD ITEMS					
A1-1	ITEM 608 - WALKWAY, MISC.: INTEGRALLY COLORED AND STAMPED CONCRETE SIDEWALK (DS-24)	SQ FT	7,450		
A1-2	ITEM 608, 6" CONCRETE WALK, RADIAL SCORING PATTERN PER PLAN (D-23 AND DS-7)	SQ FT	3,490		
A1-3	ITEM 608, 6" CONCRETE WALK (D-23 AND DS-7)	SQ FT	5,260		
DEDUCT ITEMS (WITH BASE BID)					
A1-4	ITEM 608 - 6" CONCRETE WALK (D-23 AND DS-7)	SQ FT	9,420		
A1-5	ITEM 608, 6" CONCRETE WALK, SCORING PATTERN PER PLAN (D-23 AND DS-7)	SQ FT	6,780		
UNOFFICIAL NET INCREASE / DECREASE FOR PART 2 - PROFESSOR STREET - ALTERNATE 1:					
UNOFFICIAL TOTAL SUM - PART 2 - PROFESSOR STREET BASE BID PLUS ALTERNATE 1:					
PART 2 - PROFESSOR STREET - ALTERNATE 2 - PATTERNED CROSSWALKS					
ADD ITEMS					
A2-1	ITEM SPECIAL , PATTERNED CROSSWALK PAINTING PER PLAN (DS-33)	SQ FT	2,176		

CITY OF CLEVELAND, MAYOR'S OFFICE OF CAPITAL PROJECTS, DIVISION OF ENGINEERING AND CONSTRUCTION

CUY-WEST SIXTH STREET STREETScape, PART 1; CUY-PROFESSOR STREET INTERSECTIONS, PART 2

SCHEDULE OF ITEMS

REF. NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	UNIT COST	ITEM TOTAL
	UNOFFICIAL NET INCREASE / DECREASE FOR PART 2 - PROFESSOR STREET - ALTERNATE 2:				
	UNOFFICIAL TOTAL SUM - PART 2 BASE BID PLUS ALTERNATE 2:				
	UNOFFICIAL TOTAL SUM - PART 2 BASE BID PLUS ALTERNATES 1 AND 2:				
	UNOFFICIAL TOTAL SUM FOR BASE BID (ITEMS 1 THROUGH 216):				
	UNOFFICIAL TOTAL SUM FOR BASE BID (ITEMS 1 THROUGH 216) PLUS ALL ALTERNATES:				

The amount of the Bid Bond or Cashier's Check required of all bidders under Section A-7 and the amount of the surety bond required of the successful bidder under Section 19, shall be based upon the dollar figure immediately above. This figure shall also be used to determine the percentage of CSB. This dollar figure shall be used to determine the lowest responsible bidder and shall be the contract dollars. In the event that an alternate bid is awarded, the percentage of CSB participation shall be based on the total contract price. The City of Cleveland reserves the right to award either or both parts of this project and to award alternate to either or both parts and to non-perform individual items as seen fit, based on available funding.