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PROJECT DESCRIPTION

THIS PROJECT CONSISTS OF INSTALLING NEW SIDEWALK
ALONG PORTIONS OF CARNATION DRIVE AND LAUREL DRIVE
WITHIN THE CITY OF WAPAKONETA. THE IMPROVEMENTS
INCLUDE THE INSTALLATION OF SIDEWALK, ADA CURB
RAMPS, STORM SEWER, AND GRADING.

2013 SPECIFICATIONS

THE CONSTRUCTION STANDARDS AND DRAWINGS OF THE
CITY OF WAPAKONETA AND THE STANDARD SPECIFICATIONS
OF THE STATE OF OHIO DEPARTMENT OF TRANSPORTATION,
INCLUDING CHANGES AND GENERAL NOTES LISTED IN THE
PLAN, SHALL GOVERN THIS IMPROVEMENT. THE MOST
RESTRICTIVE SHALL APPLY.

EARTH DISTURBED AREAS

PROJECT EARTH DISTURBED AREA = 0.39 ACRES
ESTIMATED CONTRACTOR

EARTH DISTURBED AREA = 0.25 ACRES
NOTICE OF INTENT

EARTH DISTURBED AREA = 0.64 ACRES

ENGINEERING

ONE

[
=
=
=
[y

PID NO.

| 96391
@mc: Mo

E131437

FILE NAME
AUGWAP1305GTA

DRAWN BY

CHECKED BY

CITY OF:
WAPAKONETA

COUNTY
AUGLAIZE

SHEET NUMBER

—_

- [l g SAFE ROUTES TO SCHOOL PHASE 3




1

50 100 200

PROJECT DESCRIPTION

THIS PROJECT CONSISTS OF INSTALLING NEW SIDEWALK ALONG J J
PORTIONS OF CARNATION DRIVE AND LAUREL DRIVE WITHIN THE CITY OF k
WAPAKONETA., THE IMPROVEMENTS INCLUDE THE INSTALLATION OF SIDEWALK,
ADA CURB RAMPS, STORM SEWER, AND GRADING.
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ELEVATION DATUM

ALL ELEVATIONS ARE BASED ON U.S.G.S. AND CITY OF WAPAKONETA DATUM.

GENERAL NOTES AND DETAILS

ALL CONSTRUCTION METHODS, MATERIALS, AND SPECIFICATIONS SHALL COMPLY WITH THE
CITY ENGINEERING STANDARDS AND SPECIFICATIONS OR OHIO DEPARTMENT OF
TRANSPORTATION CONSTRUCTION STANDARDS AND SPECIFICATIONS, WHICHEVER IS MORE
RESTRICTIVE AS DETERMINED BY THE CITY.

UNDERGROUND UTILITIES

THE LOCATIONS OF THE UNDERGROUND UTILITIES SHOWN ON THE PLANS ARE AS OBTAINED
FROM THE OWNERS OF THE UTILITY AS REQUIRED BY SECTION 153.64 ORC. EXISTING UTILITIES
ARE SHOWN IN THEIR APPROXIMATE LOCATION ACCORDING TO THE BEST AVAILABLE DATA. THE
CONTRACTOR WILL BE RESPONSIBLE FOR LOCATING THEM IN THE FIELD PRIOR TO CONSTRUCTION
AND WILL BE RESPONSIBLE FOR ANY DAMAGE DONE TO THEM. CONTRACTOR TO CONTACT OHIO
UTILITIES PROTECTION SERVICE (1-800-362—2764) 48 HOURS PRIOR TO CONSTRUCTION.

NON—-MEMBERS MUST BE CALLED DIRECTLY.

UTILITY OWNERSHIP

LISTED BELOW ARE THE UTILITIES LOCATED WITHIN THE PROJECT CONSTRUCTION LIMITS
TOGETHER WITH THEIR RESPECTIVE OWNERS:

CITY OF WAPAKONETA

STREET, STORM, 701 PARLETTE COURT CABLE TV TIME WARNER CABLE

SANITARY, AND %ﬁéﬁ(%ﬁéig OHIO 45895 3100 ELIDA ROAD
ELECTRIC A

ELECTRIC — DON SCHNARRE i‘%ﬂsgg?sﬁf o

WATER — BRENT HAMEL

STREETS — MERIL SIMPSON ATTN: GARY HONERBRINK

SANITARY — ROBERT BURNS

419—738—3011 GAS DOMINION EAST OHIO GAS

TELEPHONE SERVICE COMPANY Er.quA,S'oiji%: Ki%béo?t
TELEPHONE 2 WILLIPIE. STREET ATTN: BRIAN HOLDEN

WAPAKONETA, OHIO 45895 419—-226—4829

ATTN: RANDY HEINL

419-739-2200 GAS MID VALLEY PIPELINE

PIPELINE 525 FRITZ TOWN RD.

DAYTON POWER & LIGHT SINKING SPRINGS, PA 19608

ELECTRIC 1300 DRYDEN RD. 1-888—786—3260

DISTRIBUTION ENGINEERING AREA 136
DAYTON, OHIO 45439

ATTN: WILLIAM GOURLEY
937-3351—-4521

OHIO UTILITIES PROTECTION SERVICE
2 WORKING DAYS BEFORE YOU DIG
CALL TOLL FREE 1-800-362-2764

UTILITY INTERFERENCE

IF, DURING THE CONSTRUCTION, INTERFERENCE ARISES WITH EXISTING UTILITIES IT SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR TO NOTIFY THE UTILITY COMPANY INVOLVED. ANY AND
ALL WORK REQUIRED FOR PUBLIC OR PRIVATE UTILITIES WILL BE DONE BY AND AT THE EXPENSE
OF THEIR RESPECTIVE OWNERS, UNLESS OTHERWISE NOTED ON THESE PLANS. THE CONTRACTOR
SHALL NOTIFY, AT LEAST 7 DAYS BEFORE BREAKING GROUND, ALL PUBLIC SERVICE
CORPORATIONS HAVING WIRES, POLES, PIPES, CONDUITS, MANHOLES, OR OTHER STRUCTURES
THAT MAY BE AFFECTED BY THIS OPERATION, INCLUDING ALL STRUCTURES WHICH ARE AFFECTED
AND NOT SHOWN ON THESE PLANS.

EXISTING TILE HOOKUPS

ANY DRAINAGE TILE CURRENTLY CONNECTED TO THE EXISTING STORM SEWER SHALL BE
CONNECTED TO THE PROPOSED STORM SEWER. ANY DRAINAGE TILE DAMAGED BY THE
CONTRACTOR SHALL BE REPLACED BY THE CONTRACTOR TO A CONDITION EQUAL TO OR BETTER
THAN ITS ORIGINAL CONDITION. ALL TILE REMOVED, REPLACED AND/OR CONNECTED TO THE
STORM SEWER SHALL BE NOTED ON THE RECORD DRAWINGS AND SHALL BE INSPECTED BY

THE CITY BEFORE THEY ARE COVERED.

ALL FIELD OR STORM DRAINS WHICH ARE ENCOUNTERED DURING CONSTRUCTION SHALL BE
PROVIDED WITH UNOBSTRUCTED QUTLETS OR PLUGGED AS APPROVED AND DIRECTED BY THE
CITY. CONNECTION OF INTERSECTING DRAIN TILES AND THE PROPOSED STORM SEWER SHALL
BE THROUGH MANUFACTURED TEES, UNLESS OTHERWISE APPROVED BY THE CITY. COST
OF ALL THE ITEMS ABOVE SHALL BE INCLUDED IN THE COST OF ITEM 611 STORM SEWERS.

CROSSINGS AND CONNECTIONS TO
EXISTING PIPES AND UTILITIES

WHERE PLANS PROVIDE FOR A PROPOSED CONDUIT TO BE CONNECTED TO, OR CROSS OVER
OR UNDER AN EXISTING SEWER OR UNDERGROUND UTILITY, THE CONTRACTOR SHALL LOCATE
THE EXISTING PIPES OR UTILITIES BOTH AS TO LINE AND GRADE BEFORE STARTING TO LAY
THE PROPOSED CONDUIT.

IF IT IS DETERMINED THAT THE ELEVATION QF THE EXISTING CONDUIT, OR EXISTING
APPURTENANCE TO BE CONNECTED, DIFFERS FROM THE PLAN ELEVATION OR RESULTS IN A
CHANGE IN THE PLAN CONDUIT SLOPE, THE CITY SHALL BE NOTIFIED BEFORE

STARTING CONSTRUCTION OF ANY PORTION OF THE PROPOSED CONDUIT WHICH WILL BE
AFFECTED BY THE VARIANCE IN THE EXISTING ELEVATIONS.

IF IT IS DETERMINED THAT THE PROPOSED CONDUIT WILL INTERSECT ANY EXISTING SEWER OR
UNDERGROUND UTILITY IF CONSTRUCTED AS SHOWN ON THE PLAN, THE CITY SHALL

BE NOTIFIED BEFORE STARTING CONSTRUCTION OF ANY PORTION OF THE PROPOSED CONDUIT
WHICH WOULD BE AFFECTED BY THE INTERFERENCE WITH THE EXISTING FACILITY.

PAYMENT FOR ALL THE OPERATIONS DESCRIBED ABOVE SHALL BE INCLUDED IN THE CONTRACT
PRICE FOR THE PERTINENT 611 CONDUIT ITEM.

GRAVEL AND ASPHALT DRIVEWAY/ALLEY INSTALLATION

ALL ADDITIONAL LABOR, MATERIALS, AND EXCAVATION FOR GRAVEL AND ASPHALT
DRIVES/ALLEYS SHALL BE PAID FOR UNDER THEIR RESPECTIVE ITEM NUMBER, ITEM 304
AGGREGATE BASE OR ITEM 448 ASPHALT CONCRETE.

THE TRACKING OR SPILLAGE OF MUD, DIRT, OR DEBRIS UPON CITY STREETS IS PROHIBITED
AND ANY SUCH OCCURRENCE SHALL BE CLEANED UP IMMEDIATELY BY THE CONTRACTOR.

REVIEW OF DRAINAGE FACILITIES

BEFORE ANY WORK IS STARTED ON THE PROJECT AND AGAIN BEFORE FINAL ACCEPTANCE BY
THE CITY, REPRESENTATIVES OF THE CITY AND THE CONTRACTOR SHALL MAKE AN INSPECTION
OF ALL EXISTING SEWERS WHICH ARE TO REMAIN IN SERVICE AND WHICH MAY BE AFFECTED BY
THE WORK. THE CONDITION OF THE EXISTING CONDUITS AND THEIR APPURTENANCES SHALL BE
DETERMINED FROM FIELD OBSERVATIONS. RECORDS OF THE INSPECTION SHALL BE KEPT IN
WRITING BY THE CITY.

ALL NEW CONDUITS, INLETS, CATCH BASINS, AND MANHOLES CONSTRUCTED AS A PART OF THE
PROJECT SHALL BE FREE OF ALL FOREIGN MATTER AND IN A CLEAN CONDITION BEFORE THE
PROJECT WILL BE ACCEPTED BY THE CITY.

ALL EXISTING SEWERS INSPECTED INITIALLY BY THE ABOVE MENTIONED PARTIES SHALL BE
MAINTAINED AND LEFT IN A CONDITION REASONABLY COMPARABLE TO THAT DETERMINED BY THE
ORIGINAL INSPECTION. ANY CHANGE IN THE CONDITION RESULTING FROM THE CONTRACTOR'S
OPERATIONS SHALL BE CORRECTED BY THE CONTRACTOR TO THE SATISFACTION OF THE CITY.

PAYMENT FOR ALL OPERATIONS DESCRIBED ABOVE SHALL BE INCLUDED IN THE CONTRACT PRICE
FOR THE PERTINENT 611 CONDUIT ITEMS.

COMPENSATION FOR THE WORK AS SHOWN ON THE PLANS SHALL BE AT THE UNIT PRICES
INCLUDED ON THE BID PROPOSAL. NO SEPARATE PAYMENT WILL BE MADE FOR TASKS
(NOT ALL INCLUSIVE) INCLUDING SUCH ITEMS AS MOBILIZATION, DEWATERING, RECORD
DRAWINGS AND CONNECTIONS TO EXISTING FACILITIES.

WORK LIMITS

ALL WORK SHALL BE WITHIN EXISTING RIGHT—OF—WAY AND/OR CONSTRUCTION LIMITS UNLESS
OTHERWISE INSTRUCTED BY THE CITY.

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL CONSTRUCTION ONLY. THE
INSTALLATION AND OPERATION OF ALL WORK ZONE TRAFFIC CONTROL AND WORK ZONE
TRAFFIC CONTROL DEVICES REQUIRED BY THESE PLANS SHALL BE PROVIDED BY THE
CONTRACTOR WHETHER INSIDE OR OQUTSIDE THESE WORK LIMITS.

RECORD DRAWINGS

THE CONTRACTOR SHALL PROVIDE 2 COMPLETE SETS OF RECORD DRAWINGS TO THE CITY
WITHIN 30 DAYS OF PROJECT COMPLETION. THESE DRAWINGS SHALL SHOW ALL CHANGES
TO THE ORIGINAL DRAWINGS, ALL WATER MAIN AND LATERAL LOCATIONS AND DEPTHS, ALL
MANHOLE AND CATCH BASIN LOCATION AND INVERTS, ALL LATERAL LOCATIONS AND
DEPTHS, ALL LOCATIONS AND DEPTHS OF EXISTING UTILITIES ENCOUNTERED DURING
CONSTRUCTION AND ALL OTHER PERTINENT DATA TO THE IMPROVEMENTS. PAYMENT FOR
THIS ITEM SHALL BE INCIDENTAL TO THE OTHER ITEMS PAID FOR IN THIS PROJECT.

TESTING AND GERTIFICATION

PROVIDE TESTING OF OR CERTIFICATION THAT MATERIAL SUPPLIED FOR THIS PROJECT MEETS
THE PROJECT SPECIFICATIONS, IF REQUIRED.

POTENTIAL ITEMS FOR TESTING CONSIST OF TRENCH BACKFILL, EMBANKMENT, AND
CONCRETE WHICH MAY BE PERFORMED BY THE CITY IF THEY SUSPECT DEFECTIVE WORK OR
MATERIALS.

PAYMENT FOR CERTIFICATION OF WORK SHALL BE INCIDENTAL TO THE VARIQUS ITEMS IT IS
RELATED TO AND SHALL INCLUDE ALL COST RELATED TO PROVIDING THE CERTIFICATION AS
REQUIRED. COST OF ANY TESTING BY AN ODOT CERTIFIED TESTING LAB CONTRACTED BY
THE CITY SHALL BE BORNE BY THE CITY, UNLESS THE TEST DOES NOT MEET PROJECT
SPECIFICATIONS OR WORK IS FOUND TO BE DEFECTIVE, AT WHICH, THE CONTRACTOR SHALL
PAY THE EXPENSES FOR TESTING.

SPECIAL CONDITIONS

ALL CONCRETE WORK MUST BE FINISHED TO THE SATISFACTION OF THE CITY. CONCRETE
CURBING PLACED BY MACHINE MUST BE HAND TROWELED PRIOR TO BROOMING. NO WATER
MAY BE USED TO ASSIST TROWELING.

ITEM 448 ASPHALT MAY NOT OVERLAP CURBING. ANY EXCESS ASPHALT MUST BE REMOVED FROM

CURBING BEFORE FINAL ROLLING.

UTILITY STATEMENT

THE UNDERGROUND UTILITIES SHOWN HAVE BEEN LOCATED FROM FIELD SURVEY INFORMATION AND

EXISTING DRAWINGS. CHOICE ONE ENGINEERING CORPORATION MAKES NO GUARANTEES THAT THE
UNDERGROUND UTILITIES SHOWN COMPRISE ALL SUCH UTILITIES IN THE AREA EITHER IN—SERVICE
OR ABANDONED. FURTHER, CHOICE ONE ENGINEERING CORFPORATION DOES NOT WARRANT THAT
THE UNDERGROUND UTILITIES SHOWN ARE IN THE EXACT LOCATION INDICATED ALTHOUGH CHOICE
ONE ENGINEERING CORPORATION DID LOCATE AS ACCURATELY AS POSSIBLE FROM INFORMATION
AVAILABLE. CHOICE ONE ENGINEERING CORPORATION HAS NOT PHYSICALLY LOCATED THE
UNDERGROUND UTILITIES.

ALL ODOT CONSTRUCTION AND MATERIAL SPECIFICATIONS SHALL APPLY TO THIS PROJECT
EXCEPT FOR ODOT ITEM 401.20 ASPHALT BINDER PRICE ADJUSTMENT.

ALL ASPHALT DELIVERED SHALL BE ACCOMPANIED WITH A LOAD TICKET AS PER ITEM 402.07.
ASPHALT CONCRETE BID ITEMS ARE NOT EUIGIBLE FOR ANY ASPHALT BINDER PRICE
ADJUSTMENT.

EXISTING UTILITY CONFLICT NOTE

IT IS THE INTENT THAT ALL KNOWN CONFLICTING UTILITY POLES, GAS LINES, AND UNDERGROUND
TELEPHONE SHALL BE RELOCATED BY OTHERS PRIOR TO CONSTRUCTION. IF A CONFLICT ARISES,
THE CONTRACTOR SHALL COORDINATE WITH THE APPROPRIATE UTILITY COMPANY TO GET THE
CONFLICT RESOLVED.

GRAFFITI AND VANDALISM

THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVAL AND REPLACEMENT OF ANY
CONCRETE WORK OR OTHER PAY ITEM UNDER THIS CONTRACT WHICH IS DEEMED
UNACCEPTABLE BY THE CITY DUE TO GRAFFITI OR VANDALISM DAMAGE.

FUNDING

DUE TO FUNDING, THE OWNER RESERVES THE RIGHT TO INCREASE, DECREASE, OR OMIT ANY
ITEMS LISTED IN THE BID SCHEDULE.

NO FINAL UNIT PRICE ADJUSTMENTS PER ODOT 104.02 WILL BE MADE AT CONTRACT
FINALIZATION.

CARE SHALL BE TAKEN BY THE CONTRACTOR TO SAFEGUARD ANY PROPERTY POINTS OR
OTHER SURVEY REFERENCE MARKS ENCOUNTERED DURING CONSTRUCTION OF THIS PROJECT. IT
SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO RESET ANY PROPERTY POINT OR
SURVEY MONUMENT WHICH IS DISTURBED AS A RESULT OF CONSTRUCTION OF THIS PROJECT.
THE PROPERTY POINTS AND SURVEY MONUMENTS SHALL BE RESET UNDER THE SUPERVISION
OF A REGISTERED PROFESSIONAL SURVEYOR.

PAYMENT FOR THIS ITEM SHALL BE INCIDENTAL TO THE OTHER ITEMS PAID FOR IN THIS
PROJECT.

SAWCUT PAVEMENT JOINTS SHALL BE INCLUDED IN THE PAYMENT OF ITEM 202, REMOVED, AS
PER PLAN. MORE THAN ONE SAWCUT MAY BE NECESSARY TO ENSURE A CLEAN CUT JUST
PRIOR TO ASPHALT OR CONCRETE PLACEMENT. BITUMINOUS MATERIAL SHALL BE PLACED ON
THE VERTICAL FACE OF SAWCUT JOINTS PRIOR TO PAVING AS PER 401.14. AFTER THE
ASPHALT WORK IS COMPLETED, THE TRANSVERSE JOINTS SHALL BE SEALED WITH LIQUID
ASPHALT. THE JOINT PREPARATION AND SEALING SHALL BE INCLUDED IN THE PAYMENT FOR
ITEM 448, ASPHALT CONCRETE.

OVERNIGHT TRENCH CLOSING

NO TRENCH SHALL BE LEFT OPEN OVERNIGHT EXCEPT FOR A SHORT LENGTH (25 OR LESS) OF
A WORK SUSPENDED BECAUSE OF INCLEMENT WEATHER OR OTHER REASONS, THE TRENCH FOR
THE UNCOMPLETED WORK SHALL BE BACKFILLED AT THE DIRECTION OF THE CITY.

SUBCONTRACTOR SUPERVISION

THE CONTRACTOR IS REQUIRED TO HAVE SOMEONE ON-SITE TO SUPERMISE THE SUBCONTRACTOR
FOR QUALITY CONTROL PURPOSES AND TO PROVIDE ANY NECESSARY ASSISTANCE TO THE
SUBCONTRACTOR TO ENSURE QUALITY WORK.

COST OF THIS ITEM SHALL BE INCLUDED IN THE COST OF RELATED PAY ITEMS OF THIS PROJECT.

CONTRACT WORK PERFORMED BY THE CITY

IF THE CONTRACTOR REFUSES OR FAILS TO PERFORM WORK OF ANY IMMEDIATE NATURE SUCH
AS THE PLACEMENT OF BARRICADES, REPLACEMENT OF SIGNS OR OTHER DEVICES REQUIRED
BY THIS CONTRACT IN A REASONABLE TIME, THE CITY WILL PERFORM THE NECESSARY WORK.
THE CONTRACTOR SHALL REIMBURSE THE CITY AT THE RATE OF 2.5 TIMES THE ACTUAL COST
OF LABOR, MATERIALS, AND EQUIPMENT NECESSARY TO PERFORM SUCH WORK. THE CITY
SHALL NOTIFY OR ATTEMPT TO NOTIFY THE CONTRACTOR OF THE NECESSITY TO PERFORM
SUCH WORK. THE CITY SHALL BE REIMBURSED BY A DEDUCTION FROM THE CONTRACTOR'S
NEXT PAYMENT UNDER THE CONTRACT. REASONABLE TIME FOR ALL STREETS INVOLVED ON
THIS CONTRACT IS 1 HOUR FROM THE TIME OF NOTIFICATION BY THE CITY.

SAFETY

8PECIAL CARE SHALL BE TAKEN BY THE CONTRACTOR TO WATCH FOR CHILDREN AT PLAY.

THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR COMPLYING WITH ALL FEDERAL, STATE,
AND LOCAL SAFETY REQUIREMENTS, TOGETHER WITH EXERCISING PRECAUTIONS AT ALL TIMES
FOR THE PROTECTION OF PERSONS (INCLUDING EMPLOYEES) AND PROPERTY. IT IS ALSO THE
SOLE RESPONSIBILITY OF THE CONTRACTOR TO INITIATE, MAINTAIN, AND SUPERMVISE ALL SAFETY
REQUIREMENTS, PRECAUTIONS, AND PROGRAMS IN CONNECTION WITH THE WORK.

MODIFICATIONS
ANY MODIFICATIONS TO THE SPECIFICATIONS OR CHANGES TO THE WORK AS SHOWN ON THE
DRAWINGS MUST HAVE PRIOR WRITTEN APPROVAL BY THE CITY.

CONCURRENT ACTIVITY

THE CONTRACTOR IS HEREBY ADVISED THAT ALL UTILITY COMPANIES AFFECTED BY THIS
PROJECT MAY BE WORKING CONCURRENTLY WITHIN THE PROJECT LIMITS.

ESTIMATED AND CONTINGENT QUANTITIES

THESE PLANS INCLUDE ESTIMATED AND CONTINGENCY QUANTITIES THAT MAY OR MAY NOT BE
USED. ANY UNUSED MATERIAL PURCHASED BY THE CONTRACTOR WILL NOT BE PURCHASED
OR REIMBURSED BY THE CITY, THE CITY WILL NOT APPROVE ANY WORK DELAYS BECAUSE OF
THE LACK OF MATERIALS AT THE SITE. ANY RESTOCKING FEES THAT MAY BE CHARGED WLL
ALSO BE THE RESPONSIBILITY OF THE CONTRACTOR.

ALL CURB, DRIVEWAYS, WALKS, AND CURB RAMPS SHALL HAVE 1.5 LBS OF FORTA ULTRA—NET,
1.5" IN LENGTH FIBRILLATED MICROFIBERS OR 1.5 LBS EUCLID CHEMICAL FIBERSTRAND F
FIBRILLATED POLYPROPYLENE FIBER, 1.5” IN LENGTH, OR APPROVED EQUIVALENT PER CUBIC YARD.

CONTRACTOR IS TO NOTIFY THE FIBER MANUFACTURER'S SUPPLIER REPRESENTATIVE 48 HOURS
PRIOR TO THE FIRST POUR OF THE CONCRETE UTILIZING EACH DIFFERENT FIBER TYPE TO ENSURE
FIBERS ARE MIXED CORRECTLY, PLACEMENT, AND FINISHING. FIBER REPRESENTATIVE MUST BE ON
SITE FOR THE FIRST POUR OF EACH FIBER TYPE.

LIMITS OF CONSTRUCTION

THE CONTRACTOR IS RESPONSIBLE TO KEEP ALL WORK THAT IS TO BE PERFORMED WITHIN THE
EXISTING RIGHT-OF—WAY. THE REMAINDER OF THE PROJECT, IN WHICH THE CONSTRUCTION
LIMITS WILL BE CLOSER THAN 3' TO THE EXISTING RIGHT—OF—WAY, SHALL BE_STAKED AND
PROPERLY MARKED PRIOR TO THE COMMENCEMENT OF THE CONSTRUCTION. THE

STAKING /MARKING MUST BE SUFFICENT ENOUGH TO CLEARLY PROVIDE THE LIMITS OF THE
RIGHT—OF—WAY. THE CONTRACTOR IS RESPONSIBLE TO MAINTAIN THE BARRIER AND REPLACE
ANY REMOVED OR DAMAGED STAKES THROUGHOUT CONSTRUCTION. THE COST OF THIS WORK
SHALL BE INCLUDED IN PAY ITEM 623 — CONSTRUCTION LAYOUT STAKES AND SURVEYING.

ENVIRONMENTAL NOTE

THIS PROJECT IS LOCATED WITHIN THE SOURCE WATER PROTECTION AREA FOR THE CITY OF
WAPAKONETA PUBLIC WATER SUPPLY. IN ORDER TO MINIMIZE THE POTENTIAL FOR A RELEASE
IN THIS SENSITIVE AREA, ALL PROJECT RELATED FUELING AND/OR MAINTENANCE ACTIVITIES ARE
TO BE UNDERTAKEN IN AN ENVIRONMENTALLY RESPONSIBLE MANNER. THE CONTRACTOR SHALL
UTILIZE PROPER CONTAINMENT AND DIKING IN REFUELING AREAS, AND SHALL NOT STORE AND
IDLE EQUIPMENT, FUELS AND ANY TOXIC/HAZARDOUS MATERIALS AND CHEMICALS NEAR ANY
DRAINAGE WAYS, DITCHES OR STREAMS. A SPILL KIT IS TO BE MAINTAINED ON-SITE
THROUGHOUT CONSTRUCTION ACTIVITIES. SPILLS OF FUELS, OILS, CHEMICALS OR OTHER
MATERIALS WHICH COULD POSE A THREAT TO GROUNDWATER SHALL BE CLEANED UP
IMMEDIATELY BY THE CONTRACTOR. IF THE SPILL IS A REPORTABLE AMOUNT, THE
CONTRACTOR SHOULD CONTACT THE WAPAKONETA FIRE DEPARTMENT AT 419—738-2014.

ENGINEERING

440 E. HOEWISHER ROAD
SIDNEY, OHIO 45365
(937) 497-0200
203 W. LOVELAND AVENUE
(513) 239-8554

www.choiceoneengineering.com
LOVELAND, QHIO 45140
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ITEM 201 CLEARING AND GRUBBING, AS PER PLAN

THIS ITEM OF WORK SHALL CONSIST OF THE WORK AS DESCRIBED IN OHIO DEPARTMENT OF
TRANSPORTATION ITEM 201 CLEARING AND GRUBBING, EXCEPT AS HEREIN MODIFIED.

THIS WORK SHALL CONSIST OF REMOVING AND TRIMMING TREES, REMOVING STUMPS, TRIMMING
AND/OR REMOVING BUSHES, REMOVING LANDSCAPE TIMBERS, ETC. AS NOTED ON THE PLANS.
WORK SHALL BE COORDINATED WITH THE INDIVIDUAL PROPERTY OWNERS TO ENHANCE MAXIMUM
POSSIBLE SATISFACTION.

PAYMENT FOR ITEM 201 CLEARING AND GRUBBING, AS PER PLAN, FOR ALL OPERATIONS
DESCRIBED ABOVE SHALL BE AT THE CONTRACT LUMP SUM BID PRICE AND SHALL INCLUDE
ALL LABOR, MATERIAL, AND EQUIPMENT REQUIRED TO COMPLETE THIS ITEM OF WORK.

ITEM 202 REMOVED, AS PER PLAN

THIS ITEM OF WORK SHALL CONSIST OF THE WORK AS DESCRIBED IN OHIO DEPARTMENT OF
TRANSPORTATION ITEM 202 REMOVAL OF STRUCTURES AND OBSTRUCTIONS, EXCEFT AS HEREIN
MODIFIED.

ITEM 202 REMOVED, AS PER PLAN, CONSISTS OF SUCH ITEMS AS CONCRETE PAVEMENT, ASPHALT
PAVEMENT, BRICK PAVEMENT, GRAVEL, STEPS, SPRINKLER HEADS, CATCH BASINS, MANHOLES,
EXISTING PAVEMENT, POST, FENCE, RAILROAD TIES, LANDSCAPE ROCKS, CURB BOXES, VALVES,
LIGHT POLES, HANDRAILS, RAILS, RETAINING WALLS, LANDSCAPE TIMBERS, ETC. AS NECESSARY
FOR THE CONSTRUCTION OF THE PRQJECT, INCLUDING SAWCUTTING PAVEMENT.

THE REMOVAL OF EXISTING SIDEWALK, EXISTING PIPE AND EXISTING CURB SHALL BE PAID UNDER
THEIR RESPECTIVE ITEMS.

ANY ITEM THAT IS REMOVED UNDER OR WITHIN 5 OF PROPOSED CURB, PAVEMENT, SIDEWALKS,
OR DRIVEWAY SHALL BE BACKFILLED AND COMPACTED USING ITEM 611 TYPE 1 OR 2 STRUCTURAL
MATERIAL AND INCLUDED IN THIS ITEM.

ANY PRIVATE PROPERTY (FENCES, SPRINKLER HEADS, ETC.) SHALL BE REMOVED CAREFULLY AND
STORED FOR THE PROPERTY OWNER AT A PLACE DESIGNATED BY OWNER ON THAT PARTICULAR
PROPERTY. ANY SALVAGED PUBLIC ITEMS SHALL REMAIN CITY PROPERTY AND SHALL BE
CAREFULLY REMOVED BY THE CONTRACTOR AND STORED AT THE CITY SERVICE CENTER.

PAYMENT FOR ITEM 202 REMOVED, AS PER PLAN, FOR ALL OPERATIONS DESCRIBED ABOVE SHALL
BE AT THE CONTRACT LUMP SUM BID PRICE AND SHALL INCLUDE ALL LABOR, MATERIAL, AND
EQUIPMENT REQUIRED TO COMPLETE THIS ITEM OF WORK.

ITEM 452 NON-REINFORCED CONCRETE PAVEMENT, AS PER PLAN

THIS ITEM OF WORK SHALL CONSIST OF THE WORK AS DESCRIBED IN OHIO DEPARTMENT OF
TRANSPORTATION ITEM 452 NON—REINFORCED CONCRETE PAVEMENT, EXCEPT AS HEREIN
MODIFIED.

REMOVAL AND DISPOSAL OF EXISTING DRIVE MATERIALS SHALL BE INCLUDED IN THIS ITEM.

CONCRETE DRIVE APPROACHES SHALL HAVE A MINIMUM THICKNESS OF 6" OR AS NOTED ON
THE PLANS. CONCRETE SHALL BE ODOT QC MISC. (CEMENT ONLY — NO POZZOLAN MATERIAL)
AND REINFORCE WITH CONCRETE FIBERS. PERFORM A BROOM FINISH AND TOOLED EDGES ON
ALL SURFACES AND APPLY CURING COMPOUND IMMEDIATELY. PROVIDE 1/2" PREMOLDED
EXPANSION JOINT TO ISOLATE APPROACHES, WALKS, AND CURBING. DRIVES SHALL BE
INSTALLED PER THE DETAILS SHOWN ON THESE PLANS.

CONCRETE DRIVE APPROACHES SHALL ALSO HAVE A MINIMUM OF 6" OF ITEM 411 STABILIZED
CRUSHED AGGREGATE PLACED UNDER DRIVE APPRQOACHES. THE COST TO BE INCLUDED IN ITEM
452 NON—REINFORCED CONCRETE PAVEMENT, AS PER PLAN.

PAYMENT FOR ITEM 452 NON—REINFORCED CONCRETE PAVEMENT, FOR ALL OPERATIONS
DESCRIBED ABOVE SHALL BE AT THE CONTRACT SQUARE YARD BID PRICE AND SHALL INCLUDE
ALL MATERIAL, LABOR, AND EQUIPMENT REQUIRED TO COMPLETE THIS ITEM OF WORK.

ITEM 608 CURB RAMPS WITH TRUNCATED
DOMES, AS PER PLAN

THIS ITEM OF WORK SHALL CONSIST OF THE WORK AS DESCRIBED IN OHIO DEPARTMENT OF
TRANSPORTATION ITEM 608 WALKS, CURB RAMPS, AND STEPS, EXCEPT AS HEREIN MODIFIED.

ALL RAMPS SHALL BE CONSTRUCTED PER ODOT STANDARD CONSTRUCTION DRAWING DETAILS
BP-7.1. THE CITY SHALL APPROVE THE TYPE OF CURB RAMP PRIOR TO CONSTRUCTION,
CURB RAMP THICKNESS SHALL BE 6" MINIMUM OR THICKER. A MINIMUM OF 3"

COMPACTED ODOT ITEM 411 STABILIZED CRUSH AGGREGATE SHALL BE PLACED UNDER ALL
RAMPS AND SHALL BE PAID FOR UNDER ITS RESPECTIVE ITEM. ALL CONCRETE SHALL BE
REINFORCED WITH CONCRETE FIBERS.

ALL 6" CONTAINMENT CURB SHALL BE INCLUDED IN THE THIS ITEM.

INSTALL DETECTABLE WARNINGS (TRUNCATED DOMES) FOR A DISTANCE OF 24" FROM THE
EQSEMEETCURB FOR THE ENTIRE WIDTH OF THE RAMP OPENING WHERE IT IS FLUSH WITH THE

THE_TRUNCATED DOMES SHALL BE PANELS MANUFACTURED BY DETECTABLE WARNING
SYSTEMS, INC., ADA SOLUTIONS, INC., OR EQUIVALENT:

DETECTABLE WARNING SYSTEMS, INC. ADA SOLUTIONS, INC.
EE_AVENUE

6435 JOSHUA TR .0,

ORANGE, CA 92867 800-372-0519 NORTH BILLERICA, MA 01862 866—999-7452
WWW.DE TECTABLE—WARNING.COM WWW.ADATILE.COM

THE PANELS SHALL BE GLASS FIBER POLYMER CERAMIC CEMENT PANELS MOLDED IN_THE
gggé&I%GPAﬂERN. COLOR OF THE PANEL SHALL BE APPROVED BY THE CITY PRIOR TO

PAYMENT OF ITEM 608, CURB RAMPS WITH TRUNCATED DOMES, AS PER PLAN, FOR ALL
OPERATIONS DESCRIBED ABOVE SHALL BE AT THE SQUARE FOOT BID F'RICEI A

CONTRACT ND
&,I&IJ»ELKL INCLUDE ALL LABOR, MATERIAL AND EQUIPMENT REQUIRED TO COMPLETE THIS

TEM OF

ITEM 611 STORM SEWER, AS PER PLAN

THIS ITEM OF WORK SHALL CONSIST OF THE WORK AS DESCRIBED IN OHIO DEPARTMENT OF
TRANSPORTATION ITEM 611, PIPE CULVERTS, SEWERS, DRAINS, AND DRAINAGE STRUCTURES
EXCEPT AS HEREIN MODIFIED.

ALL PIPE NOT HAVING A MINIMUM OF 2" OF COVER MUST BE REINFORCED CONCRETE PIPE.
THE PIPE MAY BE ANY OF THE PIPES LISTED AS FOLLOWS UNLESS OTHERWISE SPECIFIED ON
THE PLANS:

MAIN LINE SEWER:

REINFORCED CONCRETE PIPE ;838%
REINFORCED CONCRETE ELLIPTICAL PIPE *
CORRUGATED POLYETHYLENE SMOOTH—LINED PIPE 707.33
LATERALS:

POLYVINYL CHLORIDE PLASTIC PIPE (NON—PERFORATED) 707.41
POLYVINYL CHLORIDE CORRUGATED SMOOTH-INTERIOR PIPE 707.42
POLYVINYL CHLORIDE PROFILE WALL PIPE 707.43
POLYVINYL CHLORIDE SOLID WALL PIPE 707.45

THE CONTRACTOR SHALL ALSO BE RESPONSIBLE TO FIELD LOCATE ALL EXISTING STORM SEWER,
STRUCTURES AND OTHER UTILITIES, PRIOR TO INSTALLING THE PROPOSED STORM SEWER
SYSTEM. THE EXISTING STORM SEWER AND LATERALS SHOWN ON THE PLANS ARE IN THE
APPROXIMATE LOCATION AND IT IS THE CONTRACTOR'S RESPONSIBILITY TO FIELD LOCATE
PROPOSED TE—INS TO THE EXISTING STORM PRIOR TO ANY STORM SEWER CONSTRUCTION. ALL
TIE-INS SHALL BE THROUGH PRECAST TEES OR HOLES INSTALLED USING A CORING MACHINE.

PAYMENT FOR ITEM 611 STORM SEWER, AS PER PLAN, FOR ALL OPERATIONS DESCRIBED
ABOVE SHALL BE AT THE CONTRACT FOOT BID PRICE AND SHALL INCLUDE ALL LABOR,
MATERIAL, AND EQUIPMENT REQUIRED TO COMPLETE THIS ITEM OF WORK.

ITEM 614 MAINTAINING TRAFFIC, AS PER PLAN
IN ADDITION TO THE REQUIREMENTS FOR MAINTAINING TRAFFIC AS INDICATED IN THE "OHIO
MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES FOR STREETS AND HIGHWAYS®, THE
FOLLOWING REQUIREMENTS SHALL APPLY.

BEFORE WORK BEGINS, THE CONTRACTOR SHALL SUBMIT TO THE CITY THE NAMES AND
TELEPHONE NUMBERS OF A PERSON OR PERSONS WHO CAN BE CONTACTED 24 HOURS A DAY
BY CITY PERSONNEL AND ALL INTERESTED POLICE AGENCIES. THIS PERSON OR PERSONS
SHALL BE RESPONSIBLE FOR PLACING OR REPLACING NECESSARY TRAFFIC CONTROL DEVICES
AND PAVEMENT REPAIR MATERIALS TO MAINTAIN THE TRAVELED PAVEMENT SAFELY.

EXCAVATIONS WITHIN PUBLIC RIGHT—OF—WAY LIMITS SHALL BE CLOSED AT TIMES WHEN WORK
IS NOT BEING PERFORMED, UNLESS PROPERLY BARRICADED.

LOCAL TRAFFIC SHALL BE MAINTAINED FOR ALL RESIDENTS AND BUSINESSES TO THEIR
DRIVEWAYS AT ALL TIMES OQVER EITHER THE EXISTING PAVEMENT, TEMPORARY AGGREGATE
PAVEMENT OR COMPLETED PAVEMENT. WHERE MORE THAN ONE ACCESS TO A BUSINESS OR
RESIDENCE EXISTS, ONLY ONE ACCESS NEEDS TO BE MAINTAINED AT A TIME. WHERE ONLY
ONE DRIVE EXISTS, ACCESS SHALL BE MAINTAINED AT ALL TIMES BY CONSTRUCTION OF
ONE—HALF OF THE DRIVEWAY AT ONE TIME SUBJECT TO THE APPROVAL OF THE CITY.

ALL SIGNS AND BARRICADES MUST HAVE OPERATIONAL AND FUNCTIONAL LIGHTING FROM DUSK
TO DAWN AT ALL TIMES.

ALL WORK ZONE TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH ITEM 614 AND
OTHER APPLICABLE PORTIONS OF THE SPECIFICATION, AS WELL AS THE "OHIO MANUAL OF
UNIFORM TRAFFIC CONTROL DEVICES" AND SHALL BE INCLUDED IN THE LUMP SUM CONTRACT
PRICE FOR ITEM 614 MAINTAINING TRAFFIC, UNLESS SEPARATELY ITEMIZED IN THE PLAN.

PAYMENT FOR ITEM 614 MAINTAINING TRAFFIC, AS PER PLAN, FOR ALL OPERATIONS
DESCRIBED ABOVE SHALL BE AT THE CONTRACT LUMP SUM BID PRICE AND SHALL INCLUDE
ALL MATERIAL, LABOR, AND EQUIPMENT REQUIRED TO COMPLETE THIS ITEM OF WORK.

ITEM 630 TRAFFIC SIGNS REMOVED AND
RELOCATED, AS PER PLAN

THIS ITEM OF WORK SHALL CONSIST OF THE WORK AS DESCRIBED IN OHIO DEPARTMENT OF
TRANSPORTATION ITEM 630 TRAFFIC SIGNS AND SIGN SUPPORTS, EXCEPT AS HEREIN MODIFIED.

THE CONTRACTOR SHALL REMOVE AND REERECT ALL EXISTING SIGNS AND SUPPORTS.
THE CITY WILL SUPPLY NEW SIGNS AND SIGN SUPPORTS AS DEEMED NECESSARY

BY THE CITY. ALL SIGNS AND SIGN SUPPORTS SHALL BE ERECTED IN ACCORDANCE WITH
THE "OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES FOR STREETS & HIGHWAYS."

PAYMENT OF ITEM 630 TRAFFIC SIGNS REMOVED & RELOCATED, AS PER PLAN, FOR ALL
OPERATIONS DESCRIBED ABOVE SHALL BE AT THE CONTRACT EACH BID PRICE AND SHALL
INCLUDE ALL LABOR, MATERIAL, AND EQUIPMENT REQUIRED TO COMPLETE THIS ITEM OF WORK.

ITEM 659 SEEDING AND MULCHING, AS PER PLAN

THIS ITEM OF WORK SHALL CONSIST OF THE WORK AS DESCRIBED IN OHIO DEPARTMENT OF
TRANSPORTATION ITEM 659 SEEDING AND MULCHING EXCEPT AS HEREIN MODIFIED.

ALL AREAS DESIGNATED FOR SEEDING SHALL HAVE A MINIMUM OF & INCHES OF TOPSQIL OVER
THE ENTIRE AREA. THE AREA SHALL BE HAND—RAKED AND DRESSED READY FOR SEEDING.
NO STONE OVER 1 INCH IN SIZE PERMITTED.

COMMERCIAL FERTILIZER 12-12—12 SHALL BE INCLUDED IN ITEM 659 SEEDING AND MULCHING
AS PER PLAN AND SHALL BE APPLIED AT THE RATE OF 20 POUNDS PER 1000 SQUARE FEET.

SEEDING APPLICATION SHALL BE AT THE RATE OF 6 POUNDS PER 1000 SQUARE FEET.
THE FOLLOWING SEED MIXTURE OR EQUIVALENT SHALL BE USED THROUGHOUT THE LIMITS
OF THIS PROJECT IN LIEU OF THE MIXTURES LISTED IN 659.08:

30% KENTUCKY BLUE(VNS)

23% PALMER Il PERENNIAL RYE
22% YORKTOWN Il PERENNIAL RYE
15% CREEPING RED FESCUE(VNS)
10% BARON KENTUCKY BLUEGRASS

SEEDING AND MULCHING SHALL BE APPLIED TO ALL AREAS OF EXPOSED SOIL BETWEEN THE
RIGHT—OF—WAY LINES, AND WITHIN THE CONSTRUCTION LIMITS FOR AREAS OUTSIDE THE
RIGHT—OF—WAY LINES COVERED BY WORK AGREEMENT. QUANTITY CALCULATIONS FOR ITEM 659
SEEDING AND MULCHING ARE BASED ON THESE LIMITS.

IT IS THE CONTRACTOR'S SOLE RESPONSIBILITY TO ENSURE THE GRASS IS ESTABLISHED TO THE
SATISFACTION OF THE CITY, WHICH MAY REQUIRE WATERING AND RESEEDING. THE CONTRACTOR
SHALL BE RESPONSIBLE FOR REGRADING AND RESEEDING ANY AREAS THAT HAVE ERODED OR
AREAS THAT NEW GRASS DID NOT GERMINATE UNTIL THE ENTIRE AREA IS STABILIZED, SHAPED
AND CLEANED AS PER THE DRAWINGS.

PAYMENT FOR ITEM 659 SEEDING AND MULCHING, AS PER PLAN, FOR ALL OPERATIONS

DESCRIBED ABOVE SHALL BE AT THE CONTRACT SQUARE YARD BID PRICE AND SHALL INCLUDE
ALL LABOR, MATERIAL, AND EQUIPMENT REQUIRED TO COMPLETE THIS ITEM OF WORK.

ITEM SPECIAL, MAILBOX SUPPORT

THIS WORK SHALL CONSIST OF FURNISHING AND ERECTING MAILBOX SUPPORTS AND ANY
ASSOCIATED MOUNTING HARDWARE IN ACCORDANCE WITH PLAN DETAILS, AND ATTACHING AN
OWNER—SUPPLIED MAILBOX AT LOCATIONS SPECIFIED IN THE PLAN, OR OTHERWISE ESTABLISHED
BY THE ENGINEER,

WOOD POSTS SHALL BE NOMINAL 4 INCHES BY 4 INCHES SQUARE OR 4.5 INCHES DIAMETER
ROUND, AND CONFORM TO 710.14.

STEEL POSTS SHALL BE NOMINAL PIPE SIZE 2 INCHES I.D., AND CONFORM TO AASHTO M 181.

ALL HARDWARE INCLUDING BUT NOT LIMITED TO PLATES, SCREWS, BOLTS, AND ETC. SHALL BE
COMMERCIAL—GRADE GALVANIZED STEEL.

POSTS SHALL BE SET PER THE FIRST PARAGRAPH OF 606.03, AND SHALL IN NO INSTANCE BE
ENCASED IN CONCRETE.

SUPPORT HARDWARE SHALL ACCOMMODATE EITHER A SINGLE OR A DOUBLE MAILBOX
INSTALLATION, AND NO MORE THAN TWO BOXES MAY BE MOUNTED ON A SINGLE POST.

THE MAILBOX SHALL BE SECURELY AND NEATLY ATTACHED BY THE CONTRACTOR TO THE NEW
SUPPORT. THE CONTRACTOR SHALL FURNISH ALL NECESSARY ATTACHMENT HARDWARE (NUTS,
BOLTS, PLATES, SPACERS, AND WASHERS) AS NECESSARY TO ACCOMMODATE THE COMPLETE
INSTALLATION.

IN THE ABSENCE OF A NEW BOX SUPPLIED BY THE OWNER, THE CONTRACTOR SHALL SALVAGE
THE EXISTING BOX AND PLACE IT ON THE NEW SUPPORT. DUE CARE SHALL BE EXERCISED IN
SUCH AN OPERATION, AND THE CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING OR
REPLACING ANY BOX DAMAGED BY IMPROPER HANDLING ON HIS PART, AS JUDGED AND
DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING WITH THE LOCAL POST MASTER
REGARDING THE TIMING OF THE MOVEMENT OF ANY MAILBOX TO A NEW LOCATION,

PAYMENT UNDER THIS ITEM SHALL BE LIMITED TO FINAL PERMANENT INSTALLATIONS.
TEMPORARY INSTALLATIONS SHALL BE IN ACCORDANCE WITH 107.10. HOWEVER, THE SAME
MATERIAL AND SIZE LIMITATIONS AS FOR PERMANENT INSTALLATIONS SHALL APPLY.

MAILBOX SUPPORTS, COMPLETE IN PLACE, WILL BE PAID FOR AT THE CONTRACT UNIT PRICE
PER EACH, FOR ITEM SPECIAL MAILBOX SUPPORT SYSTEM, (SINGLE) (DOUBLE).

ESTIMATED QUANTITES

ITEM UNIT OF [APPROX.
NO. | DESCRIPTION MEASURE | QTY.
201 | CLEARING AND GRUBBING, AS PER PLAN LUMP 1
202 | REMOVED, AS PER PLAN LUNP 1
202 | CURB AND GUTTER REMOVED FT. 194
202 | WALK REMOVED S.F. 112
202 | MAILBOX REMOVED EACH 22
304 | 9" AGGREGATE BASE C.X. 12
411 | STABILIZED CRUSHED AGGREGATE X 106
448 [ 1-1/2" ASPHALT CONCRETE, SURFACE COURSE, TYPE 1,
PG 64-22 C.Y; 2
448 | 1-1/2" ASPHALT CONCRETE, INTERMEDIATE COURSE, TYPE 2,
PG 64-2 C.Y. 2

452 | 6" NON-REINFORCED CONCRETE PAVEMENT, AS PER PLAN S.Y. 106
608 [ 4" CONCRETE SIDEWALK, AS PER PLAN S.F 8329
608 | CURB RAMPS, AS PER PLAN 5.F. 792
609 | CURB AND GUTTER REPLACED IN-KIND FT. 194
611 [ 4" PVC SCHEDULE 40 CONDUIT, TYPE B FT, 28
611 | 6" PVC SCHEDULE 40 CONDUIT, TYPE B FT. 129
611 | 8" PVC SCHEDULE 40 CONDUIT, TYPE B ET; 412
611 | MANHOLE ADJUSTED TO GRADE EACH 1
611 | SANITARY SEWER CLEANOUT ADJUSTED TO GRADE, AS PER PLAN | EACH 2
614 | MAINTAINING TRAFFIC, AS PER PLAN LUMP 1
623 | CONSTRUCTION LAYOUT STAKES AND SURVEYING LUMP 1
630 | TRAFFIC SIGNS REMOVED AND RELOCATED, AS PER PLAN EACH 4
638 | WATER METER ADJUSTED TO GRADE EACH 3
638 | WATER SERVICE ADJUSTED TO GRADE EACH 1
638 | 6" PVC DR-18 C-900 WATERMAIN FT: 8
638 | FIRE HYDRANT EXTENDED AND ADJUSTED TO GRADE EACH 1
659 | SEEDING AND MULCHING, AS PER PLAN SaY. 1100
SPEC | MAILBOX SUPPORT (SINGLE), AS PER PLAN EACH 15
SPEC | MAILBOX SUPPORT (DOUBLE), AS PER PLAN EACH 1
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ANTI-TWIST PLATE
MAILBOX LOCATIONS

CARNATION DRIVE

STA. 6F#455:0 LT, 0 v wami o s imn 3 EACH
STA BEEB9LL Blaunmmmmanes seneman s 1 EACH
STA. TO+79.9 LT, 1 EACH
STh« T1463.8 ETwcovesnn v 1 EACH
BTA.. T13686.8 LT, voommmns navemes vas 1 EACH
STAL T242108 LT vvvvavve i vai viis 1 EACH
STA. T248T8 Llovvvesovsn smmmmns sns 1 EACH
STA. 73+50.6 LT W v vaiiivsdvaaiei 1 EACH
STA:: T345296 LT s wvwsnie s I EACH
STA. 74483 9 LT........coonniinnn... 2 EACH
STA To38T-2 Llewaamaa vsmss s 1 EACH
STA. 764194 LT......covvvvinannn.. 2 EACH
STA FIHOBE EPevmmewanm wamswaaans 1 EACH
STA. T8420.8 LET.vvvn evmim siveoman s 3 EACH
STA 804118 LTieviis eans v ves 1 EACH
STA.. B2205.0 ETluwwmy wvopmmres s 1 EACH

ITEM SPECIAL-MAILBOX SUPPORT SYSTEM, SINGLE = 15 TOTAL
ITEM SPECIAL-MAILBOX SUPPORT SYSTEM, DOUBLE = 1 TOTAL

MAILBOX SUPPORT DETAILS

18” MIN. (METAL OR ———— | |
TIMBER) 24" MAX.
FOR METAL POST

EXISTING
WALK

—EXPANSION JOINT

I—'—A

A RADIUS OF 3/8"

——1" JOINTER CUTS FINISHED TO

v

5—Q"

el

COMPACTED EARTH:
CONCRETE EMBEDMENT
NOT PERMITTED STATES POSTAL SERMICE

REQUIREMENTS.

MAILBOX AT CURB

**¥STORM

STA. 71+64 TO STA. 75+31, 24" DEEP TO CROWN OF PIPE
STA. 81+41 TO STA. 82466, 12" DEEP TO CROWN OF PIPE

PROP. DRIVE APRON

ALL MAILBOX SPECIFICATIONS AND
DIMENSIONS MUST MEET THE UNITED

~—EXPANSION JOINT

REQUIRED AT THE END OF EACH
POUR, DRIVEWAY, CURB, PROPERTY
LINE, EXISTING FIXED STRUCTURE,
MAXIMUM SPACING BETWEEN
EXPANSION JOINTS SHALL NOT

CURB EXCEED 100 FEET.
SLOPE UP OR PLAN VIEW
DOWN A5 REQUIBED ODOT QC MISC. CONCRETE
| 4“_l (CEMENT ONLY — NO POZZOLAN MATERIAL)
F SLOPE 1/4" PER 1'—0" .,
& XX 4 <A A < AR /2" /v
a9 u PR =
i B 7
PLG LR PAIRRREETS
1'=g" al 5'-0" i
VARIES **— \—[TEM 411, 3" STABILIZED

PROPOSED STORM SEWER

(SEE PLANS FOR PIPE
SEWER DEPTH

ITEM 411, 3" STABILIZED
CRUSHED AGGREGATE

SECTION A-A
VATGH EXISTING OPENING MATCH EXISTING OPENING
A 1/2" EXPANSION JOINT /—1 /2" EXPANSION JOINT
PROP. WALK e iy S PROP. WALK  prop. WALK - T al PROP. WALK
o T A% R et F
R T S I 1" MIN. REPLACEMENT
CURB LAWN SRR . g, N CURE LAW / UNLESS OTHERWISE. SHOWN
D P L . " / %
o " // \"‘-

Ex. CURB_AND GUTTER

MATCH EXISTING OPENING

COMMERCIAL/ALLEY DRIVE APRON DETAIL

DRIVE APRON NOTES
A. DRIVE APPROACHES SHALL MEET THE REQUIREMENTS
OF ODOT ITEM 451 AND 499 CAST-IN-PLACE CONCRETE.

B. DRIVE APPROACHES SHALL NOT BE POURED
MONOLITHICALLY WITH CURB OR SIDEWALK.

C. MAXIMUM JOINT SPACING SHALL BE 10" LONGITUDINALLY,
TRANSVERSELY AND AT TAPERS.

D. EXPANSION JOINTS SHALL BE VINYL EXPANSION JOINT
MATERIAL, MEETING ASTM D—1752 AND AASHTO 153—98.

E. 3" COMPACTED ITEM 411 GRAVEL SHALL BE PLACED
UNDER DRIVE APPROACHES AND PAID FOR UNDER ITEM 411
CRUSHED STABILIZED AGGREGATE.

F. PROVIDE BROOM FINISH AND EDGING TO ALL EXPOSED
SURFACES, TEXTURE SHALL BE A MEDIUM BROOM WITH
TOOL FINISH, CITY TO REVIEW AND APPROVE FIRST POUR.

COMMERCIAL/ALLEY DRIVE APRON DETAIL

@. JOINTS SHALL BE CLEANED AND EDGED BY A 1/4” RADIUS EDGER.

LONGITUDINAL JOINTS SHALL BE AS DIRECTED BY THE CITY.

EXPANSION JOINTS

SHALL BE OF SUCH DIMENSIONS AS SHOWN ON STANDARD DRAWINGS FOR

CONSTRUCTION JOINTS.

H. WHERE ASPHALTIC CONCRETE PAVEMENT IS DISTURBED, THE ASPHALT SHALL

BE REPLACED AS DIRECTED BY THE CITY.

. CONCRETE SHALL BE ODOT QC MISC. (CEMENT ONLY — NO POZZOLAN

MATERIAL).
REINFORCED WITH 1.5 LBS. OF FIBER MESH PER CUBIC YARD.

ALL APPROACHES SHALL HAVE A MIN. THICKNESS OF 67,

J. ALL ALLEYS AND COMMERCIAL DRIVES SHALL BE REINFORCED WITH #5 REBAR

12" ON CENTER, EACH WAY, 3" OFF BOTTOM.
K. CONCRETE SHALL CONTAIN 6% = 1% OF TOTAL AIR.

L. APPLY WHITE PIGMENTED CURING COMPQUND ON ALL SURFACES INCLUDING

BACK IMMEDIATELY AFTER FINISHING SURFACES.

SIZE)

6" MIN. THICKNESS

CLEANOUT ADJUSTED TO GRADE DETAIL

SECTION A-A

**CARNATION DRIVE STORM SEWER OFFSETS
STA. 71464 TO STA. 73+77, 3.5 OFF BACK OF WALK
STA. 73477 TO STA. 75+31, 0.33 OFF BACK OF WALK

NOTE:

CRUSHED AGGREGATE

*SEE PLANS FOR VARIATIONS

STA. 75431 TO STA. 75+73, 2' OFF BACK OF WALK
STA. 81+41 TO STA. 82+66, 2' OFF BACK OF WALK

THE SIDEWALK MAY NEED THE CROSS SLOPE
REVERSED TO FIT IN BETTER WITH EXISTING
DRIVEWAY CONDITIONS, IN THESE SITUATIONS,
THE DRIVE APRON SHALL BE INSTALLED AS

SHOWN ON THE CROSS SECTIONS.

WHEN DOING

S0, THE PROPOSED SIDEWALK SHALL BE
WARPED TO FIT BETTER IN THE FIELD, PER THE
APPROVAL OF THE CITY.

CLEANOUT FRAMES AND LIDS
SHALL BE EQUAL OF NEENAH
No. R—1976 OR EAST JORDAN
IRON WORKS No. 1578 OR
APPROVED EQUAL.

PROP, WALK*'

.+ PROP. WALK .,

N w R
[
S oy
AR
CLEANOUT SHALL BE i s
THE SAME SIZE AS i S
SEWER SERVICE LINE,
PVC MATERIAL. MIN,
REPLACE AS NEED TO Ll COMPAGTED
ADJUST TO
APPROPRIATE GRADE GRAVEL BACKFILL
PER CITY.
TT—EXISTING SEWER CLEANOUT
77777 1
i )
A
\\‘#//
4 >~ v
: 7 R
i I
4 [T
(— il

SIDEWALK NOTES

A. WALK TO BE POURED ON ITEM 411, 3" STABILIZED
CRUSHED AGGREGATE BEDDING.

B. PROVIDE BROOM FINISH TO ALL EXPOSED SURFACES.
TEXTURE SHALL BE A MEDIUM BROOM WITH TOOL FINISH,
CITY TO REVIEW AND APPROVE FIRST POUR.

C. CONCRETE SHALL CONFORM TO ODOT ITEM 489
CONCRETE. CONCRETE WORK SHALL CONFORM TO ODOT
ITEM 608, UNLESS OTHERWSE SPECIFIED WITHIN.

D. PROVIDE EDGING AROUND ALL EXPOSED SURFACES.

E. APPLY WHITE PIGMENTED CURING COMPOUND ON ALL
SURFACES INCLUDING BACK IMMEDIATELY AFTER FINISHING
SURFACES.

F. CONCRETE SHALL BE ODOT QC MISC. {CEMENT ONLY
— NO POZZOLAN MATERIAL). ALL SIDEWALKS SHALL
HAVE A MIN. THICKNESS OF 4", REINFORCED WITH 1.5
LBS. OF FIBER MESH PER CUBIC YARD.

@, CONCRETE SHALL CONTAIN 6% + 1% OF TOTAL AIR.

H. EXPANSION JOINTS SHALL BE VINYL EXPANSION JOINT
MATERIAL, MEETING ASTM D—1752 AND AASHTO 153-98.

. CONTRACTION JOINTS: FORM WEAKENED—PLANE
CONTRACTION JOINTS, SECTIONING CONCRETE INTO AREAS
AS INDICATED IN THE PLANS. CONSTRUCT CONTRACTION
JOINTS FOR A DEPTH EQUAL TO AT LEAST ONE—FOURTH
ch)L'LI'g&lSCONCRETE THICKNESS, WHERE INDICATED, AS

a. GROOVED JOINTS: FORM CONTRACTION JOINTS AFTER
INITIAL FLOATING BY GROOVING AND FINISHING EACH
EDGE OF JOINT WITH GROOVER TOOL TO THE FOLLOWING
RADIUS, REPEAT GROOVING OF CONTRACTION JOINTS
AFTER APPLYING SURFACE FINISHES. ELIMINATE GROOVER
OVERFLOW SLURRY MARKS ON CONCRETE SURFACES.
QUALITY WORK SHALL BE PERFORMED OR THE NEW
SIDEWALK WILL BE REMOVED AND REDONE AT THE
CONTRACTOR'S EXPENSE. RADIUS TO BE 1/4 INCH (6
MM).

b. SAWED JOINTS WILL NOT BE PERMITTED.

J. EDGING: TOOL EDGES OF JOINTS IN CONCRETE AFTER
INITIAL FLOATING WITH AN EDGING TOOL TO A RADIUS OF
1/4 INCH (6 MM). REPEAT TOOLING OF EDGES AFTER
APPLYING SURFACE FINISHES. ("PICTURE—FRAME” EACH
SECTION OF CONCRETE WALK.) ELIMINATE TOOL MARKS
(OVERFLOW SLURRY) ON CONCRETE SURFACES,

K. PER ITEM 608.09 BASIS OF PAYMENT, ALL EXCAVATION
FOR THE SIDEWALK AND STABILIZED CRUSHED AGGREGATE
BASE SHALL BE INCLUDED IN THE COST OF THE
SIDEWALK.
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CITY OF WAPAKONETA NOTES:
STORM SEWERS AND APPURTENANCES

ALL STORM SEWERS SHALL CONFORM TO THE REQUIREMENTS OF THE DETAIL PLANS AND
SPECIFICATIONS FOR THE PROJECT HEREIN NAMED. ALL MATERIALS SHALL CONFORM TO ODOT
SPECIFICATIONS AND THE MANUFACTURER'S SUGGESTED INSTALLATION INSTRUCTIONS. IN NO
CASE SHALL INFERIOR OR PREVIOUSLY USED MATERIALS BE INSTALLED IN THIS PROJECT,
EXCEPT FOR A TEMPORARY PURPOSE. ALL CONSTRUCTION, DETAILED HEREIN OR NOT, SHALL
CONFORM TO ALL EPA RULES AND REGULATIONS CONCERNING STORM WATER RUN-—OFF,
EROSION AND PROTECTION OF DOWNSTREAM AND UPSTREAM PROPERTIES.

WHEN RETENTION /DETENTION PONDS ARE INCORPORATED INTO THE DESIGN OF THE PROJECT,
ALL FLOWLINE GRADES, OVERFLOW GRADES, TOP OF BANK GRADES AND SURROUNDING
ELEVATIONS SHALL CONFORM STRICTLY TO THE LAYOUT AS PROVIDED BY THE DETAIL PLANS.
ALL TEMPORARY STORM WATER AND GENERAL WATER FLOW SHALL BE MAINTAINED IN A WAY
SO AS NOT TO ADVERSELY AFFECT THE SURROUNDING AREAS.

STORM SEWER MANHOLES SHALL CONFORM TO THE SAME REQUIREMENTS AS SANITARY
MANHOLES EXCEPT FOR THE FOLLOWING:
CASTINGS AND LIDS SHALL CONFORM TO NEENAH R—1668 (OR EQUAL). CONNECTIONS
MAY BE COMPLETED WITH NON—SHRINK GROUT, HAND PLACED, SMOOTHED AND BRUSHED.
BOTH INSIDE AND OUTSIDE THE MANHOLE CONNECTION. A RUBBER SEAL OR MASTIC SEAL
BETWEEN THE MANHOLE TOP AND CASTING IS REQUIRED. CHIMNEY SEALS ARE NOT
NEEDED. VACUUM TESTING IS NOT REQUIRED.

IN-CURB CATCH BASINS SHALL CONFORM TO THE TYPE OF CURB ADJACENT TO THE
CASTINGS, UNLESS OTHERWISE DIRECTED. THE GRATE FOR IN—CURB CATCH BASINS SHALL BE
A "V" OR VEIN TYPE TO DIRECT THE FLOW INTO THE INLET WITH THE FLOW OF THE STREET.
YARD DRAINS SHALL HAVE A GRATE THAT MEETS THE SPECIFICATION OF THE PLANS AND
PLACED SO AS TO COLLECT THE SURFACE WATER INTENDED. ALL CASTINGS AND GRATES/LIDS
NOT ALREADY PROTECTED WITH A PROTECTIVE PAINT FROM THE MANUFACTURER SHALL BE SO,
COATED WITH AN ASPHALTIC PAINT PRIOR TO INSTALLATION.

GENERAL PROCEDURE NOTES

THE CONTRACTOR SHALL CONFORM TO THE PLANS PROVIDED. ANY CHANGES MADE SHALL
FIRST BE REVIEWED BY THE AUTHOR OF THE PLANS AND AUTHORIZATION FOR THE CHANGE BE
FILED BY THE AUTHOR IN WRITING, PRIOR TO DEVIATING FROM THE PLANS. THE CONTRACTOR
SHALL ALSO PROVIDE TO THE CITY'S SITE INSPECTOR A FULL AND COMPLETE SET OF
"AS—BUILT" PLANS AT THE COMPLETION OF EACH PHASE OR INDIVIDUAL PORTION OF THE
PROJECT.

PRIOR TO THE START OF THE PROJECT OR ANY PORTION THEREOF, THE CONTRACTOR SHALL
NOTIFY THE CITY OF WAPAKONETA, ENGINEERING DEPARTMENT, A MINIMUM OF 5 DAYS IN
ADVANCE. IN NO CASE SHALL THE CONTRACTOR PERFORM ANY OF THE PROJECT
CONSTRUCTION WITHOUT NOTIFICATION TO THE CITY. AT THE CLOSE OF EACH WORK DAY, THE
CONTRACTOR WILL SUPPLY TO THE PROJECT INSPECTOR A PROPOSED SCHEDULE FOR THE
WORK INTENDED FOR THE NEXT 5 DAYS. IN ALL CASES, IT IS THE CONTRACTOR'S
RESPONSIBILITY TO NOTIFY THE OHIO UTILITIES PROTECTION SERVICE (OUPS) PRIOR TO ANY
CONSTRUCTION PHASE.

THE PROJECT INSPECTOR, PROVIDED BY THE CITY OF WAPAKONETA, SHALL PREPARE DAILY
INSPECTION REPORTS, SHOWING THE PROGRESS, UTILITIES ENCOUNTERED, INSTALLATIONS MADE,
EQUIPMENT ON SITE, AND PROGRESS. AT THE END OF EACH WORKING DAY, THE
CONTRACTOR’'S DESIGNATED PERSON IN CHARGE SHALL CONFER WITH THE PROJECT INSPECTOR
TO EVALUATE THE QUANTITIES INSTALLED. THE CONTRACTOR SHALL RECEIVE A COPY OF THE
INSPECTOR'S DAILY REPORTS AND SAID REPORTS ARE TO BE USED TO DETERMINE PAY
REQUESTS IF APPLICABLE.

THE CONTRACTOR SHALL VISIT THE SITE PRIOR TO BIDDING IN ORDER TO ENSURE

HIMSELF /HERSELF OF THE EXTENT AND INTENT OF THE PROJECT AND AREAS INVOLVED. ANY
QUESTIONABLE AREAS, QUANTITIES, MATERIALS, TIME FRAMES, EXTENT/INTENT OR OTHER
QUESTIONS BY THE CONTRACTOR SHALL BE PRESENTED TO THE CITY OF WAPAKONETA FRIOR
TO THE BIDDING PROCESS.

NON—CONFORMANCE WITH THE REQUIREMENTS OF THE SPECIFICATIONS HEREIN NOTED CAN
LEAD TO A PENALTY.

ALL CITY UTILITY INSTALLATIONS, EXCAVATIONS AND IMPROVEMENTS WITHIN PUBLIC RIGHT OF
WAY OR EASEMENTS ARE TO BE INSPECTED BY THE CITY PRIOR TO THE CLOSURE. ALL
INSTALLATIONS SHALL CONFORM TO THE APPROVED CONSTRUCTION DRAWINGS AND DETAILS.

UTILITIES ENCOUNTERED DURING EXCAVATION SHALL BE DETERMINED AS TO SERVICEABILITY
AND DIRECTION OF FLOW (IF APPLICABLE). IF QUESTIONS ARISE AS TO THE ABANDONMENT,
THE AUTHOR OF THE PLANS OR OWNER OF THE UTILITY SHALL BE CONTACTED. IF THE UTILITY
IS TO BE ABANDONED, THE ENTIRE UTILITY SHALL BE REMOVED AND/OR CRUSHED IN PLACE
WITHIN THE ENTIRE RIGHT OF WAY OF THE STREET. AT THE TIME OF ABANDONMENT, THE

PROCESS OF "SEALING—OFF" THE ENDS OF THE UTILITY SHALL BE MADE IN THE FIELD.

ALL INSTALLATIONS SHALL CONFORM TO THE APPROVED CONSTRUCTION DRAWINGS AND
DETAILS.

IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO CONFORM TO ALL OSHA REGULATIONS.

HATCH SYMBOLS FOR PLANS

ITEM 608, 4" CONCRETE SIDEWALK, AS PER PLAN ON
ITEM 411, 3" STABILIZED CRUSHED AGGREGATE

ITEM 809, CURB AND GUTTER, IN—KIND

P . ITEM 608, CURB RAMPS WITH TRUNCATED DOMES, AS PER PLAN ON
M, G ITEM 411, 3" STABILZED CRUSHED AGGREGATE

ASPHALT REPAIR:
ITEM 448, 1—1/2" ASPHALT CONCRETE, SURFACE

COURSE TYPE 1, PG 64-22 ON

ITEM 448, 1—1/2" ASPHALT CONCRETE,
INTERMEDIATE COURSE, TYPE 2, PG 64-22 ON
ITEM 304, 9" AGGREGATE BASE (2 EQUAL LIFTS)

CONCRETE DRIVE AND DRIVE APRONS: FOR RESIDENTIAL
ITEM 452, 6” NON—REINFORCED CONCRETE PAVEMENT,

AS PER PLAN ON

ITEM 411, 3" STABILIZED CRUSHED AGGREGATE

(DND) DO NOT DISTURB
(TBR) TO BE REMOVED
(TBA) TO BE ABANDONED
(] MANHOLE ADJUSTED TO GRADE
é VALVE ADJUSTED TO GRADE
] METER PIT ADJUSTED TO GRADE
5 | & &
b o
™~ z
=
s | i WALK
— x%
Ex. CURB
_/—;-A * EAVE 12" DIAMETER
€ MAILBOX OPENING IN WALK TO INSTALL

MAILBOX SUPPORT (CENTERED
WITHIN BUILD—OUT) BACKFILL
WITH ITEM 617

SIDEWALK-MAILBOX (BUILD-OUT): PLAN VIEW

"X"= DISTANCE FROM EDGE OF
TRENCH TO EDGE OF CLOSEST
PROPOSED OR EXISTING PAVEMENT,
CURB, DRIVEWAYS, ALLEYS, STONE
AREA OR WALKS.

* MAX PAY LIMITS

1'=0" 2 + I.D. OF PIPE {'-@"

TYP. TYP. WIDTH TYP. "Z" = DISTANCE FROM TOP OF

BEDDING TO FINISH SURFACE.

nxu

PAVEMENT '

N
., FMAX PAY LIMITS, ANY PAVEMENT
REPAIR BEYOND THE MAXIMUM PAY
LIMITS WILL BE THE RESPONSIBILITY
OF THE CONTRACTOR.
s . ° 0 g T in

4" MIN.
BEDDING

PROPOSED CONDUIT

TRENCH DETAIL

TRENCH DETAIL NOTES
A. STRUCTURAL BEDDING SHALL BE NATURAL CRUSHED STONE OR NATURAL GRAVEL, ODOT 611
TYPE 3 (#57 OR #67), OR OTHER APPROVED EQUIVALENT.

B. ALL TRENCHES WHERE "X" IS GREATER THAN "Z” FOR PROPOSED OR EXISTING PAVEMENT, CURB,
DRIVEWAYS, ALLEYS, STONE AREA OR WALKS CAN BE COMPACTED EXISTING NATIVE MATERIAL IN 12"
MAXIMUM LIFTS OR AS APPROVED BY THE CITY. NO MATERIAL SHALL BE USED FOR BACK FILLING
THAT CONTAINS STONE, ROCKS, ETC., GREATER THAN 4" DIAMETER.

ALL TRENCHES WHERE "Z" IS GREATER THAN "X" FOR PROPOSED OR EXISTING PAVEMENT, CURB,
DRIVEWAYS, ALLEYS, STONE AREA OR WALKS SHALL BE COMPACTED WITH STRUCTURAL BACKFILL
MATERIAL ODOT ITEM 57'S OR 67'S STONE COMPACTED IN 2' MAXIMUM LIFTS OR LOW STRENGTH
MORTAR BACKFILL ODOT ITEM 613 TYPE 1 UNTIL THE TOP OF THE COMPACTED STRUCTURAL
BACKFILL OR LOW STRENGTH MORTAR BACKFILL IS HIGH ENOUGH WHERE X" IS GREATER THAN "Z".

A DENSITY TEST ON STRUCTURAL BACKFILL OF 98% OF ASTM D698 STANDARD PROCTOR CURVE
MAYBE REQUIRED TO BE PERFORMED BY A COMMERCIAL TESTING LAB SATISFACTORY TO THE
MUNICIPALITY.

C. OFF—PAVEMENT AREAS SHALL BE PROVIDED WITH A MINIMUM OF 6” OF TOPSOIL OVER THE
COMPACTED MATERIAL AND THEN SEEDED AND MULCHED PER ODOT ITEM 659.

IN-PAVEMENT AREAS SHALL FOLLOW THE HATCH SYMBOL SECTION, AS A MINIMUM. IF EXISTING IS
THICKER THAN MATCH THE EXISTING COMPOSITION.

D. THE OPEN ENDS OF ALL PIPES SHALL BE PLUGGED TO THE APPROVAL OF THE CITY BEFORE
LEAVING THE WORK FOR THE NIGHT.

E. THE CONTRACTOR SHALL CONFORM TO ALL APPLICABLE OSHA RULES & REGULATIONS
CONCERNING TRENCHES, CONFINED AREAS, & OTHER RELATED AREAS OF SAFETY, SUCH AS TRENCH
BOXES, LADDERS, HARD HATS, ETC.

MAINTAIN
5' MIN,
WALK PATH :
2' BUILD—0UT | — | 0800
Ex. CURB
[ I WATK

: Ex. ASPHALT
Ex. AGG. BASE

¢ MAILBOX—" I:

SIDEWALK-MAILBOX DETAIL SECTION A-A
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