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UTILITIES

THERE ARE NO UTILITIES SHOWN OR MARKED WITHIN THESE
PLANS, THEREFORE BEFORE ANY CONSTRUCTION WORK
BEGINS, IT SHALL BE THE CONTRACTORS RESPONSIBILITY TO
FIELD VERIFY EACH LOCATION AND CONTACT BOTH
UNDERGROUND UTILITY SERVICES LOCATED AT THE BOTTOM
LEFT CORNER OF THE TITLE SHEET.

EXISTING PLANS

EXISTING PLANS ENTITLED CLA-70-13.98 MAY BE
INSPECTED IN THE ODOT DISTRICT 7 OFFICE IN
SIDNEY, OHIO.

WORK LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR
PHYSICAL CONSTRUCTION ONLY. PROVIDE THE
INSTALLATION AND OPERATION OF ALL WORK ZONE
TRAFFIC CONTROL AND WORK ZONE TRAFFIC CONTROL
DEVICES REQUIRED BY THESE PLANS WHETHER INSIDE OR
OUTSIDE THESE WORK LIMITS.

CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER PLAN

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR
TO DOCUMENT THE LAYOUT OF THE EXISTING PAVEMENT
INCLUDING EXISTING ALIGNMENT, PROFILE, PAVEMENT EDGE
LOCATIONS AND ELEVATIONS FOR SR 54 SLM 5.61 TO 5.78 IN
A LOG AND SUBMIT TO THE DEPARTMENT FOR ACCEPTANCE.
THE DEPARTMENT WILL NOT ALLOW THE CONTRACTOR TO
PERFORM ANY FULL DEPTH PAVEMENT WORK FUNCTIONS UNTIL
ACCEPTANCE OF THE SUBMITTED EXISTING PAVEMENT LOG.

THE CONTRACTOR SHALL COORDINATE AND CORRABORATE THE
PROPOSED LAYOUT OF ALL PAVEMENT OF APPLICABLE
STANDARD CONSTRUCTION DRAWINGS WITH ODOT.

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO
DOCUMENT THE LAYOUT OF THE EXISTING PAVEMENT MARKINGS
INCLUDING EXISTING LANE AND SHOULDER WIDTHS IN A LOG AND
SUBMIT  TO THE DEPARTMENT FOR  ACCEPTANCE. THE
DEPARTMENT WILL NOT ALLOW THE CONTRACTOR TO PERFORM
ANY PAVEMENT WORK FUNCTIONS (MILLING, OVERLAY, ETC.)
UNTIL ACCEPTANCE OF THE SUBMITTED EXISTING MARKING LOG.

MARKINGS SHALL BE REPLACED IN KIND EXCEPT WHERE EXISTING
MARKINGS DO NOT MEET THE CURRENT STANDARD CONSTRUCTION
DRAWINGS. THE CONTRACTOR SHALL COORDINATE AND
CORRABORATE THE PROPOSED LAYOUT OF ALL PAVEMENT
MARKINGS PER APPLICABLE STANDARD CONSTRUCTION

DRAWINGS WITH ODOT.

NO PERMANENT PAVEMENT MARKINGS OR RAISED PAVEMENT
MARKERS SHALL BE PLACED UNTIL THE ODOT PROJECT

ENGINEER HAS APPROVED THE LOCATION AND/OR LAYOUT OF THE
WORK ZONE PAVEMENT MARKINGS.

PAVEMENT MARKINGS ON INTERSECTING ROADWAYS

THE EDGE LINE SHALL BE CONTINUED AROUND ALL RADII TO
MATCH THE EXISTING EDGE LINE OF THE INTERSECTING
ROUTE. IF THE INTERSECTING ROUTE HAS A CENTER LINE
MARKING, THE CENTER LINE SHALL BE RE-STRIPED OVER
THE AREA OF RESURFACING.

ITEM 204 - SUBGRADE COMPACTION AND PROOF ROLLING

CONSTRUCT THE SUBGRADE AS FOLLOWS AND IN THE FOLLOWING
SEQUENCE:

1. SHAPE THE SUBGRADE TO WITHIN 0.2 FEET OF THE PLAN
SUBGRADE ELEVATION.

2. EXCAVATE AND REPLACE UNSUITABLE SUBGRADE BEFORE
PROOF ROLLING. UNSUITABLE SUBGRADE INCLUDES UNSUITABLE
SOIL (A-4B, A-2-5, A-5, A-7-5 AND SOIL WITH A LIQUID LIMIT
GREATER THEN 65) AND ANY COAL, SHALE, OR ROCK WHICH
NEEDS TO BE REMOVED ACCORDING TO 204.05.

IF THERE IS UNSUITABLE SUBGRADE IN A SHALLOW FILL
LOCATION, EXCAVATE AND REPLACE THE UNSUITABLE SUBGRADE
BEFORE CONSTRUCTING THE SHALLOW FILL AND SHAPING THE
SUBGRADE.

3. COMPACT THE SUBGRADE ACCORDING TO 204.03.

4. THE ENGINEER WILL IDENTIFY THE ACTUAL LIMITS OF
EXCAVATION FOR UNSTABLE SUBGRADE BASED ON THE PROOF
ROLLING RESULTS AND VISUAL OBSERVATIONS.

PROOF ROLL THE COMPACTED SUBGRADE ACCORDING TO 204.06.

5. EXCAVATE UNSTABLE SUBGRADE AS DIRECTED BY THE
ENGINEER AND STABILIZE BY REPLACING WITH THE SPECIFIED
MATERIALS ACCORDING TO 204.07. EXCAVATIONS WILL EXTEND
18 INCHES BEYOND THE EDGE OF THE SURFACE OF THE
PAVEMENT, PAVED SHOULDERS, OR PAVED MEDIANS.

6. PROOF ROLL THE STABILIZED AREAS ACCORDING TO 204.06
TO VERIFY STABILITY.

7. FINE GRADE THE SUBGRADE TO THE SPECIFIED GRADE.

THE QUANTITIES FOR EXCAVATING THE UNSUITABLE SUBGRADES
AND UNSTABLE SUBGRADE ARE BOTH PAID UNDER ITEM 204
EXCAVATION OF SUBGRADE.

THE FOLLOWING QUANTITIES HAVE BEEN INCLUDED IN THE PLANS
FOR AREAS OF UNSUITABLE AND UNSTABLE SUBGRADE:

ITEM 204 - EXCAVATION OF SUBGRADE - 33 CY
ITEM 204 - GRANULAR MATERIAL, TYPE C - 33 CY
ITEM 204 - GEOTEXTILE FABRIC - 100 SY

ITEM 204 - PROOF ROLLING

THE FOLLOWING QUANTITY IS PROVIDED IN THE GENERAL
SUMMARY TO ADDRESS LOCATIONS REQUIRING PROOF
ROLLING.

ITEM 204 - PROOF ROLLING 3 HOURs.

ITEM 605 - AGGREGATE DRAINS

THE FOLLOWING QUANTITY IS INCLUDED IN THE PLANS TO
INSTALL AGGREGATE DRAINS ALONG SR 54

ITEM 605 - AGGREGATE DRAINS - 800 FT

ITEM 202, ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN

THE REMOVAL OF THIS ITEM 202, ANCHOR ASSEMBLY
REMOVED, TYPE A, AS PER PLAN SHALL INCLUDE ALL
GUARDRAIL RELATED ITEMS, INCLUDING THE COMPLETE
REMOVAL AND DISPOSAL OFF SITE, OF THE CONCRETE
ANCHOR PAD AT THE END OF THE TYPE A ANCHOR, AND
EMBANKMENT MATERIAL TO FILL THE VOID OF THE
REMOVAL. ALL WORK, LABOR, EQUIPMENT, MATERIAL,
NECESSARY TO COMPLETE THIS ITEM OF WORK SHALL BE
INCLUDED IN THE UNIT PRICE BID EACH FOR ITEM 202,
ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN.

ITEM 606 - ANCHOR ASSEMBLY,
MGS TYPE E

THIS ITEM SHALL CONSIST OF FURNISHING AND INSTALLING ANY
OF THE GUARDRAIL END TERMINALS FOR TYPE MGS GUARDRAIL

AS LISTED ON ROADWAY ENGINEERING'S WEB PAGE UNDER
ROADSIDE SAFETY DEVICES FOR APPROVED GUARDRAIL END
TREATMENTS. INSTALLATION SHALL BE AT THE LOCATIONS
SPECIFIED IN THE PLANS, IN ACCORDANCE WITH THE
MANUFACTURER’S SPECIFICATIONS.

THE FACE OF THE TYPE E IMPACT HEAD SHALL BE COVERED
WITH A SHEET OF TYPE J ASTM D4956 TYPE XI REFLECTIVE
SHEETING, PER CMS 730.193.

REFER TO THE MANUFACTURER’S INSTRUCTIONS REGARDING
THE INSTALLATION OF, AND THE GRADING AROUND THE
FOUNDATION TUBES AND GROUND STRUT. THE TOP OF ANY
FOUNDATION TUBE SHOULD BE LESS THAN 4 INCHES ABOVE
THE GROUND. THE PLACEMENT OF THE FOUNDATION TUBES
SHOULD BE AN APPROPRIATE DEPTH BELOW THE LEVEL LINE
IN ORDER TO MAINTAIN THE FINISHED GUARDRAIL HEIGHT OF
31 INCHES FROM THE EDGE OF THE SHOULDER.

ON-SITE GRADING IS REQUIRED IF THE TOP OF THE FOUNDATION

TUBES OR TOP OF THE GROUND STRUT DOES PROJECT MORE
THAN 4 INCHES ABOVE THE GROUND LINE.

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT

PRICE BID FOR ITEM 606, ANCHOR ASSEMBLY, MGS TYPE E,
EACH, AND SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT

AND MATERIALS NECESSARY TO CONSTRUCT A COMPLETE AND

FUNCTIONAL ANCHOR ASSEMBLY SYSTEM, INCLUDING ALL
RELATED TRANSITIONS, REFLECTIVE SHEETING, HARDWARE,
GRADING, EMBANKMENT AND EXCAVATION NOT SEPARATELY
SPECIFIED, AS REQUIRED BY THE MANUFACTURER.

INSTALLATION OF GUARDRAIL

THE GUARDRAIL SHALL BE REPLACED WHEN SR 54 IS
CLOSED TO TRAFFIC FOR PAVEMENT REMOVAL AND
REPLACEMENT.
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SHEET NUM. PART. ITEM GRAND SEE
ITEM UNIT DESCRIPTION SHEET
6 1 12 13 15 16 19 20 22 01/STR/PV EXT TOTAL NO.
MAINTENANCE OF TRAFFIC
24 24 614 1mo 24 HOUR LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE
LS LS 614 12420 LS DETOUR SIGNING
49 49 614 12460 49 EACH WORK ZONE MARKING SIGN
13.06 13.06 614 21100 13.06 MILE WORK ZONE CENTER LINE, CLASS I, 642 PAINT
90 90 614 23680 90 FT WORK ZONE CHANNELIZING LINE, CLASS III, 8”, 642 PAINT
600 600 614 26610 600 FT WORK ZONE STOP LINE, CLASS III, 642 PAINT
3 3 614 30650 3 EACH WORK ZONE ARROW, CLASS III, 642 PAINT
4 4 614 32210 4 EACH WORK ZONE RAILROAD SYMBOL MARKING, CLASS III, 642 PAINT
INCIDENTALS
[YL‘{\ X612 X X000 X X X XY MENTKINING TRAFCY Y XY XY XY XY XY XY XY XY XY XY XY XY XY XY YXY XYY XYY XY
)’ LS 623 10001 LS CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER PLAN 5
NS S SIS BNEWY MOBILIZATSON

cwelss

12/9/202110:36:31 AM

GENERAL SUMMARY

CLA-54-0.00

:\ProjectData\CLA\I02986_SR54-0000\Design\Roadway\Sheets\I02986_GG002.dgn Sheet



cweiss
Cloud


	102986_GN003
	102986_GG002

