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PROJECT DESCRIPTION:

INSTALL TIMBER SUBDECK

REFER TO STANDARD BRIDGE DRAWINGS:

AS LISTED ON TITLE SHEET

REFER TO SUPPLEMENTAL SPECIFICATIONS:

OF WAY OR EASEMENTS OR WITHIN STATE PROPERTY.

ALL WORK IS TO BE PERFORMED WITHIN THE EXISTING RIGHT 

COOPERATION BETWEEN CONTRACTORS:

CONSTRUCTION AND MATERIAL SPECIFICATIONS IS INTENDED.

NO WAIVER OF ANY PROVISIONS OF 105.08 OF THE 2019 

THAT MAY BE IN FORCE DURING THE LIFE OF THE CONTRACT. 

OPERATIONS WITH THE CONTRACTORS ON OTHER PROJECTS 

THE CONTRACTOR SHALL COOPERATE AND COORDINATE THEIR 

UTILITY OWNERSHIP:

RIGHT OF WAY:

EXISTING STRUCTURE VERIFICATION:

GARFIELD HEIGHTS, OH 44125

5500 TRANSPORTATION BOULEVARD

DISTRICT 12 OFFICE

OHIO DEPARTMENT OF TRANSPORTATION

THE EXISTING STRUCTURE PLANS MAY BE REVIEWED AT:

DIMENSIONS THAT HAVE BEEN VERIFIED IN THE FIELD. 

PROJECT WORK BASED UPON ACTUAL DETAILS AND 

CONTRACTOR. HOWEVER, THE DEPARTMENT WILL PAY FOR ALL 

EXAMINATION OF THE EXISTING STRUCTURE BY THE 

UNCERTAINTIES DESCRIBED ABOVE AND UPON A PRE-BID 

BASE CONTRACT BID PRICES UPON A RECOGNITION OF THE 

OF THE 2019 CONSTRUCTION AND MATERIAL SPECIFICATIONS.

CONTRACTOR IS REFERRED TO SECTIONS 102.05 AND 105.02 

CONSIDERED TENTATIVE AND APPROXIMATE. THE 

STRUCTURE AND THE PROPOSED WORK BUT THEY SHALL BE 

CONSEQUENTLY, THEY ARE INDICATIVE OF THE EXISTING 

FROM FIELD OBSERVATIONS AND MEASUREMENTS. 

OBTAINED FROM PLANS OF THE EXISTING STRUCTURE AND 

PERTAINING TO THE EXISTING STRUCTURE HAVE BEEN 

DETAILS AND DIMENSIONS SHOWN ON THESE PLANS 

DESIGN LOADS:

THE SELF-WEIGHT OF THE TIMBER SUBDECKING.

TIMBER SUBDECKING WAS DESIGNED FOR A 25 PSF LOAD PLUS 

EXISTING DIMENSIONS:

LIMITATIONS OF OPERATIONS:

THE MAINTENANCE OF TRAFFIC SHEETS IN THIS PLAN).

MAINTENANCE OF TRAFFIC RESTRICTIONS (REFER TO 2.

THE PLANS BEFORE TRAFFIC IS ALLOWED UNDERNEATH. 

TIMBERS MUST BE COMPLETELY SECURED AS SHOWN IN 1.

BE CONSTRAINED BY THE FOLLOWING SPECIAL LIMITATIONS:

THE CONTRACTOR'S ACTIVITIES AND WORK SCHEDULE SHALL 

CONSTRUCTION NOISE:

ENGINERER PRIOR TO FINAL ACCEPTANCE OF THE PROJECT.

ENGINEER AND THE DISTRICT BRIDGE MAINTENANCE 

SHALL SUBMIT THE COMPLETED FORM TO THE PROJECT 

(P.S.) WHO HAS TAKEN THE MEASUREMENTS. THE OHIO P.S. 

THE STAMP/SEAL OF THE OHIO PROFESSIONAL SURVEYOR 

VERTICAL CLEARANCE SURVEY FORM. THE FORM SHALL BEAR 

THE MEASUREMENTS SHALL BE DOCUMENTED ON THE ODOT 

LINES, LANE LINES, AND CROWN OF THE ROADWAY BELOW. 

EACH FASCIA GIRDER AT THE EDGE OF SHOULDERS, EDGE 

MEASUREMENTS SHALL BE TAKEN ALONG THE CENTERLINE OF 

ACCEPTANCE OF THE PROJECT. AT A MINIMUM. 

AFTER COMPLETION OF ALL THE WORK, BUT PRIOR TO FINAL 

MINIMUM VERTICAL CLEARNACE OF I-480 OVER LEE ROAD 

AN OHIO PROFESSIONAL SURVEYOR SHALL DETERMINE THE 

ITEM SPECIAL - STRUCTURES, MISC.: TIMBER SUBDECK

ITEM 623 - CONSTRUCTION LAYOUT STAKES, AS PER PLAN

NONE

PROVIDE OPENINGS FOR CONDUIT.

DISTURBED. SUBDECKING TO BE CUT AS NECESSARY TO 

EXISTING LIGHTING AND CONDUIT ON PIERS NOT TO BE 

WHETHER NOTED OR NOT ON THE PLANS.

ALL DIMENSIONS ARE APPROXIMATE AND CONSIDERED ` 

NIGHT.

CLEVELAND NOISE ORDINANCES FOR WORK PERFORMED AT 

THE CONSTRACTOR SHALL COMPLY WITH ALL CITY OF 

STRUCTURES, MISC.: TIMBER SUBDECK.

PAYMENT SHALL BE MADE UNDER ITEM SPECIAL - 

NECESSARY TO COMPLETE THE TIMBER SUBDECKING. 

LABOR, MATERIAL, EQUIPMENT, AND ALL OTHER INCIDENTALS 

PLACE AND ACCEPTED. THIS ITEM SHALL INCLUDE ALL 

THE PAYMENT FOR THIS ITEM SHALL BE SQUARE FOOTAGE IN 

METHOD OF MEASUREMENT:

FABRICATION IS PERFORMED.

FIELD MEASUREMENTS SHALL BE TAKEN BEFORE ANY 

GENERAL:

NOTED.

FASTENERS SPACED AT 2 FOOT MAXIMUM, UNLESS OTHERWISE 

WOOD SCREWS SHALL BE GALVANIZED 3" LONG #10 

SHALL BE A MAXIMUM OF 2 FOOT SPACING. 

FENDER WASHERS AND LOCK NUTS. SPACING OF THE BOLTS 

GRADE 5, …" DIAMETER GALVANIZED BOLTS WITH GALVANIZED 

THE BOLTS SHALL BE ASTM A449 - TYPE 1 OR SAE J429 - 

PLYWOOD SHALL BE SUPPORTED BY THE TIMBER BEAMS.

FIR OR SOUTHERN PINE. ALL TRANSVERSE EDGES OF THE 

TREATED PLYWOOD MANUFACTURED FROM EITHER DOUGLAS 

THE TIMBER SHEATHING SHALL BE ƒ" CDX PRESERVATIVE 

TIMBER BEAMS SHALL CONFORM TO CMS 712.06.

OF NO. 2 OR BETTER. PRESERVATIVE TREATMENT FOR 

OR BETTER OR SOUTHERN PINE WITH A COMMERCIAL GRADE 

DOUGLAS FIR LARCH WITH A COMMERCIAL GRADE OF NO. 2 

TIMBER BEAMS SHALL CONFORM TO CMS 711.26 AND SHALL BE 

MATERIALS:

SHOULDERS.

SUBDECK AREAS ABOVE TRAVELED LANES, AS WELL AS PAVED 

AS SPECIFIED.

FURNISHING AND INSTALLING OF ALL NECESSARY HARDWARE 

FITTING, PLACING AND ERECTING OF TIMBER, AND THE 

THIS ITEM SHALL CONSIST OF FURNISHING, CUTTING, 

DESCRIPTION:
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PLAN

ITEM 614 - PORTABLE CHANGEABLE MESSAGE SIGN, AS PER

DIFFERENT DAYS OF THE WEEK.

AUTOMATICALLY AT DIFFERENT TIMES OF THE DAY FOR

BE ACTIVATED, DEACTIVATED OR MESSAGES CHANGED

AND PROGRAMMING LOGIC WHICH WILL ALLOW THE SIGN TO

TWICE.  THE PCMS SHALL CONTAIN AN ACCURATE CLOCK

COMPLETE MESSAGE FOR EACH PHASE TO BE READ AT LEAST

SHALL BE SUPPORTED.  PCMS FORMAT SHALL PERMIT THE

PRESENTATION FORMATS WITH UP TO SIX MESSAGE PHASES

CAPABLE OF BEING CHANGED IN THE FIELD.  THREE-LINE

THE ON-BOARD COMPUTER.  THE SIGN LEGEND SHALL BE

SHALL NOT BE LOST AS A RESULT OF POWER FAILURES TO

           AS PER PLAN           2 SIGN MONTH

ITEM 614,  PORTABLE CHANGEABLE MESSAGE SIGN, 

DESCRIBED WORK.

WARE, HARDWARE AND INCIDENTALS TO PERFORM THE ABOVE

MATERIALS, EQUIPMENT, FUELS, LUBRICATING OILS, SOFT-

CONTRACT UNIT PRICE.  PAYMENT SHALL INCLUDE ALL LABOR,

PAYMENT FOR THE ABOVE DESCRIBED ITEM SHALL BE AT THE

REQUIRES THEIR USE.

PROJECT FOR THE DURATION OF THE PHASES WHEN THE PLAN

DAY OPERATION AND MAINTENANCE OF THESE SIGNS ON THE

THE CONTRACTOR SHALL BE RESPONSIBLE FOR 24-HOUR-PER-

THE CONTRACTOR ON HIS CONTRACT.

WILL BE DEDUCTED FROM MONEYS DUE, OR TO BECOME DUE

DEPARTMENT DUE TO THE CONTRACTOR'S NONCOMPLIANCE,

ENTIRE COST TO CONTROL TRAFFIC, ACCRUED BY THE

APPROPRIATE ACTION TO SAFELY CONTROL TRAFFIC.  THE

ALL TRAFFIC LANES AND/OR IN THE DEPARTMENT TAKING

COMPLY MAY RESULT IN AN ORDER TO STOP WORK AND OPEN

MORE THAN 12 HOURS, INCLUDING WEEKENDS.  FAILURE TO

SHALL NOT RESULT IN THE SIGN BEING OUT OF SERVICE FOR

PROMPT SERVICE IN THE EVENT OF FAILURE.  ANY FAILURE

AUTHORIZED SERVICE AGENT FOR THE PCMS, TO ASSURE

TO ACTIVATING THE UNIT, MAKE ARRANGEMENTS, WITH AN

PROVISIONS OF C&MS 614.07.  THE CONTRACTOR SHALL, PRIOR

ORDER BY THE CONTRACTOR IN ACCORDANCE WITH THE

THE PCMS UNIT SHALL BE MAINTAINED IN GOOD WORKING

OR EQUIVALENT, AND SHALL BE INSURED AGAINST THEFT.

FURNISHED FOR USE BY THE DISTRICT TRAFFIC ENGINEER,

(LAPTOP COMPUTER PLUS MODEM OR EQUIVALENT) SHALL BE

PROGRAMMED MESSAGES.  ONE REMOTE DATA INPUT DEVICE

SYSTEM SHALL ALSO PERMIT VERIFICATION OF CURRENT AND

ADDITIONS AND REVISIONS TO TIME OF DAY PROGRAMS.  THE

REMOTE SIGN ACTIVATION, MESSAGE CHANGES, MESSAGE

LINK WHICH WILL (IN ACTIVE CELLULAR PHONE AREAS) ALLOW

THE PCMS SHALL CONTAIN A CELLULAR TELEPHONE DATA

MESSAGES.  MESSAGE MEMORY OR PRE-PROGRAMMED DISPLAYS

THE SIGN SHALL HAVE THE CAPABILITY TO STORE UP TO 99

TRACTOR AT THE PROJECT PRECONSTRUCTION CONFERENCE.

PRE-PROGRAMMED MESSAGES WILL BE GIVEN TO THE CON-

PROVIDED BY THE ENGINEER.  A LIST OF ALL REQUIRED

ALL MESSAGES TO BE DISPLAYED ON THE SIGN WILL BE

ENGINEER TO A DESIGNATED PHONE.

FOLLOWING TELEPHONE NOTIFICATION FROM THE PROJECT

CHANGEABLE MESSAGES WILL BE IMPLEMENTED WITHIN 4 HOURS

THE CONTRACTOR SHALL IMPLEMENT A SYSTEM WHEREBY

MESSAGES, IF NECESSARY.

OPERATE AND TROUBLESHOOT THE UNIT, AND TO REVISE SIGN

OPERATION INSTRUCTIONS TO ENABLE ODOT PERSONNEL TO

AND SHALL BE PROVIDED WITH APPROPRIATE TRAINING AND

THE ENGINEER SHALL BE PROVIDED ACCESS TO EACH SIGN UNIT

500 FT IN ADVANCE OF WORK ZONE

LEE ROAD NORTHBOUND & SOUTHBOUND 

LISTED BELOW:

THE PROBABLE PCMS LOCATIONS AND WORK LIMITS ARE 

BE TURNED AWAY FROM ALL TRAFFIC.

IN USE FOR EXTENDED PERIODS OF TIME, THE PCMS SHALL

THE PCMS SHALL BE TURNED OFF.  ADDITIONALLY, WHEN NOT

OR ACCOMMODATE CHANGED CONDITIONS.  WHEN NOT IN USE,

OF THE ENGINEER, RELOCATE THE PCMS TO IMPROVE VISIBILITY

FROM TRAFFIC.  THE CONTRACTOR SHALL, AT THE DIRECTION

LOCATED IN A HIGHLY VISIBLE POSITION YET PROTECTED

AS DIRECTED BY THE ENGINEER.  THE PCMS SHALL BE

ACTIVATION OF THE SIGNS BY THE CONTRACTOR SHALL BE

PLAN.  PLACEMENT, OPERATION, MAINTENANCE AND ALL

THOSE LOCATIONS ARE SHOWN ON SHEET(S) OF THE

THE PROBABLE PCMS LOCATIONS AND WORK LIMITS FOR

SHALL BE DELINEATED IN ACCORDANCE WITH C&MS 614.03.

SERVICE DROP FROM A LOCAL UTILITY COMPANY. The PCMS

ALSO BE CAPABLE OF BEING POWERED BY AN ELECTRICAL

TO OPERATE AND TROUBLESHOOT THE UNIT.  THE SIGN SHALL

AND OPERATION INSTRUCTIONS TO ENABLE ON-SITE PERSONNEL

EACH SIGN SHALL BE PROVIDED WITH APPROPRIATE TRAINING

DARKNESS, AND A TAMPER AND VANDAL PROOF ENCLOSURE.

A FUNCTIONAL DIMMING MECHANISM, TO DIM THE SIGN DURING

EACH SIGN SHALL BE TRAILER-MOUNTED AND EQUIPPED WITH

OF 650 FEET AND 475 FEET, RESPECTIVELY.

CLASS A AND B UNITS WITH MINIMUM LEGIBILITY DISTANCES

MATERIALS MANAGEMENT WEB PAGE).  THE LIST CONTAINS

OF APPROVED PCMS UNITS AVAILABLE ON THE (OFFICE OF

SIGN.  THE SIGN SHALL BE OF A TYPE SHOWN ON A LIST

REMOVE, WHEN NO LONGER NEEDED, A CHANGEABLE MESSAGE

THE CONTRACTOR SHALL FURNISH, INSTALL, MAINTAIN AND

SEQUENCE OF CONSTRUCTION

MAINTENANCE OF TRAFFIC SCHEMECONSTRUCTION TRAFFIC

ALLOWED IN WRITING BY THE LOCAL ENFORCEMENT AUTHORITY.

RESIDENTIAL STREETS IS STRICTLY PROHIBITED UNLESS

ROUTES TO ACCESS THE CONSTRUCTION AREA. USE OF LOCAL

ALL CONSTRUCTION TRAFFIC SHALL USE ACCEPTABLE TRUCK

MAINTENANCE OF TRAFFIC CONTROL ZONES

SHALL CORRECT THE DEFICIENCIES AS SOON AS POSSIBLE.

WHEN THE CONTRACTOR IS NOTIFIED OF DEFICIENCIES HE 

SIGNS AND DRUMS AS SPECIFIED IN THE STANDARD DRAWINGS.

THE CONTRACTOR SHALL BE RESPONSIBLE TO MAINTAIN THE

TRUCK MOUNTED ATTENUATOR

ROAD. MAINTAIN TWO LANES OF TRAFFIC IN EACH DIRECTION.

CLOSE THE TWO LEFT TURN LANES IN THE CENTER OF OF LEE 

PHASE 3

PER MT-110.10.

LANES. PROVIDE PEDESTRIAN DETOUR FOR SIDEWALK CLOSURE 

MT-95.31 & MT-95.61. MAINTAIN THE EXISTING NORTHBOUND 

SOUTHBOUND TRAFFIC TO THE EXISTING LEFT TURN LANE PER 

CLOSE THE TWO WESTERNMOST LANES OF LEE ROAD. SHIFT 

PHASE 2

PER MT-110.10.

LANES. PROVIDE PEDESTRIAN DETOUR FOR SIDEWALK CLOSURE 

MT-95.31 & MT-95.61. MAINTAIN THE EXISTING SOUTHBOUND 

NORTHBOUND TRAFFIC TO THE EXISTING LEFT TURN LANE PER 

CLOSE THE TWO EASTERNMOST LANES OF LEE ROAD. SHIFT 

PHASE 1

EQUIPMENT AND MATERIAL STORAGE

STAGING AREA

THE CONDITIONS OF THE PERMIT ARE SATISFIED.

AMOUNT FOR MOBILIZATION SHALL BE WITHHELD UNTIL ALL 

THE PERMIT WERE NOT MET, THEN 10% OF THE CONTRACT BID 

THE PROJECT ENGINEER DEEMS THAT ALL THE CONDITIONS OF 

OF THE CMS, AT NO ADDIITONAL COST TO THE STATE. IF 

SHALL BE MET IN ADDITION TO THE REQUIREMENTS OF 104.04 

IF A PERMIT IS GRANTED, ALL CONDITIONS OF THE PERMIT 

PERMIT PER SECTION 107.02 OF THE CMS.

216-584-2195 AT DISTRICT 12 IN ORDER TO APPLY FOR A 

NOT, THE CONTRACTOR IS TO CONTACT PERMIT OFFICE AT 

REGARDLESS IF IT FALLS WITHIN THE PROJECT LIMITS OR 

CONTRACTOR WANTS TO USE AN AREA(S) FOR STAGING, 

CONTRACTOR TO USE AS A STAGING AREA(S). IF THE 

THERE ARE NO SPECIFIC AREAS GIVEN IN THE PLANS FOR THE 

ORIGINAL CONDITION AT NO EXPENSE TO THE STATE.

3. ALL DISTURBED AREAS SHALL BE RETURNED TO THEIR 

APPROVED BY THE ENGINEER.

NUMBER OF AREAS AND EXACT LOCATIONS SHALL BE 

WITHIN THE HIGHWAY RIGHT OF WAY WILL BE PERMITTED. THE 

2. THE STORAGE OF EQUIPMENT, MATERIALS, AND VEHICLES 

OF WAY FOR MORE THAN THIRTY (30) DAYS.

1. ANY REMOVED ITEMS SHALL NOT BE STORED ON THE RIGHT 

APPLY:

614.035. IN ADDITION THE FOLLOWING PROVISIONS SHALL 

PUBLIC THE CONTRACTOR'S ATTENTION IS DIRECTED TO 

IN ORDER TO PROVIDE FOR THE SAFETY OF THE TRAVELING 

FACING THE REAR OF THE TRUCK.

MUST HAVE A TYPE B FLASHING ARROW PANEL MOUNTED ON IT 

WARNING SIGN UP OR TAKING THEM DOWN. THIS SAME TRUCK 

MUST TRAIL THE OPERATION OF SETTING THE ADVANCE 

THAN 10 FEET IN WIDTH, A TRUCK MOUNTED ATTENUATOR (TMA) 

AND THE SHOULDERS (RIGHT OR LEFT SHOULDER) ARE LESS 

WHEN THE CONTRACTOR IS SETTING SHORT TERM WORK ZONES 

PER PLAN.

LUMP SUM BID PRICE FOR ITEM 614 - MAINTAINING TRAFFIC, AS 

IN ACCORDANCE WITH THESE REQUIREMENTS IS INCLUDED IN THE 

PAYMENT FOR ALL THE ITEMS REQUIRED TO MAINTAIN TRAFFIC 

MINIMIZE THE NIGHTLY TRAFFIC CONTROL SET-UP TIME.

OR DEPLOYED TEMPORARILY ADJACENT TO THE SHOULDER TO 

SURFACES. CHANNELIZING DEVICES MAY BE STORED

AND ALL CHANNELIZING DEVICES REMOVED FROM THE PAVEMENT 

(ROAD CONSTRUCTION AHEAD) SIGNS, REMOVED OR COVERED 

OPERATION WITH ALL TRAFFIC CONTROL SIGNS, EXCEPT OW-124 

DURING NON-WORKING HOURS, ALL LANES SHALL BE IN FULL 

BE THE FULL RESPONSIBILITY OF THE CONTRACTOR.

OF THE FAILURE OF THE SATISFACTION OF THE ENGINEER SHALL 

ACCORDINGLY. ANY COSTS OR DELAYS INCURRED AS A RESULT 

AND THE MAINTENANCE OF TRAFFIC PLAN IS REVISED 

PROBLEM IS RESOLVED TO THE SATISFACTION OF THE ENGINEER 

AS DESIRED, THE WORK SHALL BE SUSPENDED UNTIL THE 

APPROVED MAINTENANCE OF TRAFFIC PLAN IS NOT PERFORMING 

IF DURING THE PROJECT THE ENGINEER DETERMINES THAT THE 

MAINTENANCE OF TRAFFIC SCHEME HAS BEEN ACCEPTED.

THE CONTRACTOR SHALL NOT COMMENCE WORK UNTIL THE 

MAINTENANCE OF TRAFFIC SHEETS, AND THE SPECIFICATIONS. 

STANDARD CONSTRUCTION DRAWINGS, THE ATTACHED 

CONTROL DEVICES, LATEST REVISION, THE REFERENCED 

IN CONFORMANCE WITH THE OHIO MANUAL OF UNIFORM TRAFFIC 

NECESSARY. THE MAINTENANCE OF TRAFFIC SCHEME SHALL BE 

EFFICIENT MANNER SUPPORTED BY HAND SKETCHES AS 

TO USE FOR CONDUCTING THE REQUIRED WORK IN A SAFE AND 

FOR MAINTAINING TRAFFIC THAT THE CONTRACTOR PROPOSES 

CONCEPT PLANS SHOWN HEREIN.  IN GENERAL, THE METHODS 

IMPLEMENTATION. THIS PLAN SHALL BE IN ADDITION TO THE 

ENGINEER FOR ACCEPTANCE AT LEAST TWO WEEKS PRIOR TO 

THE DISTRICT WORK ZONE SAFETY ENGINEER AND PROJECT 

ENGINEER (SCHEME MAY BE A HAND SKETCH) AND PRESENTED TO 

PROPOSED SCHEME SHALL BE STAMPED BY A PROFESSIONAL 

TRAFFIC SCHEME DIFFERENT THAN WHAT IS SHOWN HEREIN, THE 

IF THE CONTRACTOR ELECTS TO PERFORM A MAINTENANCE OF 


