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UTILITIES

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT
CONSTRUCTION LIMITS TOGETHER WITH THEIR RESPECTIVE OWNERS.

CABLF

TIME WARNER CABLE

DAVE ROUSH

1575 LEXINGTON AVE
MANSFIELD, OH 44301
419.756.6091

CITY

VILLAGE OF NEW LONDON
SHAWN PICKWORTH

115 EAST MAIN STREET
NEW LONDON, OH 44851
419.929.4091

VILLAGE OF WAKEMAN
STANLEY WOLFE

59 HYDE STREET

PO BOX 107
WAKEMAN, OH 44889
440.839.2970

LOUNTY

ERIE COUNTY ENGINEER'S OFFICE
JOHN FARSCHMAN

2700 COLUMBUS AVE

SANDUSKY, OH 44870
419.627.7710

ERIE COUNTY DEPT OF ENVIRO SERVICES

JACK MEYERS
554 RIVER ROAD
PO BOX 469
HURON, OH 44839
419.433.7303

ELECTRIC

FIRELANDS ELECTRIC CO-OP
DENNY MARUGG

1 ENERGY PLACE

NEW LONDON, OH 44851
419.929.1571

LORAIN- MEDINA RURAL ELECTRIC
KIM HINKLE

PO BOX 158

WELLINGTON, OH 44090
800.222.5673

OHIO EDISON COMPANY
RICH HAAS

1717 ASHLAND ROAD
MANSFIELD, OH 44095
419.521.6275

GAS

BUCKEYE OIL PIPELINE CO
BETH AUMAN

9999 HAMILTON BOULEVARD
BREINGSVILLE, PA 18031

COLUMBIA GAS OF OHIO
JERROD SWINEHART
1021 N MAIN STREET
MAINSFIELD, OH 44903

GAS (CONT)

GATHERCO, INC

JOHN GRAY

300 TRACY BRIDGE ROAD
ORRVILLE, OH 44667
330.498.9553

SUNOCO PIPELINE LP
BRUCE SWALM

525 FRITZTOWN ROAD
SINKING SPRINGS, PA 19608
610.670.3279

COLUMBIA GAS TRANSMISSION
JACK ROHRBAUGH

PO BOX 85

LAKEVILLE, OH 44638
419.827.2620

IELFPHONF

FRONTIER COMMUNICATIONS
JIM SAUBER

1534 SR 511 SOUTH
ASHLAND, OH 44805
419.282.6551

AT&T OF OHIO (FORMERLY SBC)
ROB FEY

130 N ERIE STREET
ROOM 714

TOLEDO, OH 43604
419.245.5004

QWEST COMMUNICATIONS
CHRIS STRAYER

4650 LAKEHURST COURT
DUBLIN, OH 43016
614.215.5606

IRAFFIC

ODOT DISTRICT 3 TRAFFIC
MATT BLANKENSHIP

906 CLARK AVE

ASHLAND, OH 44805
419.207.7045

WATFR

NORHTERN OHIO RURAL WATER
BRYAN PUDER

PO BOX 96

COLLINS, OH 44826
419.668.7213

RURAL LORAIN COUNTY WATER AUTHORITY

TIM MAHONEY

42401 SR 303

PO BOX 567
LAGRANGE, OH 44050

THE AFOREMENTIONED UTILITY COMPANIES AND AGENCIES HAVE VARIOUS

FACILITIES IN THE AREA THAT WILL REMAIN IN PLACE DURING CONSTRUCTION.

EXTREME CAUTION SHOULD BE EXERCISED IN AREAS WITH UTILITIES.
SECTIONS 105.07 AND 107.16 OF THE DEPARTMENT OF TRANSPORTATION
CONSTRUCTION AND MATERIALS SPECIFICATIONS REQUIRE, AMONG OTHER
THINGS, THAT THE CONTRACTOR COOPERATE WITH ALL UTILITIES LOCATED
WITHIN THE LIMITS OF THIS CONSTRUCTION PROJECT AND TAKE
RESPONSIBILITY FOR THE PROTECTION OF THE UTILITY PROPERTY AND

SERVICES.

ITEM 254 - PATCHING PLANED SURFACE

AN ESTIMATED QUANTITY OF ITEM 254 - PATCHING PLANED SURFACE HAS BEEN

SET UP TO BE USED AS DIRECTED BY THE ENGINEER AS DESCRIBED IN CMS
254.04. THE LIMIT OF THE PATCHING DEPTH IS O TO 2 IN.

CONSTRUCTION NOTIFICATION

THE CONTRACTOR SHALL ADVISE THE PROJECT ENGINEER A MINIMUM OF
FOURTEEN (14) DAYS PRIOR TO THE FOLLOWING: THE START OF
CONSTRUCTION ACTIVITIES, LANE RESTRICTIONS, LANE CLOSURES, AND OR
ROAD CLOSURES. THE PROJECT ENGINEER WILL FORWARD THIS INFORMATION
TO THE FOLLOWING:

DISTRICT PUBLIC INFORMATION OFFICER (PIO) BY FAX AT (614) 887-4305
OR EMAIL AT DO3.PIO@DOT.STATE.OH.US

DISTRICT PERMIT SECTION BY FAX AT (419) 281-5925 OR EMAIL AT
ERNIE.ROGGE@DOT.STATE.OH.US

CENTRAL OFFICE SPECIAL HAUL PERMITS SECTION BY FAX AT (614) 728-4099
OR EMAIL AT HAULING .PERMITS@DOT.STATE.OH.US

THE PIO WILL, IN TURN, NOTIFY THE PUBLIC, THE LOCAL EMERGENCY
SERVICES, AFFECTED SCHOOLS AND BUSINESSES, AND ANY OTHER IMPACTED
éggééEPsUBLIC AGENCY OF ANY OF THE ABOVE MENTIONED ITEMS, VIA MEDIA

ROUTINE MAINTENANCE

BETWEEN THE TIME THAT BIDS ARE TAKEN AND THE START OF CONSTRUCTION,
THE MAINTAINING AGENCY MAY ENTER UPON THE PROJECT AND PERFORM
ROUTINE MAINTENANCE SUCH AS CRACK SEALING, PATCHING, AND BERM AND
SHOULDER REPAIR. THE EFFECTS, IF ANY, OF THE PERFORMANCE OF ROUTINE
MAINTENANCE SHALL BE CONSIDERED AS INHERENT IN WORK OF THE CHARACTER
PROVIDED FOR IN THE PLAN AND THE RESULTING CONDITIONS SHALL NOT BE
CONSIDERED AS DIFFERING MATERIALLY FROM THOSE EXISTING AT THE TIME
BIDS WERE TAKEN.

PROFILE ALIGNMENT
THE PROPOSED PAVEMENT RESURFACING SHALL FOLLOW THE ALIGNMENT

AND PROFILE OF THE EXISTING PAVEMENT. THE PROPOSED ASPHALT
CONCRETE OVERLAY SHALL HAVE AN AVERAGE THICKNESS OF 1 IN.

EXISTING PLANS

EXISTING PLANS ENTITLED HUR-60-2.07 MAY BE INSPECTED IN THE
ODOT DISTRICT 3 OFFICE IN ASHLAND.

AIRWAY/HIGHWAY CLEARANCE FOR AIRPORTS AND HELIPORTS

THIS PROJECT HAS BEEN IDENTIFIED AS BEING WITHIN THE INFLUENCE AREA
OF A PUBLIC USE AIRPORT OR HELIPORT. NO TEMPORARY STRUCTURES OR
CONSTRUCTION EQUIPMENT, AT MAXIMUM OPERATING HEIGHT, SHALL EXCEED A
HEIGHT OF 25 FEET. IF ANY TEMPORARY STRUCTURE OR CONSTRCUTION
EQUIPMENT WILL EXCEED THIS HEIGHT, FURTHER COORDINATION WITH THE
FEDERAL AVIATION ADMINISTRATION (FAA) AND ODOT OFFICE OF AVIATION
WILL BE NECESSARY PRIOR TO ERECTING SUCH TEMPORARY STRUCTURES OR
OPERATING SUCH EQUIPMENT ON THE PROJECT. THE CONTRACTOR WILL BE
REQUIRED TO FILE A NEW FAA FORM 7460-1 ADVISING THE FAA THAT
AERONAUTICAL STUDY NUMBER(S) [SEE BELOW LISTI IS (ARE) BEING
RESUBMITTED AND THAT AN ALTERATION TO THE ORIGINAL SUBMISSION(S) IS
(ARE) REQUESTED.

NOTIFY THE ODOT OFFICE OF AVIATION WHEN RESUBMITTING AN FAA FORM
7460-1. NO TEMPORARY STRUCTURES OF CONSTRCUTION EQUIPMENT SHALL
EXCEED THE PERMISSIBLE HEIGHT UNTIL A COPY OF THE FAA APPORVAL AND
THE OFFICE OF AVIATION PERMIT HAS BEEN FURNISHED TO THE PROJECT
ENGINEER.

FAA APROVAL MAY TAKEUP TO 45 DAYS. ALL SUBMISSIONS SHALL BE DIRECTED
TO THESE OFFICES:

EXPRESS PROCESSING CENTER
THE FEDERAL AVIATION ADMINISTRATION  OFFICE OF AVIATION

SOUTHWEST REGIONAL OFFICE 2829 WEST DUBLIN-GRANVILLE ROAD
AIR TRAFFIC AIRSPACE BRANCH ASW-520 COLUMBUS, OH 43235

2601 MEACHAN BLVD. 614.387.2346

FORT WORTH, TX 76137-4298

PREFERRED METHOD:

WEBSITE: oeaaa.faa.gov

ASN LAT LONG ASN LAT LONG
2014 - AGL -1278 - OE[ 41° 17' 22.70"|-82° 22' 39.22"|2014 - AGL -1783 - OE[ 41° 17' 25.44"|-82° 22' 37.70"
2014 - AGL -1771 - OE| 41° 16' 43.68"|-82° 23' 4.56"|2014 - AGL -1784 - OE| 41° 17' 28.68"|-82° 22' 35.76'
2014 - AGL -1797 - OE| 41° 16' 45.84"|-82° 22' 59.88"|2014 - AGL -1785 - OE[ 41° 17' 32.28"|-82° 22' 33.85'
2014 - AGL -1772 - OE| 41° 16' 49.80"|-82° 22' 57.32"|2014 - AGL -1786 - OE| 41° 17' 35.88"|-82° 22' 31.80'
2014 - AGL -1773 - OF| 41° 16' 53.18"|-82° 22' 55.56"|2014 - AGL -1787 - OE| 41° 17' 39.48"|-82° 22' 30.00'
2014 - AGL -1774 - OE| 41° 16' 56.89"|-82° 22' 53.33"|2014 - AGL -1788 - OE| 41° 17' 42.72"|-82° 22' 27.84'
2014 - AGL -1775 - OF| 41° 17' 0.24"|-82° 22' 51.60"|2014 - AGL -1789 - OF| 41° 17' 45.60"|-82° 22' 26.44"
2014 - AGL -1776 - OE| 41° 17' 3.48"|-82° 22' 49.80"|2014 - AGL -1790 - OE| 41° 17' 49.02"|-82° 22' 24.56'
2014 - AGL -1777 - OE| 41° 17' 7.01"|-82° 22' 47.89"|2014 - AGL -1791 - OE[ 41° 17' 52.58"|-82° 22' 22.73'
2014 - AGL -1778 - OF| 41° 17' 10.32"|-82° 22' 46.20"|2014 - AGL -1792 - OE[ 41° 17' 56.4"|-82° 22' 20.64'
2014 - AGL -1779 - OF| 41° 17' 13.92"|-82° 22' 44.04]|2014 - AGL -1793 - OE[ 41° 17' 60.00"|-82° 22' 19.20"
2014 - AGL -1780 - OE| 41° 17' 16.80"[-82° 22' 42.60"12014 - AGL -1794 - OE| 41° 18' 4.32"|-82° 22' 17.33"
2014 - AGL -1781 - OE| 41° 17' 19.68"[-82° 22' 40.80"12014 - AGL -1795 - OE| 41° 18' 7.56"|-82° 22' 15.60"
2014 - AGL - 1782 - OF| 41° 17' 22.20"|-82° 22' 39.72"|2014 - AGL -1796 - OE| 41° 18' 11.16"|-82° 22' 14.16"

OHIO DEPARTMENT OF TRANSPORTATION

ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR
ITEM 253 - PAVEMENT REPAIR

THESE ITEMS OF WORK SHALL CONSIST OF THE REMOVAL OF THE EXISTING
PAVEMENT OR PAVED BERM WHICH MAY BE ASPHALT, BRICK, CONCRETE, OR A
COMBINATION OF EACH, IN AREAS OF EXISTING PAVEMENT FAILURE.

PAVEMENT REPAIR SHALL BE PERFORMED AFTER PAVEMENT PLANING AND BEFORE
PLACEMENT OF THE SURFACE COURSE. THE DEPTH OF REMOVAL SHALL BE
SUFFICIENT TO REMOVE ALL DETERIORATED PAVEMENT WITH AN AVERAGE DEPTH
OF 3”7 AND AN AVERAGE WIDTH OF 4 FT FOR ESTIMATING PURPOSES.

THE CONTRACTOR SHALL BE CAPABLE OF PERFORMING PAVEMENT REPAIRS 2
FEET WIDE.

22 CU. YDS OF TRANSVERSE REPAIRS ARE ESTIMATED FOR THIS PROJECT. THE
REMAINDER OF THE REPAIRS ARE ESTIMATED TO BE LONGITUDINAL REPAIRS.
REPLACEMENT MATERIAL SHALL BE ITEM 301, ITEM 448 TYPE 2, OR ITEM 442
I9MM MATERIAL AND SHALL BE PLACED AND COMPACTED TO FINISH FLUSH WITH
THE ADJACENT PAVEMENT SURFACE. ITEM 301 ASPHALT CONCRETE, PG64-22
CAN BE USED WHEN THE DEPTH OF THE REPAIR IS BETWEEN 3” AND 12” WITH

A MAXIMUM PAVEMENT LIFT OF 6”. ITEM 448 TYPE 2 OR ITEM 442 19MM CAN
BE USED WHEN THE DEPTH OF THE REPAIR IS BETWEEN 1.5“ AND 5” WITH A
MAXIMUM PAVEMENT LIFT OF 3”. THE CONTRACTOR HAS THE OPTION OF USING
EITHER ITEM 301, ITEM 448 TYPE 2, OR ITEM 442 I19MM MATERIAL WHEN THE
PAVEMENT REPAIR IS BETWEEN 3” AND 5” DEEP. ITEM 448 TYPE 2 OR ITEM
442 19MM MATERIAL SHALL BE PG64-22 FOR MEDIUM MIX DESIGN PAVEMENTS
AND PG64-28 FOR HEAVY MIX DESIGN PAVEMENTS.

PAYMENT SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIALS NECESSARY
TO COMPLETE THE PAVEMENT REPAIR. FOR PAYMENT PURPOSES ITEM 251
PARTIAL DEPTH PAVEMENT REPAIR IS TO BE A MAXIMUM OF 4” DEEP AND ITEM
253 PAVEMENT REPAIR IS FOR DEPTHS GREATER THAN 4”. PAYMENT WILL BE
MADE AT THE UNIT BID PRICE PER CUBIC YARD, (BY TICKET WEIGHT
CONVERSION), OF ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR OR ITEM 253
- PAVEMENT REPAIR. THE FOLLOWING ESTIMATED QUANTITIES ARE PROVIDED
IN THE GENERAL SUMMARY TO BE USED AS DIRECTED BY THE ENGINEER. THE
MAJORITY (APPROX. 90%) OF PARTIAL DEPTH REPAIRS WILL BE MADE
LONGITUDINALLY .

ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR 300 CU. YD.
ITEM 253 - PAVEMENT REPAIR 15 CU. YD.

ITEM 424 FINE GRADED POL YMER ASPHALT CONCRETE, TYPE B
OMIT ITEM 424 ON STRUCTURES WITH CONCRETE WEARING SURFACE.

AREAS OF RUTTING HAVE BEEN IDENTIFIED WITHIN THE PROJECT LIMITS. TO
REMEDY THIS, AN EXTRA VOLUME OF 400 CUBIC YARDS OF ITEM 424 HAS BEEN
INCLUDED IN THE GENERAL SUMMARY. THIS QUANTITY SHALL BE USED TO
REPAIR SUCH RUTTED AREAS AT THE DISCRESSION OF THE ENGINEER.

rl.OO” ITEM 424 (MAINLINE TREATMENT)
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EXISTING PAVEMENT

ITEM 259 - PAVEMENT PLANING, ASPHALT CONCRETE

TAPER THE PLANING AT BUTT JOINT LOCATIONS AT STRUCTURES AND
INTERSECTIONS AS SHOWN ON THE PAVEMENT AND SHOULDER DATA SHEET. THE
PAVEMENT SLOPE SHALL BE 0.010 MINIMUM WITH 0.016 PREFERRED,
CONTINUOUS BETWEEN THE CROWN AND THE PROPOSED EDGELINE AND/OR
SHOULDER. THE MILLING DEPTH SHALL BE CONTROLLED FROM THE CENTER OF
PAVEMENT IN CONFORMANCE WITH THE ABOVE GUIDELINES.

THE CONTRACTOR SHALL MAINTAIN POSITIVE DRAINAGE TO ALL CATCH BASINS
AND INLETS AT ALL TIMES.

THE PROGRESSION OF THE PLANING SHALL PROCEED IN SUCH A MANNER THAT
NORMAL TRAFFIC WILL NOT BE REQUIRED TO RUN OVER THE PLANED ROADWAY
SURFACE FOR MORE THAN FOURTEEN (14) CONSECUTIVE CALENDAR DAYS. FOR
EACH CALENDAR DAY BEYOND THE 14 DAYS THAT THE ROADWAY REMAINS
EXPOSED TO THE PLANED SURFACE, A DISINCENTIVE FEE OF 81000 PER DAY
WILL BE ASSESSED TO THE CONTRACTOR.

SPECIAL PRECAUTIONS SHALL BE TAKEN TO AVOID DAMAGING ANY LOOP
DETECTOR WHILE PERFORMING THE PAVEMENT PLANING OPERATION. SHOULD
ANY LOOP DETECTOR BE DAMAGED IN THE COURSE OF PERFORMING THIS WORK,
THE CONTRACTOR SHALL FULLY REPLACE THE DAMAGED LOOP DETECTOR TO THE
SATISFACTION OF THE ENGINEER, AT NO COST TO THE DEPARTMENT. A

DETAIL IS PROVIDED ON THE NEXT PAGE FOR THE INTERSECTION WITH S.R.

113. ALL OTHER INTERSECTIONS SHALL CONFORM TO SCD BP-3.1 UNLESS A
LOOP DETECTOR WILL BE AFFECTED. IN THAT CASE, A MODIFIED VERSION OF
Exg]ﬁég&QEMENUONED DETAIL MAY BE USED AT THE DISCRETION OF THE

PAYMENT SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIALS NECESSARY
TO COMPLETE THE PAVEMENT PLANING, ASPHALT CONCRETE. PAYMENT WILL BE
MADE AT THE UNIT BID PRICE PER SQUARE YARD OF ITEM 254 - PAVEMENT
PLANING, ASPHALT CONCRETE.
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GENERAL NOTES




