

Split #	Plan Split Code	Description	Project Phase
1	01/IMS/04	Pavement reconstruction, both existing and widening for items not specifically identified in other splits. Includes work on High St, Fulton St, Third St, Fourth St and Livingston Ave.	Project 4A (Part 1) Project 4H (Part 2) Project 6A (Part 3) Project 4B (Part 4)
2	02/IMS/11	Structure replacement – no added capacity (60% of costs except 100% of FRA-70-1301R, FRA-70-1405C, FRA-33-1747 and FRA-23-1075): FRA-70-1321R (I-70 EB over Scioto River) (Project 4A) FRA-70-1358R (I-70 EB over CSX & NS RR) (Project 4A/6A) FRA-70-1405C (S High St over 70/71) (Project 4H) FRA-33-1747 (Third Street over 70/71) (Project 4B) FRA-23-1075 (Fourth Street over 70/71) (Project 4B) FRA-70-1301R (Part 5)	Project 4A (Part 1) Project 4H (Part 2) Project 6A (Part 3) Project 4B (Part 4) Part 5
3	03/NHS/10	Structure replacement – added capacity (40% of costs): FRA-70-1321R (I-70 EB over Scioto River) (Project 4A) FRA-70-1358R (I-70 EB over CSX & NS RR) (Project 4A/6A)	Project 4A (Part 1) Project 6A (Part 3)
4	04/NHS/10	Structure replacement at 100% State funds (Part 3)	Project 6A (Part 3)
5	05/IMS/14	Replace deck on structure FRA-70-1301L (existing width)	Part 5
6	06/MPO/04	MORPC/Columbus funding for aesthetic enhancements on High St bridge caps, Third St bridge caps, Fourth St bridge, also landscaping along Fulton, Third and Fourth Streets	Project 4H (Part 2) Project 4B (Part 4)
7	07/NHS/04/COL	Items to be paid 100% by Columbus	Project 4H (Part 2) Project 4B (Part 4)
8	08/ENH/04/COL	Incremental items – Columbus to pay the difference above standard items	Project 4H (Part 2) Project 6A (Part 3) Project 4B (Part 4)
9	09/IMS/17/COL	Utility work not eligible for project participation. Utility work to be paid 100% by ODOT and be reimbursed by the utility	Project 4H (Part 2) Project 4B (Part 4)