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CLEARING AND GRUBBING, AS PER PLAN ENDANGERED BAT HABITAT REMOVAL

THIS PROJECT IS LOCATED WITHIN THE KNOWN HABITAT

RANGES OF THE FEDERALLY LISTED AND PROTECTED

INDIANA BAT AND NORTHERN LONG-EARED BAT. NO TREES

SHALL BE REMOVED UNDER THIS PROJECT FROM APRIL 1

THROUGH SEPTEMBER 30. ALL NECESSARY TREE REMOVAL

SHALL OCCUR FROM OCTOBER 1 THROUGH MARCH 31. THIS

REQUIREMENT IS NECESSARY TO AVOID AND MINIMIZE

IMPACTS TO THESE SPECIES AS REQUIRED BY THE

ENDANGERED SPECIES ACT. FOR THE PURPOSES OF THIS

NOTE, A TREE IS DEFINED AS: A LIVE, DYING, OR DEAD

WOODY PLANT, WITH A TRUNK THREE INCHES OR GREATER

IN DIAMETER AT A HEIGHT OF 4.5 FEET ABOVE THE

GROUND SURFACE, AND WITH A MINIMUM HEIGHT OF 13

FEET.

ITEM 623 CONSTRUCTION LAYOUT STAKES, AS PER PLAN

ITEM 614, MAINTAINING TRAFFIC

UNIFORM TRAFFIC CONTROL DEVICES.

THE SPECIFICATIONS, AS WELL AS THE OHIO MANUAL OF 

ACCORDANCE WITH 614 AND OTHER APPLICABLE PORTIONS OF 

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN 

CONTRACT PRICE FOR 614, MAINTAINING TRAFFIC

INCIDENTALS SHALL BE INCLUDED IN THE LUMP SUM 

PAYMENTS FOR ALL LABOR, EQUIPMENT, MATERIALS AND 

STAKES, AS PER PLAN.

CONTRACT PRICE FOR ITEM 623 CONSTRUCTION LAYOUT 

INCIDENTALS SHALL BE INCLUDED IN THE LUMP SUM 

PAYMENT FOR ALL LABOR, EQUIPMENT, MATERIALS AND 

ENGINEER.

TO THE SATISFACTION AND DIRECTION OF THE PROJECT 

IDENTIFY THE R/W LIMITS. THE STAKING OPERATION WILL BE 

POINTS ALONG THE R/W MAY BE REQUIRED TO CLEARLY 

SETS, TURNING POINTS, AND R/W CORNERS, INTERMEDIATE 

REMOVAL REQUIRED. IN ADDITION TO STAKING THE IRON PIN 

JECT TO CLEARLY DEFINING THE LIMITS OF VEGETATION 

REQUIRED TO STAKE THE RIGHT-OF-WAY LIMITS OF THE PRO

2019 CMS SPECIFICATIONS, THE CONTRACTOR SHALL BE 

IN ADDITION TO THE REQUIREMENTS OF ITEM 623 OF THE 

UNAUTHORIZED LANE USE TABLE

LOCATION DIRECTION
THRU LANES

EX. NO. OF
1 LANE CLOSED 2 LANES CLOSED

CLOSURE

DURATION COMPLETE

15 MIN. SHORT

COMPLETE CLOSURE
UNIT

TIME

TIME UNIT PER LANE

DISINCENTIVE PER

WEEKDAY WEEKEND WEEKDAY WEEKEND

I-75 NB/SB 3 8 PM - 6 AM 8 PM - 8 AM 11 PM - 5 AM 11 PM - 6 AM 12 AM - 4 AM NONE 1 MIN. $495 

RAMPS ALL
1 NONE NONE

NONE NONE NONE NONE 1 MIN. $495 
2 8 PM - 6 AM 8 PM - 8 AM

SHARON RD BOTH 2
9 AM - 3 PM

7 PM - 3 PM NONE NONE 11  PM - 5 AM NONE 1 MIN. $115 
7 PM - 6 AM

CHESTER RD BOTH 1
9 AM - 4 PM

ALL TIMES NONE NONE NONE NONE 1 MIN. $35 
7 PM - 6 AM

KEMPER RD BOTH 2 7 PM - 6 AM 7 PM - 6 AM NONE NONE NONE NONE 1 MIN. $70 

HEAVILY VEGETATION

WOODED AREA

SHEET NUM. PART.

ITEM

ITEM GRAND

UNIT DESCRIPTION
NO.

SHEET

SEE

EXT TOTAL

201 11001 LS CLEARING AND GRUBBING, AS PER PLAN

614 11000 LS MAINTAINING TRAFFIC

614 11110 30 HOUR LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE

623 10001 LS CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER PLAN

624 10000 LS MOBILIZATION

FOR THIS TREE CLEARING PLAN SET.

NOT CARRIED FORWARD AS SHEET NUMBERING WAS MODIFIED

SEE RECORDED SHEETS FOR P.S. STAMP AND SIGNATURE.  STAMP

AND GRUBBING, AS PER PLAN. 

INCLUDED IN THE LUMP SUM BID PRICE FOR ITEM 201 CLEARING 

REQUIRED TO COMPLETE THIS ITEM OF WORK SHALL BE 

ALL LABOR, EQUIPMENT, MATERIAL AND INCIDENTAL ITEMS

CLARIFICATION.   

CONTACT THE ODOT REPRESENTATIVE PRIOR TO REMOVAL FOR

"IF" A TREE IS TO BE REMOVED OR NOT; THE CONTRACTOR SHALL

IF DURING TREE REMOVAL OPERATIONS  THERE IS A QUESTION 

PRIOR TO PHYSICAL TREE REMOVAL OPERATIONS COMMENCING.

FIELD REIVEW THE LIMITS OF CLEARING AND BE IN AGGREEMENT,

LAYOUT, THE ENGINEER AND THE CONTRACTOR SHALL MEET TO 

AFTER THE CONTRACTOR HAS PERFORMED THE TREE REMOVAL 

DIRECTED BY THE ENGINEER.  

AS DEFINED ON PLAN SHEETS 5A-5P.   ALL WORK SHALL BE AS

REMOVAL OF TRESS AND BRUSH WITHIN THE PROJECT LIMITS

THE INTENT OF THIS PROJECT, AS STATED ABOVE,  IS FOR THE

TREES MARKED AS "SAVE" ON CHESTER AND  SHARON ROAD.  

REMOVED  IF WITHIN THE CLEARING LIMITS.  THERE ARE A FEW

AREAS ARE DEPICTED BY A WOODED OUTLINE AND ARE TO BE 

NOT.  IT SHOULD BE CLARIFIED - THE HEAVILY DENSE VEGETATED 

THE CLEARING LIMITS ARE MARKED WITH AN "X"AND SOME ARE

PLAN SHEETS FOR THIS PROJECT. SOME OF THE TREES WITHIN 

CONSTRUCTION PROJECT NUMBER 210043 WERE USED AS THE 

THE PLAN AND R/W SHEETS OF HAM-75-14.61  PID 76256; 

FOR ITEM 201 CLEARING AND GRUBBING, AS PER PLAN.

WILL BE CONSIDERED INCIDENTAL TO THE LUMP SUM BID PRICE

IF THE CONTRACTOR REMOVES THE STUMPS, THIS REMOVAL 

ALL DEBRIS SHALL BE REMOVED AND PROPERLY DISPOSED OF.

MORE THAN 1 FT ABOVE THE EXISITING GROUND ELEVATION.

TREE STUMPS MAY REMAIN IN PLACE AND SHALL NOT BE

THE CONTRACTORS ABILITY WITHOUT DISTURBING THE FENCE.

REMOVED AROUND AND WITHIN THE FENCE TO THE BEST OF 

REMOVAL OPERATIONS.  THE TREES AND BRUSH SHALL BE 

REMAIN IN PLACE AND UNDISTUBED BY THE TREE & BRUSH 

IT SHOULD BE NOTED THE EXISTING L/A FENCE IS TO

EASEMENTS OF TEMPORARY, SLOPE & CHANNEL, ETC.)

EXISTING AND/OR PROPOSED R/W - INCLUDING 

RIGHT-OF-WAY.  (RIGHT OF WAY IS DEFINED AS

IS REQUIRED IN ALL OF THE MEDIAN  AS IT IS WITHIN THE 

THE RIGHT-OF-WAY LIMITS. THE TREE AND BRUSH REMOVAL 

ARE DEFINED BY EITHER THE CONSTRUCTION LIMITS OR

SHEETS 5A THRU 5 P.  THE OUTSIDE CLEARING LIMITS

REMOVAL OF ALL TREES AND BRUSH AS DETAILED ON 

THIS ITEM OF WORK SHALL CONSIST OF CUTTING AND

gtout
Architect



pcasson
Chris Casson
CLEARING LIMITS ARE CONSTRUCTIONLIMITS 

pcasson
Arrow

pcasson
Arrow

pcasson
Chris Casson
START CLEARING I-75 SB

pcasson
Line

pcasson
Line

pcasson
Arrow

pcasson
Arrow

pcasson
Chris Casson

pcasson
Chris Casson
5A

pcasson
Chris Casson
 24

pcasson
Chris Casson
216

gtout
Architect



pcasson
Chris Casson
CLEARING LIMITS ARE CONSTRUCTIONLIMITS 

pcasson
Chris Casson
CLEARING LIMITS ARE CONSTRUCTIONLIMITS 

pcasson
Arrow

pcasson
Chris Casson
START CLEARING I-75 NB

pcasson
Arrow

pcasson
Line

pcasson
Line

pcasson
Arrow

pcasson
Arrow

pcasson
Arrow

pcasson
Line

pcasson
Line

pcasson
Arrow

pcasson
Arrow

pcasson
Chris Casson
 24

pcasson
Chris Casson
5B

pcasson
Line

pcasson
Chris Casson
218

gtout
Architect



pcasson
Chris Casson
CLEARING LIMITS ARE CONSTRUCTIONLIMITS 

pcasson
Chris Casson
CLEARING LIMITS ARE CONSTRUCTIONLIMITS 

pcasson
Arrow

pcasson
Line

pcasson
Arrow

pcasson
Line

pcasson
Line

pcasson
Arrow

pcasson
Arrow

pcasson
Arrow

pcasson
Arrow

pcasson
Line

pcasson
Chris Casson
 24

pcasson
Chris Casson
5C

pcasson
Chris Casson
220

gtout
Architect



pcasson
Line

pcasson
Line

pcasson
Chris Casson
R/W SHALL DEFINE CLEARING LIMITS

pcasson
Chris Casson
 24

pcasson
Chris Casson
5D

pcasson
Chris Casson
CLEARING LIMITS ARE CONSTRUCTIONLIMITS 

pcasson
Chris Casson
CLEARING LIMITS ARE CONSTRUCTIONLIMITS 

pcasson
Line

pcasson
Arrow

pcasson
Arrow

pcasson
Chris Casson
R/W SHALL DEFINE CLEARING LIMITS

pcasson
Line

pcasson
Arrow

pcasson
Arrow

pcasson
Chris Casson
R/W SHALL DEFINE CLEARING LIMITS

pcasson
Line

pcasson
Arrow

pcasson
Chris Casson
CLEARINGOF  THE MEDIAN AND INTERIOR AREAS OF THE RAMPS IS REQUIREDAS THE AREA IS PART OF THE R/W ANDFUTURE WORKAREA. 

pcasson
Chris Casson
222

gtout
Architect



pcasson
Chris Casson
R/W SHALL DEFINE CLEARING LIMITS

pcasson
Chris Casson
R/W SHALL DEFINE CLEARING LIMITS

pcasson
Line

pcasson
Line

pcasson
Arrow

pcasson
Arrow

pcasson
Line

pcasson
Line

pcasson
Arrow

pcasson
Arrow

pcasson
Chris Casson
 24

pcasson
Chris Casson
5E

pcasson
Chris Casson
223

gtout
Architect



pcasson
Chris Casson
R/W SHALL DEFINE CLEARING LIMITS

pcasson
Chris Casson
R/W SHALL DEFINE CLEARING LIMITS

pcasson
Line

pcasson
Line

pcasson
Arrow

pcasson
Arrow

pcasson
Arrow

pcasson
Arrow

pcasson
Line

pcasson
Line

pcasson
Chris Casson
 24

pcasson
Chris Casson
5F

pcasson
Chris Casson
225

gtout
Architect



pcasson
Chris Casson
R/W SHALL DEFINE CLEARING LIMITS

pcasson
Chris Casson
R/W SHALL DEFINE CLEARING LIMITS

pcasson
Line

pcasson
Line

pcasson
Line

pcasson
Line

pcasson
Arrow

pcasson
Arrow

pcasson
Arrow

pcasson
Arrow

pcasson
Chris Casson
 24

pcasson
Chris Casson
5G

pcasson
Chris Casson
226

gtout
Architect



pcasson
Chris Casson
R/W SHALL DEFINE CLEARING LIMITS

pcasson
Chris Casson
R/W SHALL DEFINE CLEARING LIMITS

pcasson
Line

pcasson
Chris Casson
STOP CLEARINGLIMITS NB 75 RIGHT

pcasson
Arrow

pcasson
Arrow

pcasson
Line

pcasson
Arrow

pcasson
Line

pcasson
Arrow

pcasson
Chris Casson
STOP CLEARINGLIMITS NB 75 RIGHT

pcasson
Line

pcasson
Chris Casson
 24

pcasson
Chris Casson
5H

pcasson
Chris Casson
228

gtout
Architect



pcasson
Line

pcasson
Line

pcasson
Chris Casson
STOP CLEARINGLIMITS NB 75 LEFT

pcasson
Chris Casson
STOP CLEARINGLIMITS NB 75 MEDIAN

pcasson
Arrow

pcasson
Arrow

pcasson
Chris Casson
R/W SHALL DEFINE CLEARING LIMITS

pcasson
Line

pcasson
Arrow

pcasson
Chris Casson
NO WORK THIS AREA

pcasson
Chris Casson
 24

pcasson
Chris Casson
5 I

pcasson
Line

pcasson
Line

pcasson
Chris Casson
229

gtout
Architect



pcasson
Chris Casson
R/W LIMITS DEFINE CLEARING LIMITS

pcasson
Chris Casson
R/W LIMITS DEFINE CLEARING LIMITS

pcasson
Chris Casson
R/W LIMITS DEFINE CLEARING LIMITS

pcasson
Arrow

pcasson
Chris Casson
 24

pcasson
Chris Casson
 24

pcasson
Chris Casson
5J

pcasson
Chris Casson
244

gtout
Architect



pcasson
Chris Casson
R/W LIMITS DEFINE CLEARING LIMITS

pcasson
Chris Casson
R/W LIMITS DEFINE CLEARING LIMITS

pcasson
Chris Casson
 24

pcasson
Chris Casson
5K

pcasson
Chris Casson
245

gtout
Architect



pcasson
Chris Casson

pcasson
Chris Casson
CLEAR AREA

pcasson
Chris Casson
CLEAR AREA

pcasson
Chris Casson
CLEAR AREA

pcasson
Chris Casson
CLEAR AREA

pcasson
Chris Casson
CLEAR MEDIAN

pcasson
Chris Casson
CLEAR MEDIAN

pcasson
Chris Casson
 24

pcasson
Chris Casson
5L

pcasson
Chris Casson
246

gtout
Architect



pcasson
Chris Casson
 24

pcasson
Chris Casson
5M

pcasson
Chris Casson
CLEARING LIMITS ARE CONSTRUCTIONLIMITS 

pcasson
Chris Casson
CLEARING LIMITS ARE CONSTRUCTIONLIMITS 

pcasson
Line

pcasson
Arrow

pcasson
Chris Casson
247

gtout
Architect



pcasson
Chris Casson
 24

pcasson
Chris Casson
5N

pcasson
Chris Casson
CLEARING LIMITS ARE CONSTRUCTIONLIMITS 

pcasson
Chris Casson
CLEARING LIMITS ARE CONSTRUCTIONLIMITS 

pcasson
Chris Casson
248

gtout
Architect



pcasson
Chris Casson
R/W LIMITS DEFINE CLEARING LIMITS

pcasson
Chris Casson
NO WORK

pcasson
Chris Casson
 24

pcasson
Chris Casson
5 O

pcasson
Chris Casson
249

gtout
Architect



pcasson
Chris Casson
R/W LIMITS DEFINE CLEARING LIMITSSOME TREES MARKED AS SAVE

pcasson
Chris Casson
R/W LIMITS DEFINE CLEARING LIMITSSOME TREES MARKED AS SAVE

pcasson
Arrow

pcasson
Chris Casson
R/W LIMITS DEFINE CLEARING LIMITS

pcasson
Chris Casson
 24

pcasson
Chris Casson
 5P

pcasson
Chris Casson
250

gtout
Architect


