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REVIEWER

EXISTING SUBSURFACE DRAINAGE

PROVIDE UNOBSTRUCTED OUTLETS FOR ALL EXISTING UNDERDRAINS

OR AGGREGATE DRAINS ENCOUNTERED DURING CONSTRUCTION.

PROVIDE AN OUTLET PER STANDARD CONSTRUCTION DRAWING DM-1.1

FOR ALL UNDERDRAINS THAT OUTLET TO A SLOPE.  UNDERDRAINS THAT

CAN BE CONNECTED TO THE NEW OR EXISTING UNDERDRAINS AT THE

END OF THE PROJECT LIMITS AS WELL AS ALL NECESSARY BENDS OR

BRANCHES REQUIRED FOR CONNECTION ARE INCLUDED IN THE BASIS 

OF PAYMENT FOR UNCLASSIFIED PIPE UNDERDRAINS.

THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN INCLUDED IN THE

GENERAL SUMMARY FOR THE WORK NOTED ABOVE:

2 SYITEM 601, TIED CONCRETE BLOCK MAT, TYPE 1   

50 FTITEM 611, 6" CONDUIT, TYPE F             

1 EACHITEM 611, PRECAST REINFORCED CONCRETE OUTLET    

50 FTITEM 605, 6" UNCLASSIFIED PIPE UNDERDRAINS 

SEEDING AND MULCHING

THE FOLLOWING QUANTITIES ARE PROVIDED TO PROMOTE GROWTH AND

CARE OF PERMANENT SEEDED AREAS:

2 EACH659, SOIL ANALYSIS TEST

88 CY659, TOPSOIL                       

    788 SY (CAD GENERATED)659, SEEDING AND MULCHING          

40 SY659, REPAIR SEEDING AND MULCHING   

40 SY659, INTER-SEEDING                

0.11 TON659, COMMERCIAL FERTILIZER         

0.16 ACRES659, LIME                          

5 MGAL659, WATER                         

SEEDING AND MULCHING SHALL BE APPLIED TO ALL AREAS OF EXPOSED

SOIL BETWEEN THE RIGHT-OF-WAY LINES, AND WITHIN THE CONSTRUCTION

LIMITS FOR AREAS OUTSIDE THE RIGHT-OF-WAY LINES COVERED BY

WORK AGREEMENT OR SLOPE EASEMENT. QUANTITY CALCULATIONS 

FOR SEEDING AND MULCHING ARE BASED ON THESE LIMITS.

ROUNDING

THE ROUNDING AT SLOPE BREAKPOINTS SHOWN ON THE TYPICAL

SECTIONS APPLIES TO ALL CROSS-SECTIONS, EVEN THOUGH OTHERWISE

SHOWN.

UTILITIES

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT

CONSTRUCTION LIMITS TOGETHER WITH THEIR RESPECTIVE OWNERS:

SURVEYING PARAMETERS - OHIO STATE PLANE (NORTH/SOUTH)

PRIMARY PROJECT CONTROL MONUMENTS GOVERN ALL POSITIONING

ON ODOT PROJECTS. SEE THIS SHEET OF THE PLANS FOR A TABLE

CONTAINING PROJECT CONTROL INFORMATION.

USE THE FOLLOWING PROJECT CONTROL, VERTICAL POSITIONING, AND

HORIZONTAL POSITIONING PARAMETERS FOR ALL SURVEYING:

PROJECT CONTROL

   POSITIONING METHOD: GNSS/VRS

   MONUMENT TYPE: TYPE B

VERTICAL POSITIONING

   ORTHOMETRIC HEIGHT DATUM: NAVD 88

   GEOID: GRS80

HORIZONTAL POSITIONING

   REFERENCE FRAME: NAD83 (2011)

   ELLIPSOID: GRS80

   COORDINATE SYSTEM: OCCS JACKSON

   MAP PROJECTION: LCC 1 PARALLEL

   PROJECT ADJUSTMENT FACTOR: 1.000027

   CENTRAL LATITUDE: N 39°03'00"

USE THE POSITIONING METHODS AND MONUMENT TYPE USED IN THE

ORIGINAL SURVEY TO RESTORE ALL MONUMENTS RELATED TO PRIMARY

PROJECT CONTROL THAT ARE DAMAGED OR DESTROYED BY CONSTRUCTION

ACTIVITIES. RESTORE THE DAMAGED OR DESTROYED MONUMENTS IN

ACCORDANCE WITH CMS 623.

UNITS ARE IN U.S. SURVEY FEET.

WORK LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL

CONSTRUCTION ONLY. PROVIDE THE INSTALLATION AND OPERATION OF

ALL WORK ZONE TRAFFIC CONTROL AND WORK ZONE TRAFFIC CONTROL 

DEVICES REQUIRED BY THESE PLANS WHETHER INSIDE OR OUTSIDE 

THESE WORK LIMITS.

CLEARING AND GRUBBING

ALTHOUGH THERE ARE NO TREES OR STUMPS SPECIFICALLY MARKED FOR

REMOVAL WITHIN THE LIMITS OF THE PROJECT, A LUMP SUM QUANTITY

IS INCLUDED IN THE GENERAL SUMMARY FOR ITEM 201, CLEARING AND

GRUBBING. ALL PROVISIONS AS SET FORTH IN THE SPECIFICATIONS

UNDER THIS ITEM ARE INCLUDED IN THE LUMP SUM PRICE BID FOR 

ITEM 201, CLEARING AND GRUBBING.

ITEM 204 - PROOF ROLLING

THE FOLLOWING QUANTITY IS PROVIDED IN THE GENERAL SUMMARY

TO ADDRESS LOCATIONS REQUIRING PROOF ROLLING.

1 HOURITEM 204 - PROOF ROLLING 

THE LOCATION OF THE UNDERGROUND UTILITIES SHOWN ON THE PLANS

ARE AS OBTAINED FROM THE OWNERS AS REQUIRED BY SECTION 153.64

O.R.C.

(788 X 111/1000) = 87.47 CY

(788 X 0.05) = 39.40 SY

(788 X 0.05) = 39.40 SY

(788 / 7410 + 40/11115) = 0.11 TON

(788 / 4840) = 0.16 ACRES

(788 X 0.0054 + 40 X 0.0027) = 4.36 MGAL

   CENTRAL LONGITUDE: E 277°24'00"

   FALSE NORTHING: 328083.33

   FALSE EASTING: 164041.67

WATER:

JACKSON COUNTY WATER CO.

PO BOX 309

JACKSON, OH 45640

PHONE: 740-2688-1420

ATTN: ZACK STEPP

ELECTRIC:

BUCKEYE RURAL ELECTRIC

PO BOX 200

RIO GRANDE, OH 45674

PHONE: 740-578-9604

ATTN: JIM SOWARDS

TELECOMMUNICATIONS

AT&T

160 N. 6TH STREET

ZANESVILLE, OH 43701

PHONE: 740-454-3552

ATTN: BARRETT TAMASOVICH

TELECOMMUNICATIONS

TIME WARNER (CHARTER)

PHONE: 740-648-3099

ATTN: JOSEPH BAILEY

CHILLICOTHE, OH 45601

32 ENTERPRISE PLACE DRIVE

CENTERLINE AND BENCHMARK INFORMATION - US 35

STATION OFFSET SIDE NORTHING EASTING ELEVATION POINT

869+62.09 0.00 �ON 315499.07 171157.96 POT

871+53.01 0.00 �ON 315330.46 171247.51 PC

872+82.48 172.87 RT 315132.30 171158.72 791.34 BM 1

876+63.87 205.27 LT 315002.59 171678.91 780.84 BM 2

877+05.12 26.54 RT 314842.84 171506.48 PI

882+53.84 0.00 �ON 314413.65 171853.79 PT

rcockrel
Engineer
Remove contact, they are outside of the construction limits.

rcockrel
Engineer
Remove contact, they have no facilities in the area.

rcockrel
Engineer
Change contact to American Electric Power, 38831 State Route 7, Reedsville, Ohio 45772, Phone: 740-985-3054, ATTN: Clarke Saunders

rcockrel
Engineer
Add Contact: Frontier Communications, 241 S. Nelson Avenue, Wilmington, Ohio 45177, Phone: 937-283-5735, ATTN: David Longworth 

rcockrel
Engineer
Update contact: ATTN: Randy Miller,
Phone: 740-978-8429

kmessaros
Checker (Step 2) - OK

kmessaros
Checker (Step 2) - OK

kmessaros
Checker (Step 2) - OK

kmessaros
Checker (Step 2) - OK

kmessaros
Checker (Step 2) - OK


