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CARRIED TO THE GENERAL SUMMARY:

FOR USE AS DIRECTED BY THE ENGINEER AND HAS BEEN 

THE FOLLOWING CONTINGENCY QUANTITY HAS BEEN PROVIDED 

IN ADDITION TO SPECIFIC REPAIR LOCATIONS LISTED ON SHEET 

GENERAL RESURFACING.

RESURFACING AND REPAIR AREAS ARE TO BE INCLUDED INTO 

SHEET       . WORK SHALL BE PERFORMED PRIOR TO THE 

ITEM 301 - ASPHALT CONCRETE BASE, PG64-22, AS DETAILED ON 

CONSIST OF REMOVING 3" OF PAVEMENT AND PLACING 3" OF 

ENGINEER BEFORE THE BEGINNING OF WORK. REPAIRS SHALL 

ALL REPAIR AREAS SHALL BE DETERMINED BY THE PROJECT 

CONCRETE BASE), AS PER PLAN, 3":

ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT 

9 8 7 6 5 4 3 2 1

PAYMENT
MGS

53'-1½" PAYMENT LENGTH

(NCHRP 350 OR MASH 2016):

ITEM 606 - ANCHOR ASSEMBLY, MGS TYPE E, AS PER PLAN 

SPECIFIED, AS REQUIRED BY THE MANUFACTURER.

GRADING, EMBANKMENT AND EXCAVATION NOT SEPARATELY 

RELATED TRANSITIONS, REFLECTIVE SHEETING, HARDWARE, 

FUNCTIONAL ANCHOR ASSEMBLY SYSTEM, INCLUDING ALL 

MATERIALS NECESSARY TO CONSTRUCT A COMPLETE AND 

EACH, AND SHALL INCLUDE ALL LABOR, TOOLS, EQUIPMENT AND 

PRICE BID FOR ITEM 606, ANCHOR ASSEMBLY, MGS TYPE E, 

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT 

THE STANDARD MGS CONNECTION) AS DETAILED BELOW.

ASSEMBLY, (MGS) TYPE E, AS PER PLAN SHALL BE 53'-11/2" (TO 

THE PAYMENT LIMIT (LENGTH) FOR THE PROPOSED ANCHOR 

THAN 4 INCHES ABOVE THE GROUND LINE. 

TUBES OR TOP OF THE GROUND STRUT DOES PROJECT MORE 

ON-SITE GRADING IS REQUIRED IF THE TOP OF THE FOUNDATION 

INCHES FROM THE EDGE OF THE SHOULDER. 

ORDER TO MAINTAIN THE FINISHED GUARDRAIL HEIGHT OF 31 

SHOULD BE AN APPROPRIATE DEPTH BELOW THE LEVEL LINE IN 

THE GROUND. THE PLACEMENT OF THE FOUNDATION TUBES 

FOUNDATION TUBE SHOULD BE LESS THAN 4 INCHES ABOVE 

FOUNDATION TUBES AND GROUND STRUT. THE TOP OF ANY 

THE INSTALLATION OF, AND THE GRADING AROUND THE 

REFER TO THE MANUFACTURER'S INSTRUCTIONS REGARDING 

730.19. 

WITH A SHEET OF TYPE G REFLECTIVE SHEETING, PER CMS 

THE FACE OF THE TYPE E IMPACT HEAD SHALL BE COVERED 

THE SHOP DRAWINGS AND AS DIRECTED BY THE ENGINEER.

USING A 25:1 FLARE RATE (24" OFFSET DESIGN) AS DETAILED IN 

PROPOSED TYPE E ANCHOR ASSEMBLY SHALL BE INSTALLED 

LESS THAN 4' OFFSET FROM THE PROPOSED EDGE LINE, THE 

WHEN THE FACE OF THE ADJACENT (ATTACHED) GUARDRAIL IS 

MANUFACTURER'S SPECIFICATIONS.

SPECIFIED IN THE PLANS, IN ACCORDANCE WITH THE 

TREATMENTS. INSTALLATION SHALL BE AT THE LOCATIONS 

ROADSIDE SAFETY DEVICES FOR APPROVED GUARDRAIL END 

AS LISTED ON ROADWAY ENGINEERING'S WEB PAGE UNDER 

OF THE GUARDRAIL END TERMINALS FOR TYPE MGS GUARDRAIL 

THIS ITEM SHALL CONSIST OF FURNISHING AND INSTALLING ANY 

REVIEW OF DRAINAGE FACILITIES:

BEFORE ANY WORK IS STARTED ON THE PROJECT AND

AGAIN BEFORE FINAL ACCEPTANCE BY THE STATE,

REPRESENTATIVES OF THE STATE AND THE CONTRACTOR,

ALONG WITH LOCAL REPRESENTATIVES, SHALL MAKE AN

INSPECTION OF ALL EXISTING SEWERS WHICH ARE TO

REMAIN IN SERVICE AND WHICH MAY BE AFFECTED BY THE

WORK. THE CONDITION OF THE EXISTING CONDUITS AND

THEIR APPURTENANCE SHALL BE DETERMINED FROM FIELD

KEPT IN WRITING BY THE STATE.

OBSERVATIONS. RECORDS OF THE INSPECTION SHALL BE

ALL NEW CONDUITS, INLETS, CATCH BASINS, AND

MANHOLES CONSTRUCTED AS A PART OF THE PROJECT

SHALL BE FREE OF ALL FOREIGN MATTER AND IN A CLEAN

CONDITION BEFORE THE PROJECT WILL BE ACCEPTED BY

THE STATE.

ALL EXISTING SEWERS INSPECTED INITIALLY BY THE

ABOVE MENTIONED PARTIES SHALL BE MAINTAINED AND

LEFT IN A CONDITION REASONABLY COMPARABLE TO THAT

DETERMINED BY THE ORIGINAL INSPECTION. ANY CHANGE

OPERATIONS SHALL BE CORRECTED BY THE CONTRACTOR TO

THE SATISFACTION OF THE ENGINEER.

PAYMENT FOR ALL OPERATIONS DESCRIBED ABOVE SHALL

BE INCLUDED IN THE CONTRACT PRICE FOR THE

PERTINENT 611 CONDUIT ITEMS.

FARM DRAINS:

ALL FARM DRAINS, WHICH ARE ENCOUNTERED DURING

CONSTRUCTION, SHALL BE PROVIDED WITH UNOBSTRUCTED

OUTLETS. EXISTING COLLECTORS WHICH ARE LOCATED BELOW

THE ROADWAY DITCH ELEVATIONS, AND WHICH CROSS THE

ROADWAY, SHALL BE REPLACED WITHIN THE (RIGHT OF WAY)

(CONSTRUCTION) LIMITS BY ITEM 611 CONDUIT, TYPE B, ONE

COMMERCIAL SIZE LARGER THAN THE EXISTING CONDUIT.

EXISTING COLLECTORS AND ISOLATED FARM DRAINS, WHICH ARE

ENCOUNTERED ABOVE THE ELEVATION OF ROADWAY DITCHES,

SHALL BE OUTLETTED INTO THE ROADWAY DITCH BY 611 TYPE F

CONDUIT. THE OPTIMUM OUTLET ELEVATION SHALL BE ONE FOOT

ABOVE THE FLOWLINE ELEVATION OF THE DITCH. LATERAL FIELD

TILES WHICH CROSS THE ROADWAY SHALL BE INTERCEPTED BY

611, TYPE E CONDUIT, AND CARRIED IN A LONGITUDINAL

DIRECTION TO AN ADEQUATE OUTLET OR ROADWAY CROSSING.

THE LOCATION, TYPE, SIZE AND GRADE OF REPLACEMENTS

SHALL BE DETERMINED BY THE ENGINEER AND PAYMENT SHALL

BE MADE ON FINAL MEASUREMENTS.

EROSION CONTROL PADS SHALL BE PROVIDED AT THE OUTLET

END OF ALL FARM DRAINS AS PER STANDARD CONSTRUCTION

DRAWING DM-1.1, EXCEPT WHEN THEY OUTLET INTO A DRAINAGE

STRUCTURE. PAYMENT FOR THE EROSION CONTROL PADS AND

ANY NECESSARY BENDS OR BRANCHES SHALL BE INCLUDED FOR

PAYMENT IN THE PERTINENT CONDUIT ITEMS.

THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN INCLUDED

IN THE GENERAL SUMMARY FOR THE WORK NOTED ABOVE:

ITEM 611 - 6" CONDUIT, TYPE B = 50 FT

ITEM 611 - 8" CONDUIT, TYPE E = 50 FT

ITEM 611 - 10" CONDUIT, TYPE F = 50 FT
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CARRIED TO THE GENERAL SUMMARY:

FOR USE AS DIRECTED BY THE ENGINEER AND HAS BEEN 

THE FOLLOWING CONTINGENCY QUANTITY HAS BEEN PROVIDED 

IN ADDITION TO SPECIFIC REPAIR LOCATIONS LISTED ON SHEET 

GENERAL RESURFACING.

RESURFACING AND REPAIR AREAS ARE TO BE INCLUDED INTO 

SHEET       . WORK SHALL BE PERFORMED PRIOR TO THE 

ITEM 301 - ASPHALT CONCRETE BASE, PG64-22, AS DETAILED ON 

CONSIST OF REMOVING 6" OF PAVEMENT AND PLACING 6" OF 

ENGINEER BEFORE THE BEGINNING OF WORK. REPAIRS SHALL 

ALL REPAIR AREAS SHALL BE DETERMINED BY THE PROJECT 

CONCRETE BASE), AS PER PLAN, 6":

ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT 

BEEN CARRIED TO THE GENERAL SUMMARY:

THE FOLLOWING QUANTITIES HAVE BEEN PROVIDED AND HAVE 

PROPOSED ASPHALT ELEVATION DIRECTED.

NECESSARY TO ADJUST CASTINGS TO GRADE TO THE 

OF ALL MATERIAL, LABOR, EQUIPMENT, AND HARDWARE 

VARIOUS LOCATIONS. THESE ITEMS SHALL INCLUDE THE COST 

TO BE USED AS DIRECTED BY THE PROJECT ENGINEER AT 

THESE ITEMS PROVIDED BELOW ARE CONTINGENCY QUANTITIES 

CONTRACTORS EXPENSE.

REQUIREMENTS OF THE ODOT ENGINEER AND SHALL BE AT THE 

REMOVAL AND REPAIR OF THE ASPHALT SHALL MEET ALL 

NECESSARY ADJUSTMENTS CAN BE MADE. THE METHOD OF 

OTHER STRUCTURES AT THEIR OWN EXPENSE SO THAT THE 

REQUIRED TO UNCOVER THE MANHOLES, VAVLE BOXES, AND 

PROPOSED ASPHALT TREATMENT, THE CONTRACTOR WILL BE 

ADJUSTMENT TO GRADE, AND COVER THESE WITH THE 

VALVE BOXES, AND OTHER STRUCTURES THAT REQUIRE 

CORPORATIONS OR PRIVATE UTILITIES OF EXISTING MANHOLES, 

SHOULD THE CONTRACTOR FAIL TO NOTIFY PUBLIC SERVICE 

ADJUSTMENT TO THE STRUCTURE.

NEEDED AND BILL THE OWNER OF THE FACILITY FOR THE 

WILL AUTHORIZE THE ODOT CONTRACTOR TO ADJUST AS 

UTILITY TO ADJUST THE STRUCTURES AS NECESSARY OR ODOT 

WITHIN 5 DAYS OF RECEIPT WHICH WILL INFORM THE PRIVATE 

COORDINATOR TO ISSUE AN OBSTRUCTION REMOVAL NOTICE 

PROJECT ENGINEER WILL WORK WITH THE DISTRICT UTILITY 

STATION LOCATIONS AND OWNER INFORMATION. THE ODOT 

NOTIFY THE ODOT PROJECT ENGINEER AND PROVIDE SPECIFIC 

DAYS AFTER NOTIFICATION, THE ODOT CONTRACTOR WILL 

IF ADJUSTMENTS HAVE NOT BEEN COMPLETED 14 CALENDAR 

PROPERLY SCHEDULED.

ADVANCE OF WORK OPERATIONS SO THE WORK MAY BE 

THE PRIVATE OWNER A MINIMUM OF 7 CALENDAR DAYS IN 

RESPECTIVE OWNERS. THE ODOT CONTRACTOR SHALL NOTIFY 

PRIVATE UTILITIES NEED TO BE ADJUSTED TO GRADE BY THEIR 

STRUCTURES REQUIRING ADJUSTMENT THAT ARE OWNED BY 

THE CASTING TOPS OF MANHOLES, VALVE BOXES, AND OTHER 

SCHEDULED.

OF WORK OPERATIONS SO THAT WORK MAY BE PROPERLY 

CORPORATIONS A MINIMUM OF 7 CALENDAR DAYS IN ADVANCE 

CONTRACTOR SHALL NOTIFY SUCH PUBLIC SERVICE 

THE CONSTRUCTION OF THE SURFACE COURSE. THE 

CONTRACT. THIS WORK NEEDS TO BE COMPLETED PRIOR TO 

GIVE AUTHORIZATION TO ODOT TO ADJUST AS PART OF THIS 

BE ADJUSTED TO GRADE BY THEIR RESPECTIVE OWNERS OR 

STRUCTURES OWNED BY PUBLIC SERVICE CORPORATIONS MAY 

THE CASTING TOPS OF MANHOLES, VALVE BOXES, AND OTHER 

MANHOLES AND OTHER CASTING STRUCTURES:

ITEM 611 - MANHOLE ADJUSTED TO GRADE = 4 EACH

ITEM 638 - VALVE BOX ADJUSTED TO GRADE = 4 EACH

       blong@londonohio.gov

       740-852-1404

       STREET SUPERINTENDENT

       BILL LONG

       233 JENKINSON AVE, LONDON, OH 43140

DAYS PRIOR TO THE PAVEMENT PLANING:

STREET SUPERINTENDENT, TO BE CONTACTED AT LEAST 10 

SHOWN BELOW OR AS DIRECTED BY THE CITY OF LONDON 

TO THE CITY OF LONDON. THE DELIVERY LOCATION SHALL BE AS 

MILLINGS GENERATED ON THE PROJECT SHALL BE DELIVERED 

OR SIDE STREETS.

EXPOSED TO PLANED PAVEMENT ON THE MAINLINE ROADWAY 

AT NO TIME OUTSIDE OF THE WORK SHIFT SHALL TRAFFIC BE 

ASPHALT.

COURSE IS BUTTING UP TO EITHER PROPOSED OR EXISTING 

ONE LANE AT A TIME TO ENSURE THAT THE PROPOSED SURFACE 

THE CONTRACTOR SHALL LIMIT THE PLANING OPERATION TO 

OPERATIONS.

PAVEMENT CROSS SLOPE (CROWN) DURING THE PLANING 

SHALL BE TAKEN TO PREVENT THE REMOVAL OF THE EXISTING 

ACHIEVE A SMOOTH RIDING FINISHED PAVEMENT. GREAT CARE 

PLANING CLOSE TO THE CASTINGS SHALL BE AS DIRECTED; TO 

CAUSED BY CASTINGS  AND LOOP DETECTORS. THE DEPTH OF 

RESULT FROM THE PLANING OPERATION, INCLUDING DAMAGE 

AND ALL DAMAGE TO THE CONTRACTORS EQUIPMENT THAT MAY 

THE CONTRACTOR SHALL BE TOTALLY RESPONSIBLE FOR ANY 

ITEM 254 - PAVEMENT PLANING, ASPHALT CONCRETE:

AND HAS BEEN CARRIED TO THE GENERAL SUMMARY:

THE FOLLOWING CONTINGECY QUANTITY HAS BEEN PROVIDED 

PROPOSED ASPHALT ELEVATION.

INCH BELOW THE 4
1

GRADE THE EXISTING MONUMENT BOX TO

EQUIPMENT, AND HARDWARE NECESSARY TO ADJSUT TO 

THIS ITEM OF WORK WILL PROVIDE ALL MATERIAL, LABOR, 

ITEM 623 - MONUMENT BOX ADJUSTED TO GRADE:

,P.17

,P.17

ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE

BASE), AS PER PLAN, 6" = 427 SY

ITEM 623 - MONUMENT BOX ADJUSTED TO GRADE = 4 EACH

ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE

BASE), AS PER PLAN, 3" = 59 SY
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