

STATE OF OHIO
DEPARTMENT OF TRANSPORTATION
MRG-376-0.00
BLOOM, MALTA, MORGAN, AND
WINDSOR TOWNSHIPS
THE VILLAGE OF MCCONNELSVILLE
MORGAN COUNTY

PROJECT DESCRIPTION

PROJECT CONSISTS OF TWO-LANE RESURFACING OF 19.18 MILES OF ROADWAY USING ASPHALT OVERLAY, PAVEMENT REPAIR, AND RELATED WORK.

EARTH DISTURBED AREAS

PROJECT EARTH DISTURBED AREA: N/A ACRES
ESTIMATED CONTRACTOR EARTH DISTURBED AREA: N/A ACRES
NOTICE OF INTENT EARTH DISTURBED AREA: N/A ACRES

2019 SPECIFICATIONS

THE STANDARD SPECIFICATIONS OF THE STATE OF OHIO, DEPARTMENT OF TRANSPORTATION, INCLUDING SUPPLEMENTAL SPECIFICATIONS LISTED IN THE PLANS AND CHANGES LISTED IN THE PROPOSAL SHALL GOVERN THIS IMPROVEMENT.

I HEREBY APPROVE THESE PLANS AND DECLARE THAT THE MAKING OF THIS IMPROVEMENT WILL NOT REQUIRE THE CLOSING TO TRAFFIC OF THE HIGHWAY AND THAT PROVISIONS FOR THE MAINTENANCE AND SAFETY OF TRAFFIC WILL BE AS SET FORTH ON THE PLANS AND ESTIMATES.

APPROVED Darla J. Miller
DATE 5/21/2020 DISTRICT DEPUTY DIRECTOR

APPROVED _____
DATE _____ DIRECTOR, DEPARTMENT OF TRANSPORTATION

FEDERAL PROJECT NO.
E171091

PID NO.
100993

CONSTRUCTION PROJECT NO.

RAILROAD INVOLVEMENT
NONE

MRG-376-0.00

1
15



LOCATION MAP

INDEX OF SHEETS:

TITLE SHEET	1
LOCATION MAP	2
TYPICAL SECTIONS	3-4
GENERAL NOTES	5
GENERAL SUMMARY	6
CURB RAMP SUBSUMMARY	7
PAVEMENT SUBSUMMARY	8
PAVEMENT MARKING SUBSUMMARY	9
PAVEMENT MARKING DETAILS	10-11
CURB RAMP PLAN SHEETS	12-15


DESIGN DESIGNATION: SEE SHEET 2

UNDERGROUND UTILITIES
Contact Two Working Days Before You Dig

OHIO811, 8-1-1, or 1-800-362-2764 (Non-members must be called directly)

PLAN PREPARED BY:
DIO - PLANNING AND ENGINEERING
OHIO DEPARTMENT OF TRANSPORTATION
MARIETTA, OHIO

ENGINEERS SEAL:



SIGNED: [Signature]
DATE: 5/21/2020

		STANDARD CONSTRUCTION DRAWINGS			SUPPLEMENTAL SPECIFICATIONS		SPECIAL PROVISIONS	
BP-3.1	1/17/20				800-2020	4/17/20		
BP-3.2	1/18/19				832	10/19/18		
BP-4.1	7/19/13				874	4/17/20		
BP-7.1	7/20/18							
MT-97.11	1/20/17							
MT-97.12	1/20/17							
MT-99.20	4/19/19							
MT-101.90	7/21/17							
MT-105.10	1/17/20							
TC-64.10	1/17/20							
TC-65.10	1/17/14							
TC-65.11	7/21/17							
TC-71.10	1/19/18							

