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INTERSTATE BIGHWAY oo e
FEDERAL ROUTES oo e
STATE ROUTES - - et

COUNTY & TOWNSHIP ROADS .. e

OTHER ROADS oot eem et ettt i e m e

DESIGN DESIGNATION
SEE PAGE 2 FOR DESIGN DESIGNATION

DESIGN EXCEPTIONS
NONE

UNDERGROUND UTILITIES

CONTACT BOTH SERVICES TWO WORKING DAYS
BEFORE YOU DBIG.

OHIO e Szt Clall B@E}rg You Dig

Utilities Protectlon 1-800-362-2764
SERVICE
{(Non-members must be called directly)
OIL & GAS PRODUCERS
UNDERGROUND PROTECTION SERVICE
1-800-925-0988

PLAN PREPARED BY:

INNOUSE BESGN

82°65°50”

STATE OF OHIO

DEPARTMENT OF TRANSPORTATION

CITY OF CIRCLEVILLE

CIRCLEVILLE
WASHINGTON
PICKAWAY

INDEX OF SHEETS:

TITLE

SCHEMATIC PLAN

TYPICAL SECTIONS
TYPICAL DETAILS

GENERAL NOTES
MAINTENANCE OF TRAFFIC

GENERAL SUMMARY
FPAVEMENT SUBSUMMARY

TRAFFIC CONTROL SUBSUMMARY
PAVEMENT MARKING DETAIL

TRAFFIC CONTROL PLAN (NO PASSING}

LOOP DETECTOR LOCATIONS

=
i

2 -

Eam S0 00N o why -

&

TOWNSHIP
TOWNSHIP
COUNTY

SUPPLEMENTAL

SIGNED:

i

STANDARD CONSTRUCTION DRAWINGS SPreTT e
BP-3.1 07./18/14] TC-41.20 10718713 300 10/21/16
T176-42.20 10718713 821 04,20/12
R R 07/15/13 1C-62.10 10718713 832 oI
ENGINEERS SEAL: 70-52.90 07716/1 921 04720712
J— HT-97.10 07/18714| TC-65.10 oI/
BN 1‘.141{, ,%f %, HT-37.12 07718714 TC-65.11 07718714
S v % |M7-99.20 07/18/31 TC-71.10 OI/IT/14
§3§ WRk %% Groongo 07/17/15| 1C-82.10 07/1T/15
2 Eff&i’gi PE [urwsp 07/13/13
22, &8 SPECIAL
%7t NN PROVISIONS

PROJECT DESCRIPTION

URBAN RESURFACING OF S5R-188 IN PICKAWAY
COUNTY. PROJECT BEGINS WITHIN THE CITY

OF CIRCLEVILLE AT THE INTERSECTION OF
US-22 (SLM 0.00) AND ENDS AT THE NORTHERN-
MOST CORPORATION LIMIT (Sti 2,57}, THE
PROJECT SUSPENDS AND RESUMES FROM

St 0,22 TO 0.31 FOR THE BRIDGE OVER
HARGUS CREEK,

EARTH DISTURBED AREAS

PROJECT EARTH DISTURBED AREA: NAA¥

ESTIMATED CONTRACTOR EARTH DISTURBED AREA: N/A*

NOTICE OF INTENT EARTH DISTURBED AREA: N/A¥
FMAINTENANCE PROJECT

2016 SPECIFICATIONS

THE STANDARD SPECIFICATIONS OF THE STATE OF
OHFO, DEPARTMENT OF TRANSPORTATION, INCLUDING
CHANGES AND SUPPLEMENTAL SPECIFICATIONS LISTED
IN THE PROPOSAL SHALL GOVERN THIS IMPROVEMENT.

I HEREBY APPROVED THESE PLANS AND DECLARE THAT
THE MAKING OF THIS IMPROVEMENT WILL NOT REQUIRE
THE CLOSING TO TRAFFIC OF THE HIGHWAY ANO THAT
PROVISIONS FOR THE MAINTENANCE AND SAFETY OF
TRAFFIC WILL BE AS SET FORTH ON THE PLANS AND
ESTIMATES.

DISTRICT 6
OHIO DEPT. OF TRAHSPORTA T!ON

ch,/daa-/fuy /1

DIS TRICT QEPUT}" DIRECTOR

APPROVED N
DATE Lo22:8°00 {/

FEDERAL PROJECT NO
E130(901)

PID NO.

91342

CONSTRUCTION PROJECT NO.

RAILROAD INVOLVEMENT
NONE

PIC-188-0.00
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CATEGORY GROUP RESPONSIBLE ENTITY PLAN SPLIT CODE DESCRIPTION
URBAN PAVING
SLM 0.00 TO SLM 0.22
STP < 200000 | PAVEMENT NON-STATE 01/5<2/PV V0.3 70 S a3
SLM 1.66 TO SLM 2.57
GENERAL SYSTEM RESURFACING
STP RURAL | PAVEMENT STATE 02/STR/PV 1 143 70 S 166
[EDWARD
o LEWIS i
5
SunseT  —|SUNSET
E -
(i) CEDAR HEIGHTS
2
R ELDE
HAYWARD
O
5O &
J5 & S
<§[ é%u o
4 C SR-188
< (NORTHRIDGE RD)
PIC-188
SLM 0.31

RESUME PROJECT

BEGIN PROJECT
PIC-188
SIM 0.00

FED. NO. EI30(901)>

€ SR-188
(N COURT ST)

PIC-188

SLM 0.22
SUSPEND PROJECT

RD

DR

RD

LN

MOWRER

RD

EDGEWQOOD

NICHOLAS|pR

DR

END PROJECT

I
[ PIC-188
. € SR-188 | SIM 2.57
1 CAMORE plp (NORTHRIDGE RD) , CIRCLEVILLE CORP.
<FED. NO. EI30(901)
l
0 l
! PO
O— WILLOW ! E—
I o !
CCOR\\MC Ly
Z|
- HICKOR o ~
PL :j Q:l
3 2 =1
MKLAND 1= % l
PR B CIRCLEVILLE | WASHINGTON
x d a TWP. l' TWP.
)
& |
&QVV% !
- l
l
[
WIL MARDR ||
PIC-188
SLM 1.66
CIRCLEVILLE CORP.
PIC-188
SLM 1.43

CIRCLEVILLE CORP.

DESIGN DESIGNATION
PIC-188
0.00 - 2.57
CURRENT YEAR ADT (2017)
DESIGN YEAR ADT (2029)
DESIGN HOURLY VOLUME (2029)
DIRECTIONAL DISTRIBUTION
TRUCKS (24 HOUR B & C)
DESIGN SPEED
LEGAL SPEED
DESIGN FUNCTIONAL CLASSIFICATION:
04 MINOR ARTERIAL (URBAN)
NHS PROJECT

12,000
12,000
1,400
54%

3%
25,35,45
25,35,45

NO

-
o
=

250

500
HORIZONTAL
SCALE IN FEET

CALCULATED] 0O
KLB
CHECKED
DKR

SCHEMATIC PLAN
PIC-188

PIC-188-0.00
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[A]

¢ S.R. 188

[B]

A

SEE NOTE *

Y
A

SEE NOTE *

Y

T'YPICAL SECTION #1]
PIC-188

SLM 0.00 TO SLM 1.43
EXCLUDING SLM 0.22 TO SLM 0.31

BAR & CROSS WALK

BRICK ON TOP OF AGGREGATE

=134 MILES
cORE # pIrecTION| ROUTE | SLM LOCATION OFFSET ASPRALT CORE NOTES NOTES
| DESCRIPTION DEPTH
5/ FROM PARKING
j NB 188 10.03|  BETWEEN US 22 AND WATT ST | STALLS TOWARDS LANE | 1.57 1.5% TO BRICK JUST NORTH OF ALLEY
L INE
2 NB 188 |0.43 BETWEEN PLEASANT ST AND PARK PL| 8 FROM CENTERLINE | 1.57 1.5% TO BRICK
50’ NORTH OF INTERSECTION OF N. | 1 3.07 ASPHALT ON TOP OF
J NE 188 10.66\ " roURT ST AND NORTHRIDGE RD 2" FROM CURB LINE | 3.0" | porek ON TOP OF AGGREGATE
50’ NORTH OF INTERSECTION OF N. | | 257 ASPHALT ON TOP OF
g NE 188 10.66| " ~oURT ST AND NORTHRIDGE RD 47 FROM CURG LINE | 2.5 | porow ON TOP OF AGGREGATE
50’ NORTH OF INTERSECTION OF N. | | 257 ASPHALT ON TOP OF
2 NE 188 10.66\ " roURT ST AND NORTHRIDGE RD 6" FROM CURB LINE | 2.9 | porek ON TOP OF AGGREGATE
, 2.5% ASPHALT ON TOP OF
54 NB 188 | 0.66 500(’)\’5/5;’2?2 /\Z\)/ rﬁggfrggggEogDN | 8 FROM CURB LINE | 2.57 | DOUBLE LAYER OF BRICK ON
TOP OF AGGREGATE
150" NORTH OF INTERSECTION OF N.| . | 1.5 ASPHALT ON TOP OF
6 NE 188 10-67) " roURT ST AND NORTHRIDGE RD 2’ FROM CURB LINE 19"\ BRICK ON TOP OF AGGREGATE
2.5% ASPHALT ON TOP OF
150° NORTH OF INTERSECTION OF N.| \BRICK ON TOP OF AGGREGATE
/ NE 188 10-67) " couRT ST AND NORTHRIDGE RD 47 FROM CURB LINE | 2.9" \"mie Top 1.57 SOLID AND 17
STRIPPED)
150° NORTH OF INTERSECTION OF N.| | 3,07 asPHALT ON TOP OF
8 NE 188 10-67\ " couRT ST AND NORTHRIDGE RD 6" FROM CURB LINE | 3.0" | porex ON TOP OF AGGREGATE
, ) 10" ASPHALT ON TOP OF
9 NB 188 | 1.03| BETWEEN ARBOR RD AND WOOD LN | 5.57 FROM WHITE LINE | 10 o
, ) 87 ASPHALT ON TOP OF
0 sB 188 | 1.03| BETWEEN ARBOR RD AND WOOD LN | 5.57 FROM WHITE LINE | 8 e N
, 3.0” ASPHALT ON TOP OF
i sB 188 10.67 /500 é\’ﬁrrgfﬁ /\{z/)v ﬁggfﬁgg&% Nl o0 FROM CURB LINE 37 | DOUBLE LAYER OF BRICK ON
TOP OF AGGREGATE
150” NORTH OF INTERSECTION OF N.| . | 1.5 ASPHALT ON TOP OF
2 S8 188 10-67\ " rouURT ST AND NORTHRIDGE RD 4" FROM CURB LINE | 1.5 | porek ON TOP OF AGGREGATE
150" NORTH OF INTERSECTION OF N.| | 1.5 ASPHALT ON TOP OF
13 S8 188 10.671 " roURT ST AND NORTHRIDGE RD 6" FROM CURS LINE 19" I BRICK ON TOP OF AGGREGATE
INTERSECTION OF N. COURT ST AND
, | 2.57 ASPHALT ON TOP OF | LATITUDE: 39.610743
4 sB 88 0.66| NORTHRIDGE RD - BETWEEN STOP | 10’ FROM CURB LINE | 2.5¢ | oxo” AoPmAlT O TO1 OF | LAIIILOR: 39510745
BAR & CROSS WALK
INTERSECTION OF N. COURT ST AND ,,
5 sB 188 |0.66] NORTHRIDGE RD - BETWEEN STOP | 12 FROM CURB LINE | 2.5 BR%:% éﬁp %‘/@ TOgNA gggEgj -
BAR §& CROSS WALK
INTERSECTION OF N. COURT ST AND ,,
5 sB 188 |0.66] NORTHRIDGE RD - BETWEEN STOP | 14’ FROM CURB LINE | 2.0 | 2:0"ASPHALT ON TOP OF

[RAN

_

[AJ

* NOTE
MAINTAIN THE EXISTING PAVEMENT CROSS SLOPE

¢ S.R. 188

[BJ

1"-0” LANE WIDTH

1"-0" LANE WIDTH

A

SEE NOTE *

Y
A
Y

SEE NOTE *

P—

&D_ o

EDGE LINE

CORE PLAN DISCLAIMER:
THE CORE PLAN IS NOT

REPRESENTATIVE OF THE
PAVEMENT MAKE UP FOR

ALL PROJECT LOCATIONS.

+++++++++++++++++++++ TTLT]

TYPICAL SECTION #2

PIC-188 EDGE LINE

SIM 1.43 TO SIM 2.57 = 1.14 MILES

WIDTH, FT
SLM 70 SLM [AJ [B]
0.00 7o 0.22 28 28
0.31 7o 0.4] 28 28
0.41 ro 0.64 18 18
0.64 e, 0.93 15 15
0.93 70 2.57 12 4

CALCULATED
KLB
CHECKED
DKR

TYPICAL SECTIONS

LEGEND

©Q 00O

EXISTING PAVEMENT (SEE CORE PLAN)
ITEM 254 - 1.50" PAVEMENT PLANING, ASPHALT CONCRETE
ITEM 407 - TACK COAT (0.085 GAL/SY FOR MILLED ASPHALT)
(r02.13 FROM SLM 0.00 TO 0.67)
ITEM 44] - 1.50” ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG70-22M
ITEM 617 - 1.0” COMPACTED AGGREGATE

PIC-188-0.00
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GRAVEL

MATCH EXISTING ASPHALT
APRON UP TO 27 (IF PRESENT)

MATCH
EXISTING

MATCH
EXISTING
et o g

PROP. SURFACE

ASPHALT

CONCRETE

ﬂ MATCH
EXISTING

MATCH
EXISTING

MATCH
EXISTING

o g

PROP. SURFACE =

o

et

MATCH
EXISTING

MATCH EXISTING ASPHALT
APRON UP TO 2’ (IF PRESENT)

. SURFACE

CALCULATED
KLB
CHECKED
DKR

NG, SEATER NOGREATER  Treatuenr MO CTEATER it L L U Y NOGREATER Thea N
TYPICAL DRIVEWAY APPROACH DETAILS
- MATCH PROPOSED PAVEMENT PLANING AND FOR MORe M 5e T D Qe EING
SURFACE TREATMENT DEPTH. STANDARD DRAWING BP-3.1 (7/18/14) 0
-
<
—
INTERSECTING STREETS LLl
| 0 PAVE BACK LENGTH PAVE BACK LENGTH ()
LDGE OF PAVEMENT —= & X SLM  0.00 US 22 LT/RT 5 SLM  0.95 PERSHING DRIVE LT 12 y
- -~ SLM  0.09 PINKNEY STREET LT 20 SLM  1.00  ARBOR ROAD RT 12 .
SIM 0.0 WATT STREET RT 18 SLM  1.05 WOOD LANE RT 12 O
SLM  0.17 HIGH STREET* LT/RT 24/18 SLM 1.0 CIRCLE DRIVE RT 12 —
SLM  0.34 TED LEWIS DRIVE LT 1l SLM 1.5  GEORGIA ROAD LT 12 &
; ay SLM  0.4]1 PLEASANT STREET RT 16 SLM  1.22  MULBERRY ROAD LT 12 -
R b T SLM  0.49 PARK PLACE RT 12 SLM  1.24  CIRCLE DRIVE RT 12
! T SLM  0.49 ROSEWOOD AVENUE LT 12 SLM  1.30  GARDEN PARKWAY RT 16
PROP 0557% Eiluﬁ/\%/\(/jg %gcgugﬁfggﬁgfml%% ZPP%iNING SLM 0.6 HIGHLAND AVENUE LT 12 SLM  1.31  JOY COURT LT 14
‘ SLM  0.6] MONTCLAIR AVENUE RT 12 SIM  1.43  EDGEWOOD DRIVE LT 20
MAILBOX APPROACH DETAIL SIM  0.64 NORTH COURT STREET LT 10 SIM  1.43  NICHOLAS DRIVE RT 19
FOR EXISTING PAVED MAILBOX APPROACHES ONLY. SIM  0.73  GUILFORD DRIVE RT 8 SLM 1.53 DU PONT DRIVE LT 14
,%é%%@“ A@A’}/f 575§ j 85R%Z§Z %@a@%ﬁ%\.’ SLM  0.79 BEVERLY ROAD RT 8 SLM  1.74 TR 229 - WILMAR DRIVE RT 12
P e A e e BRiCAL ACPROALH, SLM  0.83 DARTMOUTH ROAD LT 8 SLM  1.85 TR 230 - HAWTHORNE DRIVE LT 12
SLM  0.87 N PICKAWAY STREET RT 12 SLM  1.93  CLIFTON DRIVE LT 10
SLM  0.90 ATWATER AVENUE LT 12 SLM  2.23 TR 75 - PONTIUS ROAD RT 10
*NOTE: THERE ARE CURRENTLY SOME DRAINAGE ISSUES IN THE SOUTHEAST QUADRANT
OF THIS INTERSECTION (N. COURT ST. (SR-I88)/E. HIGH ST.)
REGRADE THE PAVEMENT TO FLOW WATER TO THE CATCH BASIN.
ENGINEER -
DETERMINED L OCATIONS EOP OF SR-188 SEE TABLE ABOVE FOR LIMITS
+ / £ ROADWAY - e R -
301
PROP. SURFACE SR-188 SIDE ROAD o
B ) ; LO* TREATMENT o
e - RIS 441 S
END OF CURB RAMP — . :
OR PAVEMENT BREAK | N
’ SEE TABLE o S o
4.5 REMOVAL OF EXISTING ~ 0
PAVEMENT.  PLACEMENT OF N -
/]5 fv ERA%VOT /A /éL %EAE/)E{VSTUS/E gfs EITEM 301, ASPHALT CONCRETE . i LI)
1.57 ITEM 441, ASPHALT CONCRETE : : /]5A5 ;t%—gv%% LP&FCE;/(g/?NgF -
SURFACE COURSE. 1.57 ITEM 441, ASPHALT CONCRETE a

PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN DETAIL

SEE GENERAL NOTES FOR MORE INFORMATION
REGARDING ITEM 251 - PARTIAL DEPTH
PAVEMENT REPAIR (441), AS PER PLAN.

TYPICAL INTERSECTION DETAIL

MATCH PROPOSED PAVEMENT PLANING AND
SURFACE TREATMENT DEPTH.

SURFACE COURSE

1.5 REMOVAL OF EXISTING

PAVEMENT. PLACEMENT OF

1.57 ITEM 441, ASPHA
SURFACE COURSE

LT CONCRETE
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GENERAL:

THE CONTRACTOR SHALL SUBMIT IN WRITING A SCHEDULE OF
OPERATIONS TO THE ENGINEER (SEE 108.02) AND RECEIVE APPROVAL
IN WRITING BEFORE WORK IS STARTED ON THIS PROJECT. ALL
TRAFFIC CONTROL DEVICES SHALL BE FURNISHED, ERECTED,
MAINTAINED, AND REMOVED BY THE CONTRACTOR IN ACCORDANCE WITH
THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES.

CONTRACTORS EQUIPMENT - OPERATION AND STORAGE:

THE CONTRACTOR’S EQUIPMENT SHALL BE OPERATED IN THE DIRECTION
OF TRAFFIC WHERE PRACTICAL. EQUIPMENT SHALL HAVE AT LEAST
ONE AMBER FLASHING LIGHT. WHEN PARKED ALONG THE HIGHWAY, THE
EQUIPMENT SHALL BE LOCATED EITHER A MINIMUM OF THIRTY FEET
FROM THE EDGE OF PAVEMENT OR SIX FEET BEHIND GUARDRAIL WITH A
MINIMUM OF 125 FEET OF GUARDRAIL PRECEDING THE EQUIPMENT.

ALL OTHER EQUIPMENT, INCLUDING PRIVATE VEHICLES, SHALL BE

STORED AT AN APPROVED CONTRACTOR’S STORAGE AREA.

CONTINGENCY QUANTITIES:

CONTINGENCY QUANTITIES ARE CONTAINED WITHIN THIS PLAN. THESE
CONTINGENCY QUANTITIES ARE ONLY TO BE USED WITHIN THE LIMITS
OF THE WORK DEFINED IN THIS PROJECT. THE CONTRACTOR SHALL NOT
ORDER MATERIALS OR PERFORM WORK FOR ITEMS DESIGNATED BY PLAN
NOTE TO BE USED "AS DIRECTED BY THE ENGINEER" UNLESS
AUTHORIZED BY THE ENGINEER. THE ACTUAL WORK LOCATIONS AND
QUANTITIES USED FOR SUCH ITEMS SHALL BE INCORPORATED INTO THE
FINAL CHANGE ORDER GOVERNING COMPLETION OF THIS PROJECT.

REMOVAL ITEMS:

UNLESS OTHERWISE INSTRUCTED, GUARDRAIL, POSTS, ASPHALT,
GRINDINGS AND MISCELLANEOUS HARDWARE DESIGNATED FOR REMOVAL
BECOME PROPERTY OF THE CONTRACTOR AND SHALL BE DISPOSED OF.
PAYMENT FOR THE ABOVE SHALL BE INCLUDED IN THE UNIT PRICE BID
FOR THE REMOVED ITEM.

WORK LIMITS:

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL
CONSTRUCTION ONLY. THE INSTALLATION AND OPERATION OF ALL
TEMPORARY TRAFFIC CONTROL AND TEMPORARY TRAFFIC CONTROL
DEVICES REQUIRED BY THESE PLANS SHALL BE PROVIDED BY THE
CONTRACTOR WHETHER INSIDE OR OUTSIDE THESE WORK LIMITS.

DRIVEWAYS, SIDE ROADS, AND MAITILBOX APPROACHES:

QUANTITIES AND DETAILS HAVE BEEN PROVIDED FOR THE TREATMENT
OF DRIVEWAYS, INTERSECTIONS, AND MAILBOX APPROACHES. THE
CONTRACTOR SHALL EXPECT TO “PAVE BACK” ON ALL EXISTING SIDE
ROADS AS LISTED AND DETAILED IN THE TYPICAL DETAILS OF THIS
PLAN. ONLY EXISTING ASPHALT MAILBOX APPROACHES AND DRIVEWAYS
SHALL RECEIVE PROPOSED ASPHALT TREATMENTS. NON-ASPHALT
MATLBOX APPROACHES SHALL RECEIVE ITEM 617 - COMPACTED
AGGREGATE TREATMENT.

ALIGNMENT AND PROFILE:

THE WORK PROPOSED BY THIS PROJECT IS FOR THE REPAIR OF THE
EXISTING PAVEMENT. THE ALIGNMENT OF THE EXISTING PAVEMENT
WILL NOT BE CHANGED, AND THE PROFILE OF THE PROPOSED SURFACE
WILL BE SIMILAR TO THAT OF THE EXISTING PAVEMENT.

UNDERGROUND UTILITIES:

THERE ARE NO UNDERGROUND UTILITIES SHOWN ON THIS PLAN. THE
NATURE OF THE WORK REQUIRED BY THIS PROJECT WILL NOT AFFECT
ANY KNOWN UNDERGROUND UTILITIES THAT EXIST UNDER OR ADJACENT
TO THE WORK AREA. THE CONTRACTOR SHALL GIVE NOTICE OF INTENT
TO CONSTRUCT TO THE OHIO UTILITIES PROTECTION SERVICE,
PRODUCERS UNDERGROUND PROTECTION SERVICE, AND OWNERS OF
UNDERGROUND FACILITIES THAT ARE NOT MEMBERS OF A REGISTERED
PROTECTION SERVICE IN ACCORDANCE WITH SECTION 153.64 OF THE
OHIO REVISED CODE. THE ABOVE, MENTIONED NOTICE SHALL BE GIVEN
AT LEAST TWO WORKING DAYS PRIOR TO THE START OF CONSTRUCTION.

OHIO UTILITY PROTECTION SERVICE 1-800-362-2764
PRODUCERS UNDERGROUND PROTECTION SERVICE 1-614-587-0486
NON-MEMBERS MUST BE CALLED DIRECTLY.

THE FOLLOWING UTILITIES ARE LOCATED WITHIN THE WORK LIMITS OF
THE PROJECT AND THE OWNERS SUBSCRIBE TO REGISTERED
UNDERGROUND PROTECTION SERVICE.

ACD

JULIANNE MALTZAN
950 MICHIGAN AVE
COLUMBUS, OH 43215
614.240.5999

EARNHART HILL WATER & SEWER
JASON DAVIS

P.O. BOX 151

CIRCLEVILLE, OH 43113
8§12.522.2569

AEP COLUMBUS SOUTHERN
LEE GRIFFITH

701 HARDIN DRIVE
CHILLICOTHE, OH 45601
740.774.7035

FRONTIER COMMUNICATIONS
MIKE EDWARDS

500 LANCASTER PIKE
CIRCLEVILLE, OH 43113
740.474.7197

CHARTER (FORMERLY TWC)
RAY MAURER

3760 INTERCHANGE DR
COLUMBUS, OH 43204
614.255.6349

PICKAWAY CNTY ENGINEERS
ANTHONY NEFF

207 SOUTH COURT ST
CIRCLEVILLE, OH 43113
740.474.3360

COLUMBIA GAS OF OHIO
842 PIATT AVE
CHILLICOTHE, OH 43602
740.772.9131

SOUTH CENTRAL POWER
PHIL STRINGER

2780 COONPATH RD
LANCASTER, OH 43130
740.689.6119

ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN:
REPAIR ARFEAS SHALL BE DETERMINED BY THE PROJECT ENGINEER
BEFORE THE BEGINNING OF WORK. THE REPAIR AREAS SHALL BE OF
VARYING LENGTH AND HAVE AN AVERAGE WIDTH OF NOT LESS THAN 4
FEET. THE DEPTH OF THE REPAIRS SHALL BE 4.5 INCHES AS SHOWN
ON PLAN SHEET 4/14. ALL AREAS SHALL BE REFILLED WITH 4.5”7 OF
ITEM 301 — ASPHALT CONCRETE BASE. GREAT CARE SHALL BE TAKEN
TO MAINTAIN THE EXISTING PAVEMENT CROSS-SLOPE (CROWN) AS WELL
AS ALL LONGITUDINAL SLOPES. NO MORE PARTIAL DEPTH PAVEMENT
REPAIR SHALL BE STARTED AND PERFORMED THAN CAN BE COMPLETED
IN THE SAME WORKING DAY. WORK SHALL BE PERFORMED PRIOR TO
RESURFACING AND REPAIR AREAS ARE TO BE INCLUDED INTO GENERAL
RESURFACING.

THE FOLLOWING CONTINGENCY QUANTITY HAS BEEN PROVIDED AND HAS
BEEN CARRIED TO THE GENERAL SUMMARY:

ITEM 251 - PARTIAL DEPTH PAVEMENT REPAIR, APP = 50 CY

ITEM 254 - PAVEMENT PLANING, ASPHALT CONCRETE:

THE CONTRACTOR SHALL BE TOTALLY RESPONSIBLE FOR ANY AND ALL
DAMAGE TO THE CONTRACTORS EQUIPMENT THAT MAY RESULT FROM THE
PLANING OPERATION, INCLUDING DAMAGE CAUSED BY CASTINGS AND
LOOP DETECTORS. THE DEPTH OF PLANING CLOSE TO THE CASTINGS
SHALL BE AS DIRECTED; TO ACHIEVE A SMOOTH RIDING FINISHED
PAVEMENT. GREAT CARE SHALL BE TAKEN TO PREVENT THE REMOVAL OF
THE EXISTING PAVEMENT CROSS-SLOPE (CROWN) DURING PLANING
OPERATIONS.

THE CONTRACTOR SHALL LIMIT THE PLANING OPERATION TO ONE LANE
AT A TIME AS TO ENSURE THAT THE PROPOSED SURFACE COURSE IS
BUTTING UP TO EITHER PROPOSED OR EXISTING ASPHALT. NO PLANED
PAVEMENT SHALL BE LEFT EXPOSED TO TRAFFIC PRIOR TO THE
PLACEMENT OF THE PROPOSED SURFACE TREATMENT. FAILURE TO
COMPLY SHALL SUBJECT THE CONTRACTOR TO LIQUIDATED DAMAGES AS
PER SECTION 108.07 OF CMS.

PROVIDE BUTT JOINTS AT THE BEGINNING AND END OF PROJECT AND
AT MILLING LIMITS AS PER STD. DWG. BP-3.1. BUTT JOINTS ARE
NOT INTENDED FOR DRIVEWAYS. TAKE CARE WHEN MILLING IN AREAS
HAVING A BRICK BASE. DO NOT DISTURB EXISTING BRICK. MILL TO
THE TOP OF THE BRICK BUT NOT INTO THE BRICK. SEE CORE PLAN ON
SHEET 3/14 FOR LOCATIONS OF THE BRICK BASE.

ITEM 407 — TACK COAT, 702.13, AS PER PLAN:

THIS ITEM SHALL BE USED IN AREAS WHERE BRICK BECOMES EXPOSED
AFTER MILLING. PROVIDE TACK COAT AS PER SECTION 702.13 OF
CMS.

DRAINAGE AT INTERSECTING STREETS:

AT INTERSECTING STREETS WHERE THE DRAINAGE IS TOWARD OR INTO
THE PROJECT, SPECIAL CARE SHALL BE TARKEN BY THE CONTRACTOR TO
MAINTAIN PROPER GRADE ALONG THE EDGE OF PAVEMENT SO THAT
WATER WILL NOT POND. AT INTERSECTING STREETS, WHERE THE EDGE
OF PAVEMENT CONTINUES ACROSS THE STREET, CARE SHALL BE TAKEN
TO FEATHER DOWN AND FORM A NEAT SEAM WITH THE PROPER GRADE.
THE SOUTHEAST QUADRANT OF THE INTERSECTION OF SR-188 AND E.
HIGH STREET PONDS WATER. THIS PAVEMENT SHOULD BE REGRADED TO
FLOW WATER TO THE CATCH BASIN AT THIS CORNER.

DRAIN PIPES:

AT ALL DRAIN PIPES LOCATED IN EXISTING CURB AND THAT DRAIN
INTO THE GUITTER, SPECIAL CARE SHALL BE TAKEN BY THE
CONTRACTOR SO THAT THESE DRAINS WILL NOT BE CLOSED OR
OTHERWISE RENDERED INOPERATIVE. ANY DAMAGE DONE TO THE DRAIN
PIPE WILL BE REPLACED AT THE CONTRACTOR'S EXPENSE.

FIRE HYDRANTS:

THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ANY PERMITS
AND FEES THAT ARE REQUIRED FOR THE USE OF ANY FIRE HYDRANTS.
A SIAMESE VALVE IS TO BE USED ON THE HYDRANT OUTLET IF A HOSE
IS TO BE LEFT CONNECTED AND UNATTENDED. THIS PERMIT CAN BE
OBTAINED FROM THE CITY OF CIRCLEVILLE.

ITEM 611 - MANHOLE ADJUSTED TO GRADE:

ITEM 638 — VALVE BOX ADJUSTED TO GRADE:

PAVEMENT PLANING AND SUBSEQUENT PAVEMENT PLACEMENT MAY
REQUIRE THE ADJUSTMENT OF MANHOLES AND VALVE BOXES TO THE NEW
GRADE'.

THE FOLLOWING CONTINGENCY QUANTITIES HAVE BEEN PROVIDED AND
HAVE BEEN CARRIED TO THE GENERAL SUMMARY:

ITEM 611 — MANHOLE ADJUSTED TO GRADE = 4 EACH
ITEM 638 — VALVE BOX ADJUSTED TO GRADE = 4 EACH

THE BID PRICE FOR THIS ITEM INCLUDES PAYMENT FOR ALL LABOR,
EQUIPMENT, MATERIALS AND INCIDENTALS NECESSARY TO COMPLETE
THIS WORK.
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WATER VALVES ON PLANED STREETS:

BEFORE ANY MILLING BEGINS ON A STREET, THE PROJECT ENGINEER
WILL IDENTIFY ALL THE WATER VALVE CASTINGS BY MARKING THE
CASTINGS OR CREATING A LIST OF THE CASTINGS THAT WILL NEED TO
BE ADJUSTED TO GRADE AFTER THE RESURFACING IS COMPLETED, ANY
CASTINGS THAT NEED TO BE ADJUSTED TO GRADE THAT WERE NOT
IDENTIFIED TO BE RAISED PRIOR TO THE RESURFACING SHALL BE
ADJUSTED TO GRADE BY THE CONTRACTOR AT THE CONTRACTOR'S
EXPENSE. THIS DOES NOT APPLY TO BURIED WATER VALVES.

BURIED WATER VALVES:

THE CITY OF CIRCLEVILLE MUST APPROVE IN WRITING ANY BURIED
WATER VALVES TO BE ADJUSTED TO GRADE BY THE CONTRACTOR. IF
THE CONTRACTOR RAISES ANY BURIED WATER VALVES WITHOUT WRITTEN
APPROVAL FROM THE CITY OF CIRCLEVILLE THE WORK COMPLETED WILL
BE AT THE CONTRACTOR'S EXPENSE.

THE CONTRACTOR SHALL REVIEW THE PROJECT ENGINEER'S LIST OF
CASTINGS TO BE ADJUSTED TO GRADE BEFORE RESURFACING. ANY
DISPUTES SHOULD BE BROUGHT TO THE PROJECT ENGINEER'S
ATTENTION BEFORE THE PAVEMENT MILLING BEGINS,; OTHERWISE THE
CONTRACTOR ACCEPTS FULL RESPONSIBILITY FOR RAISING THE
CASTINGS (EXCEPT THE BURIED WATER VALVES) THAT DO NOT MEET
THE TOLERANCES DESCRIBED ABOVE.

ITEM 623 - CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER
PLAN:

THIS ITEM SHALL CONSIST OF STATIONING USING 3 FT LATH STAKES
OR PAINT MARKINGS. THE STARES OR PAINT MARKINGS SHALL BE
SPACED AT 200 FT ALTERNATING INTERVALS AND EXTEND THROUGHOUT
THE LENGTH OF THE PROJECT. PLACEMENT OF THE STAKES OR PAINT
MARKINGS SHALL BE AS DIRECTED BY THE ENGINEER. THE
CONTRACTOR IS RESPONSIBLE FOR REPLACING ANY DAMAGED, MISSING
STAKES, OR PAINT MARKINGS. PAINT MARKINGS SHALL BE PLACED ON
CURBS AND USED IN AREAS WERE THE PLACEMENT OF STARES IS NOT
POSSIBLE AND APPROVED BY THE PROJECT ENGINEER.

CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER PLAN WILL BE
PAID FOR AT THE CONTRACT LUMP SUM BID, WHICH PRICE SHALL BE
FULL COMPENSATION FOR ALL SERVICES, MATERIALS, LABOR,
EQUIPMENT, TOOLS, AND INCIDENTALS, INCLUDING THE REMOVAL,
NECESSARY TO COMPLETE THIS ITEM.

CONSTRUCTION NOISE:

ACTIVITIES AND LAND USE ADJACENT TO THIS PROJECT MAY BE
AFFECTED BY CONSTRUCTION NOISE. IN ORDER TO MINIMIZE ANY
ADVERSE CONSTRUCTION NOISE IMPACTS, DO NOT OPERATE POWER-
OPERATED CONSTRUCTION-TYPE DEVICES BETWEEN THE HOURS OF
9:00PM AND 7:00AM. IN ADDITION, DO NOT OPERATE AT ANY TIME
ANY DEVICE IN SUCH A MANNER THAT THE NOISE CREATED
SUBSTANTIALLY EXCEEDS THE NOISE CUSTOMARILY AND NECESSARILY
ATTENDANT TO THE REASONABLE AND EFFICIENT PERFORMANCE OF SUCH
EQUIPMENT.

ITEM 632 - DETECTOR LOOP:

THE LOCATIONS, SIZES AND SHAPES OF PROPOSED LOOP DETECTORS
WILL BE THE SAME AS EXISTING. THE LOCATIONS OF EXISTING LOOP
DETECTORS ARE SHOWN ON SHEET 14/14. IT IS THE CONTRACTOR'S
RESPONSIBILITY TO VERIFY THE LOCATION, SIZE AND SHAPE OF THE
EXISTING LOOP DETECTORS LISTED IN THE PLAN BEFORE THE
PAVEMENT PLANING DESTROYS THEM. ALL LOOP WIRE SHALL BE
IDENTIFIED WITH A PLASTIC TAG (WBLT, EBRT, ETC.) AT THE
SPLICE POINT OR AT ENTRANCE TO THE CONTROL CABINET. WHEN A
PULLBOX IS NOT USED, THE SOLDERED SPLICE SHALL BE MADE IN AN
ANCHOR BASE, STRAIN POLE OR A CONDUIT RISER SPECIFIED BY THE
PROJECT ENGINEER, EXCEPT WHERE A CONTROLLER CABINET IS
MOUNTED ON THAT POLE IN WHICH CASE THE LOOP WIRE SHALL BE
ROUTED DIRECTLY INTO THE CABINET. THE CONTRACTOR SHALL
PROVIDE THE PROJECT ENGINEER PRIOR TO THE COMMENCEMENT OF
WORK, A COPY OF THE IMSA CERTIFICATION PAPERS FOR ALL SIGNAL
TECHNICIANS WORKING ON THIS PROJECT. THE CONTRACTOR SHALL
ALSO CONTACT THE CITY OF CIRCLEVILLE’S SERVICE SUPERVISOR AT
LEAST FORTY-EIGHT HOURS (EXCLUDING SAT & SUN) IN ADVANCE OF
THIS ITEM OF WORK. ALL DETECTOR LOOPS SHALL BE REPLACED AND
FUNCTIONAL WITHIN 48 HOURS OF BEING REMOVED. THE CONTRACTOR
SHALL ALSO PROTECT ANY INLET OR CATCH BASIN FROM FOREIGN
MATERIAL OR CONSTRUCTION DEBRIS ENTERING THE INLET OR CATCH
BASIN WHILE CUTTING DETECTOR LOOPS.

CITY OF CIRCLEVILLE

DANE PATTERSON

104 E. FRANKLIN STREET

CIRCLEVILLE, OH 43113
1.740.207.5797
dane.patterson@ci.circleville.oh.us

THE FOLLOWING QUANTITY HAS BEEN PROVIDED AND HAS BEEN CARRIED
TO THE GENERAL SUMMARY:

ITEM 632 - DETECTOR LOOP = 15 EACH

ITEM 632 - LOOP DETECTOR TIE IN:

THIS ITEM SHALL BE USED TO CONNECT AND SPLICE THE PROPOSED
LOOP DETECTORS TO THE APPROPRIATE EXISTING LEAD IN CABLE
INSIDE THE PULL BOX.

THE FOLLOWING QUANTITY HAS BEEN PROVIDED AND HAS BEEN CARRIED
TO THE GENERAL SUMMARY:

ITEM 632 - DETECTOR LOOP TIE IN = 15 EACH

ITEM 644 - CENTER LINE:

THE PROPER PLACEMENT OF ALL PASSING AND NO PASSING ZONES AS
SHOWN ON PLAN SHEETS 12/14 THROUGH 13/14 SHALL BE CONFIRMED
BY THE CONTRACTOR AND PLACED USING THE CONTROL POINTS SHOWN
ON THE PLAN SHEETS LISTED ABOVE. THIS COULD BE DIFFERENT THAN
THE SLM’”S SHOWN ON THE PAVING PLAN. ALL START AND STOP SLM
LOCATIONS SHALL BE WITHIN 0.005 MILES OF THE LOCATIONS SHOWN
ON THE PLAN SHEETS LISTED ABOVE. A LETTER OF VERIFICATION OF
ALL PASSING AND NO PASSING ZONES SHALL BE SUBMITTED TO THE
PROJECT ENGINEER FOR PLACEMENT IN THE PROJECT RECORDS. ANY
IMPROPERLY PLACED PASSING OR NO PASSING ZONES SHALL BE
IMMEDIATELY CORRECTED.

ITEM 644 — PAVEMENT MARKING:

THE LOCATIONS, SIZES AND SHAPES OF PROPOSED PAVEMENT MARKINGS
WILL BE THE SAME AS EXISTING. IT IS THE CONTRACTOR'S
RESPONSIBILITY TO VERIFY THE LOCATION, SIZE AND SHAPE OF THE
EXISTING PAVEMENT MARKINGS BEFORE THE PAVEMENT REPAIR
OBLITERATES THEM. ANY PAVEMENT MARKING WHICH IS PLACED AT THE
WRONG LOCATION SHALL BE REMOVED AND REPLACED AT THE CORRECT
LOCATION AT THE CONTRACTORS EXPENSE. PARKING STALL PAVEMENT
MARKINGS WILL BE THE RESPONSIBILITY OF THE CITY OF
CIRCLEVILLE.

ITEM 644 — BIKE CROSSING SYMBOL, AS PER PLAN:
THE BIKE CROSSING SYMBOL, AS PER PLAN SHALL CONSIST OF A 96”
BICYCLE SYMBOL PAVEMENT MARKING, AS SHOWN ON SHEET 11A/14.

REVIEW OF DRAINAGE FACILITIES:

BEFORE ANY WORK IS STARTED ON THE PROJECT AND AGAIN BEFORE
FINAL ACCEPTANCE OF THE PROJECT BY THE STATE, REPRESENTATIVES
OF THE STATE AND THE CONTRACTOR, SHALL INSPECT ALL EXISTING
SEWERS WHICH ARE TO REMAIN IN SERVICE AND WHICH MAY BE
AFFECTED BY THE WORK. THE CONDITION OF THE EXISTING CONDUITS
AND THEIR APPURTENANCE SHALL BE DETERMINED FROM FIELD
OBSERVATIONS. RECORDS OF THE INSPECTION SHALL BE KEPT IN
WRITING BY THE STATE.

ALL EXISTING SEWERS INSPECTED INITIALLY BY THE ABOVE
MENTIONED PARTIES SHALL BE MAINTAINED AND LEFT IN A CONDITION
REASONABLY COMPARABLE TO THAT DETERMINED BY THE ORIGINAL
INSPECTION. THE CONTRACTOR TO THE SATISFACTION OF THE
ENGINEER SHALL CORRECT ANY CHANGE IN THE CONDITION RESULTING
FROM THE CONTRACTOR'S OPERATIONS.

WATER QUALITY PROTECTION:

NO TOXIC OR HAZARDOUS MATERIALS SUCH AS SEALANTS, PAINT,
SOLVENTS, CLEANING AGENTS, EARTHEN MATERIALS, WASTE-WATER
FUELS OR DEBRIS OF ANY KIND SHALL BE DISCHARGED TO ANY
STREAMS, DRAINAGE COURSES OR BODIES OF WATER. ALL ASPHALT OR
CONCRETE GRINDINGS, EXCESS ASPHALT OR CONCRETE MATERIALS OR
ANY OTHER DEBRIS GENERATED DURING RESURFACING OR OTHER
SIMILAR ACTIVITIES SHALL NOT BE DISPOSED OF WITHIN A
FLOODPLAIN BELOW THE 100-YEAR FLOOD ELEVATION. THE
CONTRACTOR SHALL TARE ALL PRECAUTIONS NECESSARY TO PREVENT
LIQUIDS USED TO REPAIR, CLEAN, SEAL, OR TREAT ANY BRIDGE
STRUCTURE (E.G. PAINT, SEALER, SOLVENT) FROM ENTERING
STREAMS, WETLANDS OR OTHER “WATERS OF THE UNITED STATES” AND
TAKE THE APPROPRIATE ACTIONS IN THE EVENT OF A RELEASE.

WATERSHED PROTECTION:

THE PROJECT IS LOCATED WITHIN SEVERAL SOURCE WATER PROTECTION
AREAS. IT IS ESSENTIAL THAT ALL ACTIVITIES ASSOCIATED WITH
THIS WORK BE PERFORMED IN A MANNER CONSISTENT WITH BEST
WATERSHED MANAGEMENT PRACTICES INCLUDING, BUT NOT LIMITED TO:
AREAS OF DISTURBED GROUND SHALL HAVE APPROPRIATE EROSION AND
SEDIMENT CONTROLS. IF HAZARDOUS/TOXIC MATERIALS INCLUDING
BUT NOT LIMITED TO FUELS, OILS, BITUMEN’S PAINTS, SEALANTS,
OR OTHER CHEMICALS, ARE STORED ON SITE, THEY SHALL BE STORED
IN A DOUBLE-CONTAINMENT MANNER. ALL EQUIPMENT REPAIRS,
MAINTENANCE , AND MECHANICAL WORK THAT COULD RESULT IN THE
RELEASE OF HAZARDOUS/TOXIC MATERIALS SHALL BE PERFORMED IN AN
APPROPRIATELY CONTAINED AREA, PREFERABLY OFF SITE OR AN
APPROPRIATE OFF-SITE FACILITY. IN THE EVENT THAT ANY
HAZARDOUS/TOXIC MATERIALS INCLUDING, BUT NOT LIMITED TO
FUELS, OILS, BITUMEN’S PAINTS, SEALANTS, OR OTHER CHEMICALS
ARE SPILLED, THE CONTRACTOR SHALL IMMEDIATELY NOTIFY
EMERGENCY SERVICES BY CALLING 911 AND THE OHIO EPA @ (800)
282-9378. THE CONTRACTOR SHOULD BE PREPARED TO PROVIDE
DETAILED INFORMATION RELATIVE TO THE TYPE AND QUANTITY OF
MATERIAL THAT HAS BEEN SPILLED AS WELL AS THE EXACT LOCATION
AND THE EXACT TIME AT WHICH THE SPILL OCCURRED. THE
CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR INFORMING ALL
SUBCONTRACTORS AND OTHER AGENTS OF THESE RESPONSIBILITIES,
PRECAUTIONS, AND PROHIBITIONS.
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ITEM 614 - MAINTAINING TRAFFIC:

ALL TRAFFIC CONTROL DEVICES SHALL BE FURNISHED, ERECTED,
MAINTAINED, AND REMOVED BY THE CONTRACTOR IN ACCORDANCE
WITH THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES
(CURRENT EDITION). COPIES ARE AVAILABLE FROM:

THE OHIO DEPARTMENT OF TRANSPORTATION
BUREAU OF TRAFFIC,

1980 WEST BROAD STREET

COLUMBUS, OHIO 43223.

LENGTH AND DURATION OF LANE CLOSURES AND RESTRICTIONS SHALL
BE AT THE APPROVAL OF THE ENGINEER. IT IS THE INTENT TO
MINIMIZE THE IMPACT TO THE TRAVELING PUBLIC. LANE CLOSURES OR
RESTRICTIONS OVER SEGMENTS OF THE PROJECT IN WHICH NO WORK IS
ANTICIPATED WITHIN A REASONABLE TIME FRAME, AS DETERMINED BY
THE ENGINEER, SHALL NOT BE PERMITTED. THE LEVEL OF
UTILIZATION OF MAINTENANCE OF TRAFFIC DEVICES SHALL BE
COMMENSURATE WITH THE WORK IN PROGRESS.

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE
WITH CMS 614 AND OTHER APPLICABLE PORTIONS OF THE
SPECIFICATIONS, AS WELL AS THE OHIO MANUAL OF UNIFORM TRAFFIC
CONTROL DEVICES.

ALL PERMANENT TRAFFIC CONTROLS NOT IN CONFLICT WITH THE
TEMPORARY TRAFFIC CONTROLS SHALL BE MAINTAINED THROUGHOUT
THIS PROJECT BY THE CONTRACTOR. PERMANENT TRAFFIC CONTROLS
MAY BE TEMPORARILY RELOCATED BY THE ENGINEER. THE CONTRACTOR
SHALL ASSUME ALL LIABILITY FOR MISSING, DAMAGED, AND PROPERLY
PLACED SIGNS.

PAYMENT FOR ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE
INCLUDED IN THE LUMP SUM CONTRACT PRICE FOR ITEM 614,
MAINTAINING TRAFFIC, UNLESS SEPARATELY ITEMIZED IN THE PLAN.

NOTIFICATION OF TRAFFIC RESTRICTIONS:

THROUGHOUT THE DURATION OF THE PROJECT, THE CONTRACTOR SHALL
NOTIFY THE PROJECT ENGINEER IN WRITING OF ALL TRAFFIC
RESTRICTIONS AND UPCOMING MAINTENANCE OF TRAFFIC CHANGES. THE
CONTRACTOR SHALL ENSURE THE WRITTEN NOTIFICATION IS SUBMITTED
IN A TIMELY MANNER TO ALLOW THE PROJECT ENGINEER TO MEET THE
REQUIRED TIME FRAMES SET FORTH IN THE TABLE BELOW. THE
PROJECT ENGINEER SHALL RECEIVE THIS NOTIFICATION PRIOR TO THE
PAYSICAL SETUP OF ANY APPLICABLE SIGNS OR MESSAGE BOARDS.
INFORMATION SHOULD INCLUDE BUT IS NOT LIMITED TO ALL
CONSTRUCTION ACTIVITIES THAT IMPACT OR INTERFERE WITH TRAFFIC
AND SHOULD LIST THE SPECIFIC LOCATION, TYPE OF WORK, ROAD
STATUS, DATE AND TIME OF RESTRICTION, DURATION OF
RESTRICTION, NUMBER OF LANES MAINTAINED, DETOUR ROUTES IF
APPLICABLE, AND ANY OTHER INFORMATION REQUESTED BY THE
PROJECT ENGINEER.

NOTIFICATION TIME FRAME TABLE

DURATION OF NOTIFICATION DUE TO DISTRICT 6

ITEM CLOSURE COMMUNICATIONS OFFICE

>= 2 WEEKS | 14 CALENDAR DAYS PRIOR TO CLOSURE

RAMP & ROAD | > 12 HOURS | o a;pnpaR DAYS PRIOR TO CLOSURE

CLOSURES & < 2 WEEKS
< 12 HOURS 2 CALENDAR DAYS PRIOR TO CLOSURE
LANE >= 2 WEEKS 7 CALENDAR DAYS PRIOR TO CLOSURE
CLOSURES &
RESTRICTIONS < 2 WEEKS 2 CALENDAR DAYS PRIOR TO CLOSURE

ANY UNFORESEEN CONDITIONS NOT SPECIFIED IN THE PLANS
REQUIRING TRAFFIC RESTRICTIONS SHALL ALSO BE REPORTED TO THE
PROJECT ENGINEER USING THE NOTIFICATION TIME FRAME TABLE.

LANES OPEN DURING HOLIDAYS AND SPECIAIL EVENTS:

NO WORK SHALL BE PERFORMED AND THE SAME NUMBER OF LANES AS
WERE AVAILABLE AT THE START OF THE PROJECT SHALL BE OPEN TO
TRAFFIC DURING THE FOLLOWING DESIGNATED HOLIDAYS OR EVENTS:

HOLIDAYS
CHRISTMAS FOURTH OF JULY
NEW YEAR’S EVE LABOR DAY
MEMORIAL DAY THANKSGIVING

THE PERIOD OF TIME THAT THE LANES ARE TO BE OPEN DEPENDS ON
THE DAY OF THE WEEK ON WHICH THE HOLIDAY FALLS. THE
FOLLOWING SCHEDULE SHALL BE USED TO DETERMINE THE PERIOD:

DAY OF HOLIDAY TIME ALL LANES MUST BE OPEN TO TRAFFIC
SUNDAY 12:00N FRIDAY THROUGH 6:00 AM MONDAY
MONDAY 12:00N FRIDAY THROUGH 6:00 AM TUESDAY
TUESDAY 12:00N MONDAY THROUGH 6:00 AM WEDNESDAY
WEDNESDAY 12:00N TUESDAY THROUGH 6:00 AM THURSDAY
THURSDAY 12:00N WEDNESDAY THROUGH 6:00 AM FRIDAY
THANKSGIVING 5:00 AM WEDNESDAY THROUGH 6:00 AM MONDAY
FRIDAY 12:00N THURSDAY THROUGH 6:00 AM MONDAY
SATURDAY 12:00N FRIDAY THROUGH 6:00 AM MONDAY

SPECIAL EVENTS

TOUR OF SCIOTO RIVER VALLEY - LANE OR SHOULDER CLOSURES ARE
NOT PERMITTED ANY TIME DURING THE WEEKEND OF THE TOUR OF
SCIOTO RIVER VALLEY ON SR-188 FROM WATER ST TO N COURT ST.

CIRCLEVILLE PUMPKIN SHOW - LANE OR SHOULDER CLOSURES ARE NOT
PERMITTED ANY TIME DURING THE WEERK OF THE CIRCLEVILLE PUMPKIN
SHOW ON US-22.

NO EXTENSIONS OF TIME SHALL BE GRANTED FOR DELAYS IN MATERIAL
DELIVERIES, UNLESS SUCH DELAYS ARE INDUSTRY WIDE, OR FOR
LABOR STRIKES, UNLESS SUCH STRIKES ARE AREA WIDE.

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THESE REQUIREMENTS,
THE CONTRACTOR SHALL BE ASSESSED A DISINCENTIVE IN THE AMOUNT
OF $§50 FOR EACH MINUTE THE ABOVE DESCRIBED LANE CLOSURE
RESTRICTIONS ARE VIOLATED.

PUBLIC OUTREACH AND NOTIFICIATION:

THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING THE
DISTRCIT 6 PUBLIC INFORMATION OFFICE VIA EMAIL AT
d06.pioldot.ohio.gov TO COORDINATE EFFORTS TO NOTIFY ADJACENT
RESIDENTS AND BUSINESSES OF THE UPCOMING MILL AND FILL
PROJECT. ADVANCE NOTIFICATION SHALL OCCUR NO LATER THAN
FOURTEEN (14) DAYS PRIOR TO A NEW LOCATION. ALL NOTIFICATIONS
SHALL BE MADE UITILIZING THE TEMPLATE PROVIDED

BY THE DISTRICT 6 PUBLIC INFORMATION OFFICE.

NOTIFICATION OF CONSTRUCTION INITIATION:

AT LEAST FOURTEEN DAYS PRIOR TO STARTING INITIAL CONSTRUCTION
ACTIVITIES, THE CONTRACTOR SHALL ADVISE THE DISTRICT OFFICE
OF COMMUNICATIONS VIA EMAIL AT dO6.pioldot.ohio.gov, THE
DISTRICT WORK ZONE TRAFFIC MANAGER VIA EMAIL AT
d06.motl@dot.ohio.gov AND THE CENTRAL OFFICE SPECIAL HAUL
PERMITS SECTION BY FAX AT (614)728-4099 OF THE ANTICIPATED
START DATE OF ANY CONSTRUCTION ACTIVITIES INCLUDING BUT NOT
LIMITED TO THE PLACING OF WORK ZONE SIGNS. THE NOTIFICATION
SHALL ALSO INCLUDE THE PROJECT NUMBER, PID, NAME AND PHONE
NUMBER OF THE CONTRACTOR, A POINT OF CONTACT AND THE
ANTICIPATED IMPACT ON TRAFFIC. THE CONTRACTOR WILL
IMMEDIATELY INFORM THE DISTRICT OFFICE OF COMMUNICATIONS AND
THE DISTRICT WORK ZONE TRAFFIC MANAGER OF ANY AND ALL DELAYS
AND/OR CHANGES REGARDING THE CONSTRUCTION INITIATION DATE.

ACCESS TO PRIVATE PROPERTY:

MAINTAIN ACCESS TO COMMERCIAL PROPERTIES WITH ONLY ONE
DRIVEWAY AT ALL TIMES BY USE OF PART WIDTH CONSTRUCTION. FOR
COMMERCIAL PROPERTIES WITH MULTIPLE DRIVEWAYS, DO NOT CLOSE
MORE THAN ONE DRIVEWAY AT A TIME.

PUBLIC NOTIFICATION:

THE CONTRACTOR IS TO BE RESPONSIBLE FOR NOTIFYING, BY LETTER
WITH HIS COMPANY LETTERHEAD, RESIDENTS, AND BUSINESSES ON SR-
188 WHERE DRIVEWAYS WILL BE IMPACTED DURING THIS PROJECT.
ADVANCED NOTICE SHALL BE TWO WEEKS PRIOR TO THE FIRST DAY OF
WORK AT THAT LOCATION. A COPY OF THE LETTER TO BE CIRCULATED
SHALL BE PRESENTED AT THE PRE-CONSTRUCTION MEETING. THE
CONTRACTOR IS TO NOTIFY THE PROJECT ENGINEER OF THE DATES
WHEN THIS NOTIFICATION IS DISTRIBUTED.

PARKING RESTRICTIONS:

"NO PARKING" SIGNS SHALL BE INSTALLED "AS DIRECTED BY THE
ENGINEER" BY THE CONTRACTOR 48 HOURS PRIOR TO THE START OF
CONSTRUCTION ACTIVITIES IN THE AFFECTED AREAS IN CIRCLEVILLE.
THE DATE OF INSTALLATION AND THE DATES/HOURS THAT THE WORK
WILL BE PERFORMED SHALL BE LISTED ON EACH SIGN. ALL WORK AND
TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH 614 AND
OTHER APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS
THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. THE COST
OF THIS ITEM OF WORK SHALL INCLUDE ALL SERVICES, MATERIALS,
LABOR, EQUIPMENT, TOOLS, AND INCIDENTALS, INCLUDING THE
REMOVAL, NECESSARY TO COMPLETE THIS ITEM AND WILL BE PAID FOR
AT THE CONTRACT LUMP SUM BID FOR ITEM 614 - MAINTAINING
TRAFFIC.

MAINTAIN ACCESS TO RESIDENTIAL PROPERTIES AT ALL TIMES. WHEN
A RESIDENTIAL DRIVE IS CLOSED FOR CONSTRUCTION, MAINTAIN
ALTERNATE ACCESS TO THE PROPERTY. IT MAY BE REQUIRED FOR THE
CONTRACTOR TO MAINTAIN ONE PASSABLE LANE WITHIN A CLOSURE IN
ORDER FOR VEHICLES TO ACCESS RESIDENCY WITH A VEHICLE.

SUCCESSFULLY NOTIFY THE OCCUPANTS/OWNERS OF COMMERCIAL OR
RESIDENTIAL DRIVES TO BE CLOSED AND COORDINATE THE CLOSURE AT
LEAST 48 HOURS BEFORE THE CLOSURE BEGINS (SIMPLY LEAVING A
WRITTEN NOTICE OR PHONE MESSAGE IS NOT SUFFICIENT).
COORDINATE ALTERNATE ACCESS TO RESIDENTIAL PROPERTIES WITH
THE OWNER/OCCUPANT.

USE OF STANDARD DRAWINGS:
FOR THE PURPOSE OF THIS PROJECT, "MOVING OPERATION" SHALL BE
LIMITED TO PAVEMENT MARKING STRIPING.

IT MAY BE NECESSARY TO EXTEND THE ADVANCE WARNING AND BUFFER
Z/ONES BEYOND THE MINIMUM DISTANCES SHOWN ON THE STANDARD
DRAWINGS. THIS MAY BE DUE TO HORIZONTAL ALIGNMENT, VERTICAL
ALIGNMENT, RAMP LOCATIONS, OR OTHER SIGHT OBSTRUCTIONS.
LOCATIONS OF THE TAPER ZONES MAY BE ADJUSTED AS DIRECTED BY
THE ENGINEER, BUT TAPER LENGTHS MUST MEET THE MINIMUM
STANDARDS. TAPERS SHOULD BE PLACED IN TANGENT SECTIONS
WHENEVER POSSIBLE. PAYMENT SHALL BE INCLUDED IN THE LUMP SUM
CONTRACT PRICE FOR ITEM 614 - MAINTAINING TRAFFIC.

FOR ANY MULTILANE HIGHWAY, DEVICE SPACING SHALL BE A MAXIMUM
OF 40" CENTER ON CENTER IN THE TAPERS AND 80' CENTER ON
CENTER IN THE TANGENT SECTIONS.
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USE OF WEIGHTED CHANNELIZERS:

THE WEIGHTED CHANNELIZERS MAY BE USED IN ACCORDANCE WITH THIS
SECTION. THE WEIGHTED CHANNELIZERS SHALL BE PREDOMINANTLY
ORANGE IN COLOR AND SHALL BE MADE OF LIGHTWEIGHT, FLEXIBLE,
AND DEFORMABLE MATERIAL. THEY SHALL BE AT LEAST 42 INCHES IN
HEIGHT WITH A WEIGHTED BASE. THEY MAY HAVE A HANDLE OR
LIFTING DEVICE, WHICH EXTENDS ABOVE THE 42" MINIMUM HEIGHT.

THE MARKINGS ON THE WEIGHTED CHANNELIZERS SHALL BE
HORIZONTAL, CIRCUMFERENTIAL, ALTERNATING ORANGE AND WHITE
RETRO REFLECTIVE STRIPES 6 INCHES WIDE. FEACH WEIGHTED
CHANNELIZERS SHALL HAVE A MINIMUM OF TWO ORANGE AND TWO WHITE
STRIPES. ANY NON-RETRO REFLECTIVE SPACES BETWEEN THE
HORIZONTAL ORANGE AND WHITE STRIPES SHALL NOT EXCEED 2 INCHES
WIDE. THE WEIGHTED CHANNELIZERS SHALL HAVE A 4-INCH MINIMUM
WIDTH, REGARDLESS OF ORIENTATION.

USE OF WEIGHTED CHANNELIZERS ON FREEWAYS AND MULTILANE
HIGHWAYS SHALL BE LIMITED TO SHORT-TERM OPERATION FOR EITHER
DAY OR NIGHT. UPON COMPLETION OF WORK, THE WEIGHTED
CHANNELIZERS SHALL BE REMOVED. THE WEIGHTED CHANNELIZERS MAY
AGAIN BE PLACED ON THE HIGHWAY WHEN THE WORK IS TO RESUME ON
THE FOLLOWING DAY OR NIGHT. ANY LANE CLOSURE USING
CHANNELIZATION DEVICES, EXPECTED TO REMAIN FOR MORE THAN
TWELVE HOURS, SHALL REQUIRE THE USE OF DRUMS OR BARRIERS.
WORK IS TO RESUME ON THE FOLLOWING DAY OR NIGHT.

WHEN USED AT NIGHT, WEIGHTED CHANNELIZERS SHALL ONLY BE
PLACED IN THE TANGENT AREA. THE TANGENT AREA IS DEFINED AS
THE AREA AFTER THE TRANSITION TAPER WHERE THE WORK TARES
PLACE. DRUMS SHALL BE USED IN THE TRANSITION TAPERS FOR
NIGHT OPERATIONS. MAXIMUM SPACING OF THE WEIGHTED
CHANNELIZERS SHALL BE 40 FEET.

STEPS SHOULD BE TAKEN TO ENSURE THAT THE WEIGHTED
CHANNELIZERS WILL NOT BE BLOWN OVER OR DISPLACED BY WIND OR
MOVING TRAFFIC. BALLASTS SHOULD NOT PRESENT A HAZARD IF THE
WEIGHTED CHANNELIZERS ARE INADVERTENTLY STRUCK, NOR SHOULD
THEY AFFECT THE VISIBILITY OF THE WEIGHTED CHANNELIZERS. ALL
BALLASTS USED SHOULD BE IN ACCORDANCE WITH THE MANUFACTURER'S
SPECIFICATIONS.

ITEM 614 - MAINTAINING TRAFFIC ON TWO LANE HIGHWAYS:

TRAFFIC SHALL BE MAINTAINED ON TWO LANE HIGHWAYS AT ALL TIMES
BY USE OF THE EXISTING AND COMPLETED PAVEMENT. WORK ZONES
SHALL BE LIMITED IN LENGTH TO THE AMOUNT OF WORK THAT CAN BE
PERFORMED THAT DAY. WORK ZONES SHALL BE IN ACCORDANCE WITH
THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. TRAFFIC
SHALL BE MAINTAINED BY FLAGGER FOR CLOSING 1 LANE OF A 2 LANE
HIGHWAY FOR PAVING OPERATION AS PER STANDARD DRAWING
MT-97.12.

ITEM 614 - WORK ZONE MARKING SIGN, AS PER PLAN:

"DO NOT PASS'" AND "PASS WITH CARE" SIGNS SHALL BE PLACED TO
REFLECT THE EXISTING PASSING AND NO PASSING ZONES. THESE
SIGNS SHALL BE COVERED OR REMOVED WITHIN 24 HOURS OF
PLACEMENT OF THE CORRECTED CENTERLINE MARKINGS AS SHOWN ON
SHEETS 12/14 AND 13/14. “NO EDGE LINE” SIGNS SHALL BE PLACED
AT THE BEGINNING AND END OF EDGE LINE LOCATIONS EVERY 2 MILES
AND SHALL BE COVERED OR REMOVED WITHIN 24 HOURS OF THE
PLACEMENT OF THE CORRECTED EDGE LINE MARKINGS.

R4-1-18 R4-2-18 W8-HI12A-36
NO EDGE DO NOT PASS WITH
ROUTE SLM LINE PASS CARE
EACH EACH EACH
PIC-188 | 0.00-0.91 1
PIC-188 | 0.91-2.11 1
PIC-188 | 2.11-2.57 1 1 2
TOTAL 6

THE FOLLOWING QUANTITY HAS BEEN PROVIDED AND THE TOTAL HAS
BEEN CARRIED TO THE GENERAL SUMMARY:
ITEM 614 - WORK ZONE MARKING SIGN = 6 EACH

ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR
ASSISTANCE:

USE OF L.E.0.’”S BY CONTRACTORS OTHER THAN THE USES SPECIFIED
BELOW WILL NOT GENERALLY BE PERMITTED AT PROJECT COST UNLESS
PRIOR APPROVAL HAS BEEN OBTAINED FROM THE PROJECT ENGINEER.
LAW ENFORCEMENT OFFICERS (L.E.O.’S) SHOULD NOT BE USED WHERE
THE OMUTCD INTENDS THAT FLAGGERS BE USED.

IN ADDITION TO THE REQUIREMENTS OF CMS 614 AND THE OHIO
MANUAL UNIFORM TRAFFIC CONTROL DEVICES (OMUTCD), A UNIFORMED
LAW ENFORCEMENT OFFICER WITH AN OFFICIAL PATROL CAR (CAR WITH
TOP-MOUNTED EMERGENCY FLASHING LIGHTS AND COMPLETE MARKINGS
OF THE APPROPRIATE LAW ENFORCEMENT AGENCY) SHALL BE PROVIDED
FOR THE FOLLOWING TRAFEFIC CONTROL TASKS:

e WHEN TRAFFIC NEEDS TO BE DIRECTED THROUGH AN ENERGIZED
TRAFFIC SIGNAL CONTRARY TO THE SIGNAL DISPLAY. IN
GENERAL, L.E.O.’”S SHOULD BE POSITIONED AT THE POINT OF
LANE RESTRICTION OR ROAD CLOSURE AND TO MANUALLY
CONTROL TRAFFIC MOVEMENTS THROUGH INTERSECTIONS IN WORK
ZONES.

L.E.O.”S SHALL NOT FORGO THEIR TRAFFIC CONTROL

RESPONSIBILITIES TO APPREHEND MOTORISTS FOR ROUTINE TRAFFIC
VIOLATIONS. HOWEVER, IF A MOTORIST’S ACTIONS ARE CONSIDERED
TO BE RECKLESS, THEN PURSUIT OF THE MOTORIST IS APPROPRIATE.

THE L.E.0.’S WORK AT THE DIRECTION OF THE CONTRACTOR AND THE
CONTRACTOR IS RESPONSIBLE FOR SECURING THE SERVICES OF THE
LEO”S AND COMMUNICATING THE INTENTIONS OF THE PLANS WITH
RESPECT TO DUTIES OF THE LEO. THE ENGINEER SHALL HAVE FINAL
CONTROL OVER THEIR RESPECTIVE DUTIES, PLACEMENT AND WILL
RESOLVE ANY ISSUES BETWEEN THE TWO PARTIES THAT MAY ARISE.
THE CONTRACTOR SHALL MARE ARRANGEMENTS FOR THE SERVICES WITH,

THE OHIO HIGHWAY PATROL AT 1-614-466-2660
CIRCLEVILLE POLICE DEPARTMENT AT 1-740-477-8231

THE L.E.O. SHOULD REPORT IN TO THE CONTRACTOR PRIOR TO THE
START OF THE SHIFT, IN ORDER TO RECEIVE INSTRUCTIONS
REGARDING SPECIFIC WORK ASSIGNMENTS DURING THE SHIFT. THE
L.E.O. IS EXPECTED TO STAY AT THE PROJECT SITE FOR THE ENTIRE
DURATION OF THE SHIFT. SHOULD IT BE NECESSARY TO LEAVE THE
PROJECT SITE, THE L.E.O. SHOULD NOTIFY THE ENGINEER. THE
CONTRACTOR SHALL PROVIDE THE LEO WITH A TWO-WAY COMMUNICATION
DEVICE, WHICH SHALL BE RETURNED TO THE CONTRACTOR AT THE END
OF THE SHIFT.

THE HOURS PAID SHALL INCLUDE MINIMUM SHOW-UP TIME REQUIRED BY
THE LAW ENFORCEMENT AGENCY INVOLVED. ANY ADDITIONAL COSTS
(ADMINISTRATIVE OR OTHERWISE) INCURRED BY THE CONTRACTOR TO
OBTAIN THE SERVICES OF A L.E.O. ARE TO BE INCLUDED IN THE
UNIT BID PRICE ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL
CAR.

IF THE CONTRACTOR WISHES TO UTILIZE THE L.E.O. FOR FLAGGING
AND TRAFFIC CONTROL OTHER THAN THAT REQUIRED IN THESE PLANS,
THEY MAY DO SO AT THEIR OWN EXPENSE.

LAW ENFORCEMENT OFFICERS (WITH PATROL CAR) REQUIRED BY THE
TRAFFIC MAINTENANCE TASKS ABOVE SHALL BE PAID FOR ON A UNIT
PRICE BASIS UNDER ITEM 614, LAW ENFORCEMENT OFFICER WITH
PATROL CAR FOR ASSISTANCE.

THE FOLLOWING QUANTITY HAS BEEN PROVIDED AND HAS BEEN CARRIED
TO THE GENERAL SUMMARY:

ITEM 614 - LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR
ASSISTANCE = 28 HOURS

WORK ZONE PAVEMENT MARKINGS, CLASS III, 642 PAINT:

WORK ZONE PAVEMENT MARKINGS SHALL BE PLACED TO REFLECT THE
PROPOSED MARKINGS AS DETERMINED BY THE PROPOSED MARKING PLAN.
IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO VERIFY THE
LOCATION, SIZE, AND TYPE OF WORK ZONE MARKINGS NEEDED MEETING
THE REQUIREMENTS OF ITEM 614 BEFORE THE REMOVAL OR
RESURFACING OBLITERATES THE EXISTING. THE CONTRACTOR SHALL
MAINTAIN THESE MARKINGS UNTIL THE PERMANENT MAKINGS CAN BE
PLACED.

THE FOLLOWING QUANTITIES ARE CONTINGENCY ITEMS AND ARE AT THE
DISCRETION OF THE ENGINEER. THE TOTALS HAVE BEEN CARRIED TO
THE GENERAL SUMMARY:

ITEM 614 - WORK ZONE LANE LINE, CLASS III, 642 PAINT
= 0.80 MILES
ITEM 614 - WORK ZONE CENTER LINE, CLASS III, 642 PAINT
= 2.65 MILES
ITEM 614 — WORK ZONE CHANNELIZING LINE, CLASS III, 624 PAINT
= 471 FEET
ITEM 614 - WORK ZONE STOP LINE, CLASS III, 642 PAINT
= 517 FEET

PERMITTED LANE CLOSURES:

NO WORK SHALL OCCUR WEEKDAYS FROM 6AM TO 9AM AND 3PM TO 6PM.
THE EXISTING NUMBER OF LANES IN EACH DIRECTION SHALL BE
MAINTAINED DURING THESE TIMES.

LENGTH AND DURATION OF LANE CLOSURES AND RESTRICTIONS SHALL
BE AT THE APPROVAL OF THE ENGINEER. IT IS THE INTENT TO
MINIMIZE THE IMPACT TO THE TRAVELING PUBLIC. LANE CLOSURES OR
RESTRICTIONS OVER SEGMENTS OF THE PROJECT IN WHICH NO WORK IS
ANTICIPATED WITHIN A REASONABLE TIME FRAME, AS DETERMINED BY
THE ENGINEER, SHALL NOT BE PERMITTED. THE LEVEL OF
UT'ILIZATION OF MAINTENANCE OF TRAFFIC DEVICES SHALL BE
COMMENSURATE WITH THE WORK IN PROGRESS.

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE
WITH CMS 614 AND OTHER APPLICABLE PORTIONS OF THE
SPECIFICATIONS, AS WELL AS THE OHIO MANUAL OF UNIFORM TRAFFIC
CONTROL DEVICES.

PAYMENT FOR ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE
INCLUDED IN THE LUMP SUM CONTRACT PRICE FOR ITEM 614,
MAINTAINING TRAFFIC, UNLESS SEPARATELY ITEMIZED IN THE PLANS.

CALCULATED
KLB
CHECKED
DKR

MAINTENANCE OF TRAFFIC NOTES

PIC-188-0.00
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PARTICIPATION
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SEE
SHEET NUMBER TEM | GRAND
> > SHEET
o o ITEM UNIT DESCRIPTION
S = EXT. | TOTAL NO.
» ®
_ _ ~ ~N
5-6 7-8 10 11 = X
EROSION CONTROL
907 93 832 30000 1000 FACH  |EROSION CONTROL
DRAINAGE
4 4 6] 99654 4 FACH  |MANHOLE ADJUSTED TO GRADE
PAVEMENT
50 50 251 01011 50 cY  |PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN 5
46460 42879 3581 254 01000 46460 SY  |PAVEMENT PLANING, ASPHALT CONCRETE, 1.5”
2521 2217 304 407 10000 2521 GAL  |Tack coat
1429 1429 407 13901 1429 GAL | TACK COAT, 702.13, AS PER PLAN 5
1955 1803 152 441 50100 1955 CY  |ASPHALT CONCRETE SURFACE COURSE, TYPE I, (448), PGT0-22M
S
75 60 I5 617 10100 75 ey |comPACTED AGGREGATE o
<
WATERWORK E
4 4 638 10800 4 FACH  |VALVE BOX ADJUSTED TO GRADE s
TRAFFIC CONTROL C?)
109 77 32 621 00100 109 FACH  |rem
109 77 32 621 54000 109 FACH  |RAISED PAVEMENT MARKER REMOVED ]
3.3 2.86 0.46 644 00100 3.3 MILE  |EDGE LINE, 4” <
0.80 0.80 644 00204 0.80 MILE  |LANE LINE, 6” o
2.65 2.42 0.23 644 00300 2.65 MILE  |CENTER LINE T
471 471 644 00400 471 FT  |CHANNELIZING LINE, 8 E
517 465 52 644 00500 517 FT |sToP LiNE T,
1857 1632 225 644 00600 1857 FT |CROSSWALK LINE
8 8 644 01300 8 FACH  |LANE ARROW
4 4 644 01410 4 EACH | WORD ON PAVEMENT, 96”
2 2 644 01621 2 FACH  |BIKE CROSSING SYMBOL, AS PER PLAN 6
TRAFFIC SIGNALS
5 3 2 632 26500 I5 FACH _ |DETECTOR LOOP
5 3 2 632 27200 I5 FACH  |LOOP DETECTOR TIE IN
MAINTENANCE OF TRAFFIC
28 24 4 614 11110 28 HOUR  |LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE
6 6 614 12461 6 FACH | WORK ZONE MARKING SIGN, AS PER PLAN 8
0.80 0.80 614 20550 0.80 MILE | WORK ZONE LANE LINE, CLASS III, 642 PAINT
2.65 2.42 0.23 614 21550 2.65 MILE | WORK ZONE CENTER LINE, CLASS III, 642 PAINT
471 471 614 23680 471 FT | WORK ZONE CHANNELIZING LINE, CLASS III, 692 PAINT
517 465 52 614 26610 517 FT | WORK ZONE STOP LINE, CLASS II, 642 PAINT
o
LS LS 614 11000 LS MAINTAINING TRAFFIC <
LS LS 623 10000 LS CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER PLAN 6 o
LS LS 624 10000 LS MOBILIZATION o
00
F
|
O
o
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PAVEMENT SUBSUMMARY

LOCATION DESIGN 254 407 407 44] 617
. S < S
S S - 2 SS¥s N
= T ~ S < NZ= S ST oS
> “ > = . = = < =S S S 3 SL=S < & COMMENTS
= S v S o = ~ g - x ~ o IIYS S 3
3 S S Q S ~ = Q S X S =9 IS a SR
S B o o 3 SRS = S T &=
- Eﬂ X2 < QLY
~ 1.5 IN = 1.5 IN 1.0 IN
FT FT SY GAL GAL cY cY
PIC 188 0.00 0.22 1162 56 / 1228 614 301
PIC 188 0.31 0.41 528 56 / 3287 279 137
PIC 188 0.41 0.64 1215 36 / 4860 413 203
PIC 188 0.64 0.67 158 30 / 525 45 22
PIC 188 0.67 0.93 1373 30 / 4578 389 191
PIC 188 0.93 1.43 2639 24 / 7038 598 293
PIC 188 1.43 1.66 1214 24 2 3238 275 135 15
PIC 188 1.66 1.88 1162 24 2 3098 263 129 14
PIC 188 1.88 1.92 211 30 2 704 60 29 3
PIC 188 1.92 1.94 106 J6 2 422 36 18 I
PIC 188 1.94 1.96 106 36 2 422 36 18 I
PIC 188 1.96 2.00 211 30 2 704 60 29 3
PIC 188 2.00 2.57 3010 24 2 8026 682 334 37
EXTRA QUANTITY - INTERSECTIONS SIDE
PIC 188 0.00 LT 56 15 93 8 4 us 22
PIC 188 0.00 RT 56 15 93 8 4 us 22
PIC 188 0.09 LT 40 20 89 8 4 PINKNEY STREET
PIC 188 0.10 RT 40 18 80 / J WATT STREET
PIC 188 0.17 LT 54 24 144 12 6 HIGH STREET
PIC 188 0.17 RT 54 18 108 9 5 HIGH STREET
PIC 188 0.34 LT 60 11 /3 6 J TED LEWIS DRIVE
PIC 188 0.41 RT J8 16 68 6 J PLEASANT STREET
PIC 188 0.49 RT 24 12 32 3 / PARK PLACE
PIC 188 0.49 LT 30 12 40 J 2 ROSEWOOD AVENUE
PIC 188 0.6] LT 18 12 24 2 I HIGHLAND AVENUE
PIC 188 0.6] RT J0 12 40 3 2 MONTCLAIR AVENUE
PIC 188 0.64 LT 36 10 40 3 2 NORTH COURT STREET
PIC 188 0.73 RT 28 8 25 2 / GUILFORD DRIVE
PIC 188 0.79 RT 28 8 25 2 I BEVERLY ROAD
PIC 188 0.83 LT 30 8 27 z I DARTMOUTH ROAD
PIC 188 0.87 RT 40 12 53 5 2 N PICKAWAY STREET
PIC 188 0.90 LT 74 12 99 8 4 ATWATER AVENUE
PIC 188 0.95 LT 44 12 59 ) 2 PERSHING DRIVE
PIC 188 1.00 RT 34 12 45 4 2 ARBOR ROAD
PIC 188 1.05 RT 34 12 45 4 2 WOOD LANE
PIC 188 1.10 RT 416 12 6/ 5 3 CIRCLE DRIVE
PIC 188 1.15 LT 52 12 69 6 3 GEORGIA ROAD
PIC 188 1.22 LT 50 12 67 6 J MULBERRY ROAD
PIC 188 1.24 RT 56 12 /5 6 J CIRCLE DRIVE
PIC 188 1.30 RT 44 16 /8 / J GARDEN PARKWAY
PIC 188 1.31 LT 50 14 /8 / 3 JOY COURT
PIC 188 1.43 LT 56 22 137 12 6 EDGEWOOD DRIVE
PIC 188 1.43 RT 64 19 135 I 6 NICHOLAS DRIVE
PIC 188 1.53 LT 44 14 68 6 J DU PONT DRIVE
PIC 188 1.74 RT 56 12 /5 6 J TR 229 - WILMAR DRIVE
PIC 188 1.85 LT 36 12 48 4 2 IR 230 - HAWTHORNE DRIVE
PIC 188 1.93 LT 48 10 53 5 2 CLIFTON DRIVE
PIC 188 2.23 RT 50 10 56 5 2 IR 75 - PONTIUS ROAD
EXTRA QUANTITY - DRIVEWAYS COUNT AREA VOLUME
PIC 188 40 /.04 0.29 / / 12 40 ASPHALT DRIVEWAYS
PIC 188 6 /.04 0.29 / / 2 6 CONCRETE DRIVEWAYS WITH ASPHALT APRON
PIC 188 8 7.04 0.29 / I 2 8 GRAVEL DRIVEWAYS WITH ASPHALT APRON
PIC 188 g 6.67 0.28 / I J 9 ASPHALT MAILBOX APPROACHES
PIC 188 J 6.67 0.28 I J GRAVEL MAILBOX APPROACHES
TOTALS CARRIED TO GENERAL SUMMARY 46460 2521 1429 1955 75

PIC-188-0.00
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644 ol e
C R B 5 [ [ N = ~ . ElE
0 0 £ N £ £ . > . N < S LANE ARROW = S BN E
U U G D N N v o | w | 2] L |3 S Q 3 S S =
N 6 | 6 = g | S| 3 2z Sz | 5g g S oF
Tl e | s s | T |7 = S| s 2| & |8 23 =5 | © g =« REMARKS
y L L H H & W = S S % TS SRR N Q<
X < = S [ 7 [ LT [1HRU | RT | RT = L
X X =
W y S W y 3 THRU THRU ONLY” | “XING” | ®
MILE | FEET | MILE | MILE | MILE | MILE | FT | FT | FT | FT | FT | EACH | EACH | EACH | EACH | EACH | EACH | EACH | EACH | EACH | EACH
PIC | 188 | 0.00 | 0.40 | 0.40 | 2i7 0.80 | 0.40
PIC | 188 | 0.00 28 | 12 AT US-22
PIC | 188 | 0.00 ON US-22
PIC | 188 | 0.09 28 | 112 AT PINKNEY STREET
PIC | 188 | 0.09 19 76 ON PINKNEY STREET >-
PIC | 188 | 0.10 28 | 122 AT WATT STREET o
PIC | 188 | 0.0 20 | 78 ON WATT STREET <
PIC | 188 | 0.17 56 | 204 AT HIGH STREET (SOUTH AND NORTH) s
PIC | 188 | 0.17 20 | 80 ON HIGH STREET (WEST) =
PIC | 188 | 0.17 26 | 104 ON HIGH STREET (EAST)
PIC | 188 | 0.32 26 | 16 AT TED LEWIS DRIVE (SOUTH) =
PIC | 188 | 0.32 28 | 16 ON TED LEWIS DRIVE n
PIC | 188 | 0.32 26 AT TED LEWIS DRIVE (NORTH) m
PIC | 188 | 0.40 | 0.91 | 0.51 | 2672 0.5] -
PIC | 188 | 0.4] 18 72 ON PLEASANT STREET »
PIC | 188 | 0.55 | 0.64 371 | 22 | 66 3 3 2 SR-188 NB TO N. COURT STREET AND SR-188 |
PIC | 188 | 0.64 22 | 130 AT N. COURT STREET
64 ON N. COURT STREET O
PIC | 188 | 0.87 34 ON N. PICKAWAY STREET oc
PIC | 188 | 0.90 40 | 60 AT ATWATER AVENUE =
PIC | 188 | 0.91 | 1.43 | 0.52 | 2746 | 1.04 0.52 <
pic | 188 | 1.43 | 1.66 | 0.23 | 1214 | 0.46 0.23 @
PIC | 188 | 1.31 24 ON JOY COURT O
PIC | 188 | 1.43 36 | 84 AT NICHOLAS/EDGEWOOD DRIVE
PIC | 188 | 1.43 4] ON NICHOLAS DRIVE O
PIC | 188 | 1.53 16 ON DU PONT DRIVE ™
PIC | 188 | 1.66 | 2.57 | 0.91 | 4805 | 1.82 0.91 ™
PIC | 188 | 1.88 | 1.94 0.04 | 50 ] SR-188 NB TO CLIFTON DRIVE <
PIC | 188 | 1.94 | 2.00 0.04 | 50 1 SR-188 SB TO CLIFTON DRIVE o
PIC | 188 | 2.26 100 2 2 -
3.32 2 3 3 2 2
TOTALS CARRIED TO GENERAL SUMMARY 3.32 0.80 | 2.65 | 471 | 517 | 1857 8 4 2
DETAIL STANDARD DRAWING TC-65.10 DETAIL STANDARD DRAWING TC-85.11 DETAIL STANDARD DRAWING TC-85.11
/ EDGE LINE 5 |ENTRANCE RAMP 10 |APPROACH W/ LEFT TURN LANE
2 CHANNELIZING LINE 6  |EXIT RAMP i1 |STOP APPROACH
3 LANE LINE 7 |4 LANE DIVIDED TO 2 LANE TRANSITION 12 |TWo waY LEFT TURN LANE
4 CENTER LINE 8 |4 LANE UNDIVIDED TO 2 LANE TRANSITION 13 | ONE LANE BRIDGE
9 |MULTILANE DIVIDED HIGHWAY 14 |HORIZONTAL CURVE
LOCATION REFLECTOR TYPE TOTAL REMARKS
ONE WAY TWO WAY 621 621
c R B £ L L D N
0 0 3 N 3 3 3 ~
U U G D N N T YELLOW <
N T G G y WHITE YELLOW WHITE / RED YELLOW / RED YELLOW = s o
r 3 3 13 T T I gy = o
Y L L H H L NS & o
M M QT * ,
LEFT RIGHT LEFT LEFT 3 cOo
RIGHT EDGE LINE  |LANE LINE| oo | ool cone ) e |LANE LINE| - CHANNELIZING LINE | o=’ ) o 20 ) CENTER LINE = 32
MILE FT 40’ 80’ 1207 80’ 40’ 80’ 40’ 80’ 40’ 80’ 20" 40’ 80’ EACH EACH LI>
PIC 188 1.43 1.58 0.152 800 i1 T 5 i1 27 27 |EDGEWOOD DRIVE o
PIC 188 1.58 1.88 0.298 1576 4 20 20 20
PIC 188 .88 1.94 0.060 317 10 3 9 2 2
PIC 188 1.94 2.00 0.060 317 10 3 9 2 12 |SR-188 NB TO CLIFTON DRIVE
PIC 188 2.00 2.57 0.570 3010 4 38 38 38 | SR-188 SB TO CLIFTON DRIVE m
TOTALS CARRIED TO GENERAL SUMMARY| 109 109 \J4/
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24”7 CROSSWALK
MARKINGS

EXISTING SHARED
USE PATH

NOTES:

I. PROPOSED MARKING LOCATIONS
SHALL MATCH EXISTING LOCATIONS.

2. BICYCLE SYMBOL SHALL BE PAID FOR AS
ITEM 644 - BIKE CROSSING SYMBOL

3. “XING” SHALL BE PAID FOR AS ITEM 644 -
WORD ON PAVEMENT, 96”

=

7.5

15
HORIZONTAL
SCALE IN FEET

CALCULATED] 0O
KLB
CHECKED

BIKE CROSSING DETAIL
PIC-188-2.25

PIC-188-0.00
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Route: 0188R (SPICSR00188**C)

No Passing Zone Log (PIC)

ODOT District 6

Page: 1 of 3

From: 0.000 U0022R

Route: 0188R (SPICSR00188**C)
Direction: North

Length: 2.570

ODOT District 6
No Passing Zone Log (PIC)

From: 0.000 U0022R

To:

Page: 2

2.570 S0674R ENTER FAI CO

of 3

CALCULATED
KLB
CHECKED

Length: 2.570 Direction: North To: 2.570 S0674R ENTER FAI CO
Length Left C/L  Right Length Control Points Scale: 1.00 mile/page
1.000 | | 1.000
11
11
11
11
11
11
11
11
11
|1
11
11
11
||
11
11
11
11
11
11
11
11
11
11
!
11
11
11
0.995 | | 0.995
11
11
11
11
11
11
11
11
11
||
11
11
||
11
11 0.251 BRIDGE
11
11
11
11
11
11
11
11
11
||
11
11
11
11
0.005 | | 0.005 0.000 U0022R

—_

Sheet total equivalent length o

solid line: 1.991

Accum. total: 1.991

© 2016 - MasterMind Systems, Inc. - Traffic Safety Suite

Length Left C/L Right Length Control Points Scale: 1.00 mile/page
2.000 | | 2.000
11
11
11
11
11
11
|
| | 1.838 T0230 HAWTHORN LT
|1
11
11
11
||
11
| | 1.724 T0229 WILMAR RT
11
11
11
11
11
11
11
11
!
11
11
11
1.000 I I 1.000
11
11
11
11
| | 1.411 T 45mph
| | 1.411 LEAVE CIRCLEVILLE LT
11
11
11
||
11
11
||
11
11
11
11
11
11
11
11
11
11
11
||
11
11
11
11
1.000 u 1.000
Sheet total equivalent length of solid line: 2.000 Accum. total: 3.991 © 2016 - MasterMind Systems, Inc. - Traffic Safety Suite

PIC-188-0.00
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ODOT District 6

Page: 3 of 3

No Passing Zone Log (PIC)

CALCULATED
KLB
CHECKED

Route: 0188R (SPICSR00188**C) From: 0.000 U0022R
Length: 2.570 Direction: North To: 2.570 S0674R ENTER FAI CO

Length Left C/L  Right Length Control Points Scale: 1.00 mile/page
1
|
| 2.545 1 55mph
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

2.277 | 1

|
|
I 1 2.219 T0075 PONTIUS RT
|
|
|
|

0.277 I I
|
I I 2.107
||
11
I I 0.107
11
11

2.000 | | 2.000

—

Sheet total equivalent length o

solid line: 0.500

Accum. total: 4.491

© 2016 - MasterMind Systems, Inc. - Traffic Safety Suite
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ROUTE INTERSECTING STREET SIDE LOCATION OF LOOP(S) NUMBER OF LOOPS
PIC-188 us-22 RT/LT NB SR-188 2
PIC-188 us-zz RT/LT SB SR-188 2
PIC-188 PINKNEY ST LT PINKNEY I
PIC-188 WATT ST RT WATT ]
PIC-188 HIGH ST RT/LT WB HIGH ST ]
PIC-188 HIGH ST RT/LT EB HIGH ST ]
PIC-188 TED LEWIS DRIVE LT TED LEWIS DR 2
PIC-188 NORTH COURT LT NB SR-188 ]
PIC-188 NORTH COURT LT NORTH COURT ]
PIC-188 NORTH COURT LT SB SR-188 ]
PIC-188 ATWATER AVE LT ATWATER AVE 2

STANDARD SHAPE AND SIZE OF LOOPS ARE

RECTANGULAR, 6" X 20°. INSTALL NEW LOOP DETECTORS

TO MATCH EXISTING CONDITIONS. THE GIVEN SHAPE AND SIZE
IS FOR GUIDANCE ONLY.

LOOP DETECTOR LOCATIONS

PIC-188-0.00




