

OHIO DEPARTMENT OF TRANSPORTATION

CENTRAL OFFICE • 1980 WEST BROAD STREET • COLUMBUS, OH 43223
TED STRICKLAND, GOVERNOR • JOLENE M. MOLITORIS, DIRECTOR

THE DEPARTMENT UTILIZES BID EXPRESS (<http://www.bidx.com>) AS THE OFFICIAL MEDIUM FOR ELECTRONIC BID SUBMITTAL. ALL BIDDERS MUST PREPARE BIDS AND SUBMIT THEM ONLINE VIA BID EXPRESS.

6/2/2010

Project 103000 **RFP Addendum No. 4**
PID No. 85531
CUY – I 90 - 4.90

Notice to all Bidders and Suppliers to please be advised of the attached Proposal Addendum.

The quantity sheets that show revised items will no longer be attached to the addenda. All Reference Item revisions are reflected in the EBS files (Expedite) for this project.

For internet access to information referenced in this addendum, please see the ODOT web site at -> <ftp://ftp.dot.state.oh.us/pub/Contracts/CUY90RFP/ADDENDUM004/>

ADDENDA AMENDMENTS MUST BE ACKNOWLEDGED IN THE MISCELLANEOUS SECTION OF THE EXPEDITE (EBS) FILE AND ALL AMENDMENTS LOADED IN ORDER FOR YOUR BID TO BE CONSIDERED FOR AWARD OF THIS PROJECT. BID EXPRESS WILL NOT ACCEPT BIDS THAT DO NOT HAVE AMENDMENTS INCORPORATED. FAILURE TO INCORPORATE CHANGED QUANTITIES OR ITEMS IN YOUR EXPEDITE (EBS) SUBMISSIONS WILL RESULT IN THE REJECTION OF YOUR BID.

Respectfully,



Jolene M. Molitoris, Director
Ohio Department of Transportation

TP: jwt

Proposal Addendum
for
CUY-90-14.90; PID 85531
Project 103000
RFP Addendum No. 4

Please be advised of the following:

This addendum consists of new and revised documents as listed in Appendix DI-01.

For purposes of coordinating contract documents, the revised documents in this addendum supersede Request for Proposal (RFP) documents and any previous addenda.

Within all project addenda and the RFP, the order of precedence outlined in C&MS 105.04, as modified by the Proposal's, "New Note – Revisions to the 2010 C&MS for Value Based Design Build Projects", applies.

Please also note that the posted official addendum letter for RFP Addendum #3 has the incorrect date listed. The date listed is 5/13/2009. The actual date of this addendum is 5/13/2010.

Summary of Contract Documents Revised Since Addendum #3, dated 5/13/2010

Project Scope (Documents include "clean" copy of Scope along with a version with Microsoft "Track Changes" shown)

Section 2.6.1.7 Other IQF Staff Responsibilities

Updated scope requirements

Section 2.6.4.6 DBT's IQF Review

Updated scope requirements

Section 2.6.5.25 Quality Checkpoints (QCPs)

Updated scope requirements

Section 5.2.4 Asbestos on Bridges

Updated scope requirements

Section 6.1 General

Add reference to Selection Criteria

Section 8.1 General

Updated scope requirements

Section 9.3.6 Soil Slopes

Updated scope requirements

Section 12.1 Governing Regulations

Updated Table 12-1

Section 14.2.7 Barriers

Updated scope requirements

Section 14.3.11 Longitudinal Web Splice

Added scope text

Section 14.4.2 Requirements for Non-Viaduct Structures

Revise Bridge 3 (I-90 over Kenilworth) – General Scope of Work, Comments A and C

Section 14.4.2 Requirements for Non-Viaduct Structures

Revise Bridge 13 - Comment A

Section 16.3.4.4 Architectural Lighting

Updated scope requirements

Project Proposal (Documents include “clean” copy of the Proposal along with a version with Microsoft “Track Changes” shown)

Revised Note: Payment for Preparation of Responsive Preliminary Design Concept.

Selection Criteria (Documents include “clean” copy of the Selection Criteria along with a version with Microsoft “Track Changes” shown)

Section 4.4 Proposed Design

Updated scope requirements for utility impacts.

Appendices

DI-01 - Document Inventory - Updated based on added/updated documents

DI-02 - Electronic Document Inventory - Update based on updated files

Michael Baker, Jr. Inc. (BKR)

Miscellaneous Sheet Files (Title Sheet, Details, Etc.)

(Note: Updated substructure no-build zone source files)

BBC&M Engineering, Inc. (BBCM)

Other Files (Renderings, etc.)

(Note: Added gINT file for Supplemental Boring Program Report)

Crosby, Schlessinger, Smallridge (CSS)

Existing and Topographic Files

Miscellaneous Sheet Files

Other Files

Plan Reference Files

(Note: Providing source files - no content change)

- EC-10 Asbestos Survey of Bridges 1, 2, 3, 5, 7, 8, 9, 11 & 12 - Removed Attachment 3
- EC-13 Regulated Materials Investigation for PPN-122-18-019 - Removed Attachment 6
- EC-21 Asbestos Survey of Bridges 14 & 15 - Removed Attachment 3 and Bridge 10 survey information (the correct Bridge 10 information will be provided in a future addendum)
- EC-23 Regulated Materials Investigation for PPN 004-08-007,-008,-009,-017,-046,-054,-056 - New Appendix

- EX-88 City of Cleveland Signal Plans - New Appendix

- GE-15 Supplemental Boring Program Report - New Appendix

- LD-04 Substructure No-Build Zones - Updated RW lines; content on pages 4 & 8
- LD-05 Clearance Envelopes - Updated E9th Street over GCRTA
- LD-07 CCG2 Roadway Conceptual Engineering Plans - Updated plan sheets

- RR-03 GCRTA Railroad Agreement - Updated based on executed agreement
- RR-06 GCRTA Special Clauses - Updated based on executed agreement
- RR-07 GCRTA Standards - Updated based on executed agreement

- RW-05 Parcel Building Descriptions - New Appendix

- ST-07 CCG1 Bridge Location Plan - Updated bridge location 3

- UT-07 Identified Utility Impacts, Mainline - Changed to Reference Document
- UT-08 Identified Utility Impacts, Commercial - Changed to Reference Document
- UT-09 Identified Aerial Utility Impacts Mainline - Changed to Reference Document
- UT-10 Identified Aerial Utility Impacts, Commercial - Changed to Reference Document
- UT-13 Identified Utility Impacts, Storm Outfall Locations - Changed to Reference Document