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The following is a list of documents included in the RFP.  The documents are categorized as Contract 
Documents, Basic Configuration Documents and Reference Documents. 

C = Contract Documents 
BC = Project Scope Appendix where Basic Configuration elements are depicted as per Section 

1.7 of the Project Scope 
R = Reference Document, not part of the Contract Documents 
NA = Not Applicable 

Referenced 
As 

Document C/BC/R/NA 
Revision 

Date 
No. of 
Pages 

     

 Proposal C 7/26/2010 96 

 Selection Criteria C 7/8/2010 35 

 Project Scope C 7/23/2010 245 

     

Appendix DI – Document Inventory    

DI-01 Document Inventory C 7/26/2010 11 

DI-02 Electronic Document Inventory R 7/26/2010 23 

     

Appendix AE – Aesthetics and Enhancements    

AE-01 
Summary of Aesthetic and Enhancement 
Elements 

C 7/20/2010 4 

AE-02 Conceptual Streetscape and Landscape Plans C 7/23/2010 23 

AE-03 
Abbey Avenue Bridge Conceptual 
Rehabilitation Plan  

C 5/27/2010 3 

AE-04 NOT USED      

AE-05 Cuyahoga Community College Parking C 12/14/2009 2 

AE-06 Parking Lots Security Camera Provisions C 12/8/2009 3 

     

Appendix DR - Drainage    

DR-01 Form LD-35 R 12/10/2009 21 

DR-02 Conceptual Drainage Evaluation R 3/4/2010 36 

DR-03 
Cleveland Innerbelt Corridor Storm Water Best 
Management Practice Report 

R 8/17/2007 658 

DR-04 Easterly Modeling Report Full Document R 8/23/2006 499 

DR-05 Southerly Modeling Report Full Document R 8/23/2006 484 

DR-06 Westerly Modeling Report Full Document R 8/23/2006 66 
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Referenced 
As 

Document C/BC/R/NA 
Revision 

Date 
No. of 
Pages 

DR-07 Sewer Plans R 6/9/2009 5 

DR-08 NOT USED    

DR-09 Flood Hazard Analysis Report R 6/19/2007 4 

DR-10 City of Cleveland Drainage Provisions C 1/6/2010 10 

DR-11 
Internal Energy Dissipator Research for 
Culverts 

C 9/1984 60 

DR-12 GCRTA Aerial Crossing Requirements C 6/1/2010 2 

     

Appendix EC – Environmental Commitments    

EC-01 ACOE Preconstruction Notification  C 12/10/2009 150 

EC-02 Airway-Highway Clearance Form C 6/1/2009 20 

EC-03 Modified SS 832 C 12/16/2009 60 

EC-04 NPDES NOI C 12/23/2009 3 

EC-05 City of Cleveland Noise Ordinance Variance C 12/8/2009 7 

EC-06 Consent Legislation C 7/8/2009 4 

EC-07 HABS Survey Information C 2/19/2010  72 

EC-08 USCG Coordination Information C 10/22/2009 7 

EC-09 NOT USED    

EC-10  
Asbestos Survey of Bridges 1, 2, 3, 5, 7, 8, 9, 11 
& 12 

C 5/20/2010 87 

EC-11 ESA Phase II Reports – Commercial Road C 1/2010 257 

EC-12 ESA Phase I Report for PPN 101-32-038 C 3/4/2010 636 

EC-13 
Regulated Materials Investigation for PPN 122-
18-019 

C 5/24/2010 86 

EC-14 ESA Phase II Reports - Mainline Corridor C 1/17/2007 3872 

EC-15 
ESA Phase I Reports for Corridor - Volume 1 of 
2 

C 12/2005 809 

EC-16 
ESA Phase I Reports for Corridor - Volume 2 of 
2 

C 12/2005 708 

EC-17 
ESA Phase I & II Addendum for PPN 004-27-
003 

C 2/16/2009 43 

EC-18 
Phase II Environmental Site Assessment 
Workplan 

C 1/2006 54 

EC-19 
ESA Screening for PPNs 101-38-001, 122-02-
040, 122-02-043, 122-02-044, 122-02-045 

R 8/16/07 559 

EC-20 ESA Phase I & II Addendum to EC-14, 15 & 16 C 7/30/09 231 

EC-21 Asbestos Survey of Bridges 10, 14 and 15 C 5/21/2010 35 

EC-22 ACOE 404 Permit C 4/14/2010 95 
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Referenced 
As 

Document C/BC/R/NA 
Revision 

Date 
No. of 
Pages 

EC-23 
Regulated Materials Investigation for PPN 004-
08-007,-008,-009,-017,-046,-054,-056 

C 5/24/2010 43 

EC-24 
Regulated Materials Investigation for PPN-122-
16-21, -022, -028 

C 5/25/2010 59 

EC-25 
Regulated Materials Investigation for PPN-
004-27-003 

C 6/14/2010 153 

EC-26 
Regulated Materials Investigation for PPN-
004-25-012, 122-19-008 & 012, and 122-20-
012 

C 6/21/2010 108 

EC-27 
Regulated Materials Investigation for PPN 004-
25-020, 021, 022 & 023, and 122-18-004 

C 6/22/2010 99 

EC-28 Asbestos Survey of Bridge 10 C 6/23/2010 15 

     

Appendix ED – Environmental Documentation    

ED-01 Record of Decision R 9/18/2009 41 

ED-02 Final Environmental Impact Statement (FEIS) R 7/31/2009 555 

ED-03 Draft  Environmental Impact Statement (DEIS) R 4/21/2009 1964 

ED-04 Environmental Consultation R 1/21/2010  29 

ED-05 Cold Storage Building - Historic Context R 3/31/2010 49 

     

Appendix GE -Geotechnical    

GE-01 West Bank Grading Plans C 7/19/2010 35 

GE-02 Boring Logs R 6/4/2010 792 

GE-03 Soil Profile R 6/4/2010 119 

GE-04 West Slope Stability Report R 11/2009 1015 

GE-05 Baker Slope Stability Study Report R 9/15/2006 749 

GE-06 CUY 90 Field Monitoring Reports R 12/1/2009 1975 

GE-07 Geogrid Reinforcement of Soil Embankment C 11/23/2009 6 

GE-08 Drilled Shaft Testing C 1/13/2010 35 

GE-09 Demonstration Drilled Shafts C 11/24/2009 2 

GE-10 NOT USED       

GE-11 Horizontal and Vertical Drains C 7/20/2010 13 

GE-12 
OGE Settlement Platform - Cells Details and 
Notes 

C 11/23/2009 6 

GE-13 Wick Drains C 11/25/2009 6 

GE-14 West Bank Future (CCG2) Grading Plan C 7/19/2010 2 

GE-15 Supplemental Boring Program Report R 5/24/2010 34 
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Referenced 
As 

Document C/BC/R/NA 
Revision 

Date 
No. of 
Pages 

     

Appendix GN – General    

GN-01 STIP Funding Summary R 12/16/2009 5 

GN-02 
Bridge Construction Webcam Monitoring 
Requirements 

C 3/4/2010 5 

     

Appendix LD – Location and Design    

LD-01 CCG1 Roadway Engineering Conceptual Plans BC 7/26/2010 87 

LD-02 
Proposed Central Viaduct Main Span Typical 
Lane Configuration Conceptual Plan 

BC 8/18/2009 2 

LD-03 Retaining Wall Justification Studies R 7/15/2010 46 

LD-04 Substructure “No-Build” Zones C 7/23/2010 11 

LD-05 Clearance Envelopes C 5/13/2010 11 

LD-06 Functional Plan for Bi-Directional Condition C 1/6/2010 2 

LD-07 CCG2 Roadway Engineering Conceptual Plans BC 7/23/2010 47 

LD-08 CCG3 Roadway Engineering Conceptual Plans BC 7/23/2010 132 

LD-09 Design Exceptions C 12/11/2009 49 

LD-10 Design Vehicle Requirements C 11/11/2009 4 

LD-11 I-90 SLM Diagram R 1/2008 51 

LD-12 Tremont Bike Connectivity Plan C 1/7/2010 2 

LD-13 Abbey Avenue and Viaduct Connection Study R 12/10/2009 12 

LD-14 Ramp A3 Retaining Wall Layout R 3/5/2010 8 

     

Appendix MT – Maintenance of Traffic    

MT-01 Innerbelt MOTAA R 6/23/2009 65 

MT-02 
Temporary Add Lanes (CUY-77-14.58 Stage 3 
Plans) 

R 2/9/2009 58 

MT-03 NOT USED      

MT-04 Alternative Route Conceptual Plan C 12/16/2009 3 

     

Appendix NB – Noise Barriers    

NB-01 Noise Barrier Public Involvement Summary R 10/21/2009 2 

     

Appendix PA - Pavements    
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Referenced 
As 

Document C/BC/R/NA 
Revision 

Date 
No. of 
Pages 

PA-01 Pavement Core Report R 8/20/2009 40 

PA-02 Pavement Limits C 1/7/2010 3 

     

Appendix RR - Railroad    

RR-01 CSX Railroad Agreement R 2/11/2010 17 

RR-02 NS Railroad Agreement R 2/18/2010 22 

RR-03 GCRTA Railroad Agreement R 6/21/2010  34 

RR-04 CSX Special Clauses C 2/11/2010 8 

RR-05 NS Special Clauses C 2/18/2010 14 

RR-06 GCRTA Special Clauses C 5/10/2010 7 

RR-07 GCRTA Standards C 5/10/2010 21 

RR-08 Flats Industrial Railroad Agreement R 3/3/2010 15 

RR-09 Flats Industrial Railroad Special Clauses C 3/3/2010 7  

RR-10 NS Railroad Agreement at Abbey R 3/12/2010 22 

RR-11 NS Special Clauses at Abbey C 3/12/2010 14 

     

Appendix RW – Right-Of-Way    

RW-01 Right-Of-Way Acquisition Schedule C 7/26/2010 2 

RW-02 
ODOT Office of Real Estate Scope Definitions 
for Right of Way Services 

C 4/10/2008 29 

RW-03 Right-Of-Way Plans C 7/20/2010 52 

RW-04 Building Demolition Exhibit A C 7/26/2010 2 

RW-05 Parcel Building Descriptions R 7/21/2010 43 

RW-06 Right-of-Way Acquisition Commitments C 7/26/2010 2 

     

Appendix SS – Modified Supplemental Specifications    

SS-01 Modified Supplemental Specification 840 C 6/3/2010 21 

SS-02 Modified Supplemental Specification 878 C 6/3/2010 4 

SS-03 Modified Supplemental Specification 879 C 6/3/2010 3 

     

Appendix ST - Structures    

ST-01 Structures Project Provisions C 7/23/2010 114 

ST-02 Green Bulkhead Reference Information R 9/22/2009 53 
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Referenced 
As 

Document C/BC/R/NA 
Revision 

Date 
No. of 
Pages 

ST-03 Bulkhead Conceptual Plans BC 9/22/2009 7 

ST-04 Bulkhead Reference Information R 6/21/2010 44 

ST-05 Bridge Inventory and Inspection Data R 10/19/2009 61 

ST-06 Texas Type HT Drawings C 4/2009 4 

ST-07 CCG1 Bridge Location Plan BC 7/22/2010 2 

     

Appendix SU - Survey    

SU-01 Survey Control C 4/29/2004 13 

SU-02 Aerial Mapping Accuracy Evaluation R 11/6/2009 13 

SU-03 Survey Control Check  R 11/19/2009 3 

     

Appendix TC – Traffic Control    

TC-01 Bi-Directional Signing Conceptual Plans BC 7/23/2010 25 

TC-02 WB Signing Conceptual Plans BC 7/23/2010 14 

TC-03 Interchange Justification Study (IJS) C 6/29/2009 1819 

TC-04 Traffic Control Provisions C 12/17/2009 14 

TC-05 ODOT Lighting Layout R 6/10/2009 5 

TC-06 
VAR – Cleveland Freeway Management 
System, Part 1 (ODOT ITS Plans) 

R 7/9/2009 215 

TC-07 Signal Warrants C 11/4/2009 59 

TC-08 Proprietary Letters – Signals and Lighting C 1/7/2010 3 

TC-09 B&N Local Route Study R 11/10/2009 66 

TC-10 Street Improvements, Bi-Directional Condition C 7/22/2010 295 

TC-11 NOT USED       

TC-12 Lighting Provisions C 7/23/2010 20 

     

Appendix UT - Utilities    

UT-01 SUE LEVEL A –Report and Mapping C 3/15/2010 82 

UT-02 SUE LEVEL B – Existing Plans C 9/23/2009 1519 

UT-03 NEORSD Walworth Run Relocation  R 6/1/2010 198 

UT-04 
CWD - University Road Relocation Conceptual 
Plans 

C 12/12/2009 4 

UT-05 CEI Horizon Tunnel Plans R 1/21/1994 19 
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Referenced 
As 

Document C/BC/R/NA 
Revision 

Date 
No. of 
Pages 

UT-06 CEI 132 kV Plans R 2/11/1957 7 

UT-07 Identified Utility Impacts, Mainline R 5/13/2010 15 

UT-08 Identified Utility Impacts, Commercial  R 5/13/2010 9 

UT-09 Identified Aerial Utility Impacts, Mainline R 5/13/2010 15 

UT-10 Identified Aerial Utility Impacts, Commercial  R 5/13/2010 8 

UT-11 Water Main Trench Details C 2/23/2005 2 

UT-12 
CWD – East 9th Street Relocation Conceptual 
Plan 

C 12/3/2009 3 

UT-13 
Identified Utility Impacts, Storm Outfall 
Locations 

R 5/13/2010 7 

UT-14 Memorandum of Understanding with Utilities R 7/6/2010 49 

UT-15 Existing Utility Plans R 3/15/2010 166 

UT-16 Potential Utility Conflicts - CCG2 R 7/21/2010 5 

UT-17 Potential Utility Conflicts – CCG3 R 1/26/2010 5 

UT-18 
CPP University Road Relocation Conceptual 
Plan 

C 6/25/2010 2 

     

Appendix EX – Existing Plans    

EX-01 NS Lift Bridge Plans R 1958 8 

EX-02 Abbey Avenue Viaduct Plans R 1990 64 

EX-03 Original ROW Plans R 5/19/2009 36 

EX-04 Shoring Details R 11/24/1997 6 

EX-05 
U.S Route 42 Relocation Part 1-Preliminary 
Test Piles 

R 1953 6 

EX-06 
Inner Belt Freeway – Central Viaduct Part 2 
Substructure (CUY-42R-17.50) 

R 1954 48 

EX-07 U.S. Route 42 Relocation Part 3 R 1955 124 

EX-08 
Inner Belt Freeway – Part 4 – West Approach 
to Central Viaduct (CUY-42R-17.43) 

R 1956 70 

EX-09 
Inner Belt Freeway – Part 5 – East Approach to 
Central Viaduct (CUY-42-17.43 and CUY-42-
18.02) 

R 1957 121 

EX-10 
Willow Innerbelt Freeway Part 6 (CUY-42-
18.29) 

R 1960 176 

EX-11 
Willow Innerbelt Freeway Part 7-A (CUY-21-
15.32 and CUY-42-18.42) 

R 1960 177 

EX-12 
Willow Innerbelt Freeway Part 7-B (CUY-42-
18.77) 

R 1960 86 

EX-13 CUY-071-1718 PID 0.240 R 1965 244 

EX-14 CUY-071-1783 PID 0.214 R 1965 657 
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Referenced 
As 

Document C/BC/R/NA 
Revision 

Date 
No. of 
Pages 

EX-15 CUY-077-1375 PID 23127 R 2002 59 

EX-16 CUY-077-1377 PID 0.069 R 1963 216 

EX-17 CUY-077-1381 PID 08084 R 1992 233 

EX-18 CUY-077-1405  and CUY-090-1615 PID 0.427 R 1977 88 

EX-19 CUY-077-1412 PID 0.070 R 1962 212 

EX-20 CUY-077-1455 PID 0.068 R 1962 171 

EX-21 CUY-077-23458 PID 14949 R 1998 393 

EX-22 CUY-077-1379 and CUY-090-1621 PID 0.231 R 1978 208 

EX-23 CUY-090-1164 PID 0.284 R 1975 818 

EX-24 CUY-090-1341 PID 05581 R 1989 161 

EX-25 CUY-090-1341 PID 20800 R 2000 111 

EX-26 CUY-090-1621 PID 2.209 R 1977 21 

EX-27 CUY-090-1622 PID 16193 R 1996 38 

EX-28 CUY-090-1624 PID 0.030 R 1960 176 

EX-29 CUY-090-1624 PID 07090 R 1992 247 

EX-30 CUY-090-1628 PID 20578 R 2000 14 

EX-31 CUY-090-1637 PID 0.030 R 1960 185 

EX-32 CUY-090-1674 PID 0.517 R 1958 128 

EX-33 CUY-090-1674 PID 0.518 R 1960 86 

EX-34 CUY-090-1725 PID 0.516 R 1957 128 

EX-35 CUY-176-1088 PID 12345 R 1994 567 

EX-36 CUY-176-1276 PID 19509 R 2000 204 

EX-37 CUY-490-0027 PID 12153 R 1993 11 

EX-38 CUY-490-0099 PID 03524 R 1986 197 

EX-39 CUY-490-0100 PID 03570 R 1986 157 

EX-40 CUY-490-0165 PID 19512 R 2001 137 

EX-41 CUY-490-0169 PID 0.072 R 1984 306 

EX-42 CUY-490-1888 PID 0.071 R 1964 90 

EX-43 CUY-490-1.87-VAR R 2008 117 

EX-44 CUY-090-1455 PID 06804 R 1983 109 

EX-45 CUY-090-1467 PID 0.230 R 1964 79 

EX-46 CUY-090-1524 PID 0.376 R 1972 53 
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Referenced 
As 

Document C/BC/R/NA 
Revision 

Date 
No. of 
Pages 

EX-47 CUY-090-1524 PID 0.402 R 1976 31 

EX-48 CUY-090-1524 PID 0.646 R 1979 20 

EX-49 CUY-090-1524 PID 0.776 R 1983 19 

EX-50 CUY-090-1524 PID 03572 R 1986 74 

EX-51 CUY-090-1524 PID 2.218 R 1986 74 

EX-52 CUY-090-1524 PID 14091 R 1995 24 

EX-53 CUY-090-1524 PID 12374 R 1997 89 

EX-54 CUY-090-1524 PID 21563 R 2001 32 

EX-55 CUY-090-1524 PID 78541 R 2005 35 

EX-56 CUY-090-1599 PID 77039 R 2007 84 

EX-57 CUY-090-1524 PID 76192 R 2007 84 

EX-58 CUY-090-1538 PID 0.705 R 1956 70 

EX-59 CUY-090-1538 PID 0.725 R 1957 121 

EX-60 CUY-090-1540 PID 0.726 R 1982 11 

EX-61 CUY-090-1545 Soil R 1949 6 

EX-62 CUY-090-1545 PID 0.687 R 1954 48 

EX-63 CUY-090-1545 PID 0.695 R 1955 124 

EX-64 CUY-090-1599 PID 05584 R 1996 239 

EX-65 Carnegie Bridge Plans R 2002 100 

EX-66 I-77 Kingsbury Run Detour Route Plans R 2/24/1998 58 

EX-67 Abbey Avenue over GCRTA R 10/22/2009 81 

EX-68 CUY-010-1623 PID 1.556 R 1979 706 

EX-69 CUY-071-1174 PID 22737 R 2002 53 

EX-70 CUY-077-0162 PID 21573 R 2001 13 

EX-71 
CUY-077-13.79 and CUY-090-1621 PID 
0.231 

R 1978 208 

EX-72 CUY-090-1467 PID 0.230 R 1964 79 

EX-73 CUY-077-0523 PID 20580 R 1999 11 

EX-74 
CUY-090-1490 and CUY-071-1865 PID 
0.500 

R 1978 55 

EX-75 CUY-090-1619 PID 81506 R 2007 41 

EX-76 CUY-090-2398 PID 17515 R 1998 13 

EX-77 CUY-090-1524 Shop Drawings R 1956 2558 
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Referenced 
As 

Document C/BC/R/NA 
Revision 

Date 
No. of 
Pages 

EX-78 CUY-090-1524 PID 82069 R 2009 371 

EX-79 CUY-090-1524 PID 82072 R 2009 42 

EX-80 CUY-071-1854 and CUY-090-1381 R 1965 476 

EX-81 Parcel 602 – Cold Storage Building Plans R 2000 66 

EX-82 CUY-090-1490 PID 2.208 R 1992 29 

EX-83 
CUY-071-1640, CUY-090-0947 and CUY-
490-0150 

R 1984 48 

EX-84 CUY-090-0892-VAR PID 24169 R 2003 35 

EX-85 BH-FY2004 WS-VAR PID 75203 R 2004 92 

EX-86 BH-FY2006 Misc. Repairs 2-VAR R 2006 32 

EX-87 BH-FY2007-VAR R 2007 34 

EX-88 City of Cleveland Signal Plans R 2002 349 

EX-89 Eagle Avenue Viaduct R 2006 227 
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