
MAY 2025 PROGRAMMATIC 

D11 Proj.: TUS-77-23.40  PID 122689

This presentation will provide an overview of the subject project that will be 
placed on the upcoming programmatic selection for consultant design services. 
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TUS-77-23.40  PID 122689

• Proj. Description: Installation of new median cable barrier 
along  5.22 miles I.R.-77. Project includes removing the 
existing raised median and updating the existing drainage 
structures.

• Project Location: I.R.-77 from S.R. 39 north side of structure 
(approximate SLM 23.40) to structure (Reed Rd/T.R. 420 
overpass) north of Strasburg Interchange (approximate 
SLM 28.62)

Proj. TUS-77-23.40  PID 122689
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AVAILABLE PROJECT INFORMATION

• Some project information is available at the 
following FTP site:
• https://ftp.dot.state.oh.us/pub/Districts/D11/122689    
• Internet Explorer recommended for the ftp site
• The PIP will be released through SAFE on the programmatic 

scheduled date
• D11 does not release the PIP early
• All information on the FTP site is subject to change, please 

review the information in SAFE to create your LOI

Proj. TUS-77-23.40  PID 122689

Additional project information is available on the District 11 ftp site, at the link 
shown on your screen.  The Project Initiation Package document, along with a 
more complete and detailed scope of work will be released through The ODOT 
Scope and Fee System (or SAFE) at the request for LOIs.  All information on the 
FTP site is subject to change.  Ensure you review the ftp site and the information 
in SAFE before completing your LOI for this project.
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TIMS MAPPING

Proj. TUS-77-23.40  PID 122689

Here is an image showing the anticipated project limits from ODOT’s TIMS 
application.  The project will follow the existing horizontal and vertical 
alignments as much as practical.
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PROJECT SCOPE
• The major items of work include:

• Installation of new median cable barrier
• Removal of the existing raised median
• Removal and replacement of median drainage structures.  Currently, in most of the 

locations there are 2 ditch lines, we are anticipating the proposed to only have 1 ditch 
line.

• Traffic is to be maintained with 2 lanes due to permitted lane closures
• Consideration should be given to portable barrier on the median shoulder with access points for the 

Contractor. 

• Stage 2 and 3 Review. Stage 1 review to be omitted with a Preliminary 
Stage 1 submission for Utilities.

• There are no anticipated Environmental tasks.

Proj. TUS-77-23.40  PID 122689

The major scope items are listed here.  An updated and more complete list will be 
released in SAFE at the beginning of the LOI process.
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CONSULTANT PREQUALIFICATIONS

• Non-Complex ROAD

Proj. TUS-77-23.40  PID 122689

The consultant prequalifications required for this project are shown here.
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THANK YOU

Proj. TUS-77-23.40  PID 122689

• Thank you for watching this video presentation 
for Proj. TUS-77-23.40  PID 122689.

• District 11 appreciates your interest in 
partnering with us for a successful project.

Thank you for watching this video.  Visit the ftp site for more photos and 
information.  Please remember that changes to this information and the 
detailed scope of work are possible.  Review the information in SAFE prior to 
submitting your LOI.  
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