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Disclaimer 

The Ohio Department of Transportation is providing the attached information for your 
consideration. However, please be advised that the Department expressly states that the attached 
information is not and nor shall it be considered, a part of the Contract Documents. Electronic 
design files included are for reference only. The Department shall NOT accept, review, hear or 
consider any protest or claim arising from the attached information. In the event that there is a 
conflict between the attached information and the Contract Documents, the Contract Documents 
shall take precedence. 
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Portsmouth Bypass ‐ RI‐01

Referenced 

As
Document Revision  Date

No. of 

Pages
Description Phase Changes since 6/6/14

CF‐01 FHWA Cost Estimate Review Final Report 2011 5/20/2011 110 All

CF‐02 Phase 1  ODOT Cost Estimate 2011 9/13/2011 26 1

CF‐03 FHWA CER Cost Estimate All Phases 2011  2/17/2011 3 Wkshts All

CF‐04 FHWA Cost Estimate Review Workshop Presentation 2011 3/17/2011 23 All

CF‐05 Phase 2 Stage 1 Cost Estimate Pre Value Eng ‐ 2008 3/5/2008 11

Cost estimates developed prior to 

value engineering of the project 

by ODOT

2

CF‐06 Phase 3 Stage 1 Cost Estimate Pre Value Eng ‐ 2008 3/5/2008 11

Cost estimates developed prior to 

value engineering of the project 

by ODOT

3

CF‐07 Portsmouth TIFIA LOI 12/30/2011 14 All

CF‐08 Portsmouth Bypass ‐ TIFIA LOI Final 11/2/2012 19 All

CF‐09 FHWA Cost Estimate Review Final Report and Appendices 2013 8/30/2013 95 Final Report from 2013 CER All

CF‐10 Portsmouth Bypass PABs Allocation Letter ‐ Signed 11/26/2013 2 All

DA‐01 Phase 2 Preliminary Stormwater Mgmt Report 5/10/2013 97 2

DA‐02 Phase 3 Area 200 Culvert Calculation 9/18/2012 4

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

DA‐03 Phase 3 Area 93 Culvert Calculation 1

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

DA‐04 Phase 3 Area 94 Culvert Calculation 9/20/2012 3

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

DA‐05 Phase 3 Area 95 Culvert Calculation 9/18/2012 3

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

DA‐06 Phase 3 Sta 11+17 Streamflow Statistics Report 9/13/2012 2 3

DA‐07 Phase 3 Sta 20+14 Streamflow Statistics Report 9/13/2012 2 3

DA‐08 Phase 3 BMP Treatment Percentage 9/21/2012 6
BMP treatment calcuation 

spreadsheet
3

DA‐09 Phase 3 Revised Drainage Book  7/1/2005 396

Drainage Criteria form, Inlet 

spacing calculations, storm sewer 

calculations, culvert calculations, 

ditch calculations, BMP 

calculations

3

DA‐10 Phase 3 Stage 1 Drainage Book  7/1/2006 376

Drainage Criteria form, Inlet 

spacing calculations, storm sewer 

calculations, culvert calculations, 

ditch calculations, BMP 

calculations

3

DA‐11 Phase 1 BMP Approval 1/31/2012 15 1

DA‐12 Phase 3 Flood Peak Discharge Area 19 Calculation 1

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

DA‐13 Phase 3 Flood Peak Discharge Area 21 Calculation 1

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

RI‐01: Reference Information ‐ 01

CF – Cost Estimates & Funding

DA – Drainage
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Portsmouth Bypass ‐ RI‐01

DA‐14 Phase 3 Flood Peak Discharge Area 22 Calculation 1

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

DA‐15 Phase 3 Flood Peak Discharge Area 24 Calculation 1

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

DA‐16 Phase 3 Flood Peak Discharge Area 13 and 19 Calculation 1

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

DA‐17 Phase 3 Flood Peak Discharge Area 21 and 22 Calculation 1

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

DA‐18 Phase 3 Pershing South Culvert Calculation 11/16/2012 4

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

DA‐19 Phase 3 Area 5 Sta 110+00 Culvert Calculation 1

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

DA‐20 Phase 3 Area 6 Sta 129+00 Culvert Calculation 1

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

DA‐21 Phase 3 Area 13 Sta 233+80 Culvert Calculation 1

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

DA‐22 Phase 3 Area 57 Sta 175+57 Culvert Calculation 1

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

DA‐23 Phase 3 Area 59 Sta 320+43 Culvert Calculation 1

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

DA‐24 Phase 3 Area 60 Sta 328+79 Culvert Calculation 1

Drainage calculation spreadsheet. 

Hydrology Calculation files 

(Discharges for different flood 

frequencies).

3

DA‐25 Portsmouth Bypass Additional Studies Feb. 2006 63 Report

DA‐26 Hydraulic Calculations Stage 1 12/21/2006 353 Report & Calculations

DA‐27 Preliminary Hydraulic Calculations Phase 2 Stage 1 1/8/2008 371 Report & Calculations 2

DA‐28 Preliminary hydraulic Calculations Phase 3 Stage 1 1/8/2008 369 Report & Calculations 3

DA‐29 Drainage Calculations Phase 1 Stage 2 7/31/2009 481 Report & Calculations 1

DA‐30
High Fill Culvert Analysis ‐Bearing Capactiy and Settlement 

Evaluation  Phase 3 SCI 823
8/8/2006 218 Report 3

DA‐31 Phase 2A Culvert Calcs Calculations 2

DA‐32 Phase 2B Culvert Calcs Calculations 2

DA‐33 Phase 2C Culvert Calcs Calculations 2

DA‐34 CDSS and HydroCAD files for DA‐01 Report

Folder with 30 files. CDSS and 

HydroCAD files (these are the 2 

drainage design programs used). 

This is duplicate information to 

the information in file DA‐01.

2

DA‐35 Drainage Area Map Phase 2 Folder with 1 file 2

DA‐36 Drainage Files for Phase 1 Folder with multiple files 1

EN‐01 Portsmouth Draft EIS 1/13/2005 1246 All

EN – Environmental 
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EN‐02 Scioto County Commissioner Resolution 7/24/2013 4 All

EN‐03 Regulated Materials Underground Storage Tanks 6/4/2013 2 3

EN‐04 City of Portsmouth Consent Legislation ‐ Executed 10/28/2013 5

Preliminary Legislation from City 

of Portsmouth for Ordinance to 

construct the Portsmouth Bypass 

Project

All

EN‐05 Phase 1 ‐ Scioto County Floodplain Application 2/8/2012 9 1

EN‐06 Phase 1 ‐ Scioto County Floodplain Development Permit 2/13/2012 2 1

EN‐07 Phase 1 ‐ Permit Action Items Memo 5/29/2013 1 1

EN‐08 FEMA Coordination Letter 1/20/2012 2

EN‐09 Phase 1  ‐ Airport Clearance Analysis 12/21/2006 4 1

EN‐10 Phase 1  ‐ Airport Clearance Analysis (2) 9/17/2010 4 1

EN‐11 Aeronautical Study No 2011‐AGL‐7796‐OE 11/29/2011 3

EN‐12 Aeronautical Study No 2011‐AGL‐8018‐OE 12/22/2011 5

EN‐13 IsolatedWetlandApplicationPhases2and3 10/18/2013 74 2&3

EN‐14 PortsmouthBypass404and401PermitApplicationPhases2and3 10/18/2013 476 2&3

EN‐15 Highland Bend Noise Wall Analysis 11/21/2013 560 3

EN‐16 Ecological Clearance Limits (folder) 2/20/2014 7 files 1,3

Portsmouth_Bypass_Project_Limits.shx 2/20/2014 1,3

Portsmouth_Bypass_Project_Limits.shp.xml 2/20/2014 1,3

Portsmouth_Bypass_Project_Limits.shp 2/20/2014 1,3

Portsmouth_Bypass_Project_Limits.sbx 2/20/2014 1,3

Portsmouth_Bypass_Project_Limits.sbn 2/20/2014 1,3

Portsmouth_Bypass_Project_Limits.prj 2/20/2014 1,3

Portsmouth_Bypass_Project_Limits.dbf 2/20/2014 1,3

EN‐17 SR 139 Noise Wall Approval 6/23/2010 12 3

EN‐18 Example Public Information Plan (PIP) Undated 9 All

EN‐19 Portsmouth Bypass ESR 20040427 4/27/2004 74 All

EN‐20 PortsmouthBypass ESR 20040427 Figures 1 to 8e 4/27/2004 21 All

EN‐21 Final Draft Noise Report 10‐7‐03 10/8/2003 47 All

EN‐22 Final Design Noise Report Figures 1 to 5 10/8/2003 5 All

EN‐23 ESR Volume I‐ Text and Figures March 2004 4/9/2004 98

EN‐24 ESR Volume II‐ Appendices August 2003 8/1/2003 853

EN‐25 Phase 1 Complete Revised Ecological Survey Report 2011 9/19/2011 729 1

EN‐26
Phases 2 and 3 Complete Revised Ecological Survey Report 

2013
6/20/2013 1290 2, 3

EN‐27 SCI‐823‐0 00 Portsmouth Bypass ECF 12/6/2013 5 All

EN‐28
11 Additional Sites for the Endangered Indiana Bat December 

2003
12/22/2003 92 All

EN‐29
A Summer Mist Net Survey For the Endangered Indiana Bat 

2003
12/29/2003 99 All

EN‐30 A Survey for Timber Rattlesnakes July 2003 7/1/2003 6 All

EN‐31 Eastern Hellbender Report Aug2011 Portsmouth Bypass 8/22/2011 8 All

EN‐32 Indiana Bat Survey Report Portsmouth Bypass 2011 10/24/2011 127 All

EN‐33
Mussel Survey of the Little Scioto River Portsmouth Bypass 

2011
9/6/2011 14 All

EN‐34 Running Buffalo Clover Survey Report Portsmouth Bypass 2011 9/2/2011 55 All

EN‐35 Small Whorled Pogonia Report Portsmouth Bypass 2011 8/31/2011 63 All

EN‐36 Small Whorled Pogonia Survey, 2004 6/7/2004 38 All

EN‐37
Spadefoot Toad Portsmouth Bypass Habitat Survey Final 

Report 10‐3‐13
10/3/2013 22 All

EN‐38 Status of Rare Plant Survey August 2003 8/1/2003 147 All

EN‐39 Aerial Woodland 2/19/2014 1
Graphic of the Woodland Areas 

based on the Reference Design
All

EN‐40 Portsmouth Bypass Woodland ‐ Dec 2013 (folder) 2/19/2014 GIS files (Shape files) 7 files All

Woodland_clip_REV_Dec2013.dbf 2/19/2014 All

Woodland_clip_REV_Dec2013.prj 2/19/2014 All

Woodland_clip_REV_Dec2013.sbn 2/19/2014 All

Woodland_clip_REV_Dec2013.sbx 2/19/2014 All

Woodland_clip_REV_Dec2013.shp 2/19/2014 All

Woodland_clip_REV_Dec2013.shp.xml 2/19/2014 All

Woodland_clip_REV_Dec2013.shx 2/19/2014 All

EN‐41 Woodland_clip_REV_Dec2013.xlsx 2/19/2014 1 sheet
Spreadsheet with area of 

woodland (acreage)
All

EN‐42 Woodland_clip_Dec2013.kmz (within a folder) 2/19/2014 Google Earth file All

EN‐43 19415_Airport Hazard Beacon Special Provision_modified 3/3/2014 12

Specifications for the airport 

beacon re‐construction to 

accompany the drawings in the 

Reference Design
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EN‐44 ASC_Hydrography 3/18/2014
Delineation of streams and 

wetlands for Phases 2 & 3.
2, 3

EN‐45 Special Provisions for Phase 1 Tree Removal 3/25/2014 82

The tree clearing in Phase 1 work 

is being conducted by others 

under a separate contract to be 

let in July 2014 with work to 

commence in October 2014. This 

document contains the special 

provisions the tree clearing 

contractor will need to comply 

with.

1

EN‐46 Phase 1 Environmental Site Assessment 8/1/2003 128 Report

EN‐47 Phase 1 Environmental site Assessment 6/1/2004 54 Report

EN‐48
Environmental Site Assessment Screening Report Lucasville to 

Minford to Wheelersburg, Ohio Corridor
Dec. 2001 857 Report

EN‐49 Environmental Site Assessment Screening Report  9/13/2002 220 Report

EN‐50 ExistingForestedAreas_GISFiles_AllPhases (Folder) 4/14/2014 18 files

Folder containing map shape files 

(GIS files) for the forested areas 

for all three phases (separately). 

These files were created using the 

aerial photos taken during Winter 

2013/14 as part of the impact 

analysis for the Northern Long‐

eared bat.

All

EN‐51 SCI‐823_ForestedArea_BatInfo 4/15/2014 14 All

EN‐52 PBP_WWP_Application_Ph1 11/17/2011 217

Section 404 Application for UACE 

Permit and Section 401 Ohio EPA 

Water Quality Certification

1

EN‐53 USACE_PBP_401404_PH23_PublicNoticeandAttachments 4/3/2014 60

Section 404 Application for UACE 

Permit and Section 401 Ohio EPA 

Water Quality Certification

2 & 3

EN‐54 Notice of Proposed Construction or Alteration 3 FAA FORM 7460‐1 1

EN‐55 Noise Analysis 2006 7/1/2006 76

Analysis of Traffic Noise Impact 

and Abatement Measures (SCI‐

823‐0.00) PID 19415

All

EN‐56 Noise Analysis ‐ TNM files (folder) 2 files All

EN‐57 Phase 1 Aerial QC Report 4/2/2012 18
Mapping and Survey Quality 

Control Report for Phase 1
1
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EN‐58 Location map for NOI 6/3/2014 1 Map All

EN‐59 NOI (SCI‐823‐0.00 PID 19415) 6/3/2014 1 NOI Application All

EN‐60 ODOT D9 Letter to OEPA NOI 6/3/2014 1 Letter All

EN‐61 Project Description for NOI 6/3/2014 1 Description List All

EN‐62 Timber Information Phase 2 and 3 6/30/2014 2
Timber Information provided 

by ODNR for Phases 2 &3
2, 3

Added 6/30/2014

EN‐63 Final Biological Assessment 6/26/2014 833

Final Biological Assessment ‐ 

Consultation for Northern 

Long‐eared and Indiana Bat

Added 7/15/2014

EN‐64 Conceptual Stream Mitigation Plan 7/2/2014 44
Conceptual Stream Mitigation 

Plan ‐ June 2014

Added 7/15/2014

EN‐65 USACE Public Comment Response Letter 7/9/2014 4
USACE Public Comment 

Response Letter

Added 7/15/2014

EN‐66 Sorted_GroundCoordinatestoMAN 7/17/2014 1

This Aerial Mapping Control 

Information is strictly for the 

aerial mapping. It was done in 

a couple different versions of 

mapping, planning level and 

design level mapping.

Added 7/21/2014

EN‐67 Phase2_3_WaterwayPermitsCorrespondence Various 5

Correspondence between 

ODOT and the regulatory 

agencies (OEPA, USACE) 

regarding the Phase 2/3 

Waterway Permits.

Added 7/24/2014
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EN‐68 Little Miami River 7/2/2014 1 USCG Permit Determination

Added 7/25/2014

GE‐01 Phase 1 ‐ Stage 1 ‐ Addendum to Embankments Report   3/7/2008 3 Sta.416+00 to 509+50 1

GE‐02 Phase 1 ‐ Addendum to Pavement Design Report 3/7/2008 3
Mainline and Side Road CBR 

Values
1

GE‐03
Phase 1‐Stage 1 ‐ Addendum to Shumway Hollow Road 

Interchange Report 
3/7/2008 30 TR 234 1

GE‐04
Phase 1‐Stage 2 ‐ Addendum to Lucasville‐Minford Road 

Interchange Report 
3/7/2008 44 CR 28 1

GE‐05 Phase 1 ‐ Stage 2 ‐ Addendum to Geotechnical Reports  7/31/2009 439 1

GE‐06 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/15/2007 13 Culvert at Sta. 10+78 CR28 1

GE‐07 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 11/14/2007 14 Culvert at Sta. 22+23 CR28 1

GE‐08 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/1/2007 11 Culvert at Sta. 26+00 TR234 1

GE‐09 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 7/25/2007 8 Culvert at Sta. 27+15 TR234 1

GE‐10 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 7/25/2007 11 Culvert at Sta. 32+50 TR234 1

GE‐11 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/13/2007 13 Culvert at Sta. 117+50 3

GE‐12 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 7/25/2007 9 Culvert at Sta. 353+88 1

GE‐13 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 7/25/2007 8 Culvert at Sta. 364+36 1

GE‐14 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/13/2007 15 Culvert at Sta. 375+08 1

GE‐15 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/23/2007 13
Culvert at Sta. 379+00 TR234 

Ramp C
1

GE‐16 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/13/2007 12
Culvert at Sta. 383+50 TR234 

Ramp B
1

GE‐17 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/14/2007 18 Culvert at Sta. 404+13 1

GE‐18 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/20/2007 15 Culvert at Sta. 412+07 1

GE‐19 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/16/2007 16 Culvert at Sta. 466+45 1

GE‐20 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/13/2007 15 Culvert at Sta. 474+10 1

GE‐21 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 7/25/2007 8 Culvert at STA. 485+02.43 SR 139 1

GE‐22 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 7/26/2007 9 Culvert at STA. 504+60 1

GE‐23 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/13/2007 9
Culvert at STA. 528+00 CR 28 

Ramp B
1

GE‐24 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/22/2007 12
Culvert at STA. 528+50 CR 28 

Ramp A
1

GE‐25 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/20/2007 16 Culvert at STA. 534+30 Ramp A 1

GE‐26 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/22/2007 20 Culvert at STA. 535+50 1

GE‐27 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/14/2007 11
Culvert at STA. 543+00 CR 28 

Ramp D
1

GE‐28 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/16/2007 16 Culvert at STA. 600+75 2

GE‐29 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 11/14/2007 10 Culvert at STA. 609+50 2

GE‐30 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/13/2007 10 Culvert at STA. 617+51 2

GE‐31 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 11/14/2007 20 Culvert at STA. 619+73.25 2

GE‐32 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/23/2007 16 Culvert at STA. 635+90 2

GE‐33 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/14/2007 16 Culvert at STA. 796+06.29 2

GE‐34 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/23/2007 15 Culvert at STA. 815+00 2

GE‐35 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/17/2007 16 Culvert at STA. 823+45 2

GE‐36 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/17/2007 14 Culvert at STA. 854+39 2

GE‐37 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/14/2007 9 Culvert at STA. 857+16 2

GE‐38 Phase 3 ‐ Bearing Capacity and Settlement Evaluation 8/14/2007 9 Culvert at STA. 868+91 2

GE‐39
Phase 1 ‐ Geotechnical Exploration Report for Bridge No. SCI‐

823‐0837L
4/1/2008 120

SR 823 over Swauger Valley‐

Minford Road
1

GE‐40
Phase 1 ‐ Geotechnical Exploration Report for Bridge No. SCI‐

823‐0917L
5/1/2008 105

SR 823 over Portsmouth‐Minford 

Road
1

GE‐41 Phase 1 ‐ Stage 1 ‐ Geology and Field Reconnaissance  11/26/2006 46 SCI‐823‐6.81 1

GE‐42 Phase 2 ‐ Stage 1 ‐ Geology and Field Reconnaissance  11/16/2007 50 SCI‐823‐10.13 2

GE‐43 Phase 3 ‐ Stage 1 ‐ Geology and Field Reconnaissance  11/16/2007 58 SCI‐823‐0.00 3

GE‐44 Phase 1‐Stage 1 ‐ Response to Geotechnical Review Comments 3/7/2008 43 SCI‐823‐6.81, PID 19415 1

GE‐45 Phase 1 ‐ Stage 1 ‐ Rock Cut Slopes Addendum  3/7/2008 96 SCI‐823‐6.81 1

GE‐46 Phase 1‐ Stage 1 ‐ Report of Rock Cut Slopes 11/29/2006 391 SCI‐823‐6.81 1

GE‐47 Phase 2 ‐ Stage 1 ‐ Report of Rock Cut Slopes 11/16/2007 SCI‐823‐10.13, Vol. 1 of 2 2

GE‐48 Phase 3 ‐ Stage 1 ‐ Report of Rock Cut Slopes 11/16/2007 408 SCI‐823‐0.00, Vol. 1 of 2 3

GE‐49 Phase 3 ‐ Soil Profile 11/16/2007 168 SCI‐823‐0.00 Soil Profile 3

GE‐50 Phase 1 ‐ Soil Profile 11/16/2007 220 SCI‐823‐6.81 Soil Profile 2

GE ‐ Geotechnical
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GE‐51 Phase 2 ‐ Soil Profile 3/6/2008 135 SCI‐823‐10.13 Soil Profile 1

GE‐52
Phase 2 ‐ Subsurface Exploration and MSE Wall and 

Embankment Evaluations
11/16/2007 473

SCI‐823‐10.13 Final Report for 

US23/SR823 Interchange 
2

GE‐53 Phase 1 ‐ Subsurface Exploration Bridge and Retaining Walls 10/1/2007 64
SCI‐823‐6.81, Relocated Shumway 

Hollow Rd. Over CSXT Railroad
1

GE‐54 Phase 2 ‐ Subsurface Exploration Embankments 11/16/2007 369
SCI‐823‐10.13, STA. 537+50 to 

904+80
2

GE‐55 Phase 3 ‐ Subsurface Exploration for MSE Retaining Walls 11/16/2007 153

SCI‐823‐0.00, US52 Ramp A & 

Ramp B Over Ohio River Rd & 

US52

3

GE‐56 Phase 3 ‐ Subsurface Exploration Embankments 8/2/2007 281

SCI‐823‐0.00, Proposed Highland 

Bend Roadway Embankments 

(Sta. 105+75 to 130+73

3

GE‐57 Phase 1 ‐ Stage 1 ‐ Subsurface Investigation Embankments 11/29/2007 274
SCI‐823‐6.81 (Sta. 416+00 to 

509+50)
1

GE‐58 Phase 3 ‐ Stage 1 ‐ Subsurface Investigation Embankments 11/16/2007 210
SCI‐823‐0.00 (Sta. 50+23 to 

352+00)
3

GE‐59 Phase 1 Stage 1 ‐ Subsurface Investigation 11/29/2006 266
SCI‐823‐6.81, Lucasville‐Minford 

Rd Interchange
1

GE‐60
Phase 1 Stage 1 ‐ Subsurface Investigation Pavement Design 

Information
11/29/2006 79

SCI‐823‐6.81, Mainline & Side Rd 

CBR Values (Sta. 352+00 to 

537+50)

1

GE‐61 Phase 2 ‐ Stage 1 ‐ Subsurface Investigation Pavement Design 11/16/2007 65

SCI‐823‐10.13, Mainline & Side Rd. 

CBR Values (Sta. 537+50 to 

904+79.54)

2

GE‐62 Phase 3 Stage 1 ‐ Subsurface Investigation Pavement Design 11/16/2007 138

SCI‐823‐0.00, Mainline & Side Rd 

CBR Values (Sta. 54+11.25 to 

352+00)

3

GE‐63 Phase 1 Stage 1 ‐ Subsurface Investigation 11/29/2006 256
SCI‐823‐6.81, Shumway Hollow Rd 

Interchange
1

GE‐64 Phase 1 ‐ Technical Memo 6/23/2011 3
SCI‐823‐6.81, Rev. GB‐1 

Spreadsheet ‐ CR 28 Interchange
1

GE‐65 Phase 1 and 3 ‐ Technical Memo ‐ Earthwork Factors 5/1/2008 10 SCI‐823‐0.00/6.81 1&3

GE‐66 BORINGS_APP_AS‐DRILLED 1/21/2008 1 Boring Information All

GE‐67 Phase 1 Final Geotechnical Report 9/16/2011 158

Final PDF Soil Profile Cover Sheet, 

Geotechnical Section under 19415 

Electronic Submittals

1

GE‐68 Slake Durability Test Data 9/27/2004 23 Test Data

GE‐69 Core Photos 737

(737 folders, number 

corresponding to each folder 

indicates the number of files in 

each folder)

GE‐69‐001  AA_Unsorted Core Photos 10

GE‐69‐002 B‐002 2

GE‐69‐003 B‐003 1

GE‐69‐004 B‐004 0

GE‐69‐005 B‐024 2

GE‐69‐006 B‐026 2

GE‐69‐007 B‐027 4

GE‐69‐008 B‐032 1

GE‐69‐009 B‐033 1

GE‐69‐010 B‐034 2

GE‐69‐011 B‐035 1

GE‐69‐012 B‐036 1

GE‐69‐013 B‐037 1

GE‐69‐014 B‐038 4

GE‐69‐015 B‐039 3

GE‐69‐016 B‐040 3

GE‐69‐017 B‐041 6

GE‐69‐018 B‐042 6

GE‐69‐019 B‐043 6

GE‐69‐020 B‐044 8

GE‐69‐021 B‐048 2

GE‐69‐022 B‐049 2

GE‐69‐023 B‐050 3

GE‐69‐024 B‐051 2

GE‐69‐025 B‐052 3

GE‐69‐026 B‐053 5

GE‐69‐027 B‐1104 1

GE‐69‐028 B‐1105 1

GE‐69‐029 B‐1106 1

GE‐69‐030 B‐1107 1
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GE‐69‐031 B‐1108 1

GE‐69‐032 B‐1109 1

GE‐69‐033 B‐1110 1

GE‐69‐034 B‐1111 3

GE‐69‐035 B‐1112 1

GE‐69‐036 B‐1114 1

GE‐69‐037 B‐1115 1

GE‐69‐038 B‐1118 1

GE‐69‐039 B‐1119 1

GE‐69‐040 B‐1120 1

GE‐69‐041 B‐1121 1

GE‐69‐042 B‐1122 1

GE‐69‐043 B‐1123 1

GE‐69‐044 B‐1124 1

GE‐69‐045 B‐1125 1

GE‐69‐046 B‐1126 1

GE‐69‐047 B‐1133 1

GE‐69‐048 B‐1134 1

GE‐69‐049 B‐1135 1

GE‐69‐050 B‐1136 1

GE‐69‐051 B‐1137 1

GE‐69‐052 B‐1138 1

GE‐69‐053 B‐1139 1

GE‐69‐054 B‐1140 1

GE‐69‐055 B‐1141 1

GE‐69‐056 B‐1143 1

GE‐69‐057 B‐1145 1

GE‐69‐058 B‐1146 1

GE‐69‐059 B‐1147 1

GE‐69‐060 B‐1148 1

GE‐69‐061 B‐1152 2

GE‐69‐062 B‐1210 1

GE‐69‐063 B‐1212 1

GE‐69‐064 B‐1214 1

GE‐69‐065 B‐1215 1

GE‐69‐066 B‐1216 1

GE‐69‐067 B‐1217 2

GE‐69‐068 B‐1218 1

GE‐69‐069 B‐1219 1

GE‐69‐070 B‐1221 1

GE‐69‐071 B‐1224 2

GE‐69‐072 B‐1227 10

GE‐69‐073 B‐1228 9

GE‐69‐074 B‐1229 1

GE‐69‐075 B‐1230 1

GE‐69‐076 B‐1231 8

GE‐69‐077 B‐1232 7

GE‐69‐078 B‐1233 8

GE‐69‐079 B‐1234 43

GE‐69‐080 B‐1235 7

GE‐69‐081 B‐1301 1

GE‐69‐082 B‐1302 6

GE‐69‐083 B‐1303 3

GE‐69‐084 B‐1304 3

GE‐69‐085 B‐1305 2

GE‐69‐086 B‐1306 5

GE‐69‐087 B‐1307 1

GE‐69‐088 B‐1308 1

GE‐69‐089 B‐1311 1

GE‐69‐090 B‐1312 1

GE‐69‐091 B‐1314 1

GE‐69‐092 B‐1315 1

GE‐69‐093 B‐1316 1

GE‐69‐094 B‐1317 1

GE‐69‐095 B‐1318 1

GE‐69‐096 B‐1319 1

GE‐69‐097 B‐1320 1

GE‐69‐098 B‐1321 1

GE‐69‐099 B‐1322 1
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GE‐69‐100 B‐1323 1

GE‐69‐101 B‐1324 1

GE‐69‐102 B‐1325 1

GE‐69‐103 B‐1326 1

GE‐69‐104 B‐1327 6

GE‐69‐105 B‐1328 1

GE‐69‐106 B‐1329 1

GE‐69‐107 B‐1330 1

GE‐69‐108 B‐1331 2

GE‐69‐109 B‐1332 1

GE‐69‐110 B‐1333 2

GE‐69‐111 B‐1334 1

GE‐69‐112 B‐1343 9

GE‐69‐113 B‐1345 7

GE‐69‐114 B‐1405 1

GE‐69‐115 B‐1406 11

GE‐69‐116 B‐1407 1

GE‐69‐117 B‐1408 5

GE‐69‐118 B‐1409 5

GE‐69‐119 B‐1501 2

GE‐69‐120 B‐1503 2

GE‐69‐121 B‐1505 1

GE‐69‐122 B‐1507 1

GE‐69‐123 B‐1509 1

GE‐69‐124 B‐1511 2

GE‐69‐125 B‐1513 2

GE‐69‐126 B‐1515 2

GE‐69‐127 B‐1517 1

GE‐69‐128 B‐1519 1

GE‐69‐129 B‐1520 1

GE‐69‐130 B‐1521 1

GE‐69‐131 B‐1522 1

GE‐69‐132 B‐1523 2

GE‐69‐133 B‐1525 4

GE‐69‐134 B‐1526 1

GE‐69‐135 B‐1527 2

GE‐69‐136 B‐1528 1

GE‐69‐137 B‐1529 3

GE‐69‐138 B‐1531 1

GE‐69‐139 B‐1532 1

GE‐69‐140 C‐025 4

GE‐69‐141 C‐027 4

GE‐69‐142 C‐028 4

GE‐69‐143 C‐029 4

GE‐69‐144 C‐030 2

GE‐69‐145 C‐031 4

GE‐69‐146 C‐034 3

GE‐69‐147 C‐035 3

GE‐69‐148 C‐038 3

GE‐69‐149 C‐055 1

GE‐69‐150 C‐056 1

GE‐69‐151 C‐057 1

GE‐69‐152 C‐064 1

GE‐69‐153 C‐64 1

GE‐69‐154 C‐065 1

GE‐69‐155 C‐65 1

GE‐69‐156 C‐066 1

GE‐69‐157 C‐66 1

GE‐69‐158 C‐067 1

GE‐69‐159 C‐67 1

GE‐69‐160 C‐068 1

GE‐69‐161 C‐68 1

GE‐69‐162 C‐069 1

GE‐69‐163 C‐69 1

GE‐69‐164 C‐070 1

GE‐69‐165 C‐70 1

GE‐69‐166 C‐071 1

GE‐69‐167 C‐71 1

GE‐69‐168 C‐072 1
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GE‐69‐169 C‐72 1

GE‐69‐170 C‐073 1

GE‐69‐171 C‐074 1

GE‐69‐172 C‐075 1

GE‐69‐173 C‐076 1

GE‐69‐174 C‐077 1

GE‐69‐175 C‐078 1

GE‐69‐176 C‐079 1

GE‐69‐177 C‐080 2

GE‐69‐178 C‐081 2

GE‐69‐179 C‐082 2

GE‐69‐180 C‐083 3

GE‐69‐181 C‐084 3

GE‐69‐182 C‐085 2

GE‐69‐183 C‐086 2

GE‐69‐184 C‐087 2

GE‐69‐185 C‐088 2

GE‐69‐186 C‐089 2

GE‐69‐187 C‐090 1

GE‐69‐188 C‐091 1

GE‐69‐189 C‐092 1

GE‐69‐190 C‐093 1

GE‐69‐191 C‐095 1

GE‐69‐192 C‐096 1

GE‐69‐193 C‐097 1

GE‐69‐194 C‐098 1

GE‐69‐195 C‐099 1

GE‐69‐196 PB‐031 16

GE‐69‐197 R‐011 1

GE‐69‐198 R‐012 3

GE‐69‐199 R‐015 10

GE‐69‐200 R‐017 9

GE‐69‐201 R‐018 18

GE‐69‐202 R‐020 7

GE‐69‐203 R‐021 8

GE‐69‐204 R‐023 10

GE‐69‐205 R‐024 2

GE‐69‐206 R‐025 3

GE‐69‐207 R‐026 2

GE‐69‐208 R‐027 3

GE‐69‐209 R‐028 1

GE‐69‐210 R‐029 1

GE‐69‐211 R‐030 6

GE‐69‐212 R‐031 22

GE‐69‐213 R‐032 5

GE‐69‐214 R‐034 12

GE‐69‐215 R‐035 7

GE‐69‐216 R‐037 11

GE‐69‐217 R‐038 16

GE‐69‐218 R‐040 13

GE‐69‐219 R‐041 11

GE‐69‐220 R‐043 12

GE‐69‐221 R‐044 12

GE‐69‐222 R‐046 11

GE‐69‐223 R‐047 37

GE‐69‐224 R‐049 13

GE‐69‐225 R‐050 15

GE‐69‐226 R‐052 6

GE‐69‐227 R‐053 5

GE‐69‐228 R‐055 2

GE‐69‐229 R‐056 3

GE‐69‐230 R‐057 3

GE‐69‐231 R‐058 2

GE‐69‐232 R‐061 1

GE‐69‐233 R‐064 2

GE‐69‐234 R‐64A 1

GE‐69‐235 R‐069 32

GE‐69‐236 R‐070 15

GE‐69‐237 R‐072 8
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GE‐69‐238 R‐073 20

GE‐69‐239 R‐074 28

GE‐69‐240 R‐078 22

GE‐69‐241 R‐080 13

GE‐69‐242 R‐081 17

GE‐69‐243 R‐084 11

GE‐69‐244 R‐085 4

GE‐69‐245 R‐087 5

GE‐69‐246 R‐088 4

GE‐69‐247 R‐090 5

GE‐69‐248 R‐091 4

GE‐69‐249 R‐092 4

GE‐69‐250 R‐094 9

GE‐69‐251 R‐096 6

GE‐69‐252 R‐097 2

GE‐69‐253 R‐098 3

GE‐69‐254 R‐099 3

GE‐69‐255 R‐99A 2

GE‐69‐256 R‐101 2

GE‐69‐257 R‐105 3

GE‐69‐258 R‐106 3

GE‐69‐259 R‐106A 4

GE‐69‐260 R‐107 3

GE‐69‐261 R‐108 4

GE‐69‐262 R‐109 3

GE‐69‐263 R‐110 7

GE‐69‐264 R‐111 5

GE‐69‐265 R‐112 3

GE‐69‐266 R‐114 5

GE‐69‐267 R‐115 1

GE‐69‐268 R‐116 4

GE‐69‐269 R‐117 6

GE‐69‐270 R‐120 2

GE‐69‐271 R‐121 6

GE‐69‐272 R‐121A 10

GE‐69‐273 R‐122 13

GE‐69‐274 R‐125 9

GE‐69‐275 R‐130 3

GE‐69‐276 R‐131 3

GE‐69‐277 R‐135 3

GE‐69‐278 R‐137 3

GE‐69‐279 R‐138 3

GE‐69‐280 R‐140 5

GE‐69‐281 R‐141 7

GE‐69‐282 R‐143 10

GE‐69‐283 R‐145A 11

GE‐69‐284 R‐146 13

GE‐69‐285 R‐147 10

GE‐69‐286 R‐148 11

GE‐69‐287 R‐149 3

GE‐69‐288 R‐150 16

GE‐69‐289 R‐152 9

GE‐69‐290 R‐152A 20

GE‐69‐291 R‐153 14

GE‐69‐292 R‐154 8

GE‐69‐293 R‐156 23

GE‐69‐294 R‐157 1

GE‐69‐295 R‐158 2

GE‐69‐296 R‐159 2

GE‐69‐297 R‐161 2

GE‐69‐298 R‐162 7

GE‐69‐299 R‐163 1

GE‐69‐300 R‐165 2

GE‐69‐301 R‐166 4

GE‐69‐302 R‐167 1

GE‐69‐303 R‐168 1

GE‐69‐304 R‐171 3

GE‐69‐305 R‐174 1

GE‐69‐306 R‐175 2
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GE‐69‐307 R‐176 16

GE‐69‐308 R‐177 2

GE‐69‐309 R‐178 4

GE‐69‐310 R‐179 14

GE‐69‐311 R‐180 14

GE‐69‐312 R‐181 21

GE‐69‐313 R‐182 3

GE‐69‐314 R‐184 7

GE‐69‐315 R‐185 3

GE‐69‐316 R‐186 5

GE‐69‐317 R‐188 2

GE‐69‐318 R‐189 16

GE‐69‐319 R‐191 5

GE‐69‐320 R‐192 4

GE‐69‐321 R‐193 3

GE‐69‐322 R‐194 12

GE‐69‐323 R‐195 15

GE‐69‐324 R‐196 11

GE‐69‐325 R‐197 3

GE‐69‐326 R‐198 5

GE‐69‐327 R‐199 12

GE‐69‐328 R‐201 15

GE‐69‐329 R‐203 3

GE‐69‐330 R‐205 3

GE‐69‐331 R‐206 1

GE‐69‐332 R‐207 1

GE‐69‐333 R‐209 2

GE‐69‐334 R‐210 1

GE‐69‐335 R‐211 1

GE‐69‐336 R‐213 1

GE‐69‐337 R‐214 2

GE‐69‐338 R‐215 2

GE‐69‐339 R‐217 1

GE‐69‐340 R‐218 1

GE‐69‐341 R‐220 1

GE‐69‐342 R‐221 1

GE‐69‐343 R‐317 1

GE‐69‐344 R‐318 2

GE‐69‐345 R‐321 3

GE‐69‐346 R‐323 1

GE‐69‐347 R‐326 2

GE‐69‐348 R‐328 1

GE‐69‐349 R‐329 1

GE‐69‐350 R‐331 1

GE‐69‐351 R‐333 2

GE‐69‐352 R‐335 4

GE‐69‐353 R‐339 2

GE‐69‐354 R‐341 3

GE‐69‐355 R‐342 3

GE‐69‐356 R‐343 3

GE‐69‐357 R‐345 3

GE‐69‐358 R‐346 3

GE‐69‐359 R‐348 3

GE‐69‐360 R‐349 3

GE‐69‐361 R‐350 3

GE‐69‐362 R‐351 3

GE‐69‐363 R‐353 8

GE‐69‐364 R‐354 6

GE‐69‐365 R‐356 16

GE‐69‐366 R‐359 10

GE‐69‐367 R‐360 13

GE‐69‐368 R‐362 5

GE‐69‐369 R‐363 1

GE‐69‐370 R‐365 15

GE‐69‐371 R‐367 15

GE‐69‐372 R‐369 10

GE‐69‐373 R‐370 10

GE‐69‐374 R‐371 9

GE‐69‐375 R‐373 7
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GE‐69‐376 R‐374 4

GE‐69‐377 R‐376 10

GE‐69‐378 R‐380 3

GE‐69‐379 R‐381 2

GE‐69‐380 R‐382 6

GE‐69‐381 R‐383 3

GE‐69‐382 R‐384 9

GE‐69‐383 R‐386 11

GE‐69‐384 R‐387 5

GE‐69‐385 R‐389 6

GE‐69‐386 R‐390 7

GE‐69‐387 R‐399 1

GE‐69‐388 R‐402 1

GE‐69‐389 R‐414 19

GE‐69‐390 R‐416 4

GE‐69‐391 R‐419 2

GE‐69‐392 R‐424 2

GE‐69‐393 R‐427 1

GE‐69‐394 R‐429 2

GE‐69‐395 R‐432 8

GE‐69‐396 R‐433 3

GE‐69‐397 R‐434 2

GE‐69‐398 R‐435 13

GE‐69‐399 R‐436 12

GE‐69‐400 R‐437 6

GE‐69‐401 R‐439 5

GE‐69‐402 R‐440 1

GE‐69‐403 R‐442 2

GE‐69‐404 R‐444 15

GE‐69‐405 R‐445 10

GE‐69‐406 R‐446 29

GE‐69‐407 R‐447 27

GE‐69‐408 R‐448 41

GE‐69‐409 R‐449 25

GE‐69‐410 R‐450 16

GE‐69‐411 R‐451 19

GE‐69‐412 R‐452 16

GE‐69‐413 R‐453 14

GE‐69‐414 R‐454 12

GE‐69‐415 R‐455 15

GE‐69‐416 R‐456 9

GE‐69‐417 R‐457 19

GE‐69‐418 R‐464 0

GE‐69‐419 R‐465 0

GE‐69‐420 R‐466 0

GE‐69‐421 R‐468 1

GE‐69‐422 R‐469 1

GE‐69‐423 R‐471 3

GE‐69‐424 R‐473 9

GE‐69‐425 R‐475 8

GE‐69‐426 R‐476 10

GE‐69‐427 R‐478 6

GE‐69‐428 R‐480 13

GE‐69‐429 R‐482 7

GE‐69‐430 R‐484 10

GE‐69‐431 R‐487 9

GE‐69‐432 R‐488 8

GE‐69‐433 R‐490 10

GE‐69‐434 R‐492 2

GE‐69‐435 R‐494 1

GE‐69‐436 R‐497 1

GE‐69‐437 R‐498 1

GE‐69‐438 R‐499 6

GE‐69‐439 R‐500 1

GE‐69‐440 R‐501 4

GE‐69‐441 R‐503 24

GE‐69‐442 R‐505 3

GE‐69‐443 R‐506 23

GE‐69‐444 R‐508 2
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GE‐69‐445 R‐509 24

GE‐69‐446 R‐510 22

GE‐69‐447 R‐511 6

GE‐69‐448 R‐512 9

GE‐69‐449 R‐516 4

GE‐69‐450 R‐521 10

GE‐69‐451 R‐522 4

GE‐69‐452 R‐523 15

GE‐69‐453 R‐524 2

GE‐69‐454 R‐525 19

GE‐69‐455 R‐526 2

GE‐69‐456 R‐527 2

GE‐69‐457 R‐528 3

GE‐69‐458 R‐529 3

GE‐69‐459 R‐530 9

GE‐69‐460 R‐531 10

GE‐69‐461 R‐533 18

GE‐69‐462 R‐535 4

GE‐69‐463 R‐537 3

GE‐69‐464 R‐538 2

GE‐69‐465 R‐541 5

GE‐69‐466 R‐542 6

GE‐69‐467 R‐543 6

GE‐69‐468 R‐547 4

GE‐69‐469 R‐548 5

GE‐69‐470 R‐549 5

GE‐69‐471 R‐550 6

GE‐69‐472 R‐551 4

GE‐69‐473 R‐554 4

GE‐69‐474 R‐556 2

GE‐69‐475 R‐558 5

GE‐69‐476 R‐560 6

GE‐69‐477 R‐562 2

GE‐69‐478 R‐564 3

GE‐69‐479 R‐565 1

GE‐69‐480 R‐568 1

GE‐69‐481 R‐570 2

GE‐69‐482 R‐574 2

GE‐69‐483 R‐575 3

GE‐69‐484 R‐576 1

GE‐69‐485 R‐577 2

GE‐69‐486 R‐579 1

GE‐69‐487 R‐580 1

GE‐69‐488 R‐582 2

GE‐69‐489 R‐583 1

GE‐69‐490 R‐584 1

GE‐69‐491 R‐586 4

GE‐69‐492 R‐588 2

GE‐69‐493 R‐593 4

GE‐69‐494 R‐594 3

GE‐69‐495 R‐596 2

GE‐69‐496 R‐597 1

GE‐69‐497 R‐598 3

GE‐69‐498 R‐599 3

GE‐69‐499 R‐600 1

GE‐69‐500 R‐602 1

GE‐69‐501 R‐603 1

GE‐69‐502 R‐604 1

GE‐69‐503 R‐605 1

GE‐69‐504 R‐606 1

GE‐69‐505 R‐608 7

GE‐69‐506 R‐610 8

GE‐69‐507 R‐612 1

GE‐69‐508 R‐615 2

GE‐69‐509 R‐616 3

GE‐69‐510 R‐617 1

GE‐69‐511 R‐618 2

GE‐69‐512 R‐620 5

GE‐69‐513 R‐622 7
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GE‐69‐514 R‐623 3

GE‐69‐515 R‐624 3

GE‐69‐516 R‐626 9

GE‐69‐517 R‐627 1

GE‐69‐518 R‐628 2

GE‐69‐519 R‐629 4

GE‐69‐520 R‐630 2

GE‐69‐521 R‐632 8

GE‐69‐522 R‐633 17

GE‐69‐523 R‐635 19

GE‐69‐524 R‐636 1

GE‐69‐525 R‐639 1

GE‐69‐526 R‐640 1

GE‐69‐527 R‐641 1

GE‐69‐528 R‐645 1

GE‐69‐529 R‐647 21

GE‐69‐530 R‐648 2

GE‐69‐531 R‐649 2

GE‐69‐532 R‐650 1

GE‐69‐533 R‐652 2

GE‐69‐534 R‐654 2

GE‐69‐535 R‐656 33

GE‐69‐536 R‐658 26

GE‐69‐537 R‐659 33

GE‐69‐538 R‐661 18

GE‐69‐539 R‐662 8

GE‐69‐540 R‐664 8

GE‐69‐541 R‐666 3

GE‐69‐542 R‐668 4

GE‐69‐543 R‐671 3

GE‐69‐544 R‐672 6

GE‐69‐545 R‐674 3

GE‐69‐546 R‐675 14

GE‐69‐547 R‐677 3

GE‐69‐548 R‐679 17

GE‐69‐549 R‐680 22

GE‐69‐550 R‐682 34

GE‐69‐551 R‐683 15

GE‐69‐552 R‐685 27

GE‐69‐553 R‐686 6

GE‐69‐554 R‐688 8

GE‐69‐555 R‐689 6

GE‐69‐556 R‐690 6

GE‐69‐557 R‐694 6

GE‐69‐558 R‐696 4

GE‐69‐559 R‐697 3

GE‐69‐560 R‐701 7

GE‐69‐561 R‐703 2

GE‐69‐562 R‐704 1

GE‐69‐563 R‐707 1

GE‐69‐564 R‐708 1

GE‐69‐565 R‐710 1

GE‐69‐566 R‐711 1

GE‐69‐567 R‐712 1

GE‐69‐568 R‐715 1

GE‐69‐569 R‐717 1

GE‐69‐570 R‐719 2

GE‐69‐571 R‐724 15

GE‐69‐572 R‐726 18

GE‐69‐573 R‐728 16

GE‐69‐574 R‐729 8

GE‐69‐575 R‐731 29

GE‐69‐576 R‐732 7

GE‐69‐577 R‐734 20

GE‐69‐578 R‐736 2

GE‐69‐579 R‐737 3

GE‐69‐580 R‐739 6

GE‐69‐581 R‐741 6

GE‐69‐582 R‐742 4
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GE‐69‐583 R‐743 3

GE‐69‐584 R‐744 25

GE‐69‐585 R‐747 40

GE‐69‐586 R‐751 6

GE‐69‐587 R‐752 3

GE‐69‐588 R‐754 4

GE‐69‐589 R‐755 4

GE‐69‐590 R‐756 2

GE‐69‐591 R‐758 2

GE‐69‐592 R‐759 2

GE‐69‐593 R‐760 6

GE‐69‐594 R‐761 4

GE‐69‐595 R‐762 2

GE‐69‐596 R‐763 6

GE‐69‐597 R‐764 10

GE‐69‐598 R‐765 1

GE‐69‐599 R‐766 2

GE‐69‐600 R‐767 20

GE‐69‐601 R‐769 44

GE‐69‐602 R‐770 5

GE‐69‐603 R‐772 8

GE‐69‐604 R‐773 2

GE‐69‐605 R‐774 1

GE‐69‐606 R‐775 1

GE‐69‐607 R‐776 1

GE‐69‐608 R‐777 8

GE‐69‐609 R‐778 9

GE‐69‐610 R‐779 4

GE‐69‐611 R‐780 1

GE‐69‐612 R‐781 1

GE‐69‐613 R‐783 3

GE‐69‐614 R‐784 2

GE‐69‐615 R‐786 5

GE‐69‐616 R‐787 6

GE‐69‐617 R‐788 6

GE‐69‐618 R‐789 6

GE‐69‐619 R‐790 4

GE‐69‐620 R‐791 3

GE‐69‐621 R‐793 3

GE‐69‐622 R‐794 4

GE‐69‐623 R‐795 4

GE‐69‐624 R‐796 3

GE‐69‐625 R‐798 6

GE‐69‐626 R‐799 1

GE‐69‐627 R‐801 3

GE‐69‐628 R‐802 3

GE‐69‐629 R‐803 3

GE‐69‐630 R‐806 5

GE‐69‐631 R‐808 4

GE‐69‐632 R‐1503 2

GE‐69‐633 R‐2014 9

GE‐69‐634 R‐2015 9

GE‐69‐635 R‐2016 15

GE‐69‐636 R‐2037 11

GE‐69‐637 R‐2094 18

GE‐69‐638 R‐2097 10

GE‐69‐639 R‐2098 5

GE‐69‐640 R‐2110 10

GE‐69‐641 R‐2111 9

GE‐69‐642 R‐2112 7

GE‐69‐643 R‐2118 1

GE‐69‐644 R‐2154 5

GE‐69‐645 R‐2157 2

GE‐69‐646 R‐2160 4

GE‐69‐647 R‐2165 2

GE‐69‐648 R‐2168 2

GE‐69‐649 R‐2169 8

GE‐69‐650 R‐2174 7

GE‐69‐651 R‐2176 2
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GE‐69‐652 R‐2180 2

GE‐69‐653 R‐2183 1

GE‐69‐654 R‐2184 1

GE‐69‐655 R‐2186 6

GE‐69‐656 R‐2187 6

GE‐69‐657 R‐2194 8

GE‐69‐658 R‐2196 6

GE‐69‐659 R‐2202 7

GE‐69‐660 R‐2436 30

GE‐69‐661 R‐2437 14

GE‐69‐662 R‐2444 14

GE‐69‐663 R‐2449 29

GE‐69‐664 R‐2451 23

GE‐69‐665 R‐2452 12

GE‐69‐666 R‐2455 13

GE‐69‐667 R‐2457 13

GE‐69‐668 R‐2473 25

GE‐69‐669 R‐2475 23

GE‐69‐670 R‐2476 28

GE‐69‐671 R‐2478 11

GE‐69‐672 R‐2480 35

GE‐69‐673 R‐2482 22

GE‐69‐674 R‐2484 28

GE‐69‐675 R‐2487 28

GE‐69‐676 R‐2488 7

GE‐69‐677 R‐2490 22

GE‐69‐678 R‐2558 30

GE‐69‐679 R‐2560 30

GE‐69‐680 R‐2562 14

GE‐69‐681 R‐2564 10

GE‐69‐682 R‐2570 8

GE‐69‐683 R‐2571 11

GE‐69‐684 R‐2574 24

GE‐69‐685 R‐2575 20

GE‐69‐686 R‐2577 8

GE‐69‐687 R‐2579 10

GE‐69‐688 R‐2580 11

GE‐69‐689 R‐2584 11

GE‐69‐690 R‐2588 15

GE‐69‐691 R‐2590 19

GE‐69‐692 R‐2594 20

GE‐69‐693 R‐2610 45

GE‐69‐694 R‐2612 9

GE‐69‐695 R‐2620 13

GE‐69‐696 R‐2622 36

GE‐69‐697 R‐2626 26

GE‐69‐698 R‐2767 46

GE‐69‐699 TR‐001 2

GE‐69‐700 TR‐002 2

GE‐69‐701 TR‐003 2

GE‐69‐702 TR‐004 4

GE‐69‐703 TR‐005 2

GE‐69‐704 TR‐006 5

GE‐69‐705 TR‐007 2

GE‐69‐706 TR‐008 2

GE‐69‐707 TR‐009 2

GE‐69‐708 TR‐010 4

GE‐69‐709 TR‐012 1

GE‐69‐710 TR‐013 1

GE‐69‐711 TR‐014 1

GE‐69‐712 TR‐017 2

GE‐69‐713 TR‐018 2

GE‐69‐714 TR‐019 2

GE‐69‐715 TR‐020 2

GE‐69‐716 TR‐021 2

GE‐69‐717 TR‐022 2

GE‐69‐718 TR‐025 1

GE‐69‐719 TR‐026 1

GE‐69‐720 TR‐027 1
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GE‐69‐721 TR‐028 1

GE‐69‐722 TR‐029 8

GE‐69‐723 TR‐030 2

GE‐69‐724 TR‐031 2

GE‐69‐725 TR‐035 1

GE‐69‐726 TR‐035A 1

GE‐69‐727 TR‐036 2

GE‐69‐728 TR‐037 2

GE‐69‐729 TR‐038A 1

GE‐69‐730 TR‐041 5

GE‐69‐731 TR‐042 3

GE‐69‐732 TR‐043 2

GE‐69‐733 TR‐044 2

GE‐69‐734 TR‐045 2

GE‐69‐735 TR‐048 1

GE‐69‐736 TR‐062 4

GE‐69‐737 TR‐065 5

GE‐70 Subsurface Exploration Proposed Highland Bend Embankments 6/8/2006 379 Report

GE‐71 Phase 1 Soil Profiles dgn files for GE‐50

GE‐72 Phase 2 Soil Profiles dgn files for GE‐51

Phase 2 Soil Profile1 (folder) 4 files

Phase2_PlanSheets (folder) 14 files

Phase2_CrossSection2 (folder) 4 files

GE‐73 Phase 3 Soil Profiles dgn files for GE‐49

Phase 3 Soil Profile1 (folder) 4 files

Phase3_Plan1 (folder) 11 files

Phase3_CrossSection (folder) 4 files

GE‐74 Consolidation 35 35 files in the folder

B‐0001 P‐3 CONS 1
Consolidation Test Report; Source 

B‐1, Sample P‐3

B‐0002 P‐1 CONS 1
Consolidation Test Report; Source 

B‐2, Sample P‐1

B‐0002 P‐2b CONS 1
Consolidation Test Report; Source 

B‐2, Sample P‐2b

B‐1220 P‐2 CONS 1
Consolidation Test Report; Source 

B‐1220, Sample P‐2

B‐1221 P‐1 CONS 1
Consolidation Test Report; Source 

B‐1221, Sample P‐1

B‐1223 P‐1 CONS 1
Consolidation Test Report; Source 

B‐1223, Sample P‐1

B‐1223 P‐2 CONS 1
Consolidation Test Report; Source 

B‐1223, Sample P‐2

B‐1318 P‐2 CONS 1
Consolidation Test Report; Source 

B‐1318, Sample P‐2

B‐1322 P‐3 CONS 1
Consolidation Test Report; Source 

B‐1322, Sample P‐3

C‐0019 P‐1b CONS 1
Consolidation Test Report; Source 

C‐0019, Sample P‐1b

C‐0021 P‐2 CONS 1
Consolidation Test Report; Source 

C‐0021, Sample P‐2

C‐0022 P‐1 CONS 1
Consolidation Test Report; Source 

C‐0022, Sample P‐1

C‐0022 P‐3 CONS 1
Consolidation Test Report; Source 

C‐0022, Sample P‐3

C‐0023 P‐1 CONS 1
Consolidation Test Report; Source 

C‐0023, Sample P‐1

C‐0023 P‐3 CONS 1
Consolidation Test Report; Source 

C‐0023, Sample P‐3

C‐0091 P‐1 CONS 4
Consolidation Test Report; Source 

C‐0091, Sample P‐1

C‐0091 P‐1b CONS 34
Consolidation Test Report; Source 

C‐0091, Sample P‐1b

C‐0091 P‐2 CONS 8
Consolidation Test Report; Source 

C‐0091, Sample P‐12

C‐0092 P‐1 CONS 4
Consolidation Test Report; Source 

C‐0092, Sample P‐1

C‐0092 P‐2 CONS 4
Consolidation Test Report; Source 

C‐0092, Sample P‐2

C‐0093 P‐1 CONS 5
Consolidation Test Report; Source 

C‐0093, Sample P‐1

C‐0093 P‐2 CONS 5
Consolidation Test Report; Source 

C‐0093, Sample P‐2

C‐0095 P‐1 CONS 3
Consolidation Test Report; Source 

C‐0095, Sample P‐1

C‐0095 P‐2 CONS 5
Consolidation Test Report; Source 

C‐0095, Sample P‐2
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R‐0329 P‐1 CONS 1
Consolidation Test Report; Source 

R‐0329, Sample P‐1

R‐0335 P‐1 CONS 1
Consolidation Test Report; Source 

R‐0335, Sample P‐1

R‐0343 P‐1 CONS 1
Consolidation Test Report; Source 

R‐0343, Sample P‐1

R‐0351 P‐2 CONS 1
Consolidation Test Report; Source 

R‐0351, Sample P‐2

R‐0464 ST‐1 CONS 1
Consolidation Test Report; Source 

R‐0464, Sample ST‐1

R‐0465 ST‐1 CONS 1
Consolidation Test Report; Source 

R‐0465, Sample ST‐1

R‐0466 P‐2 CONS 1
Consolidation Test Report; Source 

R‐0466, Sample P‐2

R‐0466 ST‐4 CONS 1
Consolidation Test Report; Source 

R‐0466, Sample ST‐4

R‐0466 ST‐8 CONS 1
Consolidation Test Report; Source 

R‐0466, Sample ST‐8

TR‐0014 ST‐1 CONS 5
Consolidation Test Report; Source 

TR‐0014, Sample ST‐1

Thumbs

GE‐75 AEP_BlastingRequirements 9/3/2003 1 All

GE‐76 AEP_ExampleBlastingLetter 2/17/2010 2 All

GE‐77 Phase 2 and 3 Boring Logs 6/3/2014

There are some boring locations 

that were not drilled. If they don’t 

have as‐drilled coordinates in file 

GE‐66, they were not drilled. 

Folder with 2 files and 1 zip file.

2, 3

GE‐78 Phase 3 ‐ Stage 1 ‐ Report of Rock Cut Slopes 11/16/2007 983

Update to GE‐48 to include 

missing Appendices information. 

SCI‐823‐0.00, Vol. 1 of 2

3

Added 6/10/2014

MR‐01 Value Engineering Study Report Draft Stage 2 Dec. 2007 184 Report

MR‐02 Wick Drain Analysis Apr. 2008 97 Report

OM‐01 OM Limits‐US52 1
Portsmouth Bypass Proposed 

Operations & Maintenance Limits

OM‐02 OM Limits‐SR140 1
Portsmouth Bypass Proposed 

Operations & Maintenance Limits

OM‐03 OM Limits‐Pershing 1
Portsmouth Bypass Proposed 

Operations & Maintenance Limits

OM‐04 OM Limits‐TR234 1
Portsmouth Bypass Proposed 

Operations & Maintenance Limits

OM‐05 OM Limits‐CR31 1
Portsmouth Bypass Proposed 

Operations & Maintenance Limits

OM‐06 OM Limits‐SR139 1
Portsmouth Bypass Proposed 

Operations & Maintenance Limits

OM‐07 OM Limits‐CR28 1
Portsmouth Bypass Proposed 

Operations & Maintenance Limits

OM‐08 OM Limits‐CR29 1
Portsmouth Bypass Proposed 

Operations & Maintenance Limits

OM‐09 OM Limits‐CR54 1
Portsmouth Bypass Proposed 

Operations & Maintenance Limits

OM‐10 OM Limits‐CR184 1
Portsmouth Bypass Proposed 

Operations & Maintenance Limits

OM‐11 OM Limits‐US23 1
Portsmouth Bypass Proposed 

Operations & Maintenance Limits

OM‐12 EIMS Business Rules v16 PRODUCTION Draft 46 Added 7/17/2014

OM‐13 Roadway RM‐101 EIMS Principles for Roadway Module (FINAL) 41 Added 7/17/2014

OM‐14
Roadway RM‐201 Recording Work Activities and Labor Hours 

(FINAL)
18 Added 7/17/2014

OM ‐ Operations & Maintenance

MR ‐ Miscellaneous Records
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OM‐15 Roadway RM‐201‐1 Assigning and Tracking Work (FINAL) 90 Added 7/17/2014

OM‐16 Roadway RM‐204 Asset Inventory Record Functions (FINAL) 15 Added 7/17/2014

OM‐17 Roadway RM‐205 Reporting Functions (FINAL) 40 Added 7/17/2014

RD‐01 Phase 1 Part 1 Pavement Calculations 10/26/2010 2
Part 1 Pavement Calculations 

spreadsheet
1

RD‐02 Phase 1 Part 2 Pavement Calculations 10/25/2010 1
Part 2 Pavement Calculations 

spreadsheet
1

RD‐03 Phase 1 Part 5 Pavement Calculations 10/27/2010 1
Part 5 Pavement Calculations 

spreadsheet
1

RD‐04 TIN Check Station Report 5/13/2013 14 Project Memo on TIN station 2

RD‐05 Phase 2 Construction Plans Stage 1 862

 Stage 1 Submission of 

Construction Plans, Phase 2. 

Includes: Schematic Plans, Soil 

Profiles, General, Maintenance of 

Traffic, Culvert Details, Etc.  

2

RD‐06 Phase 3 Construction Plans Stage 1 840
Construction Plans

3

RD‐07 Phase 3 Geometric Comments Discussion 12/9/2011 4
Stage 3 Geometric Comments 

Discussion 3

RD‐08 Phase 1 Value Engineering Final Report 12/1/2008 78 1

RD‐09 Phase 2 Value Engineering Study Report 4/1/2011 67 2

RD‐10 Phase 2 Value Engineering Update   4/1/2011 74 2

RD‐11 Phase 3 Value Engineering Study Report 12/15/2009 44 3

RD‐12 Alternative Evaluations Memos ‐ Value Engineering Study 3/17/2008 17 All

RD‐13 Phase 1 Design Modifications Memo 5/19/2009 8 1

RD‐14 Phase 3 Reference Design Memo 5/27/2013 8
Reference Plans/Profiles/Sections 

for ROW Submissions 3

RD‐15 Interchange Study Preliminary Report ‐ Phase 1 4/17/2009 16 Report

RD‐16 Preferred Alternative Verification Report BMP Feasibility Study 7/29/2005 67 Report

RD‐17 Truck Speed Profiles 3/6/2014 75

Analysis of Truck Speeds based on 

the Reference Design All

RD‐18 Flatwood Fallen Timber Road (Folder) 3/18/2014 34 files
Existing plans for Flatwood Fallen 

Timber Road. 33 Tiff Files

RD‐19 No Build Zones 6/3/2014 1 dgn file All

RF‐01 Phase 1 Part 1 Final Roadway Plans  4/22/2013 258

Phase 1 Final PDF to ODOT of Part 

1‐5 including Schematic Plan, 

Typical Sheets, General Notes, 

Project Site Plan, Inlet Details, 

Culvert Details, Plans & Profiles, 

etc.

1

RF‐02 Phase 1 Part 1 Roadway Cross Sections 4/22/2013 141

Phase 1 Final PDF to ODOT of Part 

1‐5 including Schematic Plan, 

Typical Sheets, General Notes, 

Project Site Plan, Inlet Details, 

Culvert Details, Plans & Profiles, 

etc.

1

RF‐03 Phase 1 Part 1 Roadway Cross Sections (2) 4/22/2013 141

Phase 1 Final PDF to ODOT of Part 

1‐5 including Schematic Plan, 

Typical Sheets, General Notes, 

Project Site Plan, Inlet Details, 

Culvert Details, Plans & Profiles, 

etc.

1

RF‐04 Phase 1 Part 2 Final Roadway Plans 4/22/2013 111

Phase 2 Final PDF to ODOT of Part 

1‐5 including Schematic Plan, 

Typical Sheets, General Notes, 

Project Site Plan, Inlet Details, 

Culvert Details, Plans & Profiles, 

etc.

1

RF ‐ Reference Design

RD ‐ Roadway
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RF‐05 Phase 1 Part 3 Final Roadway Plans 4/22/2013 53

Phase  Final PDF to ODOT of Part 1‐

5 including Schematic Plan, Typical 

Sheets, General Notes, Project 

Site Plan, Inlet Details, Culvert 

Details, Plans & Profiles, etc.

1

RF‐06 Phase 1 Part 4 Final Roadway Plans 4/22/2013 44

Phase 4 Final PDF to ODOT of Part 

1‐5 including Schematic Plan, 

Typical Sheets, General Notes, 

Project Site Plan, Inlet Details, 

Culvert Details, Plans & Profiles, 

etc.

1

RF‐07 Phase 1 Part 5 Final Roadway Plans 4/22/2013 210

Phase 5 Final PDF to ODOT of Part 

1‐5 including Schematic Plan, 

Typical Sheets, General Notes, 

Project Site Plan, Inlet Details, 

Culvert Details, Plans & Profiles, 

etc.

1

RF‐08 Phase 2 Roadway Plans 12/17/2013 671

SCI‐823 10.13, Schemactic Plan, 

General Notes, Typical Sections, 

Plans & Profiles, Cross Sections, 

etc.

2

RF‐09 Phase 3 Roadway Plans 12/19/2013 623

SCI‐823 6.81, Schemactic Plan, 

General Notes, Typical Sections, 

Plans & Profiles, Cross Sections, 

etc.

3

RI‐02

Reference Information 02 ‐ Design Files for Phases 1, 2 & 3. See

separate worksheets ‐ RI‐02 Phase 1; RI‐02 Phase 2; RI‐02 

Phase 3 for details on the contents of these folders.

Various N/A

RW‐01 Folder containing Building Demolition Plans from 2007 6/28/2007 18 18 Tiff files

RW‐02 Folder containing Building Demolition Plans from 2013 12/20/2013 34 files 34 Tiff files

RW‐03 Railroad Valuation Maps  10

RW‐04 SCI‐23‐10_17‐10_76 3/18/2014 20
ROW plans for existing US23. 19 

Tiff Files

RW‐05 142001a 2/6/2014 3
Project 142001 PID 89386 

Proposal Addendum #1
All

RW‐06 142001b 1
Project 142001 PID 89386 

Proposal Addendum #2
All

RW‐07 Phase1_TreeClearing_V8 4/1/2014 31

Documentation associated with 

the tree clearing contract let by 

ODOT

1

RW‐08 19415_ROWExhibit_Phase1 8/17/2011 1

Documentation associated with 

the tree clearing contract let by 

ODOT

1

RW‐09 77366_ROWExhibit_Phase3 1

Documentation associated with 

the tree clearing contract let by 

ODOT

3

RW‐10 SCI‐823 Phase 1 ROW Exhibit (folder) 8 files

Documentation associated with 

the tree clearing contract let by 

ODOT

1

RW‐11 SCI‐823 Phase 3 ROW Exhibit (folder) 1 file

Documentation associated with 

the tree clearing contract let by 

ODOT

3

RW‐12 PBP_ODOT Owned Property 6/3/2014 22

ROW plans indicating Additional 

ODOT owned property  Updated 6‐

3‐14 to remove parcel 517.

All

RW‐13 Tree Clearing Plans 6/3/2014 Folder with 2 files and 1 zip file 1

RW‐14 PID97636_Project140395_Addendum1 6/9/2014 20

Addendum #1 to the Tree Clearing 

Contract being let by ODOT on 

6/26/14

Added 6/18/2014

RI‐02 ‐ Design Files

RW ‐ Right‐of‐Way
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RW‐15 PID97636_Project140395_Addendum2 6/17/2014 3

Addendum #2 to the Tree Clearing 

Contract being let by ODOT on 

6/26/14

Added 6/20/2014

ST‐00‐01 Structures Key Plan 10/21/2013 4 Plans

ST‐00‐02 Report Acronyms and Abbreviations 12/12/2013 1 Spreadsheet

Bridges

B‐01

ST‐B01‐01 Structure Foundation Investigation Plans Bridge SCI‐823‐0067 8/21/2009 10 Plans

ST‐B01‐02
Preliminary Design Report US 23‐Ramp B over US 52 and OH 

River Rd. Jan 09
1/14/2008 34 Preliminary Report

ST‐B01‐03
Subsurface Exploration B‐MSE RW US 52 Ramp B over OH River

Rd and US 52_Jun 07
6/19/2007 138 Report

ST‐B01‐04
Structure Type Study 823 Ramp B (SB) over OH River Rd CR‐503

Jul 05
7/15/2005 53 Report

ST‐B01‐05 Structure Type Study 823 Ramp B (SB) over US 52 Jul 05 7/15/2005 49 Report

B‐02

ST‐B02‐01 Structure Foundation Investigation Plans Bridge SCI‐823‐0074 8/21/2009 6 Plans

ST‐B02‐02
Structure Type Study  823 Ramp B over US 52 and OH River Rd. 

Nov 06
11/20/2006 112 Report

ST‐B02‐03
Preliminary Design Report DR US 52 Ramp A over OH River Rd 

CR 503
1/14/2008 35 Report

ST‐B02‐04
Subsurface Exploration Bridge ‐MSE Retaining Wall US 52 

Ramp A over OH River Rd to NB 823 Jun 07
6/1/2007 75 Report

ST‐B02‐05
Structure Type Study 823 Ramp A (NB) over OH River Rd CR 

503 Jul 05
7/15/2005 49 Report

ST‐B02‐06
Structure Type Study 823 Ramp A (NB) over OH River RD CR 

503 Oct 06
10/31/2006 64 Report

B‐03

ST‐B03‐01 Structure Foundation Investigation Plans Bridge SCI‐823‐0117 8/18/2009 7 Plans

ST‐B03‐02 Preliminary Design Report 823 over Webster St SR 140 Jan 08 1/14/2008 19 Preliminary Report

ST‐B03‐03
Subsurface Exploration  Bridge ‐MSE Retaining Wall  823 over 

SR 140 Jan 07
1/11/2007 84 Report

ST‐B03‐04 Structure Type Studay 823 over Webster ST SR 140 Jul 05 7/15/2005 41 Report

ST‐B03‐05 Structure Type Studay  823 over Webster St SR 140 May 06 5/12/2006 64 Report

B‐04

ST‐B04‐01 Structure Foundation Investigation Plans Bridge SCI‐823‐0214 8/19/2009 9 Plans

ST‐B04‐02 Structure Type Study SCI‐823 over CSXT Railroad 11/20/2006 87 Report

ST‐B04‐03 Bridge Preliminary Design Report SR‐823 over CSXT Railroad 1/14/2008 64 Report

ST‐B04‐04 Structure Type Study SCI‐823 over CSXT Railroad 7/15/2005 46 Report

ST‐B04‐05 Subsurface Exploration SR 823 over CSXT Railroad 9/13/2007 139 Report

B‐05

ST‐B05‐01
Structure Foundation Investigation Plans Bridge SCI‐823‐0229  

SR 823 over Slocum Ave.
8/19/2009 10 Plans

ST‐B05‐02
Subsurface Exploration SR 823 over Slocum Ave (TR 248)  SCI 

823‐0229
9/6/2007 328 Report

ST‐B05‐03 Subsurface Exploration  823 over Slocum Ave TR 248 Nov 06 11/29/2006 27 Report 1

ST‐B05‐04 Preliminary Design Report  823 over Slocum Ave TR 248 Jan 08 1/14/2008 20 Report

ST‐B05‐05 Structure Type Study 823 over Slocum Ave TR 2448 Sep 06 9/6/2006 97 Report

ST‐B05‐06 Structure Tyoe Study 823 over Slocum Ave TR 2448 Jul 05 7/15/2005 45 Report

ST‐B05‐07
Subsurface Exploration Addendum 823 over Slocum Ave (TR‐

248) 
10/5/2007 27 Addendum to Report

B‐06

ST‐B06‐01
Structure Foundation Investigation Plans Bridge SCI‐823‐0248  

SR 823 over Little Scioto River and SR 335
8/19/2009 15 Plans

ST‐B06‐02 Memo SR 823 over Little Scioto River 12/12/2012 4 Memo and Plan Sheets

ST‐B06‐03
Subsurface Exploration SR 823 over SR335 & Little Scioto River  

SCI‐823‐0248 L&R
2/20/2008 192 Report

ST‐B06‐04
Hydraulic Report App G 823 over Little Scioto River and SR 335 

Jul 06
Jul. 2006 217 Report

ST‐B06‐05
Preliminary Design Report 823 over SR 335 and Little Scioto 

River Feb 08
2/22/2008 57 Report

ST‐B06‐06
Structure Type Study 823 over SR 335 and Little Scioto River Jul 

05
7/15/2005 87 Report

ST‐B06‐07
Structure Type Study 823 over SR 335 and Little Scioto River 

July 06
7/12/2006 154 Report

B‐07

ST‐B07‐01
Structure Foundation Investigation Plans  SCI‐823‐0122  

Shumway Hollow Rd over CSXT Railroad
5/11/2009 6 Plans

ST ‐ Structures
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ST‐B07‐02 Not used

ST‐B07‐03
Structure Estimate Quanities SCI‐ TR234‐0122 Shumway 

Hollow Rd over CSXT Railroad
6/24/2011 29 Estimated Quantities

ST‐B07‐04
Structure Type Study Shumway Hollow Road over CSXT 

Railroad
4/28/2006 74 Report & Submittal Letter

ST‐B07‐05
Interim Subsurface Exploration Bridge & MSE Walls Relocated 

Shumway Hollow Road over CSXT Railroad 
11/20/2006 48

Report

ST‐B07‐06
Structure Type Study Shumway Hollow Road over CSXT 

Railroad
7/15/2005 46

Report

ST‐B07‐07
Subsurface Exploration Bridge and Retaining Walls Relocated 

Shumway Hollow Rd over CSXT Railroad
10/1/2007 64

Report

ST‐B07‐08 Stage 2 Bridge Calculations TR234 over CSXT Railroad  7/31/2009 374 Report

B‐08

ST‐B08‐01
Structure Foundation Investigation Plans SCI‐823‐0727  sR 823 

over Shumway Hollow Road
4/20/2009 7

Plans

ST‐B08‐02 MSE Wall Evalutaion 823 over Shumway Hollow Rd 8/1/2006 54 Letter and Report

ST‐B08‐03 Structure Type Study SR 823 over Shumway Hollow Rd 4/28/2006 70 Report

ST‐B08‐04 Structure Type Study SR 823 under Shumway Hollow Rd 7/15/2005 46 Report

ST‐B08‐05
Subsurface Exploration Bridge and MSE Walls SR 823 over 

Relocated Shumway Hollow Road 
9/26/2006 80

Report

B‐09

ST‐B09‐01
Strucuture Foundation Investigation Bridge SCI 823‐0837  SR 

823 over Swauger Valley Road
4/27/2009 7

Plans

ST‐B09‐02
Structure Estimate Quanities SCI‐ TR234‐0837 SR 823 over 

Swauger Valley‐Minford Road (CR 31)
6/24/2011 66

Estimated Quantities

ST‐B09‐03
Structure Type Study SCI‐823‐0837 L/R  SR 823 Over Swauger 

Valley‐Mindord Rd (CR 31)
2/18/2008 217

Report & Transmittal

ST‐B09‐04
Structure Type Study SR 823 over Swauger Valley‐Minford 

Road 
4/7/2006 74

Report

ST‐B09‐05
Structure Type Study SR 823 over Swauger Valley‐Minford 

Road 
7/15/2005 47

Report

ST‐B09‐06
Subsurface Exploration Bridge and MSE Walls SR 823 over 

Swauger Valley‐Minford Road
9/26/2006 46 Report

ST‐B09‐07 Hydraulic Report SR 823 over Swauger Valley‐Minford Rd No Date 38 Report

ST‐B9‐08
Stage 2 Bridge Calculations   823 over Swauger Valley‐Minford 

Road
7/31/2009 537 Report

B‐10

ST‐B10‐01
Structure Foundation Investigation Plans Bridge SCI 823‐0917  

SR 823 over Portsmouth‐Minford Road (SR 139)
4/29/2009 7

Plans

ST‐B10‐02 Estimated Quantities Phase 1 Stage 3 Right Bridge 5/23/2013 58 Estimated Quantities

ST‐B10‐03
Subsurface Exploration Bridge & MSE Walls SR 823 over 

Portsmouth‐Minford Road (SR 139)
9/26/2006 48

Report

ST‐B10‐04 Not Used

ST‐B10‐05
Structure Type Study 823 over Portsmouth‐Minford Road (SR 

139)
4/14/2005 109

Report including the Hydraulics 

and Hydrology report for 

Structure B10 over Long Run 

Creek

ST‐B10‐06
Structure Type Study 823 over Portsmouth‐Minford Road (SR 

139)
7/15/2005 47

Report

ST‐B10‐07 Stage 2 Bridge Calculations 823 over Portsmouth‐Minford Road 7/31/2009 482
Bridge Calculations

B‐11

ST‐B11‐01
Structure Foundation Investigation Plans SCI‐823‐1018  SR 823 

over Lucasville‐Minford Road
8/19/2009 6

Plans

ST‐B11‐02
Preliminary Design Report 823 over Lucasville Minford Rd CR 

28 Jan 08
1/14/2008 23

Report

ST‐B11‐03
Structure Type Study 823 over Lucasville Minford Rd CR 28 Jul 

05
7/15/2005 45

Report

ST‐B11‐04
Structure Type Study 823 over Lucasville Minford Rd CR 28 Nov 

06
11/30/2006 95

Report

ST‐B11‐05
Subsurface Exploration 823 over Lucasville Minford Rd CR 28

Jun 07
6/27/2007 77

Report

B‐12

ST‐B12‐01 Structure Foundation Investigation Plans SCI‐823‐1096 8/19/2009 6 Plans

ST‐B12‐02 Preliminary Design Report 823 over Blue Run Rd CR 29 Jan 08 1/14/2008 43
Report

ST‐B12‐03
Subsurface Exploration  B‐MSE RW 823 over Blue Run Rd CR 29

Jan 07
1/18/2007 52

Report

ST‐B12‐04 Structure Type Study 823 over Blue Run Rd CR 29 Mar 06 3/28/2006 85 Report

ST‐B12‐05 Structure Type Study 823 over Blue Run (CR‐29) 7/15/2005 41 Report

B‐13

ST‐B13‐01
Addendum Subsurface Exploration SR 823 Over  Morris Lane‐

Blue Run Road Spread Footing Details
8/1/2007 18

Letter and Report

ST‐B13‐02
Preliminary Design Report 823 over Morris Ln and Blue Run Rd 

CR 54 Jan 08
1/14/2008 16

Report
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ST‐B13‐03 Not Used

ST‐B13‐04 Structure Type Study 823 over Morris Ln‐Blue Run Rd May 06 5/19/2006 112
Report

ST‐B13‐05
Subsurface Exploration 823 over Morris Ln‐Blue Run Rd CR 54 

Apr 07
4/17/2007 50

Report

B‐14

ST‐B14‐01 Structure Type Study CR 184 over SR 823 2/6/2007 51 Report

ST‐B14‐02
Strucutre Type Study Flatwood‐Fallen Timbers (CR 184) over SR

823
7/15/2005 49

Report

B‐15

ST‐B15‐01
Bridge Preliminary Design Report SR‐823 over Fairground Road 

SCI‐823‐1594
Nov. 2007 155

Report

ST‐B15‐02 Structures Type Study SR 823 Mainline over Fairground Road 7/1/2005 77
Report

ST‐B15‐03 Structure Foundation Investigation Plans SCI 823‐1594 4/20/2009 7 Plans

ST‐B15‐04
Revised Structure Type Study SR‐823 Mainline over Fairground 

Road
Mar. 2007 81

Report

B‐16

ST‐B16‐01
Bridge Preliminary Design Report Addendum Ramp C over 

Fairground Road SCI‐823‐1595
May. 2011 13

Report

ST‐B16‐02
Bridge Preliminary Design Report Ramp C over Fairground 

Road SCI‐823‐1595
Nov. 2007 166

Report

ST‐B16‐03 Structure Type Study Ramp C over Fairground Road  Jul. 2005 69 Report

ST‐B16‐04 Structure Foundation Investigation Plans Bridge SCI‐823‐1595 4/20/2009 5
Plans

ST‐B16‐05 Structure Type Study‐Rev Ramp C over Fairground Road Mar. 2007 81 Report

B‐17

ST‐B17‐01
Bridge Preliminary Design Report Ramp B over Fairground 

Road SCI‐823‐1593
Nov. 2007 164

Report

ST‐B17‐02 Structure Type Study Ramp B over Fairground Road Jul. 2005 67 Report

ST‐B17‐03
Structure Foundation Investigation Report  SCI‐823‐1593  

Ramp B over Fairground Road
Apr. 2009 6 Plans

ST‐B17‐04 Structure Type Study‐Rev Ramp B over Fairground Rd Mar. 2007 81 Report

B‐18

ST‐B18‐01
Bridge Preliminary Design Report‐Addendum Ramp C over 

Norfolk Southern Tracks
May. 2011 24

Report

ST‐B18‐02
Bridge Preliminary Design Report Ramp C over Norfolk 

Southern Tracks
Nov. 2007 196

Report

ST‐B18‐03 Structure Type Study Ramp C over Norfolk Southern Railway Jul. 2005 67
Report

ST‐B18‐04
Structure Foundation Investigation Plans  SCI‐823‐1603  Ramp 

C over Norfolk Southern RR
4/20/2009 11

Plans

ST‐B18‐05
Structure Type Study‐Rev Ramp C over Norfolk Southern 

Tracks
Jun. 2007 107

Report

B‐19

ST‐B19‐01
Bridge Preliminary Design Report‐Add Ramp B over Norfolk 

Southern Tracks
May. 2011 24

Report

ST‐B19‐02
Bridge Preliminary Design Report Ramp B over Norfolk 

Southern Tracks SCI‐823‐1598
Nov. 2007 205

Report

ST‐B19‐03 Structure Type Study Ramp B over Norfolk Southern Railway Jul. 2005 67
Report

ST‐B19‐04
Structure Foundation Investigation Plans SCI ‐823‐1598  Ramp 

B over Norfolk Souther RR
4/20/2009 6

Plans

ST‐B19‐05
Structure Type Study‐Rev Ramp B over Norfolk Southern 

Tracks  SCI‐823‐1598
Jun. 2007 107

Report

B‐20

ST‐B20‐01
Bridge Preliminary Design Report Addendum  SR823 over 

Norfolk Southern Tracks and US 23  SCI‐823‐1601
May. 2011 23

Report

ST‐B20‐02
Bridge Preliminary Design Report SR 823 over Norfolk Southern

Tracks & US 23  SCI‐823‐1601
Nov. 2007 126

Report

ST‐B20‐03
Structure Type Study SR 823 Mainline over Norfold Southern 

Railroad and US 23
Jul. 2005 80

Report

ST‐B20‐04
Structure Foundation Investigation SCI‐823‐1601  SR 823 over 

Norfolk Southern RR U US 23
8/21/2009 8

Plans

ST‐B20‐05
Revised Structures Type Study SR 823 over Norfolk Southern 

Tracks & US 23  SCI‐823‐1601
May. 2007 94

Report

Retaining Walls

ST‐R00‐01 Retaining Wall Preliminary Design Report MSE Walls Nov. 2007 101 Report

ST‐R00‐02

Preliminary Subsurface Exploration and MSE Wall and 

Embankment Evaluations for Proposed US 23/SR 823 

Interchange

10/4/2006 420
Report

ST‐R00‐03

Preliminary Subsurface Exploration MSE  Wall and 

Embankment Evaluation for Proposed US 23/SR 823 

Interchange

1/9/2006 357
Report
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ST‐R00‐04
Evaluation of Retaining Wall Structure st SR 335 at Proposed 

Shumway Hollow Road Intersections
11/9/2006 56

Letter and Report

ST‐R00‐05 Not Used

ST‐R00‐06 Retaining Wall Justification Study Portsmouth Bypass 7/14/2005 20 Report

ST‐R12‐01 Retaining Wall Type Study Walls 1 & 2 Mar. 2007 61 Report

ST‐R13‐01 Retaining Wall Type Study Walls 1 & 2 Mar. 2007 61 Report

TR‐01 Travel Demand Forecast 2014 2/21/2014 12

File updated: Tables 4 and 6 

broken out to provide the forecast 

traffic on the full length of the 

Bypass.

All

TR‐02 Travel Demand Forecast 2013 ‐ Appendix A 10/3/2012 54

TR‐03 Certified Traffic 2011 11/1/2011 9

TR‐04 Design Designations 2005 6/2/2005 1

TR‐05 Traffic Plates 2004 11/4/2004 5

TR‐06 Traffic Plates 2003 2/4/2003 9

TR‐07 Certified Traffic and Model Information 2001 10/1/2001 30

TR‐08 Traffic Volumes and LOS ‐ Pages 14‐27 of Feasibility Study Yr. 1999 14

TR‐09 Traffic Data ‐ 2012

2012 Count Data

manual classification counts

1 US 52 EB Manual.xls 7/17/2012 3
Technical Analysis of Traffic 

Counts on US 52 Eastbound Route

1 US 52 WB Manual.xls 7/17/2012 3

Technical Analysis of Traffic 

Counts on US 52 Westbound 

Route

2 US 23 Manual.xls 7/24/2012 3
Technical Analysis of Traffic 

Counts on US 23

14 US 104 Manual.xls 7/24/2012 3
Technical Analysis of Traffic 

Counts on US 104

17 US 23 NB Manual.xls 7/24/2012 3
Technical Analysis of Traffic Count 

on US 23 Northbound Route

17 US 23 SB Manual.xls 7/25/2012 3
Technical Analysis of Traffic Count 

on US 23 Northbound Route

26 US 335 Manual.xls 7/18/2012 2
Technical Analysis of Traffic 

County on US 335 

mechanical classification counts No Files

travel time studies No Files

Count_Data_Comparison_v7.xlsx Yr. 2010 50
Traffic County Comparison for all 

Routes 

Subzone_splits.xlsx 2

TripTables.zip

2010_26_s

2010_26_s2

2010_26_s3

2030_26_s

2030_26_s2.xls

2030_26_s3.xls

District.eqv

District.s

ExternalTripTabFac.s

FutureTripTabFac.s

ZoneSplit.eq

Zonesplits.s

Basenetworks.zip

2010_Buildv7.net

2010_NoBuildv7.net

2030_Buildv7.net

2030_NoBuildv7.net

assignedNets.zip

2010_build_assignv7.NET

2010_nobuild_assignv7.NET

2030_build_assignv7.NET

2030_nobuildv7.NET

TR ‐ Traffic
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assignmentscripts.zip

assign_subarea_CH2010Bld.s

assign_subarea_CH2010NB.s

assign_subarea_CH2030Bld.s

assign_subarea_CH2030NB.s

TR‐10 SCI_11‐ODOTCounts_TrafficSurveyReport 5 2011 Traffic Survey Report

TR‐11 Raw_Traffic_Counts_SCI_County
2004 Scioto County Road Traffic ‐ 

Raw Counts

TR‐12 SCI_County_Traffic_Counts 2004 Scioto County Road Traffic

TR‐13 Township_Traffic_Counts
2004 Township Road Traffic 

Counts 

TR‐14 SCI_823_buildadjuster_v3

UT‐01 Columbia Gas 15 Existing gas utility information

UT‐02 So Deep Gas 2 Existing gas utility information

UT‐03 Pike Natural Gas Correspondence 9/1/2005 1
New gas line on Lucasville‐Minford 

Road

UT‐04 AEP Correspondence  1 10/6/2005 2
AEP Transmission conflict 

correspondence

UT‐05 AEP Correspondence  2 12/8/2011 10
AEP Transmission conflict 

correspondence

UT‐06 AEP Correspondence  3 6/25/2013 79
AEP Transmission conflict 

correspondence

UT‐07 AEP Record Drawings 1 1/22/2007 93
AEP Distribution conflict 

correspondence

UT‐08 AEP Record Drawings 2
9/27/2012 

(Last Plotted)
14

Existing AEP Distribution utility 

information

UT‐09 AEP Transmission 7/5/1992 18
Existing AEP Transmission utility 

information

UT‐10 Minford Area Sanitary Sewer 9/4/2013 3 Sanitary Sewer Record Plans

UT‐11 Scioto County Sanitary Aerial Overview 3
Scioto County existing sanitary 

sewer information

UT‐12 Sciotoville Sanitary Sewer Extensions 3/1/2003 3 Sanitary Sewer Record Plans

UT‐13 Minford Telephone Correspondence 1 4/15/2010 5
Telephone conflict 

correspondence

UT‐14 Minford Telephone 1/29/2007 7
Existing telephone utility 

information

UT‐15 So Deep Minford Telephone 12/22/2008 20
Existing telephone utility 

information

UT‐16 Sprint Fiber Optic 5 Existing fiber utility information

UT‐17 Time Warner Cable Correspondence 1 12/20/2005 1
Time Warner conflict 

correspondence

UT‐18 Time Warner Cable Correspondence 1 1/25/2007 1
Time Warner conflict 

correspondence

UT‐19 So Deep Scioto Water 12/4/2008 19 Existing water utility information

UT‐20 ODOT Stage 1 Review Utility Comments 2/7/2007 2 Existing utility information 

UT‐21 Scioto County Sewer Project 2/7/2007 10
Scioto County Sewer utility 

information

UT‐22 Existing Gas Well Locations 2/7/2007 1 Email listing gas well locations

UT‐23 SR 335 Blake Hollow Water Main 2/7/2007 1 Aerial map depicting water main

UT‐24 AEP Correspondence 4 2/7/2007 5 AEP Transmission correspondence

UT‐25 Waterline Relocation 1/17/2012 10

Lucasville‐Minford Road, SR 139, 

Swauger Valley‐Minford Rd & SR 

335 Water line relocation plans

UT‐26 Minford Telephone Relocation
12/30/2012, 

6/22/2012
12

Minford Telephone Relocation 

Plans

UT‐27 Sprint Relocation 11/10/2010 5 Sprint Relocation Plans

UT‐28 AEP Relocation 1/18/2010 12 AEP Relocation Plans

UT‐29 Utility Owners Meeting Minutes from October 17 2013 11/4/2013 8 Meeting Minutes

UT‐30 AEP MURA 5/25/2010 5
Master Utility Reimbursement 

Agreement

UT‐31 SUE Supplemental Report 8/5/2013 2
Supplemental SUE Level ‘B’ Report 

SCI‐823‐10.13 Phase 2 PID 79977
2

UT‐32 AEP_Grading_3d.dgn 2/5/2014
3D Microstation file with 5’ 

contours and breaklines

UT‐33 AEP_Grading_3d 2/5/2014
pdf of the information contained 

in AEP_Grading_3d.dgn

UT‐34 Cross Section Check 2/5/2014
Proposed surface displayed on the 

Reference Design cross sections

UT ‐ Utilities 
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UT‐35 AEP Rearrangement Information 2/25/2014 1
AEP Transmission Line proposed 

re‐arrangmeent information

Updatd 7/14/2014

UT‐36 Sprint MURA 1/11/2010 7
Master Utility Relocation 

Agreement

UT‐37 Columbia Gas MURA 5/19/2010 6
Master Utility Relocation 

Agreement

UT‐38 Ohio Power and Columbuis Southern MURA 6/2/2010 6
Master Utility Relocation 

Agreement

UT‐39 Scioto County Regional Water District MURA 2/28/2012 7
Master Utility Relocation 

Agreement

UT‐40 Frontier Communications MURA 5/17/2013 7
Master Utility Relocation 

Agreement

UT‐41 Time Warner Cable MURA 5/20/2013 9
Master Utility Relocation 

Agreement

UT‐42 PTI FormA 6/3/2014 4 PTI Applications

UT‐43 PTI Sanitary sewer Sunshine Church Cover Letter 6/3/2014 1 Cover Leter

UT‐44 2011 Sanitary Sewer PTI 11/28/2011 31 Approved 2011 PTI Added 6/10/2014

UT‐45 Ironton‐Portsmouth.dxf 7/17/2014
Ironton‐Portsmouth AEP 69KV line 

(dxf file)

Added 7/21/2014

UT‐46 Ironton‐Portsmouth.pdf 7/17/2014 1
Ironton‐Portsmouth AEP 69KV line 

(pdf file)

Added 7/21/2014

UT‐47 Lucasville‐Sargents.dxf 7/17/2014
Lucasville‐Sargents AEP 138KV line 

(dxf file)

Added 7/21/2014

UT‐48 Lucasville‐Sargents.pdf 7/17/2014 1
Lucasville‐Sargents AEP 138KV line 

(pdf file)

Added 7/21/2014
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Portsmouth Bypass ‐ RI‐02 ‐ Phase 1

The reference files listed below have been organized according to the guidance provided in the Project 

Directory Structure and File Naming Conventions sections of The Ohio Department of Transportation’s 

CADD Engineering Standard.  Both the organization and file names are intended to provide guidance 

regarding the content of each reference file. Phase 1 plans were developed by HDR in 2011. These plans 

were split into 5 parts and were developed through final plan design.

Folder/File Name

RI‐02 Design Files

Phase 1

19415 Electronic Submittal

Geotechnical

19415

admin

contracts

docs

email

estimate

forms

images

mdb

modifications

photos

publicinfo

reports

schedules

spreadsheets

aerial

basemaps

19415ba002.dgn

19415bc001.dgn

drainage

basemaps

docs

engapps

images

photos

sheets

spreadsheets

geopak

criteria

3pc

input

output

Tin Files

geotechnical

basemaps

Page 1 of 54



Portsmouth Bypass ‐ RI‐02 ‐ Phase 1

Folder/File Name

docs

engapps

images

photos

sheets

spreadsheets

landscape

basemaps

docs

engapps

images

photos

sheets

spreadsheets

lighting

basemaps

docs

engapps

images

photos

sheets

spreadsheets

mot

basemaps

docs

engapps

images

photos

sheets

spreadsheets

roadway

basemaps

19415BP001.dgn

19415xc001.dgn

19415xc002.dgn

19415xc003.dgn

19415xc004.dgn

19415xc005.dgn

19415xc006.dgn

19415xc007.dgn

19415xc008.dgn

19415xc009.dgn

19415xc010.dgn

19415xc011.dgn

19415xc012.dgn

19415xc013.dgn
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Folder/File Name

19415xc014.dgn

19415xc015.dgn

19415xc016.dgn

19415xc017.dgn

19415xc018.dgn

19415xc019.dgn

19415xc020.dgn

19415xc021.dgn

19415xc022.dgn

19415xc023.dgn

19415xc025.dgn

19415xc026.dgn

docs

engapps

images

photos

sheets

spreadsheets

row

basemaps

docs

images

legal

closures

photos

sheets

spreadsheets

signals

basemaps

docs

engapps

images

photos

sheets

spreadsheets

structures

basemaps

docs

engapps

images

photos

sheets

spreadsheets

survey

basemaps

docs
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Folder/File Name

GPS

images

photos

rawdata

sheets

spreadsheets

traffic

basemaps

docs

engapps

images

photos

sheets

spreadsheets

utilities

basemaps

docs

engapps

images

photos

sheets

spreadsheets

Part 1. Phase 1/5 are the plans for the earthwork.

19415

admin

contracts

docs

email

estimate

forms

images

mdb

modifications

photos

publicinfo

reports

schedules

aerial

basemaps

19415ba002.dgn

19415ba003.dgn

19415ba004.dgn

19415bc001.dgn

asbuilt

images

drainage
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Folder/File Name

basemaps

19415bd001.dgn

19415bd002.dgn

19415bd003.dgn

19415bd004.dgn

19415bd005.dgn

19415BV001.dgn

19415xa001.dgn

docs

engapps

images

photos

sheets

19415dc001.dgn

19415dc002.dgn

19415dc003.dgn

19415dc004.dgn

19415dc005.dgn

19415dc006.dgn

19415dc007.dgn

19415dc008.dgn

19415dc009.dgn

19415dc010.dgn

19415dc011.dgn

19415dc012.dgn

19415dc013.dgn

19415dc014.dgn

19415dc015.dgn

19415dc016.dgn

19415dc018.dgn

19415dc023.dgn

19415dc024.dgn

19415dc025.dgn

19415dc026.dgn

19415DE001.dgn

19415DE002.dgn

19415DE003.dgn

19415DE004.dgn

19415DE005.dgn

19415DE006.dgn

19415DE007.dgn

19415df001.dgn

19415df002.dgn

19415df003.dgn

19415df004.dgn

19415dm000.dgn
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Folder/File Name

19415dm022.dgn

19415dm023.dgn

19415ds001.dgn

19415ds101.dgn

19415ds102.dgn

19415ds103.dgn

19415ds201.dgn

spreadsheets

geopak

19415XCB04.tin

criteria

3pc

input

job823.gpk

output

19415_Chain_234RAMPA.txt

19415_Chain_234RAMPA.xml

19415_Chain_234RAMPB.txt

19415_Chain_234RAMPB.xml

19415_Chain_234RAMPC.txt

19415_Chain_234RAMPC.xml

19415_Chain_234RAMPD.txt

19415_Chain_234RAMPD.xml

19415_Chain_APBACCESS1.txt

19415_Chain_APBACCESS1.xml

19415_Chain_BLPR028A.txt

19415_Chain_BLPR028A.xml

19415_Chain_BLPR028B.txt

19415_Chain_BLPR028B.xml

19415_Chain_BLPR028C.txt

19415_Chain_BLPR028C.xml

19415_Chain_BLPR028D.txt

19415_Chain_BLPR028D.xml

19415_Chain_CCROSSING2.txt

19415_Chain_CCROSSING2.xml

19415_Chain_CH020.txt

19415_Chain_CH020.xml

19415_Chain_DR28.txt

19415_Chain_DR28.xml

19415_Chain_FIR.txt

19415_Chain_FIR.xml

19415_Chain_MOC.txt

19415_Chain_MOC.xml

19415_Chain_NW‐1.txt

19415_Chain_NW‐1.xml

19415_Chain_NW‐2.txt
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Folder/File Name

19415_Chain_NW‐2.xml

19415_Chain_PSR823.txt

19415_Chain_PSR823.xml

19415_Chain_SANP001R.txt

19415_Chain_SANP001R.xml

19415_Chain_SR_728.txt

19415_Chain_SR_728.xml

19415_Chain_SR139.txt

19415_Chain_SR139.xml

19415_Chain_SR335.txt

19415_Chain_SR335.xml

19415_Chain_TR234.txt

19415_Chain_TR234.xml

19415_Monuments_PSR823.csv

19415_Profile_234A_EX.txt

19415_Profile_234AF.txt

19415_Profile_234B_EX.txt

19415_Profile_234CEX.txt

19415_Profile_234D_EX.txt

19415_Profile_234RAMPB.txt

19415_Profile_234RAMPC.txt

19415_Profile_234RAMPD.txt

19415_Profile_APBACC_EX1.txt

19415_Profile_APBACC_PR1.txt

19415_Profile_CROSSING2_EX.txt

19415_Profile_DR28.txt

19415_Profile_DR28_EX.txt

19415_Profile_FIR.txt

19415_Profile_FIR_EX.txt

19415_Profile_MOC.txt

19415_Profile_NW1‐PGND.txt

19415_Profile_NW1‐XGND.txt

19415_Profile_NW2‐PGND.txt

19415_Profile_NW2‐XGND.txt

19415_Profile_PR028PA.txt

19415_Profile_PR028PB.txt

19415_Profile_PR028PC.txt

19415_Profile_PR028PD.txt

19415_Profile_PROCROSSING2.txt

19415_Profile_PSR823.txt

19415_Profile_SANP001E.txt

19415_Profile_SR_728.txt

19415_Profile_SR_728EX.txt

19415_Profile_SR139_EX.txt

19415_Profile_SR335.txt

19415_Profile_SR335_EX.txt
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Folder/File Name

19415_Profile_SR823_EX.txt

19415_Profile_TR234.txt

19415_Profile_TR234_EX.txt

19415_Profile_XR028PA.txt

19415_Profile_XR028PB.txt

19415_Profile_XR028PC.txt

19415_Profile_XR028PD.txt

19415_TIN_19415XCB04.xml

19415_XS_234RAMPA.txt

19415_XS_234RAMPB.txt

19415_XS_234RAMPC.txt

19415_XS_234RAMPD.txt

19415_XS_APBACCESS1.txt

19415_XS_BLPR028A.txt

19415_XS_BLPR028B.txt

19415_XS_BLPR028C.txt

19415_XS_BLPR028D.txt

19415_XS_CCROSSING2.txt

19415_XS_DR28.txt

19415_XS_PSR823.txt

19415_XS_SR_728.txt

19415_XS_SR139.txt

19415_XS_SR335.txt

19415_XS_TR234.txt

geotechnical

basemaps

docs

engapps

images

photos

sheets

spreadsheets

landscape

basemaps

docs

engapps

images

photos

sheets

spreadsheets

lighting

basemaps

docs

engapps

images

photos
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Folder/File Name

sheets

spreadsheets

mot

basemaps

19415BM001.dgn

19415BM002.dgn

docs

engapps

images

photos

sheets

19415MD002.dgn

19415MM001.dgn

19415MN002.dgn

19415MP008.dgn

19415MP009.dgn

19415MS003.dgn

spreadsheets

roadway

basemaps

19415bf001.dgn

19415BF002.dgn

19415BF003.dgn

19415BF004.dgn

19415BF005.dgn

19415BF006.dgn

19415BF007.dgn

19415BF008.dgn

19415BF009.dgn

19415BF010.dgn

19415BF012.dgn

19415BF016.dgn

19415BF019.dgn

19415BF020.dgn

19415BP001.dgn

19415bp002.dgn

19415kl001.dgn

19415kl002.dgn

19415kl003.dgn

19415kl004.dgn

19415kl005.dgn

19415kl006.dgn

19415kl007.dgn

19415kl008.dgn

19415kl009.dgn

19415kl010.dgn
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Folder/File Name

19415kl013.dgn

19415kl014.dgn

19415ks001.dgn

19415ks002.dgn

19415ks003.dgn

19415ks004.dgn

19415xc001.dgn

19415xc002.dgn

19415xc003.dgn

19415xc004.dgn

19415xc005.dgn

19415xc006.dgn

19415xc007.dgn

19415xc008.dgn

19415xc009.dgn

19415xc010.dgn

19415xc011.dgn

19415xc012.dgn

19415xc013.dgn

19415xc014.dgn

19415xc015.dgn

19415xc016.dgn

19415xc017.dgn

19415xc018.dgn

19415xc019.dgn

19415xc020.dgn

19415xc021.dgn

19415xc026.dgn

19415xc027.dgn

19415xc028.dgn

19415xc029.dgn

docs

engapps

images

photos

sheets

19415DC031.dgn

19415DC032.dgn

19415DC033.dgn

19415DC034.dgn

19415ga003.dgn

19415ga004.dgn

19415ga006.dgn

19415ga007.dgn

19415ga008.dgn

19415ga009.dgn
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Folder/File Name

19415ga010.dgn

19415ga011.dgn

19415ga012.dgn

19415ga013.dgn

19415ga014.dgn

19415ga015.dgn

19415ga019.dgn

19415ga021.dgn

19415ga022.dgn

19415ga023.dgn

19415gb001.dgn

19415gb002.dgn

19415gb003.dgn

19415gb004.dgn

19415ge001.dgn

19415ge002.dgn

19415ge003.dgn

19415ge003A.dgn

19415ge004.dgn

19415ge004A.dgn

19415ge005.dgn

19415ge006.dgn

19415ge007.dgn

19415ge007A.dgn

19415ge008.dgn

19415ge009.dgn

19415ge010.dgn

19415ge012.dgn

19415ge012A.dgn

19415ge013.dgn

19415ge014.dgn

19415ge015.dgn

19415gf001.dgn

19415gf002.dgn

19415gf003.dgn

19415gf004.dgn

19415gf005.dgn

19415gf006.dgn

19415gf007.dgn

19415gf008.dgn

19415gf009.dgn

19415gf010.dgn

19415gf011.dgn

19415gf012.dgn

19415gf013.dgn

19415gf014.dgn
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Folder/File Name

19415gf015.dgn

19415gf016.dgn

19415gf017.dgn

19415gf018.dgn

19415gf019.dgn

19415gf020.dgn

19415gf021.dgn

19415gf022.dgn

19415gf023.dgn

19415gf024.dgn

19415gf025.dgn

19415gf026.dgn

19415gf027.dgn

19415gf028.dgn

19415gf029.dgn

19415gf030.dgn

19415gf031.dgn

19415gf034.dgn

19415gf035.dgn

19415gf040.dgn

19415gf041.dgn

19415gg001.dgn

19415gg002.dgn

19415gg003.dgn

19415gg004.dgn

19415gi001.dgn

19415gi002.dgn

19415gi003.dgn

19415gi004.dgn

19415gi005.dgn

19415gi006.dgn

19415gi007.dgn

19415gi011.dgn

19415gi013.dgn

19415gi014.dgn

19415gm001.dgn

19415gm003.dgn

19415gm004.dgn

19415gm005.dgn

19415gm006.dgn

19415gm008.dgn

19415gm009.dgn

19415gm010.dgn

19415gm102.dgn

19415gm103.dgn

19415gm106.dgn
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Folder/File Name

19415gm107.dgn

19415GM108.dgn

19415GM109.dgn

19415GM110.dgn

19415GM111.dgn

19415GM112.dgn

19415gn001.dgn

19415gn002.dgn

19415gn003.dgn

19415gp001.dgn

19415gp002.dgn

19415gp003.dgn

19415gp004.dgn

19415gp005.dgn

19415gp006.dgn

19415gp007.dgn

19415gp008.dgn

19415gp009.dgn

19415gp010.dgn

19415gp011.dgn

19415gp012.dgn

19415gp013.dgn

19415gp014.dgn

19415gp015.dgn

19415gp016.dgn

19415gp017.dgn

19415gp018.dgn

19415gp019.dgn

19415gp020.dgn

19415gp021.dgn

19415gp022.dgn

19415gp023.dgn

19415gp024.dgn

19415gp025.dgn

19415gp026.dgn

19415gp027.dgn

19415gp028.dgn

19415gp029.dgn

19415gp030.dgn

19415gp031.dgn

19415gp034.dgn

19415gp035.dgn

19415gp040.dgn

19415gp041.dgn

19415gs001.dgn

19415gs002.dgn
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Folder/File Name

19415gs003.dgn

19415gs101.dgn

19415gs102.dgn

19415gs103.dgn

19415gs104.dgn

19415gt001.dgn

19415gt002.dgn

19415gt003.dgn

19415gx001.dgn

19415gx002.dgn

19415gx003.dgn

19415gx004.dgn

19415gx005.dgn

19415gx006.dgn

19415gx007.dgn

19415gx008.dgn

19415gx009.dgn

19415gx010.dgn

19415gx011.dgn

19415gx012.dgn

19415gx013.dgn

19415gx014.dgn

19415gx015.dgn

19415gx016.dgn

19415gx017.dgn

19415gx019.dgn

19415gx020.dgn

19415gx021.dgn

19415gx022.dgn

19415gx023.dgn

19415gx024.dgn

19415gy001.dgn

19415gy002.dgn

19415gy003.dgn

19415gy004.dgn

19415gy007.dgn

19415gy008.dgn

19415gy009.dgn

19415gy010.dgn

19415gy011.dgn

19415gy016.dgn

19415gy017.dgn

19415gy018.dgn

19415XG001.dgn

19415XG002.dgn

19415xg003.dgn
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Folder/File Name

19415xg004.dgn

19415xg005.dgn

19415xg006.dgn

19415xl001.dgn

19415xl002.dgn

19415XS1001.dgn

19415XS1002.dgn

19415XS1003.dgn

19415XS1004.dgn

19415XS1005.dgn

19415XS1006.dgn

19415XS1007.dgn

19415XS1008.dgn

19415XS1009.dgn

19415XS101.dgn

19415XS1010.dgn

19415XS1011.dgn

19415XS102.dgn

19415XS103.dgn

19415XS104.dgn

19415XS105.dgn

19415XS106.dgn

19415XS107.dgn

19415XS108.dgn

19415XS109.dgn

19415XS110.dgn

19415XS1101.dgn

19415XS1102.dgn

19415XS1103.dgn

19415XS1104.dgn

19415XS1105.dgn

19415XS1106.dgn

19415XS1107.dgn

19415XS1108.dgn

19415XS1109.dgn

19415XS111.dgn

19415XS1110.dgn

19415XS1111.dgn

19415XS1112.dgn

19415XS1113.dgn

19415XS1114.dgn

19415XS1115.dgn

19415XS1116.dgn

19415XS1117.dgn

19415XS1118.dgn

19415XS1119.dgn
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Folder/File Name

19415XS112.dgn

19415XS1120.dgn

19415XS1121.dgn

19415XS1122.dgn

19415XS1123.dgn

19415XS113.dgn

19415XS114.dgn

19415XS115.dgn

19415XS116.dgn

19415XS117.dgn

19415XS118.dgn

19415XS1201.dgn

19415XS1202.dgn

19415XS1203.dgn

19415XS1204.dgn

19415XS1205.dgn

19415XS1301.dgn

19415XS1302.dgn

19415XS1303.dgn

19415XS1304.dgn

19415XS1305.dgn

19415XS1306.dgn

19415XS1307.dgn

19415XS1308.dgn

19415XS1309.dgn

19415XS1310.dgn

19415XS1311.dgn

19415XS1401.dgn

19415XS1402.dgn

19415XS1403.dgn

19415XS1404.dgn

19415XS1405.dgn

19415XS1406.dgn

19415XS1407.dgn

19415XS1501.dgn

19415XS1502.dgn

19415XS1503.dgn

19415XS1504.dgn

19415XS1505.dgn

19415XS1506.dgn

19415XS1507.dgn

19415XS1508.dgn

19415XS1509.dgn

19415XS1510.dgn

19415XS1511.dgn

19415XS1601.dgn
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Folder/File Name

19415XS1602.dgn

19415XS1603.dgn

19415XS1604.dgn

19415XS1605.dgn

19415XS1606.dgn

19415XS1607.dgn

19415XS1608.dgn

19415XS1609.dgn

19415XS1610.dgn

19415XS1611.dgn

19415XS1612.dgn

19415XS1613.dgn

19415XS1614.dgn

19415XS1615.dgn

19415XS1701.dgn

19415XS1702.dgn

19415XS1703.dgn

19415XS1704.dgn

19415XS1705.dgn

19415XS1706.dgn

19415XS1707.dgn

19415XS1708.dgn

19415XS1709.dgn

19415XS1710.dgn

19415XS1801.dgn

19415XS1802.dgn

19415XS1803.dgn

19415XS1901.dgn

19415XS1902.dgn

19415XS1903.dgn

19415XS1904.dgn

19415XS1905.dgn

19415XS2001.dgn

19415XS2002.dgn

19415XS2003.dgn

19415XS2004.dgn

19415XS2005.dgn

19415XS2006.dgn

19415XS2007.dgn

19415XS2008.dgn

19415XS2009.dgn

19415XS201.dgn

19415XS2010.dgn

19415XS2011.dgn

19415XS2012.dgn

19415XS2013.dgn
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Folder/File Name

19415XS2014.dgn

19415XS2015.dgn

19415XS202.dgn

19415XS203.dgn

19415XS204.dgn

19415XS205.dgn

19415XS206.dgn

19415XS207.dgn

19415XS208.dgn

19415XS209.dgn

19415XS210.dgn

19415XS2101.dgn

19415XS2102.dgn

19415XS2103.dgn

19415XS2104.dgn

19415XS2105.dgn

19415XS2106.dgn

19415XS2107.dgn

19415XS2108.dgn

19415XS2109.dgn

19415XS211.dgn

19415XS2110.dgn

19415XS2111.dgn

19415XS2112.dgn

19415XS2113.dgn

19415XS2114.dgn

19415XS2115.dgn

19415XS2116.dgn

19415XS2117.dgn

19415XS2118.dgn

19415XS2119.dgn

19415XS2120.dgn

19415XS2121.dgn

19415XS2601.dgn

19415XS2602.dgn

19415XS2603.dgn

19415XS2604.dgn

19415XS2605.dgn

19415XS2701.dgn

19415XS2702.dgn

19415XS2703.dgn

19415XS2704.dgn

19415XS2801.dgn

19415XS2802.dgn

19415XS2803.dgn

19415XS2804.dgn
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Folder/File Name

19415XS2805.dgn

19415XS2806.dgn

19415XS2807.dgn

19415XS2808.dgn

19415XS2809.dgn

19415XS301.dgn

19415XS302.dgn

19415XS303.dgn

19415XS304.dgn

19415XS305.dgn

19415XS306.dgn

19415XS307.dgn

19415XS308.dgn

19415XS309.dgn

19415XS310.dgn

19415XS311.dgn

19415XS312.dgn

19415XS313.dgn

19415XS314.dgn

19415XS315.dgn

19415XS401.dgn

19415XS402.dgn

19415XS403.dgn

19415XS404.dgn

19415XS405.dgn

19415XS406.dgn

19415XS407.dgn

19415XS408.dgn

19415XS409.dgn

19415XS410.dgn

19415XS411.dgn

19415XS501.dgn

19415XS502.dgn

19415XS503.dgn

19415XS504.dgn

19415XS505.dgn

19415XS506.dgn

19415XS507.dgn

19415XS508.dgn

19415XS509.dgn

19415XS510.dgn

19415XS511.dgn

19415XS512.dgn

19415XS513.dgn

19415XS514.dgn

19415XS515.dgn
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19415XS518.dgn

19415XS519.dgn

19415XS520.dgn

19415XS521.dgn

19415XS522.dgn

19415XS523.dgn

19415XS601.dgn

19415XS602.dgn

19415XS603.dgn

19415XS604.dgn

19415XS605.dgn

19415XS606.dgn

19415XS607.dgn

19415XS608.dgn

19415XS609.dgn

19415XS610.dgn

19415XS611.dgn

19415XS701.dgn

19415XS702.dgn

19415XS703.dgn

19415XS704.dgn

19415XS705.dgn

19415XS706.dgn

19415XS707.dgn

19415XS708.dgn

19415XS709.dgn

19415XS710.dgn

19415XS801.dgn

19415XS802.dgn

19415XS803.dgn

19415XS804.dgn

19415XS805.dgn

19415XS806.dgn

19415XS807.dgn

19415XS808.dgn

19415XS809.dgn

19415XS810.dgn

19415XS811.dgn

19415XS812.dgn

19415XS813.dgn

19415XS814.dgn

19415XS815.dgn

19415XS816.dgn

19415XS817.dgn
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19415XS904.dgn
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19415XS911.dgn
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19415df004.dgn

19415dm000.dgn
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19415dm024.dgn

19415ds001.dgn

spreadsheets

geopak

19415XCB04.tin

criteria

3pc
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job823.gpk

output

19415_Chain_234RAMPA.txt

19415_Chain_234RAMPA.xml

19415_Chain_234RAMPB.txt

19415_Chain_234RAMPB.xml

19415_Chain_234RAMPC.txt

19415_Chain_234RAMPC.xml

19415_Chain_234RAMPD.txt

19415_Chain_234RAMPD.xml

19415_Chain_APBACCESS1.txt

19415_Chain_APBACCESS1.xml

19415_Chain_BLPR028A.txt

19415_Chain_BLPR028A.xml

19415_Chain_BLPR028B.txt

19415_Chain_BLPR028B.xml

19415_Chain_BLPR028C.txt
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19415_Chain_FIR.txt

19415_Chain_FIR.xml

19415_Chain_MOC.txt

19415_Chain_MOC.xml

19415_Chain_NW‐1.txt

19415_Chain_NW‐1.xml

19415_Chain_NW‐2.txt

19415_Chain_NW‐2.xml

19415_Chain_PSR823.txt

19415_Chain_PSR823.xml

19415_Chain_SANP001R.txt

19415_Chain_SANP001R.xml

19415_Chain_SR_728.txt

19415_Chain_SR_728.xml

19415_Chain_SR139.txt

19415_Chain_SR139.xml

19415_Chain_SR335.txt

19415_Chain_SR335.xml

19415_Chain_TR234.txt

19415_Chain_TR234.xml

19415_Monuments_PSR823.csv

19415_Profile_234A_EX.txt

19415_Profile_234AF.txt

19415_Profile_234B_EX.txt

19415_Profile_234CEX.txt

19415_Profile_234D_EX.txt

19415_Profile_234RAMPB.txt

19415_Profile_234RAMPC.txt

19415_Profile_234RAMPD.txt

19415_Profile_APBACC_EX1.txt

19415_Profile_APBACC_PR1.txt

19415_Profile_CROSSING2_EX.txt

19415_Profile_DR28.txt

19415_Profile_DR28_EX.txt

19415_Profile_FIR.txt

19415_Profile_FIR_EX.txt

19415_Profile_MOC.txt

19415_Profile_NW1‐PGND.txt

19415_Profile_NW1‐XGND.txt
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19415_Profile_NW2‐XGND.txt
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19415_Profile_PSR823.txt

19415_Profile_SANP001E.txt

19415_Profile_SR_728.txt

19415_Profile_SR_728EX.txt

19415_Profile_SR139_EX.txt

19415_Profile_SR335.txt

19415_Profile_SR335_EX.txt

19415_Profile_SR823_EX.txt

19415_Profile_TR234.txt

19415_Profile_TR234_EX.txt

19415_Profile_XR028PA.txt

19415_Profile_XR028PB.txt

19415_Profile_XR028PC.txt

19415_Profile_XR028PD.txt

19415_TIN_19415XCB04.xml

19415_XS_234RAMPA.txt

19415_XS_234RAMPB.txt

19415_XS_234RAMPC.txt

19415_XS_234RAMPD.txt

19415_XS_APBACCESS1.txt

19415_XS_BLPR028A.txt

19415_XS_BLPR028B.txt

19415_XS_BLPR028C.txt

19415_XS_BLPR028D.txt

19415_XS_CCROSSING2.txt

19415_XS_DR28.txt

19415_XS_PSR823.txt

19415_XS_SR_728.txt

19415_XS_SR139.txt
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19415MM002.dgn
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19415MP011.dgn

19415MP012.dgn

19415MP013.dgn

19415MP014.dgn

19415MS001.dgn

19415MS002.dgn

19415MY001.dgn

19415MY002.dgn
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19415gd004.dgn

19415gd005.dgn

19415ge016.dgn

19415gf032.dgn

19415gf033.dgn

19415gf035.dgn

19415gg001.dgn

19415gg002.dgn

19415gg003.dgn

19415gi004.dgn

19415gi008.dgn

19415gn001.dgn

19415gn002.dgn

19415gp032.dgn

19415gp033.dgn

19415gp035.dgn

19415GP036.dgn

19415gs001.dgn

19415gs101.dgn

19415gs201.dgn

19415gt001.dgn

19415gt002.dgn

19415gy001.dgn

19415gy012.dgn

19415gy013.dgn

19415gy015.dgn

19415XS2121.dgn

19415XS2122.dgn

19415XS2201.dgn

19415XS2202.dgn
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19415XS2208.dgn

19415XS2209.dgn

19415XS2210.dgn

19415XS2211.dgn

19415XS2212.dgn

19415XS2213.dgn

19415XS2214.dgn

19415XS2215.dgn

19415XS2216.dgn
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234_0122CBS001.dgn

234_0122CKC001.dgn

docs

engapps

images

photos

sheets

234_0122CAF001.dgn

234_0122CAF002.dgn

Page 28 of 54



Portsmouth Bypass ‐ RI‐02 ‐ Phase 1

Folder/File Name

234_0122CAF003.dgn
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234_0122CAR002.dgn

234_0122CAR003.dgn

234_0122CBR001.dgn

234_0122CDP001.dgn

234_0122CDP002.dgn

234_0122CDP003.dgn

234_0122CDP004.dgn

234_0122CEQ001.dgn

234_0122CFP001.dgn

234_0122CGN001.dgn

234_0122CGN002.dgn

234_0122CMD001.dgn

234_0122CMD002.dgn

234_0122CMD003.dgn

234_0122CMD004.dgn

234_0122CMD005.dgn

234_0122CMD006.dgn

234_0122CMD007.dgn

234_0122CMD008.dgn

234_0122CRL001.dgn

234_0122CRL002.dgn

234_0122CSD001.dgn

234_0122CSD002.dgn

234_0122CSD003.dgn

234_0122CSD004.dgn

234_0122CSD005.dgn

234_0122CSD006.dgn

234_0122CSD007.dgn

234_0122CSD008.dgn

234_0122CSD009.dgn

234_0122CSP001.dgn

234_0122CSP002.dgn

234_0122CTS001.dgn

234_0122CTS002.dgn
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19415_Chain_234RAMPA.txt

19415_Chain_234RAMPA.xml

19415_Chain_234RAMPB.txt

19415_Chain_234RAMPB.xml

19415_Chain_234RAMPC.txt

19415_Chain_234RAMPC.xml

19415_Chain_234RAMPD.txt

19415_Chain_234RAMPD.xml

19415_Chain_APBACCESS1.txt

19415_Chain_APBACCESS1.xml

19415_Chain_BLPR028A.txt

19415_Chain_BLPR028A.xml

19415_Chain_BLPR028B.txt

19415_Chain_BLPR028B.xml

19415_Chain_BLPR028C.txt

19415_Chain_BLPR028C.xml

19415_Chain_BLPR028D.txt

19415_Chain_BLPR028D.xml

19415_Chain_CCROSSING2.txt

19415_Chain_CCROSSING2.xml

19415_Chain_CH020.txt

19415_Chain_CH020.xml

19415_Chain_DR28.txt

19415_Chain_DR28.xml

19415_Chain_FIR.txt
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19415_Chain_PSR823.txt

19415_Chain_PSR823.xml

19415_Chain_SANP001R.txt

19415_Chain_SANP001R.xml

19415_Chain_SR_728.txt

19415_Chain_SR_728.xml

19415_Chain_SR139.txt

19415_Chain_SR139.xml

19415_Chain_SR335.txt

19415_Chain_SR335.xml

19415_Chain_TR234.txt

19415_Chain_TR234.xml

19415_Monuments_PSR823.csv

19415_Profile_234A_EX.txt

19415_Profile_234AF.txt

19415_Profile_234B_EX.txt

19415_Profile_234CEX.txt

19415_Profile_234D_EX.txt

19415_Profile_234RAMPB.txt

19415_Profile_234RAMPC.txt

19415_Profile_234RAMPD.txt

19415_Profile_APBACC_EX1.txt

19415_Profile_APBACC_PR1.txt

19415_Profile_CROSSING2_EX.txt

19415_Profile_DR28.txt

19415_Profile_DR28_EX.txt

19415_Profile_FIR.txt

19415_Profile_FIR_EX.txt

19415_Profile_MOC.txt

19415_Profile_NW1‐PGND.txt

19415_Profile_NW1‐XGND.txt

19415_Profile_NW2‐PGND.txt

19415_Profile_NW2‐XGND.txt

19415_Profile_PR028PA.txt

19415_Profile_PR028PB.txt

19415_Profile_PR028PC.txt

19415_Profile_PR028PD.txt

19415_Profile_PROCROSSING2.txt

19415_Profile_PSR823.txt

19415_Profile_SANP001E.txt

19415_Profile_SR_728.txt

19415_Profile_SR_728EX.txt

19415_Profile_SR139_EX.txt
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19415_Profile_TR234_EX.txt

19415_Profile_XR028PA.txt

19415_Profile_XR028PB.txt

19415_Profile_XR028PC.txt

19415_Profile_XR028PD.txt

19415_TIN_19415XCB04.xml

19415_XS_234RAMPA.txt

19415_XS_234RAMPB.txt

19415_XS_234RAMPC.txt

19415_XS_234RAMPD.txt

19415_XS_APBACCESS1.txt

19415_XS_BLPR028A.txt

19415_XS_BLPR028B.txt

19415_XS_BLPR028C.txt

19415_XS_BLPR028D.txt

19415_XS_CCROSSING2.txt

19415_XS_DR28.txt

19415_XS_PSR823.txt

19415_XS_SR_728.txt

19415_XS_SR139.txt

19415_XS_SR335.txt

19415_XS_TR234.txt
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823_0837CAF003.dgn

823_0837CAF004.dgn

823_0837CAR001.dgn

823_0837CAR002.dgn

823_0837CAR003.dgn

823_0837CBR001.dgn

823_0837CBR002.dgn

823_0837CBR003.dgn

823_0837CDP001.dgn

823_0837CDP003.dgn

823_0837CFP001.dgn

823_0837CGN001.dgn

823_0837CPI001.dgn

823_0837CPI002.dgn

823_0837CPI003.dgn

823_0837CPI004.dgn

823_0837CPI005.dgn

823_0837CPI006.dgn

823_0837CPI007.dgn

823_0837CPI008.dgn

823_0837CRL001.dgn

823_0837CRL002.dgn

823_0837CRL003.dgn

823_0837CSD001.dgn
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19415_Chain_234RAMPA.xml
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19415_Chain_234RAMPB.xml

19415_Chain_234RAMPC.txt

19415_Chain_234RAMPC.xml

19415_Chain_234RAMPD.txt

19415_Chain_234RAMPD.xml

19415_Chain_APBACCESS1.txt

19415_Chain_APBACCESS1.xml

19415_Chain_BLPR028A.txt
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19415_Chain_SANP001R.txt

19415_Chain_SANP001R.xml
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19415_Chain_SR139.xml

19415_Chain_SR335.txt

19415_Chain_SR335.xml
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19415_Chain_TR234.xml

19415_Monuments_PSR823.csv

19415_Profile_234A_EX.txt

19415_Profile_234AF.txt

19415_Profile_234B_EX.txt

19415_Profile_234CEX.txt

19415_Profile_234D_EX.txt

19415_Profile_234RAMPB.txt

19415_Profile_234RAMPC.txt

19415_Profile_234RAMPD.txt

19415_Profile_APBACC_EX1.txt

19415_Profile_APBACC_PR1.txt

19415_Profile_CROSSING2_EX.txt

19415_Profile_DR28.txt

19415_Profile_DR28_EX.txt

19415_Profile_FIR.txt

19415_Profile_FIR_EX.txt

19415_Profile_MOC.txt

19415_Profile_NW1‐PGND.txt
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Folder/File Name

19415_Profile_NW1‐XGND.txt

19415_Profile_NW2‐PGND.txt

19415_Profile_NW2‐XGND.txt

19415_Profile_PR028PA.txt

19415_Profile_PR028PB.txt

19415_Profile_PR028PC.txt

19415_Profile_PR028PD.txt

19415_Profile_PROCROSSING2.txt

19415_Profile_PSR823.txt

19415_Profile_SANP001E.txt

19415_Profile_SR_728.txt

19415_Profile_SR_728EX.txt

19415_Profile_SR139_EX.txt

19415_Profile_SR335.txt

19415_Profile_SR335_EX.txt

19415_Profile_SR823_EX.txt

19415_Profile_TR234.txt

19415_Profile_TR234_EX.txt

19415_Profile_XR028PA.txt

19415_Profile_XR028PB.txt

19415_Profile_XR028PC.txt

19415_Profile_XR028PD.txt

19415_TIN_19415XCB04.xml

19415_XS_234RAMPA.txt

19415_XS_234RAMPB.txt

19415_XS_234RAMPC.txt

19415_XS_234RAMPD.txt

19415_XS_APBACCESS1.txt

19415_XS_BLPR028A.txt

19415_XS_BLPR028B.txt

19415_XS_BLPR028C.txt

19415_XS_BLPR028D.txt

19415_XS_CCROSSING2.txt

19415_XS_DR28.txt

19415_XS_PSR823.txt

19415_XS_SR_728.txt

19415_XS_SR139.txt

19415_XS_SR335.txt

19415_XS_TR234.txt

geotechnical

basemaps

docs

engapps

images

photos

sheets
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Folder/File Name

spreadsheets

landscape

basemaps

docs

engapps

images

photos

sheets

spreadsheets

lighting

basemaps

docs

engapps

images

photos

sheets

spreadsheets

mot

basemaps

docs

engapps

images

photos

sheets

19415mn001.dgn

spreadsheets

roadway

basemaps

19415BP001.dgn

docs

engapps

images

photos

sheets

19415gb001.dgn

19415gb002.dgn

19415gb003.dgn

19415gb004.dgn

19415gg001.dgn

19415gi004.dgn

19415gn001.dgn

19415gt001.dgn

19415gy001.dgn

19415wd001.dgn

19415wd002.dgn

spreadsheets
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Folder/File Name

row

basemaps

19415BR001.dgn

docs

images

legal

closures

photos

sheets

spreadsheets

signals

basemaps

docs

engapps

images

photos

sheets

spreadsheets

structures

SCI823_0917

basemaps

823_0917CBS001.dgn

823_0917LBF001.dgn

823_0917RBF001.dgn

docs

engapps

images

photos

sheets

823_0917CAF001.dgn

823_0917CAF002.dgn

823_0917CAR001.dgn

823_0917CBR001.dgn

823_0917CFP001.dgn

823_0917CGN001.dgn

823_0917CGP001.dgn

823_0917CMD001.dgn

823_0917CPI001.dgn

823_0917CSD001.dgn

823_0917CSD002.dgn

823_0917CSD003.dgn

823_0917CSD004.dgn

823_0917CTS001.dgn

823_0917LDP01.dgn

823_0917LEQ001.dgn

823_0917LPI001.dgn
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Folder/File Name

823_0917LRL01.dgn

823_0917LRL02.dgn

823_0917LSD001.dgn

823_0917LSD003.dgn

823_0917LSP001.dgn

823_0917LSP002.dgn

823_0917RDP01.dgn

823_0917REQ001.dgn

823_0917RPI001.dgn

823_0917RRL01.dgn

823_0917RRL02.dgn

823_0917RSD001.dgn

823_0917RSD003.dgn

823_0917RSP001.dgn

823_0917RSP002.dgn

spreadsheets

survey

basemaps

docs

GPS

images

photos

rawdata

sheets

spreadsheets

traffic

basemaps

docs

engapps

images

photos

sheets

spreadsheets

utilities

basemaps

docs

engapps

images

photos

sheets

spreadsheets

Part 5. Phase 5/5 are the plans for the Pavement

19415

admin

contracts

docs
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Folder/File Name

email

estimate

forms

images

mdb

modifications

photos

publicinfo

reports

schedules

aerial

basemaps

19415ba002.dgn

19415ba003.dgn

19415ba004.dgn

19415bc001.dgn

asbuilt

images

drainage

basemaps

19415bd001.dgn

19415bd002.dgn

19415bd003.dgn

19415bd005.dgn

19415xa001.dgn

docs

engapps

images

photos

sheets

19415dc020.dgn

19415dc021.dgn

19415dc022.dgn

19415df004.dgn

19415dm000.dgn

19415dm003.dgn

19415dm004.dgn

19415dm005.dgn

19415dm006.dgn

19415dm007.dgn

19415dm008.dgn

19415dm009.dgn

19415dm010.dgn

19415dm011.dgn

19415dm012.dgn

19415dm015.dgn
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Folder/File Name

19415dm017.dgn

19415dm018.dgn

19415dm019.dgn

19415dm020.dgn

19415dm021.dgn

19415ds001.dgn

19415ds201.dgn

19415ds202.dgn

spreadsheets

geopak

19415XCB04.tin

criteria

3pc

input

job823.gpk

output

19415_Chain_234RAMPA.txt

19415_Chain_234RAMPA.xml

19415_Chain_234RAMPB.txt

19415_Chain_234RAMPB.xml

19415_Chain_234RAMPC.txt

19415_Chain_234RAMPC.xml

19415_Chain_234RAMPD.txt

19415_Chain_234RAMPD.xml

19415_Chain_APBACCESS1.txt

19415_Chain_APBACCESS1.xml

19415_Chain_BLPR028A.txt

19415_Chain_BLPR028A.xml

19415_Chain_BLPR028B.txt

19415_Chain_BLPR028B.xml

19415_Chain_BLPR028C.txt

19415_Chain_BLPR028C.xml

19415_Chain_BLPR028D.txt

19415_Chain_BLPR028D.xml

19415_Chain_CCROSSING2.txt

19415_Chain_CCROSSING2.xml

19415_Chain_CH020.txt

19415_Chain_CH020.xml

19415_Chain_DR28.txt

19415_Chain_DR28.xml

19415_Chain_FIR.txt

19415_Chain_FIR.xml

19415_Chain_MOC.txt

19415_Chain_MOC.xml

19415_Chain_NW‐1.txt

19415_Chain_NW‐1.xml
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Folder/File Name

19415_Chain_NW‐2.txt

19415_Chain_NW‐2.xml

19415_Chain_PSR823.txt

19415_Chain_PSR823.xml

19415_Chain_SANP001R.txt

19415_Chain_SANP001R.xml

19415_Chain_SR_728.txt

19415_Chain_SR_728.xml

19415_Chain_SR139.txt

19415_Chain_SR139.xml

19415_Chain_SR335.txt

19415_Chain_SR335.xml

19415_Chain_TR234.txt

19415_Chain_TR234.xml

19415_Monuments_PSR823.csv

19415_Profile_234A_EX.txt

19415_Profile_234AF.txt

19415_Profile_234B_EX.txt

19415_Profile_234CEX.txt

19415_Profile_234D_EX.txt

19415_Profile_234RAMPB.txt

19415_Profile_234RAMPC.txt

19415_Profile_234RAMPD.txt

19415_Profile_APBACC_EX1.txt

19415_Profile_APBACC_PR1.txt

19415_Profile_CROSSING2_EX.txt

19415_Profile_DR28.txt

19415_Profile_DR28_EX.txt

19415_Profile_FIR.txt

19415_Profile_FIR_EX.txt

19415_Profile_MOC.txt

19415_Profile_NW1‐PGND.txt

19415_Profile_NW1‐XGND.txt

19415_Profile_NW2‐PGND.txt

19415_Profile_NW2‐XGND.txt

19415_Profile_PR028PA.txt

19415_Profile_PR028PB.txt

19415_Profile_PR028PC.txt

19415_Profile_PR028PD.txt

19415_Profile_PROCROSSING2.txt

19415_Profile_PSR823.txt

19415_Profile_SANP001E.txt

19415_Profile_SR_728.txt

19415_Profile_SR_728EX.txt

19415_Profile_SR139_EX.txt

19415_Profile_SR335.txt
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Folder/File Name

19415_Profile_SR335_EX.txt

19415_Profile_SR823_EX.txt

19415_Profile_TR234.txt

19415_Profile_TR234_EX.txt

19415_Profile_XR028PA.txt

19415_Profile_XR028PB.txt

19415_Profile_XR028PC.txt

19415_Profile_XR028PD.txt

19415_TIN_19415XCB04.xml

19415_XS_234RAMPA.txt

19415_XS_234RAMPB.txt

19415_XS_234RAMPC.txt

19415_XS_234RAMPD.txt

19415_XS_APBACCESS1.txt

19415_XS_BLPR028A.txt

19415_XS_BLPR028B.txt

19415_XS_BLPR028C.txt

19415_XS_BLPR028D.txt

19415_XS_CCROSSING2.txt

19415_XS_DR28.txt

19415_XS_PSR823.txt

19415_XS_SR_728.txt

19415_XS_SR139.txt

19415_XS_SR335.txt

19415_XS_TR234.txt

geotechnical

basemaps

docs

engapps

images

photos

sheets

spreadsheets

landscape

basemaps

docs

engapps

images

photos

sheets

spreadsheets

lighting

basemaps

docs

engapps

images
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Folder/File Name

photos

sheets

spreadsheets

mot

basemaps

19415BM017.dgn

docs

engapps

images

photos

sheets

19415MD001.dgn

19415MM003.dgn

19415MN001.dgn

19415MP015.dgn

19415MP016.dgn

spreadsheets

roadway

basemaps

19415bf001.dgn

19415BF002.dgn

19415BF005.dgn

19415BF006.dgn

19415BF009.dgn

19415BF012.dgn

19415BF013.dgn

19415BF014.dgn

19415BF015.dgn

19415bf018.dgn

19415BP001.dgn

19415BW001.dgn

19415KF001.dgn

19415kl001.dgn

19415kl002.dgn

19415kl005.dgn

19415kl006.dgn

19415kl009.dgn

19415kl012.dgn

19415KP001.dgn

19415ks001.dgn

19415ks002.dgn

19415xc023.dgn

19415xc025.dgn

docs

engapps

images

Page 47 of 54



Portsmouth Bypass ‐ RI‐02 ‐ Phase 1

Folder/File Name

photos

sheets

19415ga003.dgn

19415ga004.dgn

19415ga011.dgn

19415ga012.dgn

19415ga013.dgn

19415ga014.dgn

19415ga021.dgn

19415ga022.dgn

19415ga023.dgn

19415gb001.dgn

19415gb002.dgn

19415gb003.dgn

19415gb004.dgn

19415gd003.dgn

19415ge003.dgn

19415ge003A.dgn

19415ge004.dgn

19415ge004A.dgn

19415ge005.dgn

19415ge006.dgn

19415ge010.dgn

19415ge011.dgn

19415ge012.dgn

19415ge012A.dgn

19415ge015.dgn

19415gf004.dgn

19415gf005.dgn

19415gf006.dgn

19415gf007.dgn

19415gf008.dgn

19415gf009.dgn

19415gf010.dgn

19415gf011.dgn

19415gf012.dgn

19415gf013.dgn

19415gf014.dgn

19415gf016.dgn

19415gf017.dgn

19415gf022.dgn

19415gf023.dgn

19415gf024.dgn

19415gf025.dgn

19415gf026.dgn

19415gf030.dgn

Page 48 of 54



Portsmouth Bypass ‐ RI‐02 ‐ Phase 1

Folder/File Name

19415gf031.dgn

19415gf036.dgn

19415gf037.dgn

19415gf038.dgn

19415gf039.dgn

19415gg001.dgn

19415gg002.dgn

19415gg003.dgn

19415gi001.dgn

19415gi002.dgn

19415gi003.dgn

19415gi004.dgn

19415gi011.dgn

19415gi013.dgn

19415gi014.dgn

19415gi015.dgn

19415gi016.dgn

19415gn001.dgn

19415gn002.dgn

19415gn003.dgn

19415gp004.dgn

19415gp005.dgn

19415gp006.dgn

19415gp007.dgn

19415gp008.dgn

19415gp009.dgn

19415gp010.dgn

19415gp011.dgn

19415gp012.dgn

19415gp013.dgn

19415gp014.dgn

19415gp016.dgn

19415gp017.dgn

19415gp022.dgn

19415gp023.dgn

19415gp024.dgn

19415gp025.dgn

19415gp026.dgn

19415gp029.dgn

19415gp030.dgn

19415gp036.dgn

19415gp037.dgn

19415gp038.dgn

19415gp039.dgn

19415gp500.dgn

19415gs001.dgn
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Folder/File Name

19415gs002.dgn

19415gs003.dgn

19415gs101.dgn

19415gs102.dgn

19415gt001.dgn

19415gt002.dgn

19415gx008.dgn

19415gx011.dgn

19415gx023.dgn

19415gx024.dgn

19415gy001.dgn

19415gy002.dgn

19415gy003.dgn

19415gy004.dgn

19415gy007.dgn

19415gy008.dgn

19415gy009.dgn

19415gy014.dgn

19415wd001.dgn

19415wd002.dgn

19415wd003.dgn

19415wd004.dgn

19415wf001.dgn

19415wm001.dgn

19415wm002.dgn

19415wm003.dgn

19415wm004.dgn

19415wm005.dgn

19415wm006.dgn

19415wm007.dgn

19415wm008.dgn

19415wm009.dgn

19415wm010.dgn

19415wm011.dgn

19415wm012.dgn

19415wm013.dgn

19415wn001.dgn

19415wp001.dgn

19415wp002.dgn

19415ws001.dgn

19415XS2301.dgn

19415XS2302.dgn

19415XS2303.dgn

19415XS2304.dgn

19415XS2305.dgn

19415XS2306.dgn

Page 50 of 54



Portsmouth Bypass ‐ RI‐02 ‐ Phase 1

Folder/File Name

19415XS2307.dgn

19415XS2308.dgn

19415XS2309.dgn

19415XS2310.dgn

19415XS2311.dgn

19415XS2312.dgn

19415XS2313.dgn

19415XS2314.dgn

19415XS2315.dgn

19415XS2316.dgn

19415XS2317.dgn

19415XS2318.dgn

19415XS2319.dgn

19415XS2501.dgn

19415XS2502.dgn

19415XS2503.dgn

19415XS2504.dgn

spreadsheets

row

basemaps

19415BR001.dgn

docs

images

legal

closures

photos

sheets

spreadsheets

signals

basemaps

docs

engapps

images

photos

sheets

spreadsheets

structures

basemaps

docs

engapps

images

photos

sheets

19415md101.DGN

19415md102.DGN

spreadsheets
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Folder/File Name

survey

basemaps

docs

GPS

images

photos

rawdata

sheets

spreadsheets

traffic

basemaps

19415BT001.dgn

19415XT001.dgn

docs

engapps

images

photos

sheets

19415TE001.dgn

19415TE002.dgn

19415TE003.dgn

19415TE004.dgn

19415TE005.dgn

19415TE006.dgn

19415TE007.dgn

19415TP001.dgn

19415TP002.dgn

19415TP003.dgn

19415TP004.dgn

19415TP005.dgn

19415TP006.dgn

19415TP007.dgn

19415TP008.dgn

19415TP009.dgn

19415TP010.dgn

19415TS001.dgn

19415TS002.dgn

19415TS003.dgn

19415TS004.dgn

19415TS005.dgn

19415TS006.dgn

19415TS007.dgn

19415TS008.dgn

19415TS009.dgn

spreadsheets

utilities
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Folder/File Name

basemaps

docs

engapps

images

photos

sheets

spreadsheets

19415 Final ROW

aerial

basemaps

19415ba001.dgn

Thumbs.db

drainage

basemaps

19415bd001.dgn

Thumbs.db

roadway

basemaps

19415BP001.dgn

Thumbs.db

row

basemaps

19415BR002.dgn

19415BU001.dgn

Thumbs.db

sheets

19415GB001.dgn

19415RC001.dgn

19415RC002.dgn

19415RD001.dgn

19415RD002.dgn

19415RD003.dgn

19415RD004.dgn

19415RD005.dgn

19415RD006.dgn

19415RD007.dgn

19415RD008.dgn

19415RD009.dgn

19415RD010.dgn

19415RD011.dgn

19415RD012.dgn

19415RD013.dgn

19415RD014.dgn

19415RD015.dgn

19415RD016.dgn

19415RD017.dgn
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19415RD018.dgn

19415RD019.dgn

19415RD020.dgn

19415RD021.dgn

19415RD022.dgn

19415RD08a.dgn

19415RD12a.dgn

19415RL001.dgn

19415RM001.dgn

19415RM002.dgn

19415RM003.dgn

19415RM004.dgn

19415RM005.dgn

19415RM006.dgn

19415RR002.dgn

19415RS001.dgn

19415RS002.dgn

19415RS003.dgn

19415RS004.dgn

19415RS005.dgn

19415RS006.dgn

Thumbs.db

structures

234_0122CBS001.dgn

823_0917CBS001.dgn

Thumbs.db

survey

basemaps

19415bc001.dgn

Thumbs.db
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Portsmouth Bypass ‐ RI‐02 ‐ Phase 2

The reference files listed below have been organized according to the guidance provided in the Project 

Directory Structure and File Naming Conventions sections of The Ohio Department of Transportation’s 

CADD Engineering Standard.  Both the organization and file names are intended to provide guidance 

regarding the content of each reference file. Phase 2 plans were originally developed for Stage 1 design 

by Transystems. In a subsequent Value Engineering report, the profile was revised. DLZ developed plans 

using this revised profile in 2013. These plans were developed only to establish construction limits for 

the R/W plans. They include typical sections, plan and profiles, cross sections, and culvert details. These 

are not full Stage 1 plans. 

Folder/File Name

RI‐02 Design Files

Phase 2

79977 DGNs (Update to Stage 1 ROW) ‐ For the construction plans

admin

contracts

docs

email

estimate

forms

images

mdb

modifications

photos

public info

reports

schedules

spreadsheets

aerial

basemaps

79977BA000.dgn

79977BA001.dgn

79977BA002.dgn

79977KD001.dgn

SCIOTO_AERIAL_GROUND.dgn

asbuilt

images

drainage

basemaps

79977BD000.dgn

79977BD001.dgn

79977BD101.dgn

79977BD102.dgn

79977BD103.dgn

79977XD2A.dgn

79977XD2B.dgn

ASC_Hydrography.dgn

sheets
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Folder/File Name

79977DC001.dgn

79977DC002.dgn

79977DC003.dgn

79977DC006.dgn

79977DC007.dgn

79977DC008.dgn

79977DC009.dgn

79977DC010.dgn

79977DC011.dgn

79977DC012.dgn

79977DC013.dgn

79977DC014.dgn

79977DC015.dgn

79977DC016.dgn

79977DC017.dgn

79977DC018.dgn

79977DC019.dgn

79977DC020.dgn

79977DC021.dgn

79977DC022.dgn

79977DC023.dgn

79977DC024.dgn

79977DC025.dgn

79977DC026.dgn

79977DC027.dgn

79977DC028.dgn

79977DC029.dgn

79977DC030.dgn

79977DC031.dgn

79977DC032.dgn

cogopref.rsc

geopak.rpt

gpktools.rsc

gprefer.rsc

Thumbs.db

Geopak

79977.prj

79977_design.prj

79977KC001.dgn

79977KC002.dgn

79977KC029.dgn

79977KC101.dgn

79977KC102.dgn

79977KC201.dgn

79977KC202.dgn

79977KC301.dgn
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Folder/File Name

79977KC302.dgn

79977KC401.dgn

79977KC402.dgn

79977KF001.dgn

79977KL001.dgn

79977KP001.dgn

79977KS001.dgn

79977XAE001.tin

79977XCB001.TIN

jobDLZ.gpk

pond1.tin

pond10.dat

pond10.tin

pond11.dat

pond11.tin

pond12.dat

pond12.tin

pond13.dat

pond13.tin

pond14.dat

pond14.tin

pond15.dat

pond15.tin

pond15A.dat

pond15A.tin

pond16.dat

pond16.tin

pond2.tin

pond20.dat

pond20.tin

pond21.dat

pond21.tin

POND3.tin

pond4.dat

pond4.tin

pond5.tin

pond6.tin

pond7.tin

POND8.tin

pond9.dat

pond9.tin

geotechnical

basemaps

docs

engapps

images
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Folder/File Name

photos

sheets

spreadsheets

landscape

basemaps

docs

engapps

images

photos

sheets

spreadsheets

lighting

basemaps

docs

engapps

images

photos

sheets

spreadsheets

mot

basemaps

docs

engapps

images

photos

sheets

spreadsheets

roadway

basemaps

00Reference

19415bd001_ch.dgn

19415bf001_ch_100_scenario3.dgn

19415bf01_100_scenario3.ref.dgn

19415bf01_EAK_WORK.dgn

19415bf01_EAK_WORK_scenario3.dgn

19415BP01.REF

19415BP01_display_scenario3.dgn

19415ks001_test3.dgn

19415xc_sr823_ test3.dgn

19415xc_sr823_ph2b_1 ‐ test3.dgn

19415xc_sr823_ph2c_1 ‐ test3.dgn

19415xc_sr823_ph2d_1 ‐ test3.dgn

19415xc_sr823_ph2e_1 ‐ test3.dgn

19415xc_sr823_ph2f_1 ‐ test3.dgn

19415xc_sr823_ph2g_1 ‐ test3.dgn

79977bf01_CR184.DGN
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Folder/File Name

79977bf01_CR184.REF

79977bf01_CR29.DGN

79977bf01_CR54.DGN

79977bp001_ch.dgn

79977xc_cr184.dgn

79977xc_CR29.dgn

79977xc_CR29_1.dgn

79977xc_CR54.dgn

Archive ‐ Do not Download

Earthwork template input filed from Ed.zip

Thumbs.db

19415bf01.ref

19415xc001.dgn

79977BF_CR184.DGN

79977BF_CR29.DGN

79977BF_CR54.DGN

79977BF_CR55.dgn

79977BF001.dgn

79977BF100.dgn

79977BF200.dgn

79977BF300.dgn

79977BF400.dgn

79977BF500.dgn

79977BP000.dgn

79977BP001.dgn

79977xc_cr184.dgn

79977xc_CR55.dgn

79977XC001_2A.dgn

79977XC001_2B.dgn

79977XC001_2C.dgn

79977XC029.dgn

79977XC054.dgn

79977XC100.dgn

79977XC184.dgn

79977XC200.dgn

79977XC300.dgn

79977XC400.dgn

CH2M_CONST_LIMITS.dgn

cogopref.rsc

geopak.rpt

gpktools.rsc

gprefer.rsc

guardrail notes.dgn

jobdlz.gpk

mbm_working.dgn

projmgr.rsc
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Folder/File Name

Thumbs.db

xsnav.rsc

old

sheets

19415gy001_ch.dgn

19415gy002_ch.dgn

19415gy004_ch.dgn

19415gy005_ch.dgn

19415gy006_ch.dgn

19415gy007_ch.dgn

19415gy008_ch.dgn

19415gy009_ch.dgn

79977GB001.dgn

79977GB002.dgn

79977GB003.dgn

79977GB004.dgn

79977GB005.dgn

79977GB006.dgn

79977GB007.dgn

79977GB008.dgn

79977GB009.dgn

79977GF001.dgn

79977GF002.dgn

79977GF003.dgn

79977GF004.dgn

79977GF005.dgn

79977GF006.dgn

79977GF007.dgn

79977GF008.dgn

79977GF009.dgn

79977GF010.dgn

79977GF011.dgn

79977GF012.dgn

79977GF013.dgn

79977GF014.dgn

79977GF015.dgn

79977GF016.dgn

79977GF017.dgn

79977GF018.dgn

79977GF019.dgn

79977GF020.dgn

79977GF021.dgn

79977GF022.dgn

79977GF023.dgn

79977GF024.dgn

79977GF025.dgn
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Folder/File Name

79977GF026.dgn

79977GF027.dgn

79977GF028.dgn

79977GF029.dgn

79977GF030.dgn

79977GF101.dgn

79977GF102.dgn

79977GF103.dgn

79977GF201.dgn

79977GF202.dgn

79977GF203.dgn

79977GF301.dgn

79977GF302.dgn

79977GF303.dgn

79977GF304.dgn

79977GF401.dgn

79977GF402.dgn

79977GF701.dgn

79977GF702.dgn

79977GF‐CR29.dgn

79977GN001.dgn

79977GP001.dgn

79977GP002.dgn

79977GP003.dgn

79977GP004.dgn

79977GP005.dgn

79977GP006.dgn

79977GP007.dgn

79977GP008.dgn

79977GP009.dgn

79977GP010.dgn

79977GP011.dgn

79977GP012.dgn

79977GP013.dgn

79977GP014.dgn

79977GP015.dgn

79977GP016.dgn

79977GP017.dgn

79977GP018.dgn

79977GP019.dgn

79977GP020.dgn

79977GP021.dgn

79977GP022.dgn

79977GP023.dgn

79977GP024.dgn

79977GP025.dgn
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Folder/File Name

79977GP026.dgn

79977GP027.dgn

79977GP028.dgn

79977GP029.dgn

79977GP030.dgn

79977GP101.dgn

79977GP102.dgn

79977GP103.dgn

79977GP201.dgn

79977GP202.dgn

79977GP203.dgn

79977GP301.dgn

79977GP302.dgn

79977GP303.dgn

79977GP304.dgn

79977GP401.dgn

79977GP402.dgn

79977GP701.dgn

79977GP702.dgn

79977GP‐CR29.dgn

79977GT001.dgn

79977GT001‐2A.dgn

79977GT001‐2B.dgn

79977GT001‐2C.dgn

79977gy01.dgn

79977gy02.dgn

79977gy03.dgn

79977gy04.dgn

79977gy05.dgn

79977gy06.dgn

79977gy07.dgn

79977gy08.dgn

79977gy09.dgn

79977xs_CR55.dgn

79977XS001‐2A.dgn

79977XS001‐2B.bak

79977XS001‐2B.dgn

79977XS001‐2C.dgn

79977XS001‐CR184.dgn

79977XS001‐CR29.dgn

79977XS001‐CR54.dgn

79977XS100.dgn

79977XS200.dgn

79977XS300.dgn

79977XS400.dgn

spreadsheets
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Folder/File Name

SCI‐823‐10.13 Sheet Reference List.xlsx

Thumbs.db

row

basemaps

79977BR000.dgn

79977BR001.dgn

79977BR002.dgn

79977KC001.dgn

79977KC500.dgn

79977KP001.dgn

79977RD000.dgn

79977REFNO.dgn

79977RM200.dgn

79977RS000.dgn

PARCELS ADJACENT TO LANDLOCKED.dgn

SCI‐823 ROADS.dgn

SCI823_GIS_PARCELS.dgn

signals

basemaps

docs

engapps

images

photos

sheets

spreadsheets

standards

cell

config

ctb

dgnlib

macros

mdlapps

office

plotdrv

seed

symb

tables

79977 ‐ full set.pset

79977 ‐ SCHEMATIC PLAN.pset

79977 ‐ Section 2A.pset

79977 ‐ Section 2B.pset

79977 ‐ Section 2C.pset

79977 ODOTV8i_Pen.tbl

Thumbs.db

vba

structures
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Folder/File Name

basemaps

docs

engapps

images

photos

sheets

spreadsheets

survey

basemaps

79977BC000.dgn

79977BC001.dgn

79977BE001.dgn

traffic

basemaps

docs

engapps

images

photos

sheets

spreadsheets

utilities

basemaps

79977BU000.dgn

Phase 2 ROW

basemaps

79977BC000.dgn

79977BC001.dgn

79977BD000.dgn

79977BD001.dgn

79977BP000.dgn

79977BP001.dgn

79977BR000.dgn

79977BR001.dgn

79977BR002.dgn

79977KC001.dgn

79977RD000.dgn

79977REFNO.dgn

79977RM200.dgn

79977RS000.dgn

geopak

job0RW.gpk

job0SV.gpk

sheets

2A‐79977RC001.dgn

2A‐79977RC002.dgn

2A‐79977RD001.dgn
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Folder/File Name

2A‐79977RD002.dgn

2A‐79977RD003.dgn

2A‐79977RD004.dgn

2A‐79977RD005.dgn

2A‐79977RD006.dgn

2A‐79977RD007.dgn

2A‐79977RD008.dgn

2A‐79977RD009.dgn

2A‐79977RD010.dgn

2A‐79977RD011.dgn

2A‐79977RL001.dgn

2A‐79977RM001.dgn

2A‐79977RM002.dgn

2A‐79977RM003.dgn

2A‐79977RS001.dgn

2A‐79977RS002.dgn

2A‐79977RS003.dgn

2B‐79977RC001.dgn

2B‐79977RC002.dgn

2B‐79977RD001.dgn

2B‐79977RD002.dgn

2B‐79977RD003.dgn

2B‐79977RD004.dgn

2B‐79977RD005.dgn

2B‐79977RD006.dgn

2B‐79977RD007.dgn

2B‐79977RD008.dgn

2B‐79977RD009.dgn

2B‐79977RD010.dgn

2B‐79977RD011.dgn

2B‐79977RD012.dgn

2B‐79977RD013.dgn

2B‐79977RD014.dgn

2B‐79977RD015.dgn

2B‐79977RD016.dgn

2B‐79977RD017.dgn

2B‐79977RD018.dgn

2B‐79977RD019.dgn

2B‐79977RD020.dgn

2B‐79977RL001.dgn

2B‐79977RL002.dgn

2B‐79977RM001.dgn

2B‐79977RM002.dgn

2B‐79977RM003.dgn

2B‐79977RM004.dgn

2B‐79977RS001.dgn

Page 11 of 15



Portsmouth Bypass ‐ RI‐02 ‐ Phase 2

Folder/File Name

2B‐79977RS002.dgn

2B‐79977RS003.dgn

2B‐79977RS004.dgn

2C‐79977RC001.dgn

2C‐79977RC002.dgn

2C‐79977RD001.dgn

2C‐79977RD002.dgn

2C‐79977RD003.dgn

2C‐79977RD004.dgn

2C‐79977RD004‐1.dgn

2C‐79977RD005.dgn

2C‐79977RD006.dgn

2C‐79977RD007.dgn

2C‐79977RD008.dgn

2C‐79977RL001.dgn

2C‐79977RM001.dgn

2C‐79977RM002.dgn

2C‐79977RR001.dgn

2C‐79977RR002.dgn

2C‐79977RR003.dgn

2C‐79977RS001.dgn

2C‐79977RS002.dgn

US23 Existing Files

S‐23‐11.12SLM(1998)

001.tif

002.tif

003.tif

004.tif

005.tif

006.tif

007.tif

008.tif

009.tif

010.tif

011.tif

012.tif

013.tif

013A.tif

014.tif

015.tif

016.tif

017.tif

018.tif

019.tif

020.tif

021.tif

Page 12 of 15



Portsmouth Bypass ‐ RI‐02 ‐ Phase 2

Folder/File Name

022.tif

023.tif

024.tif

025.tif

026.tif

027.tif

028.tif

029.tif

030.tif

031.tif

032.tif

033.tif

034.tif

034A.tif

034B.tif

034C.tif

035.tif

036.tif

037.tif

038.tif

039.tif

040.tif

041.tif

042.tif

043.tif

044.tif

045.tif

046.tif

047.tif

048.tif

049.tif

050.tif

051.tif

052.tif

053.tif

053A.tif

054.tif

055.tif

056.tif

057.tif

058.tif

059.tif

060.tif

061.tif

062.tif

063.tif
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Folder/File Name

064.tif

065.tif

066.tif

067.tif

068.tif

069.tif

070.tif

071.tif

072.tif

073.tif

074.tif

075.tif

076.tif

076A.tif

077.tif

078.tif

079.tif

080.tif

081.tif

082.tif

Thumbs.db

S‐23‐11.12SLM(1998)

001.tif

002.tif

003.tif

004.tif

005.tif

006.tif

007.tif

008.tif

009.tif

010.tif

011.tif

012.tif

013.tif

014.tif

015.tif

016.tif

017.tif

018.tif

019.tif

020.tif

021.tif

022.tif

023.tif

024.tif
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Folder/File Name

025.tif

026.tif

027.tif

028.tif

029.tif

030.tif

031.tif

032.tif

033.tif

034.tif

035.tif

036.tif

037.tif

038.tif

039.tif

040.tif

041.tif

042.tif

043.tif

044.tif

045.tif

046.tif

047.tif

048.tif

049.tif

050.tif

051.tif

052.tif

053.tif

054.tif

055.tif

056.tif

057.tif

RW057A.tif

RW058.tif

RW059.tif

RW060.tif

RW061.tif

SOIL001.tif

SOIL002.tif

SOIL003.tif

Thumbs.db
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REFERENCE INFORMATION – 02  
 

 

PHASE 3 – ELECTRONIC DESIGN FILES 
 



Portsmouth Bypass ‐ RI‐02 ‐ Phase 3

The reference files listed below have been organized according to the guidance provided in the Project 

Directory Structure and File Naming Conventions sections of The Ohio Department of Transportation’s 

CADD Engineering Standard.  Both the organization and file names are intended to provide guidance 

regarding the content of each reference file. Phase 3 plans were originally developed for Stage 1 design 

by Transystems. In a subsequent Value Engineering report, the profile was revised. HDR developed plans 

using this revised profile in 2013. These plans were developed only to establish construction limits for 

the R/W plans. They include typical sections, plan and profiles, cross sections, and culvert details. These 

are not full Stage 1 plans. 

Folder/File Name

RI‐02 Design Files

Phase 3

77366 DGNs (Update to Stage 1 ROW) ‐ For the Construction Plans

77366

admin

contracts

docs

email

estimate

forms

images

mdb

modifications

photos

public info

reports

schedules

spreadsheets

aerial

basemaps

77366BC001.dgn

asbuilt

images

drainage

basemaps

77366BD001.dgn

geopak

77366KL001.dgn

77366KL002.dgn

77366KL003.dgn

77366KL004.dgn

77366KL005.dgn

77366KL008.dgn

77366KL009.dgn

77366KL010.dgn

77366KL011.dgn

77366KS001.dgn

Page 1 of 54



Portsmouth Bypass ‐ RI‐02 ‐ Phase 3

Folder/File Name

77366KS002.dgn

77366XAE01.tin

job823.gpk

job823.xlsx

Geopak Site Models (folder)

Geopak Site Models.docx

Thumbs.db

Existing_CSX_Bridge.gsf

CSX_Bridge.dgn

77366BD001‐KAG‐Slocum.gsf

77366BD001‐KAG.dgn

geotechnical

basemaps

docs

engapps

images

photos

sheets

spreadsheets

landscape

basemaps

docs

engapps

images

photos

sheets

spreadsheets

lighting

basemaps

docs

engapps

images

photos

sheets

spreadsheets

mot

basemaps

docs

engapps

images

photos

sheets

spreadsheets

roadway

basemaps

77366BF001.dgn
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Folder/File Name

77366BF002.dgn

77366BF003.dgn

77366BF004.dgn

77366BF005.dgn

77366BF008.dgn

77366BF009.dgn

77366BF010.dgn

77366BF011.dgn

77366BF012.dgn

77366BF013.dgn

77366BF014.dgn

77366BP001.dgn

77366XC001.dgn

77366XC002.dgn

77366XC003.dgn

77366XC004.dgn

77366XC005.dgn

77366XC008.dgn

77366XC009.dgn

77366XC010.dgn

77366XC011.dgn

77366XC012.dgn

77366XC013.dgn

77366XC014.dgn

77366XC015.dgn

sheets

77366GB001.dgn

77366GB002.dgn

77366GB003.dgn

77366GB004.dgn

77366GB005.dgn

77366GB006.dgn

77366GB007.dgn

77366GB008.dgn

77366GF001.dgn

77366GF002.dgn

77366GF003.dgn

77366GF004.dgn

77366GF005.dgn

77366GF006.dgn

77366GF007.dgn

77366GF008.dgn

77366GF009.dgn

77366GF010.dgn

77366GF011.dgn

77366GF012.dgn
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Folder/File Name

77366GF013.dgn

77366GF014.dgn

77366GF015.dgn

77366GF016.dgn

77366GF017.dgn

77366GF018.dgn

77366GF019.dgn

77366GF020.dgn

77366GF021.dgn

77366GF022.dgn

77366GF023.dgn

77366GF024.dgn

77366GF029.dgn

77366GF030.dgn

77366GF031.dgn

77366GF032.dgn

77366GF033.dgn

77366GF034.dgn

77366GF035.dgn

77366GF036.dgn

77366GF037.dgn

77366GF038.dgn

77366GF039.dgn

77366GF044.dgn

77366GF045.dgn

77366GF046.dgn

77366GF047.dgn

77366GF048.dgn

77366GF049.dgn

77366GF050.dgn

77366GF051.dgn

77366GF052.dgn

77366GF053.dgn

77366GF054.dgn

77366GF055.dgn

77366GI001.dgn

77366GI002.dgn

77366GI003.dgn

77366GI006.dgn

77366GP001.dgn

77366GP002.dgn

77366GP003.dgn

77366GP004.dgn

77366GP005.dgn

77366GP006.dgn

77366GP007.dgn
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Folder/File Name

77366GP008.dgn

77366GP009.dgn

77366GP010.dgn

77366GP011.dgn

77366GP012.dgn

77366GP013.dgn

77366GP014.dgn

77366GP015.dgn

77366GP016.dgn

77366GP017.dgn

77366GP018.dgn

77366GP019.dgn

77366GP020.dgn

77366GP021.dgn

77366GP022.dgn

77366GP023.dgn

77366GP024.dgn

77366GP029.dgn

77366GP030.dgn

77366GP031.dgn

77366GP032.dgn

77366GP033.dgn

77366GP034.dgn

77366GP035.dgn

77366GP036.dgn

77366GP037.dgn

77366GP038.dgn

77366GP039.dgn

77366GP044.dgn

77366GP045.dgn

77366GP046.dgn

77366GP047.dgn

77366GP048.dgn

77366GP049.dgn

77366GP050.dgn

77366GP051.dgn

77366GP052.dgn

77366GP053.dgn

77366GP054.dgn

77366GT001.dgn

77366GT002.dgn

77366GY001.dgn

77366GY002.dgn

77366GY003.dgn

77366GY004.dgn

77366GY005.dgn
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Folder/File Name

77366GY006.dgn

77366GY007.dgn

77366GY008.dgn

77366GY009.dgn

77366GY010.dgn

77366GY011.dgn

77366GY012.dgn

77366GY013.dgn

77366GY014.dgn

77366GY015.dgn

77366GY016.dgn

77366GY017.dgn

77366GY018.dgn

77366GY019.dgn

77366GY020.dgn

77366GY021.dgn

77366GY022.dgn

77366GY023.dgn

77366Xl001.dgn

77366Xl002.dgn

77366XS001_Segment A.dgn

77366XS001_Segment B.dgn

77366XS001_Segment C.dgn

77366XS002.dgn

77366XS003.dgn

77366XS004.dgn

77366XS005.dgn

77366XS008.dgn

77366XS009.dgn

77366XS010.dgn

77366XS011.dgn

77366XS012.dgn

77366XS013.dgn

77366XS014.dgn

77366XS100.dgn

77366XS101.dgn

77366XS102.dgn

77366XS103.dgn

77366XS104.dgn

77366XS105.dgn

77366XS106.dgn

77366XS107.dgn

77366XS108.dgn

77366XS109.dgn

77366XS110.dgn

row
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Folder/File Name

basemaps

77366BR001.dgn

signals

basemaps

docs

engapps

images

photos

sheets

spreadsheets

structures

basemaps

docs

engapps

images

photos

sheets

spreadsheets

survey

basemaps

77366BE001.dgn

traffic

basemaps

docs

engapps

images

photos

sheets

spreadsheets

utilities

basemaps

docs

engapps

images

photos

sheets

spreadsheets

Drainage

Drainage Drawings

77366BD002.dgn

77366BD004.dgn

77366BV001.dgn

Culvert Drainage Area 100.dgn

Culvert Drainage Area 101.dgn

Culvert Drainage Area 102.dgn

Culvert Drainage Area 104.dgn
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Folder/File Name

Culvert Drainage Area 11.dgn

Culvert Drainage Area 12.dgn

Culvert Drainage Area 13.dgn

Culvert Drainage Area 19 DUAL CULVERT.dgn

Culvert Drainage Area 19.dgn

Culvert Drainage Area 2.dgn

Culvert Drainage Area 200.dgn

Culvert Drainage Area 200‐ROW Investigation.dgn

Culvert Drainage Area 21 DUAL CULVERT.dgn

Culvert Drainage Area 21.dgn

Culvert Drainage Area 22.dgn

Culvert Drainage Area 23.dgn

Culvert Drainage Area 24.dgn

Culvert Drainage Area 2‐ROW Investigation.dgn

Culvert Drainage Area 3.dgn

Culvert Drainage Area 5.dgn

Culvert Drainage Area 57.dgn

Culvert Drainage Area 59.dgn

Culvert Drainage Area 5‐ROW Investigation.dgn

Culvert Drainage Area 6.dgn

Culvert Drainage Area 60.dgn

Culvert Drainage Area 6‐ROW Investigation.dgn

Culvert Drainage Area 90.dgn

Culvert Drainage Area 91.dgn

Culvert Drainage Area 92.dgn

Culvert Drainage Area 93.dgn

Culvert Drainage Area 93‐ROW Investigation.dgn

Culvert Drainage Area 94.dgn

Culvert Drainage Area 95.dgn

Culvert Drainage Area 97.dgn

Culvert Drainage Area 97‐ROW Investivation.dgn

Culvert Drainage Area PERS102.dgn

Culvert Drainage Area.dgn

Drainage Area CB‐8 Sta 105+00.dgn

Lidar.dgn

SCI‐823‐ph3_Culvert Drainage Area Map.dgn

SCI‐823‐PH3_DITCH DRAINAGE AREA.dgn

SCI‐823‐PH3_INLET DRAINAGE AREA.dgn

Thumbs.db

Drainage Investigation

Culvert

CR503_21+50.xml

CR503_21+50analysis.xml

Existing SCI‐823‐ph3 ‐ US 52 Sta 11+17.xml

Existing SCI‐823‐ph3 ‐ US 52 Sta 20+14.xml

PROPOSED SCI‐823‐ph3 ‐ US 52 Sta 11+17.xml
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Folder/File Name

Proposed SCI‐823‐ph3 ‐ US 52 Sta 20+14.xml

SR140_16+50.xml

sr140_16+50analysis.xml

SR140_B_68+50.xml

SR140_B_73+12.xml

Drainage Revised Calcuations

Culverts

SR823 ‐ 8x8 culverts.hy8

SR823 ‐ Dual Culverts.hy8

SR823 ‐ CULVERT 17+68 PERSHING_S.xml

SR823 ‐ CULVERT 110+00.xml

SR823 ‐ CULVERT 128+98.xml

SR823 ‐ CULVERT 167+21.xml

SR823 ‐ CULVERT 167+21analysis.xml

SR823 ‐ CULVERT 175+57.xml

SR823 ‐ CULVERT 184+29.xml

SR823 ‐ CULVERT 209+28.xml

SR823 ‐ CULVERT 320+42.xml

SR823 ‐ CULVERT 320+42 analysis.xml

SR823 ‐ CULVERT 328+79 analysis.xml

SR823 ‐ CULVERT 328+79.xml

Inlet Spacing

PH3 REACH2 LT.xml

PH3 REACH2 RT.xml

PH3 REACH3 LT.xml

PH3 REACH3 RT.xml

PH3 REACH4 LT.xml

PH3 REACH4 RT.xml

PH3 REACH5 LT.xml

PH3 REACH5 RT.xml

Storm Sewer

SR823_118+35L_CB3A.xml

SR823_119+74_15+79(PERS)L.xml

SR823_231+00R.xml

SR823_238+00R.xml

SR823_246+50L.xml

SR823_256+50L.xml

SR823_273+00R.xml

SR823_283+00R.xml

SR823_284+50L_MH.xml

SR823_293+00R.xml

SR823_303+00L.xml

SR823_313+00R.xml

SR823_32+50(PERN).xml

SR823_323+00L.xml

SR823_336+00 to 333+50R.xml
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Folder/File Name

SR823_346+00L.xml

SR823_349+00 to 351+50L.xml

SR823_CSXT INLET 113+00LT.xml

77366 Final ROW

aerial

basemaps

77366bc001.dgn

drainage

basemaps

77366BD001.dgn

geopak

77366_Survey.prj

77366_Survey.spp

77366‐design.prj

j823o.jou

j823oAB.inp

j823oab.jou

j823osp.inp

j823osp.jou

job823.gpk

roadway

basemaps

77366BP001.dgn

blocks

77366BP001_STATIONS.dgn

row

basemaps

77366BR001.dgn

sheets

77366RB001.dgn

77366RB002.dgn

77366RB003.dgn

77366RB004.dgn

77366RB005.dgn

77366RB005B.dgn

77366RB006.dgn

77366RB007.dgn

77366RB007B.dgn

77366RB008.dgn

77366RB009.dgn

77366RB010.dgn

77366RB011.dgn

77366RB012.dgn

77366RB013.dgn

77366RB014.dgn

77366RB015.dgn
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Folder/File Name

77366RB016.dgn

77366RB017.dgn

77366RC002.dgn

77366RC003A.dgn

77366RC003B.dgn

77366RC004.dgn

77366RC005B.dgn

77366RC005C.dgn

77366RC006.dgn

77366RC007.dgn

77366RD000.dgn

77366RD001.dgn

77366RD002.dgn

77366RD003.dgn

77366RD004.dgn

77366RD005.dgn

77366RD006.dgn

77366RD007.dgn

77366RD008.dgn

77366RD009.dgn

77366RD010.dgn

77366RD011.dgn

77366RD012.dgn

77366RD013.dgn

77366RD014.dgn

77366RD015.dgn

77366RD016.dgn

77366RD017.dgn

77366RL001.dgn

77366RL001B.dgn

77366RL001C.dgn

77366RM001.dgn

77366RM002C.dgn

77366RM003.dgn

77366RM004.dgn

77366RM005.dgn

77366RM005B.dgn

77366RM006.dgn

77366RM007.dgn

77366RM008.dgn

77366RM008C.dgn

77366RM009.dgn

77366RM010.dgn

77366RM011.dgn

77366RR001.dgn

77366RR002.dgn
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Folder/File Name

77366RR003.dgn

77366RS001.dgn

77366RS002.dgn

77366RS003.dgn

77366RS004.dgn

77366RS005.dgn

77366RS006.dgn

77366RS007.dgn

77366RS008.dgn

77366RS009.dgn

77366RS010.dgn

77366RS011.dgn

77366RS012.dgn

77366RS013.dgn

77366RS014.dgn

77366RS015.dgn

77366RS016.dgn

77366RS017.dgn

77366RS018.dgn

77366RT001.dgn

77366RT002.dgn

77366RT003.dgn

77366RT004.dgn

77366RT005.dgn

77366RT005B.dgn

77366RT006.dgn

77366RT007.dgn

77366RT007B.dgn

77366RT008.dgn

77366RT009.dgn

77366RT010.dgn

77366RT011.dgn

77366RT012.dgn

77366RT013.dgn

77366RT014.dgn

77366RT015.dgn

77366RT016.dgn

77366RT017.dgn

structures

basemaps

77366CSXT and Slocum Bridge construction limit.dgn

823_0214BS001.DGN

823_0229Cbs001.dgn

823_0248CBS001.dgn

survey

basemaps
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Folder/File Name

77366BE001.dgn

77366 Stage 1 DLZ Geotech

SCI‐823‐0067

77366_0067ZC.dgn

77366_0067ZF001.dgn

77366_0067ZF002.dgn

77366_0067ZL001.dgn

77366_0067ZL002.dgn

77366_0067ZL003.dgn

77366_0067ZL004.dgn

77366_0067ZL005.dgn

77366_0067ZP001.dgn

77366_0067ZP002.dgn

batchplt.log

SCI‐823‐0074

77366_0074ZC.dgn

77366_0074ZF.dgn

77366_0074ZL001.dgn

77366_0074ZL002.dgn

77366_0074ZL003.dgn

77366_0074ZP.dgn

batchplt.log

SCI‐823‐0117

117.job

77366_0117ZC.dgn

77366_0117ZF.dgn

77366_0117ZL001.dgn

77366_0117ZL002.dgn

77366_0117ZL003.dgn

77366_0117ZL004.dgn

77366_0117ZP.dgn

batchplt.log

SCI‐823‐0214

77366_0214ZC.dgn

77366_0214ZF.dgn

77366_0214ZL001.dgn

77366_0214ZL002.dgn

77366_0214ZL003.dgn

77366_0214ZL004.dgn

77366_0214ZL005.dgn

77366_0214ZL006.dgn

77366_0214ZP.dgn

batchplt.log

SCI‐823‐0229

77366_0229ZC.dgn

77366_0229ZF.dgn
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Folder/File Name

77366_0229ZL001.dgn

77366_0229ZL002.dgn

77366_0229ZL003.dgn

77366_0229ZL004.dgn

77366_0229ZL005.dgn

77366_0229ZL006.dgn

77366_0229ZL007.dgn

77366_0229ZP.dgn

batchplt.log

SCI‐823‐0248

77366_0248ZC.dgn

77366_0248ZF001.dgn

77366_0248ZF002.dgn

77366_0248ZL001.dgn

77366_0248ZL002.dgn

77366_0248ZL003.dgn

77366_0248ZL004.dgn

77366_0248ZL005.dgn

77366_0248ZL006.dgn

77366_0248ZL007.dgn

77366_0248ZL008.dgn

77366_0248ZL009.dgn

77366_0248ZL010.dgn

77366_0248ZP001.dgn

77366_0248ZP002.dgn

batchplt.log

US52 Existing Files

S‐52‐25.00(2009)

001.tif

002.tif

003.tif

004.tif

005.tif

006.tif

007.tif

008.tif

009.tif

010.tif

011.tif

012.tif

013.tif

014.tif

015.tif

016.tif

017.tif

018.tif
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Folder/File Name

019.tif

020.tif

021.tif

022.tif

023.tif

024.tif

025.tif

026.tif

027.tif

028.tif

029.tif

030.tif

031.tif

032.tif

033.tif

034.tif

035.tif

036.tif

037.tif

038.tif

039.tif

040.tif

041.tif

042.tif

043.tif

044.tif

045.tif

046.tif

047.tif

048.tif

049.tif

050.tif

051.tif

052.tif

053.tif

054.tif

055.tif

056.tif

057.tif

058.tif

059.tif

060.tif

061.tif

062.tif

063.tif

064.tif
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Folder/File Name

065.tif

066.tif

067.tif

068.tif

069.tif

070.tif

071.tif

072.tif

073.tif

074.tif

075.tif

076.tif

077.tif

078.tif

079.tif

080.tif

081.tif

082.tif

083.tif

084.tif

085.tif

086.tif

087.tif

088.tif

089.tif

090.tif

090A.tif

091.tif

091A.tif

092.tif

093.tif

094.tif

095.tif

096.tif

097.tif

098.tif

099.tif

100.tif

101.tif

102.tif

103.tif

104.tif

105.tif

106.tif

107.tif

108.tif
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Folder/File Name

109.tif

110.tif

Thumbs.db

S‐52‐25.00(2009)

75432‐001.tif

75432‐002.tif

75432‐003.tif

75432‐004.tif

75432‐005.tif

75432‐006.tif

75432‐007.tif

75432‐008.tif

75432‐009.tif

75432‐010.tif

75432‐011.tif

75432‐012.tif

75432‐013.tif

75432‐014.tif

75432‐015.tif

75432‐016.tif

75432‐017.tif

75432‐018.tif

75432‐019.tif

75432‐020.tif

75432‐021.tif

75432‐022.tif

75432‐023.tif

75432‐024.tif

75432‐025.tif

75432‐026.tif

75432‐027.tif

75432‐028.tif

75432‐029.tif

75432‐030.tif

75432‐031.tif

75432‐032.tif

75432‐033.tif

75432‐034.tif

75432‐035.tif

75432‐036.tif

75432‐037.tif

75432‐038.tif

75432‐039.tif

75432‐040.tif

75432‐041.tif

75432‐042.tif

Page 17 of 54



Portsmouth Bypass ‐ RI‐02 ‐ Phase 3

Folder/File Name

Thumbs.db

77366 Stage 1 TranSystems_Files

Drawing Files

Disk 1 ‐ Jan 2009

19415ba01.ref

19415ba02.ref

19415bf01.ref

19415bf01_140RAMPA.REF

19415bf01_140RAMPB.REF

19415bf01_234A.REF

19415bf01_234B.REF

19415bf01_234C.REF

19415bf01_234D.REF

19415bf01_CR251.REF

19415bf01_CR28.REF

19415bf01_CR28A.REF

19415bf01_CR28B.REF

19415bf01_CR28C.REF

19415bf01_CR28D.REF

19415bf01_SR140.REF

19415bf01_TR234.REF

19415bf01_TW234.REF

19415BP01.REF

19415dp.ref

19415pl.ref

77366bf01_52RAMPA.REF

77366bf01_52RAMPB.REF

77366bf01_CR503.REF

77366bf01_PERN.REF

77366bf01_PERS.REF

77366bf01_SLOCM.REF

77366bf01_SR335.REF

77366bf01_US52.REF

77366dc06864.sht

77366dc11002a.sht

77366dc11002b.sht

77366dc12898.sht

77366dc16650.sht

77366dc17557a.sht

77366dc17557b.sht

77366dc17631_18191a.sht

77366dc17631_18191b.sht

77366dc18429.sht

77366dc20930.sht

77366dc23387a.sht

77366dc23387b.sht
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Folder/File Name

77366dc23387c.sht

77366dc23405a.sht

77366dc23405b.sht

77366dc23405c.sht

77366dc23405d.sht

77366dc23918a.sht

77366dc23918b.sht

77366dc29733a.sht

77366dc29733b.sht

77366dc29733c.sht

77366dc29733d.sht

77366dc29756a.sht

77366dc29756b.sht

77366dc29756c.sht

77366dc29756d.sht

77366dc30089a.sht

77366dc30089b.sht

77366dc30089c.sht

77366dc30096a.sht

77366dc30096b.sht

77366dc30096c.sht

77366dc31181a.sht

77366dc31181b.sht

77366dc32042a.sht

77366dc32042b.sht

77366dc32879.sht

77366dc34482.sht

77366dcCR251_2219.sht

77366dcCR503_2150.sht

77366dcDRV_PERSS_0700.SHT

77366dcPERSS_1800.SHT

77366dcSR140_0689.sht

77366dcSR140_0850.sht

77366dcSR140_1200.sht

77366dcSR140_1650.sht

77366dcSR140RAMPA_6400.sht

77366dcSR140RAMPB_6850.sht

77366dcSR140RAMPB_7312.sht

77366dcSR335_1566.sht

77366dcUS52_1117.sht

77366dcUS52_2014.sht

77366df01.SHT

77366df02.SHT

77366df03.SHT

77366df04.SHT

77366df05.SHT
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Folder/File Name

77366df06.SHT

77366df07.SHT

77366df08.sht

77366ga01_140A.sht

77366ga01_140B.sht

77366ga01_52_A_B.sht

77366ga01_52A.sht

77366ga01_52b.sht

77366ga02_52A.sht

77366ga02_52B.sht

77366ga03_52A.sht

77366gb01.sht

77366gb02.sht

77366gb03.sht

77366gb04.sht

77366gb05.sht

77366gb06.sht

77366gb07.sht

77366gd01.sht

77366gd01_xs.sht

77366GE01_140A.SHT

77366GE01_140B.SHT

77366GE01_PERSS.sht

77366GE01_SR140.SHT

77366GE01_SR823.SHT

77366GE01_US52A.sht

77366GE01_US52B.sht

77366GE02_SR823.SHT

77366GE03_SR823.SHT

77366GE04_SR823.SHT

77366GE05_SR823.SHT

77366GE06_SR823.SHT

77366GE07_SR823.SHT

77366GE08_SR823.SHT

77366GF01_140RAMPA.SHT

77366GF01_140RAMPB.SHT

77366GF01_52RAMPA.SHT

77366GF01_52RAMPB.SHT

77366GF01_CR251.SHT

77366GF01_CR503.sht

77366GF01_PERN.SHT

77366GF01_PERS.SHT

77366GF01_SLOCM.SHT

77366GF01_SR140.SHT

77366GF01_sr335.sht

77366Gf01_SR823.SHT
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Folder/File Name

77366GF01_US52.SHT

77366GF02_140RAMPA.SHT

77366GF02_140RAMPB.SHT

77366GF02_52RAMPA.SHT

77366GF02_52RAMPB.SHT

77366GF02_CR503.sht

77366GF02_SR140.SHT

77366Gf02_SR823.SHT

77366GF02_US52.SHT

77366GF03_52RAMPA.SHT

77366GF03_52RAMPB.SHT

77366Gf03_SR823.SHT

77366GF03_US52.SHT

77366GF04_52RAMPB.SHT

77366Gf04_SR823.SHT

77366GF04_US52.SHT

77366Gf05_SR823.SHT

77366Gf06_SR823.SHT

77366Gf07_SR823.SHT

77366Gf08_SR823.SHT

77366Gf09_SR823.SHT

77366Gf10_SR823.SHT

77366Gf11_SR823.SHT

77366Gf12_SR823.SHT

77366Gf13_SR823.SHT

77366Gf14_SR823.SHT

77366Gf15_SR823.SHT

77366Gf16_SR823.SHT

77366Gf17_SR823.SHT

77366Gf18_SR823.SHT

77366Gf19_SR823.SHT

77366Gf20_SR823.SHT

77366Gf21_SR823.SHT

77366Gf22_SR823.SHT

77366Gf23_SR823.SHT

77366Gf24_SR823.SHT

77366gi01.sht

77366gi02.sht

77366gi03.sht

77366gi04.sht

77366gi05_SR140.sht

77366gi06_SR140.sht

77366gi07_PERSN.SHT

77366gi07_PERSS.SHT

77366gi08_PERSN.SHT

77366gi08_PERSS.SHT
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77366GM01.SHT

77366GM02.SHT

77366gn01.sht

77366gn02.sht

77366gn03.sht

77366GP01_140RAMPA.SHT

77366GP01_140RAMPB.SHT

77366GP01_52RAMPA.SHT

77366GP01_52RAMPB.SHT

77366GP01_CR251.SHT

77366GP01_CR503.SHT

77366GP01_PERNN.SHT

77366GP01_PERNS.SHT

77366GP01_SR140.SHT

77366GP01_SR335.SHT

77366GP01_SR823.SHT

77366GP01_US52.SHT

77366GP01a_52RAMPA.sht

77366GP01a_52RAMPB.sht

77366GP02_140RAMPA.SHT

77366GP02_140RAMPB.SHT

77366GP02_52RAMPA.SHT

77366GP02_52RAMPB.SHT

77366GP02_CR503.sht

77366GP02_SR140.SHT

77366GP02_SR823.SHT

77366GP02_US52.SHT

77366GP02a_52RAMPB.sht

77366GP03_52RAMPA.SHT

77366GP03_52RAMPB.SHT

77366GP03_SR823.SHT

77366GP03_US52.SHT

77366GP03a_US52.SHT

77366GP04_52RAMPB.SHT

77366GP04_SR823.SHT

77366GP04_US52.SHT

77366GP05_SR823.SHT

77366GP06_SR823.SHT

77366GP06a_SR823.sht

77366GP07_SR823.SHT

77366GP08_SR823.SHT

77366GP09_SR823.SHT

77366GP10_SR823.SHT

77366GP11_SR823.SHT

77366GP12_SR823.SHT

77366GP13_SR823.SHT
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77366GP14_SR823.SHT

77366GP15_SR823.SHT

77366GP16_SR823.SHT

77366GP17_SR823.SHT

77366GP18_SR823.SHT

77366GP19_SR823.SHT

77366GP20_SR823.SHT

77366GP21_SR823.SHT

77366GP22_SR823.SHT

77366GP23_SR823.SHT

77366GP24_SR823.SHT

77366gt01.sht

77366gt02.sht

77366gy01.sht

77366gy02.sht

77366gy03.sht

77366gy04.sht

77366gy05.sht

77366gy06.sht

77366gy07.sht

77366gy08.sht

77366gy09.sht

77366gy10.sht

77366gy11.sht

77366gy12.sht

77366gy13.sht

77366gy14.sht

77366gy15.sht

77366gy16.sht

77366gy17.sht

77366gy18.sht

77366gy19.sht

77366gy20.sht

77366gy21.sht

77366gy22.sht

77366gy23.sht

77366my01.sht

77366my02.sht

77366my03.SHT

77366TP01_SR140.SHT

77366xl01.sht

77366xl02.sht

Disk 2a ‐ August 2009

Basemaps

19415ba01.ref

19415ba02.ref

Page 23 of 54



Portsmouth Bypass ‐ RI‐02 ‐ Phase 3

Folder/File Name

19415BP01.REF

19415dp.ref

19415pl.ref

Bridge

19415ba01.ref

19415BP01.REF

19415dp.ref

19415pl.ref

19415tp01_CR28.sht

19415tp01_TR234.sht

19415tp02_CR28.sht

19415tp02_TR234.sht

234_0122ab01.sht

234_0122cbf01.ref

234_0122cbs01.ref

234_0122MSEWallRear.sht

234_0122SP01.sht

234_0122ts01.sht

335WALLbf01.ref

823_0727CBF01.ref

823_0727MSEWallFwd.sht

823_0727SP01.sht

823_0727TS01.sht

823_0837CBS01.ref

823_0837CGP01.sht

823_0837MSEWallFwd.sht

823_0837MSEWallRear.sht

823_0837RSP01.sht

823_0917CBF01.ref

823_0917CBS01.ref

823_0917LSP01.sht

SCI‐335_wall1.sht

SCI‐335_wall2.sht

SCI‐335_wall3.sht

Geopak

032006merge.tin.old

042006merge.tin

051006merge.tin

052506merge.tin

060906‐planning‐port_byp.tin

061206merge.tin

140a

140b

Archived Files

job823.gpk

pre‐111306‐job823.gpk
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pre‐9‐11‐2006‐job823.gpk

bypass.tin.old

Config

Geopak_Project.cfg

cr251

Input files

140a064.irn

140b064.irn

140ch064.idk

234_a.inp

234_b.inp

234_c.inp

234_d.inp

234a064.irn

234b064.irn

234c064.irn

234cf064.irn

234d064.irn

41207064.igb

46650064.igb

52_ex064.igb

52exl064.igb

52exr064.igb

57800064.ihs

728_a.inp

728_a064.irn

728_b.inp

728_b064.irn

728_c.inp

728_d.inp

728_d064.irn

728A064.irn

728c064.irn

82310064.idk

8231064.idk

8233064.idk

8234064.idk

8238064.idk

8239064.idk

b11m1064.imn

blurun064.igb

cas1064.imn

cr184064.irn

cr251064.irn

cr28a.inp

cr29064.ics
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Folder/File Name

cr503064.ics

csxp1064.idk

DR_28.inp

dr28064.irn

eopn064.idk

eops064.idk

eptr064.irn

fir064.irn

jou064.i

ne1064.idk

ne2064.idk

nse1064.idk

persn064.irn

rr2cl064.igb

rr2ex064.igb

rr3064.ics

rraex064.igb

rraex064.imn

rrbex064.imn

rrcex064.imn

rrdex064.imn

s335l064.igb

sbe1064.idk

se1064.idk

se2064.idk

shapes

140_xs.inp

140a_xs.inp

140B_xs.inp

234A_xs.inp

234B_xs.inp

234C_xs.inp

234D_xs.inp

52a_xs.inp

52b_xs.bak

52b_xs.inp

823shapes_1.inp

823shapes_2.inp

823shapes_3.inp

823shapes_4.bak

823shapes_4.inp

CR184_xs.inp

cr28_xs.inp

cr28a.inp

CR28A_xs.inp

CR28B_xs.inp
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Folder/File Name

CR28C_xs.inp

CR28D_xs.inp

csxinput.bak

csxinput.inp

csxinput.log

csxinput2.bak

csxinput2.inp

csxinput2.log

csxinput3.bak

csxinput3.inp

csxinput3.log

dr28_xs.bak

dr28_xs.inp

persn_xs.bak

persn_xs.inp

perss_xs.bak

perss_xs.inp

tr234_xs.inp

tw234_xs.inp

SHW064.irn

sr139064.igb

sr139064.irn

sr140064.idk

sr140064.irn

sr335064.ics

sr335064.igb

sr335064.irn

sr728064.irn

sr823xs1a.inp

sr823xs1b.inp

sr823xs1c.inp

sr823xs1d.inp

sr823xs1e.inp

sr823xs1f.inp

sr823xs1g.inp

sr823xs1h.inp

sr823xs1i.inp

sr823xs1j.inp

sr823xs1k.inp

sr823xs1l.inp

tr_381.inp

tr234064.irn

us52064.ipj

us52a064.irn

us52b064.irn

us52‐sb.inp

Page 27 of 54



Portsmouth Bypass ‐ RI‐02 ‐ Phase 3

Folder/File Name

j064odk.inp

j064omn.inp

j064orn.bak

job000.gpk

job004.gpk

job064.gpk

job424.gpk

job823.gpk

jobch2.gpk

jobdlz.gpk

jobHDR.gpk

Output files

1064.odk

1078064.ogb

11002064.ogb

11064.odk

12898064.ogb

140064.o

140064.ogb

140064.orn

140‐1064.ocm

140a064.o

140‐a064.ocm

140a064.orn

140b064.o

140‐b064.ocm

140b064.odk

140b064.ogb

140b064.orn

140ra064.oab

140rb064.oab

17557064.ogb

184064.odk

184064.omt

18429064.ogb

184pg064.odk

20930064.ogb

2316a064.ogb

2316b064.ogb

234064.ogb

23416064.omt

234a064.omc

234a064.orn

234b064.ogb

234b064.omc

234b064.orn
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Folder/File Name

234c064.orn

234cf064.orn

234d064.orn

234ra064.oab

234rb064.oab

234rc064.oab

234rd064.oab

23918064.omt

251064.o

251064.omt

28b064.ogb

28b064.orn

28c064.orn

28d064.orn

29734064.omt

30089064.omt

31181064.ogb

32051064.ogb

32879064.ogb

335064.o

335p064.omt

335pr064.omt

335sd064.omt

34482064.ogb

36436064.bak

36436064.ogb

37508064.ogb

40406064.ogb

40413064.ogb

41207064.ogb

41207064.ohs

46645064.ogb

47392064.ogb

50460064.bak

50460064.ogb

52_ex064.odk

52064.o

52a064.o

52a064.odk

52a1064.omt

52a2064.omt

52ap064.odk

52b064.o

52b064.odk

52b064.orn

52b1064.omt
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Folder/File Name

52b2064.omt

52bp064.odk

52n064.o

60065064.ogb

60075064.ogb

61039064.ogb

61751064.ogb

62293064.ogb

62301064.ogb

62319064.ogb

63588064.ogb

63590064.ogb

65879064.ogb

67293064.ogb

6864064.ogb

69951064.ogb

728064.oab

728a064.orn

728b064.orn

728c064.orn

728d064.orn

728ra064.oab

728rb064.oab

728rc064.oab

728rd064.oab

72bc064.orn

74933064.ogb

77100064.ogb

823064.o

823064.orn

82310064.oab

8239s064.oab

823c1064.ocm

823c3064.ocm

823c4064.ocm

823c5064.ocm

823c6064.ocm

823c7064.ocm

823c8064.ocm

823c9064.ocm

823‐l064.ocm

823l1064.o

823l2064.o

823r1064.o

823r2064.o

823s9064.oab
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82c10064.ocm

c251064.orn

cas064.ocs

cas1064.omn

ck1823.ogb

cr184064.orn

cr251064.orn

cr28a064.odk

cr503064.ocs

csx064.odk

csx2064.odk

csx3064.odk

csxp064.odk

csxp1064.odk

csxp3064.odk

csxpr064.odk

d184064.odk

d28064.orn

danny064.odr

danny064.orn

dcr18064.odk

dlz064.omt

dpere064.odk

dpers064.odk

dpppp064.odk

dr2064.odr

dr28064.orn

dr3064.odr

dr4064.odr

dr5064.odr

dr6064.odr

fir064.orn

jgb064.ogb

junk064.ocm

junk1064.ocm

junk2064.ocm

lmcv1064.ogb

lmcv2064.ogb

lomen064.omc

misp3064.odr

nb064.omt

nb823064.o

pat064.opj

pat1064.opj

perd064.o

pern064.o
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Folder/File Name

pern064.orn

perpr064.ogb

pers064.o

persn064.ogb

persn064.orn

perss064.odk

perss064.ogb

perss064.orn

pfft064.opj

pr728064.ogb

profr064.ojp

psdr1064.ogb

psr82064.o

ram064.ogb

ram064.orn

ram2064.ogb

ram2064.orn

rampa064.orn

rampb064.orn

rb064.omt

rbpf064.ocs

rraex064.omn

rrc064.ogb

rrex064.omn

rrex064.xls

sb064.omt

sb823064.o

shw064.orn

sloc064.orn

slocm064.ogb

sr140064.oab

sr140064.omc

SR335064.ocs

sr335064.orn

sr728064.oab

sr728064.orn

sr823064.orn

ss28a064.odk

temp064.ogb

test064.oab

tr234064.orn

tw234064.oab

tw234064.orn

us52064.opj

US52A064.odk

us52a064.orn
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Folder/File Name

US52B064.odk

us52b064.orn

Projdbs

Craig (10 files)

danny (5 files)

Deepika (166 files)

Greg (16 files)

Hans (11 files)

Jeff (2 files)

JIM (4 files)

Mason(1678 files)

CH2.rpt

Road.rpt

rb064.oml

Road.prj

tr23411+50.ols

XSEC

77366xc_140RAMPA.dgn

77366xc_140RAMPB.dgn

77366xc_CR251.dgn

77366xc_CR503.dgn

77366xc_PERSN.dgn

77366xc_PERSS.dgn

77366xc_SLOCM.dgn

77366xc_sr140.dgn

77366xc_sr335.dgn

77366xc_sr823_ph3.dgn

77366xc_sr823_ph3a.dgn

77366xc_sr823_ph3b.dgn

77366xc_sr823_ph3c.dgn

77366xc_sr823_ph3d.dgn

77366xc_sr823_ph3e.dgn

77366xc_sr823_ph3f.dgn

77366xc_sr823_ph3g.dgn

77366xc_sr823_ph3h.dgn

77366xc_sr823_ph3i.dgn

77366xc_sr823_ph3j.dgn

77366xc_sr823_ph3k.dgn

77366xc_us52.dgn

77366xc_US52RAMPA.dgn

77366xc_US52RAMPB.dgn

77366xl01.sht

77366xl02.sht

77366xs_140RAMPA.dgn

77366xs_140RAMPB.dgn

77366xs_CR251.dgn
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77366xs_CR503.dgn

77366xs_persn.dgn

77366xs_perss.dgn

77366xs_SLOCM.dgn

77366xs_sr140.dgn

77366xs_sr823_a.dgn

77366xs_sr823_b.dgn

77366xs_sr823_c.dgn

77366xs_sr823_d.dgn

77366xs_sr823_e.dgn

77366xs_sr823_f.dgn

77366xs_sr823_g.dgn

77366xs_sr823_h.dgn

77366xs_sr823_i.dgn

77366xs_sr823_j.dgn

77366xs_sr823_k.dgn

77366xs_US52.dgn

77366xs_US52RAMPA.dgn

77366xs_US52RAMPB.dgn

Disk 2b ‐ August 2009

19415ba01.ref

19415BP01.REF

19415dp.ref

19415kl_140A.dgn

19415kl_140B.dgn

19415kl_PERSN.dgn

19415kl_PERSS.dgn

19415kl_sr139.dgn

19415kl_sr140.dgn

19415kl_sr335.dgn

19415kl_sr728.dgn

19415kl_sr823.dgn

19415kl_sr823_ph2.dgn

19415kl_SS33512LT.dgn

19415kl_tr234.dgn

19415kl_tr234C.dgn

19415ks_sr823.dgn

77366_sr823_ph3_StormProfiles.dgn

77366dc_prof.ref

77366dc06864.sht

77366dc11002a.sht

77366dc11002b.sht

77366dc12898.sht

77366dc16650.sht

77366dc17557a.sht

77366dc17557b.sht
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77366dc17631_18191a.sht

77366dc17631_18191b.sht

77366dc18429.sht

77366dc20930.sht

77366dc23387a.sht

77366dc23387b.sht

77366dc23387c.sht

77366dc23405a.sht

77366dc23405b.sht

77366dc23405c.sht

77366dc23405d.sht

77366dc23918a.sht

77366dc23918b.sht

77366dc29733a.sht

77366dc29733b.sht

77366dc29733c.sht

77366dc29733d.sht

77366dc29756a.sht

77366dc29756b.sht

77366dc29756c.sht

77366dc29756d.sht

77366dc30089a.sht

77366dc30089b.sht

77366dc30089c.sht

77366dc30096a.sht

77366dc30096b.sht

77366dc30096c.sht

77366dc31181a.sht

77366dc31181b.sht

77366dc32042a.sht

77366dc32042b.sht

77366dc32879.sht

77366dc34482.sht

77366dcCR251_2219.sht

77366dcCR503_2150.sht

77366dcDRV_PERSS_0700.SHT

77366dcPERSS_1800.SHT

77366dcSR140_0689.sht

77366dcSR140_0850.sht

77366dcSR140_1200.sht

77366dcSR140_1650.sht

77366dcSR140RAMPA_6400.sht

77366dcSR140RAMPB_6850.sht

77366dcSR140RAMPB_7312.sht

77366dcSR335_1566.sht

77366dcUS52_1117.sht
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77366dcUS52_2014.sht

77366df01.SHT

77366df02.SHT

77366df03.SHT

77366df04.SHT

77366df05.SHT

77366df06.SHT

77366df07.SHT

77366df08.sht

77366kl_us52.dgn

77366kl_us52rampa.dgn

77366kl_us52rampb.dgn

77366TP01_SR140.SHT

79977kl_cr184.dgn

823_05KL001.dgn

JGB_kl_sr823_ph3.dgn

Disk 3 ‐ June 2010

Disk 3 ‐ June 2010.zip

Tiff Files

77366‐001.tif

77366‐002.tif

77366‐003.tif

77366‐004.tif

77366‐005.tif

77366‐006.tif

77366‐007.tif

77366‐008.tif

77366‐009.tif

77366‐010.tif

77366‐011.tif

77366‐012.tif

77366‐013.tif

77366‐014.tif

77366‐015.tif

77366‐016.tif

77366‐017.tif

77366‐018.tif

77366‐019.tif

77366‐020.tif

77366‐021.tif

77366‐022.tif

77366‐023.tif

77366‐024.tif

77366‐025.tif

77366‐026.tif

77366‐027.tif
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77366‐028.tif

77366‐029.tif

77366‐030.tif

77366‐031.tif

77366‐032.tif

77366‐033.tif

77366‐034.tif

77366‐035.tif

77366‐036.tif

77366‐037.tif

77366‐038.tif

77366‐039.tif

77366‐040.tif

77366‐041.tif

77366‐042.tif

77366‐043.tif

77366‐044.tif

77366‐045.tif

77366‐046.tif

77366‐047.tif

77366‐048.tif

77366‐049.tif

77366‐050.tif

77366‐051.tif

77366‐052.tif

77366‐053.tif

77366‐054.tif

77366‐055.tif

77366‐056.tif

77366‐057.tif

77366‐058.tif

77366‐059.tif

77366‐060.tif

77366‐061.tif

77366‐062.tif

77366‐063.tif

77366‐064.tif

77366‐065.tif

77366‐066.tif

77366‐067.tif

77366‐068.tif

77366‐069.tif

77366‐070.tif

77366‐071.tif

77366‐072.tif

77366‐073.tif
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77366‐074.tif

77366‐075.tif

77366‐076.tif

77366‐077.tif

77366‐078.tif

77366‐079.tif

77366‐080.tif

77366‐081.tif

77366‐082.tif

77366‐083.tif

77366‐084.tif

77366‐085.tif

77366‐086.tif

77366‐087.tif

77366‐088.tif

77366‐089.tif

77366‐090.tif

77366‐091.tif

77366‐092.tif

77366‐093.tif

77366‐094.tif

77366‐095.tif

77366‐096.tif

77366‐097.tif

77366‐098.tif

77366‐099.tif

77366‐100.tif

77366‐101.tif

77366‐102.tif

77366‐103.tif

77366‐104.tif

77366‐105.tif

77366‐106.tif

77366‐107.tif

77366‐108.tif

77366‐109.tif

77366‐110.tif

77366‐111.tif

77366‐112.tif

77366‐113.tif

77366‐114.tif

77366‐115.tif

77366‐116.tif

77366‐117.tif

77366‐118.tif

77366‐119.tif
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77366‐120.tif

77366‐121.tif

77366‐122.tif
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